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CAPITAL MAINTENANCE AGREEMENT 

I-2/I-69C INTERCHANGE PROJECT 

This Capital Maintenance Agreement (this “CMA”), dated as of [●] (the “Effective Date”), is entered into by and between: 

TxDOT: Texas Department of Transportation, a public agency of the State of Texas 

and 

DB Contractor: [●], a [Insert appropriate bracketed text, and delete all bracketed text that is not 
applicable] [corporation organized and existing under the laws of the State of [●]][[insert 
appropriate state] limited liability company][partnership, consisting of [insert partner 
names and any organizational form][joint venture, consisting of [●] and [●]][an individual 
or sole proprietorship owned by [●]], 

the location of whose principal office is: 

[Address] 
[Address]. 

RECITALS 

A. Pursuant to Transportation Code, Chapter 223, Subchapter F (the “Code”), TxDOT is authorized to enter into 
design-build contracts to facilitate private sector participation in the development of the State’s transportation system. 

B. TxDOT wishes to enter into an agreement with DB Contractor to develop, design and construct 
approximately 7.8 miles of improvements along I-2 from just west of 2nd Street to just east of FM 2557 (S. Stewart Road) and I-
69C from Nolana Loop to I-2 in the cities of McAllen, Pharr and San Juan, in Hidalgo County, including (i) the full reconstruction 
of the I-2/I-69C interchange to include two-lane direct connectors in all four directions, (ii) the reconstruction and/or widening of 
the I-2 general purpose lanes from six to eight lanes (four in each direction) from 2nd Street to the I-2/I-69C interchange, and (iii) 
operational improvements including the reconfiguration of main lane ramps on I-2 from 2nd Street to FM 2557 (S. Stewart Road) 
and improvements to the approaches and departures to and from the direct connectors (the “Project”). In addition, TxDOT 
wishes to enter into an agreement with DB Contractor to, at TxDOT’s discretion, maintain the Project for specified optional terms. 

C. Pursuant to the Code and subchapter I in Chapter 9 of Title 43, Texas Administrative Code (the “Rules”), 
TxDOT issued a Request for Qualifications (as amended, the “RFQ”) on June 8, 2018. 

D. TxDOT received three qualification statements on July 31, 2018 and subsequently shortlisted three 
proposers. 

E. On November 7, 2018 TxDOT issued to the shortlisted proposers a Request for Proposals (as amended, the 
“RFP”) to develop, design and construct and, at TxDOT’s sole option, maintain the Project. 

F. [Include appropriate option.][On or before April 10, 2019 (the “Proposal Due Date”), TxDOT received [●] 
responses to the RFP, including the response of DB Contractor (the “Proposal”).] [On or before April 10, 2019 (the “Proposal 
Due Date”), TxDOT received one response to the RFP, and that response of DB Contractor (the “Proposal”) was independently 
evaluated to confirm and validate that (1) the project procurement delivered value for the public investment; and (2) no 
anticompetitive practices were involved in the procurement.] 

G. An RFP evaluation committee comprised of TxDOT personnel determined that DB Contractor was the 
proposer that best met the selection criteria set forth in the RFP and that the Proposal provided the best value to the State of 
Texas. 
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H. On [●] the Texas Transportation Commission accepted the recommendation of the Executive Director and 
the RFP evaluation committee and authorized TxDOT staff to negotiate this CMC. 

I. Concurrently with the execution of this CMC, TxDOT and DB Contractor are entering into a Design-Build 
Contract (“DBC”). 

J. This Capital Maintenance Agreement, the Design-Build Agreement and the other CMC Documents 
collectively constitute a design-build contract, as contemplated under the Code and the Rules, and are entered into in 
accordance with the provisions of the RFP. 

K. The Executive Director of TxDOT has been authorized to enter into this Capital Maintenance Agreement 
pursuant to the Code, the Rules and the Texas Transportation Commission Minute Order, dated [●]. 

L. The Parties intend for this CMC to be a fixed price agreement obligating the DB Contractor to perform all 
work necessary to achieve the Performance Requirements for the Project, for the Maintenance Price specified in this CMC, 
subject only to certain specified limited exceptions. In order to allow TxDOT to budget for and finance the Project and to reduce 
the risk of cost overruns, this CMC includes restrictions affecting DB Contractor’s ability to make claims for increases in the 
Maintenance Price. DB Contractor has agreed in the CMC to assume such responsibilities and risks and has reflected such 
responsibilities and risks in the Maintenance Price. 

NOW, THEREFORE, in consideration of the sums to be paid to DB Contractor by TxDOT, the Maintenance Services to 
be performed by DB Contractor, the foregoing premises and the covenants and agreements set forth herein, the Parties hereby 
agree as follows: 

SECTION 1. CONTRACT 

1.1 Abbreviations 

The following abbreviations, when used in the CMC Documents, shall have the meanings set forth below. 

DBA has the meaning set forth in Recital I to this CMA. 

CMA has the meaning set forth in the preamble to this CMA. 

CMC this Capital Maintenance Agreement and the CMA General 
exhibits attached hereto, as such may be amended, suppl
restated or otherwise modified from time to time in accorda
CMC. 

Conditions, 
emented, a
nce with the 

including all 
mended and 
terms of the 

Abbreviations used in the CMC Documents but not otherwise defined in this CMA shall have the meaning set forth in Section 1.1 
of the CMA General Conditions. If any abbreviation set forth above is also included in Section 1.1 of the CMA General 
Conditions, to the extent such definitions conflict, the abbreviation in Section 1.1 of the CMA General Conditions is hereby 
amended by the abbreviation set forth above. 

1.2 Definitions 

The following terms, when used in the CMC Documents, shall have the meanings set forth below. 

Annual Non-Discriminatory Change has the meaning set forth in Section 5.4.5. 
Deductible 

Capital Maintenance Agreement means this Capital Maintenance Agreement executed by TxDOT and DB Contractor for 
DB Contractor to perform maintenance for the Project. 
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CMA General Conditions has the meaning set forth in Section 1.3.2 of this CMA. 

CMC Documents 

Code 

Comparable Limited Access 
Highways 

Contract Documents 

DB Contractor or Design-Build 
Contractor 

DB General Conditions 

Design-Build Special Provisions or 
Special Provisions 

Design-Build Specifications 

Discriminatory Change 

Dispute Resolution Procedures 

Draw Request 

DRP Rules 

means the documents identified in Section 1.3 of this CMA. 

has the meaning set forth in Recital A to this CMA. 

means highways that are substantially similar to the Project and associated facilities 
including frontage roads, as applicable. For purposes of this definition, determination of 
what highways are substantially similar to the Project shall be based on any one or 
more of similar age, design, engineering, construction, topographical features, 
operating systems and features, or other features or situations, and/or based on a 
geographical area in which highways have been or are susceptible to being affected by 
a common event (such as but not limited to flood or tornado). The presence or absence 
of tolling and tolling facilities shall not be a factor in determining whether a highway is 
substantially similar to the Project. 

has the meaning set forth in Section 1.3 of the DBA. 

means ______________, a _______________, together with its successors and 
assigns. 

has the meaning set forth in Section 1.3.2 of the DBA. 

means Design-Build Special Provisions to Items 10-30. 

means the Design-Build Standard Specifications, Items 10-30, as modified by the 
Special Provisions and the CMA Standard Specification Item 9. 

means (a) materially more onerous application to DB Contractor or the Project of 
alterations or changes (including additions) to Design-Build Specifications or Safety 
Standards relating to the Maintenance Services than the application thereof to other 
Comparable Limited Access Highways, or (b) selective application of alterations or 
changes (including additions) to Design-Build Specifications or Safety Standards 
relating to the Maintenance Services to DB Contractor or the Project and not to other 
Comparable Limited Access Highways. Notwithstanding the foregoing, such application 
in response to any negligence, willful misconduct, or breach of applicable Law, 
Governmental Approval or contract by DB Contractor or any DB Contractor-Related 
Entity shall not be Discriminatory Changes. 

means the formal process for resolving Disputes described in Section 10.1 and Exhibit 
14 to this CMA. 

means a Draw Request and Certificate in the form of Exhibit 5 to this CMA. 

means, as of the Effective Date, the administrative rules promulgated in accordance 
with Section 201.112(a) of the Code, adopted by TxDOT in accordance with the Texas 
Administrative Procedure Act, and effective under Rule §9.2 of Subchapter A, Chapter 
9, Part 1, Title 43 of the Texas Administrative Code on or before the Effective Date 
regarding the Dispute Resolution Procedures applicable to the resolution of all claims 
and disputes of every kind or character arising under agreements such as and 
including the CMC Documents. 
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Effective Date has the meaning set forth in the preamble to this CMA. 

Indemnified Parties: 

Initial Maintenance Term 

Initial Maintenance Term 
Commencement Date 

Instructions to Proposers 

Key Personnel 

Key Personnel Unavailability 
Liquidated Damages 

Lane Rental Charges 

Lead Maintenance Firm 

Liquidated Damages 

Lowest Volume Periods 

Maintenance Management System 
(MMS) 

Maintenance NTP 

Maintenance NTP2 

Maintenance NTP3 

Maintenance Security 

Maintenance Standard(s) 

Maximum Draw-Down Amount 

Monthly Noncompliance Events 

means TxDOT, the State, the Texas Transportation Commission, FHWA, and their 
respective successors, assigns, officeholders, officers, directors, agents, 
representatives, consultants and employees. 

has the meaning set forth in Section 2.2.1 of this CMA. 

has the meaning set forth in Section 2.2.1 of this CMA. 

means the Instructions to Proposers issued by TxDOT on November 7, 2018, as part of 
the RFP with respect to the Project, including all exhibits, forms and attachments 
thereto and any subsequent addenda. 

means the positions identified in Exhibit 12 to this CMA. 

means the liquidated damages assessed in accordance with Section 6.3 of this CMA. 

means those charges assessed by TxDOT against the DB Contractor for certain Lane 
Closures during the Maintenance Period as set forth in Exhibit 9 to this CMA. 

means ______________, a _______________, together with its successors and 
assigns. 

means any liquidated damages specified in Section 6 of this CMA. 

means the time periods defined in Exhibit 9 to this CMA. 

has the meaning set forth in Section 50.6 of CMA Standard Specification Item 9. 

means Maintenance NTP2 or Maintenance NTP3, as applicable. 

means a written notice issued by TxDOT to DB Contractor authorizing DB Contractor to 
proceed with the Maintenance Services for the Second Maintenance Term. 

means a written notice issued by TxDOT to DB Contractor authorizing DB Contractor to 
proceed with the Maintenance Services for the Third Maintenance Term. 

has the meaning set forth in Section 4.1 to this CMA. 

means the list of mandatory specifications, manuals and standards referenced 
throughout the Contract Documents and CMC Documents applicable to the 
Maintenance Services and included in the Maintenance Management Plan. 

means the amount that TxDOT shall have the right to draw down from the Maintenance 
Performance Bond in the event the DB Contractor fails to timely provide replacement or 
renewal of Maintenance Security in accordance with CMA General Conditions Section 
3.3.3.7 and shall be $20,000,000. 

has the meaning set forth in Exhibit 10 to this CMA. 
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Report 

NCE Cure Period means the period of time DB Contractor has to cure a particular Noncompliance Event 
as set forth in the Noncompliance Events Table attached to Exhibit 10 to this CMA. 

Noncompliance Charges means the liquidated amounts specified in Exhibit 10 to this CMA. 

Noncompliance Event means any DB Contractor breach or failure to meet one of the requirements as set forth 
in Exhibit 10 to this CMA. 

Noncompliance Events Report has the meaning set forth in Exhibit 10 to this CMA. 

Noncompliance Events Table means the table set forth in Attachment 1 to Exhibit 10 to this CMA. 

Noncompliance Points means the points that may be assessed for certain breaches or failures to perform by 
DB Contractor, as set forth in Exhibit 10 to this CMA. 

Non-Discriminatory Change means (a) any alteration or change (including addition) to provisions in Design-Build 
Specifications or Safety Standards relating to the Maintenance Services of general 
application to Comparable Limited Access Highways or (b) revision to manuals, 
publications or guidelines, adoption of new manuals, publications or guidelines, 
changed, added or replacement standards, criteria, requirements, conditions, 
procedures or specifications, including Safety Standards, relating to Maintenance 
Services of general application to Comparable Limited Access Highways; provided, 
that, for purposes of changes in Price permitted pursuant to Section 4.5 of the CMA 
General Conditions, a Non-Discriminatory Change that is required to implement a 
Change in Law shall be treated as a Change in Law rather than a Non-Discriminatory 
Change. 

Notice of Determination has the meaning set forth in Exhibit 10 to this CMA. 

Off-Peak Periods means the periods defined in accordance with Exhibit 9 to this CMA. 

Peak Periods means the periods defined in accordance with Exhibit 9 to this CMA. 

Persistent DB Contractor has the meaning set forth in Exhibit 10 to this CMA. 
Maintenance Default 

Prime Contractor means ______________, a _______________, together with its successors and 
assigns. 

Project has the meaning set forth in Recital B to this CMA. 

Project Damage Deductible has the meaning set forth in Section 5.2 of this CMA. 

Proposal has the meaning set forth in Recital F to this CMA. 

Proposal Due Date has the meaning set forth in Recital F to this CMA. 

Renewal Work Schedule means the schedule set forth in Section 50.7.6.4 of the Design-Build Specifications. 

Renewal Work Submittal means the submittal described in Section 50.7.6.4 of the Design-Build Specifications. 
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RFP has the meaning set forth in Recital E to this CMA. 

RFQ has the meaning set forth in Recital C to this CMA. 

Rules has the meaning set forth in Recital C to this CMA. 

TxDOT-Directed Change means (a) any change in the scope of the Maintenance Services or terms and 
conditions of the CMC Documents (including changes in the standards applicable to 
the Maintenance Services), and (b) suspensions of the Maintenance Services by 
TxDOT for more than 48 hours per suspension or 96 hours total in accordance with 
Section 7.4.1 of the CMA General Conditions. TxDOT-Directed Change shall include 
Discriminatory Changes that increase DB Contractor’s costs by more than $10,000 
which TxDOT has directed DB Contractor to perform as described in Section 5.3; 
provided, however that such $10,000 threshold shall not apply to the extent 
Discriminatory Changes result in increased costs in excess of $50,000 in any calendar 
year. Non-Discriminatory Changes shall not be considered a TxDOT-Directed Change. 

Uncured Noncompliance Points means Noncompliance Points assessed on account of breaches or failures that remain 
uncured. 

Capitalized terms used in the CMC Documents but not otherwise defined in this CMA shall have the meaning set forth in Section 
1.2 of the CMA General Conditions. If any definition set forth above is also included in Section 1.2 of the CMA General 
Conditions, to the extent such definitions conflict, the definition in Section 1.2 of the CMA General Conditions is hereby amended 
by the definition set forth above. 

1.3 CMC Documents and Order of Precedence 

The term “CMC Documents” shall mean the documents listed in this Section 1.3. The CMC Documents form this “Capital 
Maintenance Contract” for the performance of the Maintenance Services. 

1.3.1 Each of the CMC Documents is an essential part of the agreement between the Parties, and a 
requirement occurring in one is as binding as though occurring in all. The CMC Documents are intended to be complementary 
and to describe and provide for a complete agreement. 

1.3.2 In the event of a conflict among the CMC Documents, the following order of precedence shall 
govern the interpretation of such documents: 

1. Amendments and Change Orders to this CMC (except for amendments to CMA Standard 
Specification Item 9 which amendments shall have the order of priority as set forth in 5 below); 

2. This CMA, including all exhibits hereto, except Exhibit 2 (DB Contractor’s Proposal Commitments) 
and Exhibit 3 (List of Reference Information Documents); 

3. TxDOT’s Capital Maintenance Agreement General Conditions, Items 1-8 dated as of [●] (the “CMA 
General Conditions”); 

4. Portions of the DBC included by reference in accordance with Section 1.3.4; 

5. Change Orders to CMA Standard Specification Item 9 or to any attachments thereto; 

6. CMA Standard Specification Item 9 and all attachments thereto; 

7. Portions of the Design-Build Specification Items 10-30 included by reference in accordance with 
Section 1.3.4; and 
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8. DB Contractor’s Proposal Commitments set forth in Exhibit 2. 

1.3.3 Notwithstanding the order of precedence among CMC Documents set forth in Section 1.3.2, in the 
event and to the extent that Exhibit 2 to this CMA (or parts thereof) expressly states that it supersedes specific provisions of the 
CMC Documents (including approved deviations expressly listed in Exhibit 2 to this CMA), such provisions shall control over the 
provisions specified as superseded. Moreover, if the Proposal includes statements, offers, terms, concepts and designs that can 
reasonably be interpreted as offers to provide higher quality items than otherwise required by the CMC Documents or to perform 
services or meet standards in addition to or better than those otherwise required, or otherwise contains statements, offers, terms, 
concepts or designs that TxDOT considers to be more advantageous than the requirements of the other CMC Documents, DB 
Contractor’s obligations hereunder shall include compliance with all such statements, offers, terms, concepts or designs, that 
shall have the priority of CMA amendments, and CMA General Conditions amendments, as applicable. 

1.3.4 Portions of the DBA, the DB General Conditions and Design-Build Specification Items 11-30 are 
referenced in the CMC Documents for the purpose of defining requirements for Renewal Work. The DBA, DB General Conditions 
and Design-Build Specification Items 11-30 shall be deemed incorporated in the CMC Documents to the extent that they are so 
referenced, with the order of priority shown in Section 1.3.2. 

1.3.5 Additional details and requirements contained in a lower priority CMC Document will control except 
to the extent they irreconcilably conflict with the requirements of the higher level CMC Document. 

1.3.6 Notwithstanding the order of precedence among CMC Documents set forth in Section 1.3.2, if a 
CMC Document contains differing provisions on the same subject matter than another CMC Document, the provisions that 
establish the higher quality, manner or method of performing the Maintenance Services or use more stringent standards will 
prevail. Further, in the event of a conflict among any standards, criteria, requirements, conditions, procedures, specifications or 
other provisions applicable to the Project established by reference to a described manual or publication within a CMC Document 
or set of CMC Documents, the standard, criterion, requirement, condition, procedure, specification or other provision offering 
higher quality or better performance will apply, unless TxDOT in its discretion, approves otherwise in writing. If either Party 
becomes aware of any such conflict, it shall promptly notify the other party of the conflict. TxDOT shall issue a written 
determination respecting which of the conflicting items is to apply promptly after it becomes aware of any such conflict. 

1.3.7 In the event of any conflict, ambiguity or inconsistency between the Maintenance Management 
Plan and any of the CMC Documents, the latter shall take precedence and control. 

1.3.8 DB Contractor acknowledges and agrees that it had the opportunity and obligation, prior to the 
Effective Date, to review the terms and conditions of the CMC Documents (including those Reference Information Documents 
that are referenced in the CMC Documents, and pursuant to Section 1.4.1, are considered CMC Documents) and to bring to the 
attention of TxDOT any conflicts or ambiguities contained therein. DB Contractor further acknowledges and agrees that it has 
independently reviewed the CMC Documents with legal counsel, and that it has the requisite experience and sophistication to 
understand, interpret and agree to the particular language of the provisions of the CMC Documents. Accordingly, in the event of 
an ambiguity in or dispute regarding the interpretation of the CMC Documents, they shall not be interpreted or construed against 
the Person that prepared them, and, instead, other rules of interpretation and construction shall be used. 

1.4 Reference Information Documents 

The Reference Information Documents are listed in Exhibit 3 to this CMA. 

1.4.1 Portions of the Reference Information Documents are explicitly referenced in the CMC Documents 
for the purpose of defining requirements of the CMC Documents. The Reference Information Documents shall be deemed 
incorporated in the CMC Documents solely to the extent that they are so referenced, with the same order of priority as the CMC 
Document in which the reference occurs. 

1.4.2 TxDOT has provided and disclosed the Reference Information Documents to DB Contractor. 
Except as provided in Section 1.4.1, (a) the Reference Information Documents are not mandatory or binding on DB Contractor 
and (b) DB Contractor is not entitled to rely on the Reference Information Documents as presenting design, engineering, 
operating or maintenance solutions or other direction, means or methods for complying with the requirements of the CMC 
Documents, Governmental Approvals or Law. 
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1.4.3 TxDOT shall not be responsible or liable in any respect for any causes of action, claims or Losses 
whatsoever suffered by any DB Contractor-Related Entity by reason of any use of information contained in, or any action or 
forbearance in reliance on, the Reference Information Documents, except any relief available under the CMC Documents as set 
forth in Section 4.5 of the CMA General Conditions. 

1.4.4 Except as provided in Section 1.4.1, TxDOT does not represent or warrant that the information 
contained in the Reference Information Documents is complete or accurate or that such information is in conformity with the 
requirements of the CMC Documents, Governmental Approvals or Laws. DB Contractor shall have no right to additional 
compensation or time extension based on any incompleteness or inaccuracy in the Reference Information Documents. 

SECTION 2. SCOPE OF MAINTENANCE SERVICES 

2.1 Maintenance Services 

DB Contractor shall perform the Maintenance Services within the Maintenance Limits set forth in Exhibit 16, as described in the 
CMC Documents. The Maintenance Services include all capital maintenance services and items that are necessary or 
appropriate to meet the requirements set forth in: 

(a) The CMA General Conditions Items 1-8, setting forth general requirements, terms and conditions with 
respect to the scope of the Maintenance Services; and 

(b) CMA Standard Specification Item 9. 

2.2 Initial Maintenance Term; TxDOT’s Right to Terminate 

2.2.1 The initial maintenance term shall commence on the date of Final Acceptance of the Project in 
accordance with the Design-Build Contract (the “Initial Maintenance Term Commencement Date”), and shall continue for a 
period of five years, unless terminated earlier in accordance with the terms of this CMC (the “Initial Maintenance Term”). 
TxDOT shall not be required to issue a notice to proceed with respect to the Initial Maintenance Term. 

2.2.2 During the first year of the Initial Maintenance Term in which the construction warranties under the 
Design-Build Contract are in effect for any failures of any of the work that is the subject of the warranties under the Design-Build 
Contract, DB Contractor shall be required to correct such work pursuant to the Design-Build Contract and shall bear the costs 
associated with correcting such warranted work under the Design-Build Contract. These costs are not included in the 
Maintenance Price set forth in Exhibit 4 to this CMA. 

2.2.3 TxDOT has the right to terminate this CMC, without financial penalty, at the conclusion of the first 
year of the Initial Maintenance Term, by providing the DB Contractor with six months’ notice of such termination. 

2.3 Failure to issue a Maintenance NTP 

TxDOT shall have no additional liability to any DB Contractor-Related Entity in the event that TxDOT elects, in its discretion, not 
to issue any Maintenance NTP under this CMC. TxDOT’s election not to issue any Maintenance NTP shall not be treated as a 
Termination for Convenience. 

2.4 Additional Maintenance Terms 

2.4.1 After the Initial Maintenance Term, this CMC gives TxDOT the right to exercise, in its discretion, up 
to two consecutive option periods described in Section 2.4.2, requiring DB Contractor to provide Maintenance Services for the 
Project in accordance with the terms and conditions of the CMC Documents. 

2.4.2 TxDOT, in its discretion, shall have the sole option to extend the term of this CMC for up to two 
additional five-year terms, for a maximum of 15 years. Each additional five-year term shall commence as of the expiration of the 
prior Maintenance Term and continue for a period of five years, unless terminated earlier in accordance with the terms of this 
CMC. 
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2.4.3 If TxDOT elects to exercise its option rights for an additional Maintenance Term, TxDOT shall issue 
the applicable Maintenance NTP on or before 180 days prior to the scheduled expiration of the prior Maintenance Term. 

2.5 Intentionally Deleted 

2.6 Optional Provisions within Capital Maintenance Contract 

The CMC Documents are hereby amended by the provisions set forth in Exhibit 1 to this CMA. 

2.7 DB Contractor’s Proposal Commitments 

DB Contractor’s Proposal Commitments are as set forth in Exhibit 2 to this CMA. 

2.8 Project Specific Third-Party Agreements 

TxDOT has third party agreements with local Governmental Entities along the Project corridor that define the requirements for 
construction, maintenance and operation of traffic signals, illumination and roadway maintenance, and that specify the local 
Governmental Entities’ responsibilities and TxDOT’s responsibilities with respect to the requirements. DB Contractor will assume 
and execute TxDOT’s responsibilities and duties as defined in such third party agreements to the extent set forth in Exhibit 17 to 
this CMA. 

2.9 Traffic Control Plan Special Provisions 

No Lane Closure that restricts or interferes with traffic shall be allowed from 12:00 PM (noon) on the day proceeding to 12:00 AM 
(midnight) on the day after the regional event and holiday schedule dates set forth in Section 4.1.17.2.3 of the CMA General 
Conditions. The following regional events are hereby added to such schedule: a two-week period each year for Spring Break, to 
be determined by TxDOT in its reasonable discretion in December of the previous year. 

SECTION 3. COMPENSATION 

3.1 Maintenance Price 

During the term of this CMC, in full consideration for the performance by DB Contractor of its duties and obligations under the 
CMC Documents, TxDOT shall pay the Maintenance Price set forth in Exhibit 4, subject to adjustment by Change Order in 
accordance with the Capital Maintenance Contract. Payments shall be made in accordance with the terms and conditions as set 
forth in Section 8 of the CMA General Conditions. 

3.2 Form of Draw Request and Certificate 

Each Draw Request under this CMC shall be in the form set forth in Exhibit 5 to this CMA. 

SECTION 4. MAINTENANCE SECURITY 

4.1 P&P Letter of Credit; Maintenance Payment and Performance Bonds 

DB Contractor shall provide to TxDOT no later than 120 days prior to the Initial Maintenance Term Commencement Date, and 
shall maintain at all times during the Maintenance Period, including during the Initial Maintenance Term and all subsequent 
Maintenance Terms for which a Maintenance NTP has been issued, adequate security securing DB Contractor’s obligations 
hereunder in the form of either (i) the P&P Letter of Credit in accordance with Sections 3.3.1 and 3.3.2 of the CMA General 
Conditions or (ii) the Maintenance Performance Bond and Maintenance Payment Bond in accordance with Section 3.3.3 of the 
CMA General Conditions (the “Maintenance Security”). 

Each bond and each rider required pursuant to Section 3.3 of the CMA General Conditions shall be provided in the applicable 
form set forth in Exhibit 6 to this CMA. 

Texas Department of Transportation - 9 - Addendum #4 to Request for Proposals 
I-2/I-69C Interchange Project Capital Maintenance Agreement 
March 14, 2019 



               
      

   

         
    

              

          
                   

 

          
               

                 
              

                
              

   

         
                

          
               

 

          
           

              
               

               
        

               
              

 

          
              

       
   

                
              

  

 

            
                

  

4.2 Guaranty 

4.2.1 [Include appropriate bracketed text and delete all bracketed text that is not applicable] [As of the 
Effective Date, a guaranty is not required.][As of the Effective Date, a guaranty in the form attached as Exhibit 7 to this CMA shall 
be delivered and maintained in accordance with this Section 4.2 and the requirements of the Capital Maintenance Contract, and 
the following shall be the Guarantor(s): [insert applicable Guarantor(s)].] 

4.2.2 Each guaranty assures performance of DB Contractor’s obligations hereunder and shall be 
maintained in full force and effect throughout the duration of this CMC and for so long as any of DB Contractor’s obligations 
under the CMC Documents remain outstanding. 

4.2.3 DB Contractor shall be required to provide a Guaranty guaranteeing DB Contractor’s obligations 
under the CMC Documents during the Maintenance Period in the form set forth in Exhibit 7 to this CMA from a Guarantor 
approved by TxDOT as of and as a condition to Substantial Completion if (i) DB Contractor elects to provide a P&P Letter of 
Credit as Maintenance Security or (ii) DB Contractor is a limited liability entity and elects to provide the P&P Bonds as 
Maintenance Security. If a Guaranty was provided as of the Effective Date and such Guaranty satisfies the requirements of this 
Section 4.2 and is in effect on the Substantial Completion Deadline, then DB Contractor shall not be required to provide an 
additional Guaranty at the Substantial Completion Deadline. 

4.2.4 DB Contractor shall report the Tangible Net Worth of DB Contractor, its equity members, and 
Guarantors, if any, to TxDOT, on or before each anniversary of the Initial Maintenance Term Commencement Date by means of 
audited financial statements of DB Contractor, its equity members and any Guarantors, and on a quarterly basis during the 
Maintenance Period by means of certifications by the chief financial officers of the DB Contractor, its equity members and any 
Guarantors. 

4.2.5 If at any time during the course of this CMC, the total combined Tangible Net Worth of DB 
Contractor, its equity members (as applicable) and any Guarantors, is less than $100,000,000, DB Contractor shall provide one 
or more guarantees from a Guarantor acceptable To TxDOT so that the combined Tangible Net Worth of the DB Contractor, its 
equity members (as applicable) and any Guarantors is at least $100,000,000. Each such guaranty shall be in the form attached 
as Exhibit 7 to this CMA, together with appropriate evidence of authorization, execution, delivery and validity thereof, and shall 
guarantee the Guaranteed Obligations. The minimum Tangible Net Worth amount described above shall be adjusted annually 
based on changes in the CPI in accordance with the methodology set forth in Section 8.1.3 of the CMA General Conditions, 
commencing on the first anniversary of the Initial Maintenance Term Commencement Date and continuing annually thereafter 
during the Maintenance Period. 

4.2.6 DB Contractor may replace an existing Guaranty with a new Guaranty upon prior approval by 
TxDOT. Any new Guaranty shall be provided in the form attached as Exhibit 7 to this CMA together with appropriate evidence of 
authorization, execution, delivery and validity thereof, and shall guarantee the Guaranteed Obligations. The Guaranty being 
replaced shall remain in effect until the approved replacement Guaranty becomes effective. 

4.3 Insurance Special Provisions 

Except as specified in this Section 4.3, DB Contractor shall procure and keep in effect, or cause to be procured and kept in effect 
with DB Contractor as a named insured, as appropriate, insurance coverage in accordance with Section 3.4 of the CMA General 
Conditions, and in accordance with the insurance policies, coverage, deductibles and limits specified therein. 

SECTION 5. CHANGE ORDERS 

5.1 Hazardous Materials 

DB Contractor shall be entitled to a Maintenance Price increase due to Hazardous Material only as provided in Section 4.5.11.2 
of the CMA General Conditions and subject to Section 4.5.11.2.1 of the CMA General Conditions, unless otherwise specified in 
this Section 5.1. 
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5.2 Project Damage Deductible 

The “Project Damage Deductible” is $0. 

5.3 Changes in Maintenance Standards 

5.3.1 TxDOT shall have the right to adopt at any time, and DB Contractor acknowledges it must comply 
with all Discriminatory Changes. DB Contractor shall implement a Discriminatory Change only after TxDOT issues a Change 
Order or Directive Letter therefor pursuant to Section 4.5 of the CMA General Conditions. 

5.3.2 Except as set forth in Section 5.3.5, (a) Non-Discriminatory Changes shall not require a Change 
Order or Directive Letter and (b) DB Contractor shall not be entitled to any increase in the Maintenance Price or schedule relief 
for any Non-Discriminatory Change. 

5.3.3 DB Contractor shall continuously monitor the Maintenance Standards to ensure that: (a) such 
documents are consistent with instructions by TxDOT and Good Industry Practice; (b) new publications coming into effect that 
govern the Maintenance Services are included; (c) the most recent versions of previously listed documents are referenced; and 
(d) previously listed documents are, where applicable, shown as superseded. No later than 90 days before the Initial 
Maintenance Term Commencement Date and annually thereafter, DB Contractor shall submit an MMP update for TxDOT’s 
approval including, for each Maintenance Standard, confirmation that the Maintenance Standard remains current, or where a 
new or revised Maintenance Standard comes into effect, the title, publication date and link to such document. 

5.3.4 DB Contractor shall perform the Maintenance Services in accordance with the Maintenance 
Standards in the most recently approved MMP. TxDOT has the right, at any time, to instruct DB Contractor to perform the 
Maintenance Services in compliance with an existing Maintenance Standard or to adopt a new or revised Maintenance Standard 
and in each case to update the MMP consistent with such instruction. TxDOT’s right to instruct the adoption of a new or revised 
Maintenance Standard shall not relieve the DB Contractor from its obligation to monitor the Maintenance Standards and submit 
MMP updates as described in Section 5.3.3. 

5.3.5 If DB Contractor considers that the adoption of a new or revised Maintenance Standard may 
change the Maintenance Price, DB Contractor shall submit to TxDOT a PCO Notice in accordance with Section 4.5.5.2.2 of the 
CMA General Conditions no later than 45 days before the scheduled date for performance of any Maintenance Services 
governed by the new or revised Maintenance Standard. Unless identified otherwise by DB Contractor in a PCO Notice and 
agreed by TxDOT, the performance of Maintenance Services in accordance with a new or revised Maintenance Standard shall 
not be grounds for a Change Order increasing the Maintenance Price. 

5.3.6 If compliance with a Non-Discriminatory Change requires Renewal Work, DB Contractor shall 
commence performance of and diligently perform such Renewal Work not later than the first to occur of (a) the date when DB 
Contractor next performs Renewal Work on such Maintained Element, (b) the date when DB Contractor is first obligated to 
perform Renewal Work on such Maintained Element, or (c) provided TxDOT gives no less than 30 days’ prior notice to DB 
Contractor, the date on which TxDOT commences actions to implement the Non-Discriminatory Change on any Comparable 
Limited Access Highways that TxDOT manages or operates, as determined by TxDOT. 

5.3.7 For purposes of Section 5.3.6(c), DB Contractor shall not be entitled to delay commencement or 
completion of its work on grounds that TxDOT is delayed in commencing or completing implementing actions on Comparable 
Limited Access Highways where: (a) TxDOT is delayed due to the extensive system of Comparable Limited Access Highways for 
which TxDOT is responsible; or (b) the change, addition or replacement the Design-Build Specifications or Safety Standard 
applies only upon the occurrence of a condition or circumstance that has not yet occurred in respect of a Comparable Limited 
Access Highway that TxDOT manages or operates. 

5.4 Non-Discriminatory Changes 

5.4.1 In no event shall DB Contractor be entitled to compensation for increases in costs of Maintenance 
Services due to a Non-Discriminatory Change, except as set forth in this Section 5.4. Any Change Order for a Non-
Discriminatory Change shall be limited to additional costs of required major new improvements or Renewal Work. Such 
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additional costs shall be determined using the principles set forth in Section 4.5.9 of the CMA General Conditions. DB Contractor 
shall be entitled to additional costs for Non-Discriminatory Changes only if TxDOT directs DB Contractor to implement the Non-
Discriminatory Changes (or DB Contractor is otherwise obligated by Law to implement such Non-Discriminatory Changes) prior 
to the date when DB Contractor performs or is scheduled to perform the Renewal Work (if any) on the affected Maintained 
Element. 

5.4.2 DB Contractor shall only be entitled to compensation for increases in costs of Maintenance 
Services due to a Non-Discriminatory Change in excess of the Annual Non-Discriminatory Change Deductible. The Annual Non-
Discriminatory Change Deductible reflects the Parties’ agreement that: (a) DB Contractor will bear the financial risks for 
additional Maintenance Services costs incurred in each year following the anniversary of the Initial Maintenance Term 
Commencement Date due to Non-Discriminatory Changes up to the Annual Non-Discriminatory Change Deductible, and (b) 
TxDOT will compensate DB Contractor for additional Maintenance Services costs incurred in each year following the anniversary 
of the Initial Maintenance Term Commencement Date due to compensable Non-Discriminatory Changes in excess of the Annual 
Non-Discriminatory Change Deductible; provided that no such compensation shall be made for any Non-Discriminatory Change 
that is required solely to conform to Good Industry Practice. 

5.4.3 The amount of the Annual Non-Discriminatory Change Deductible shall be adjusted annually at the 
beginning of each Fiscal Year after the Effective Date by a percentage equal to the percentage adjustment in the CPI between 
the CPI most recently published for the second immediately preceding Fiscal Year and the CPI most recently published for the 
immediately preceding Fiscal Year. 

5.4.4 The DB Contractor shall include with the monthly Draw Request, a running total of the cost of all 
changes that would be subject to the Non-Discriminatory Change Deductible provisions in the CMC. 

5.4.5 The “Annual Non-Discriminatory Change Deductible” for the Project is $150,000. 

SECTION 6. LANE RENTAL CHARGES; LIQUIDATED DAMAGES 

6.1 Lane Rental Charges 

The performance of the Maintenance Services shall be subject to Lane Rental Charges pursuant to Exhibit 9 to this CMA. The 
Capital Maintenance Contract is hereby amended as set forth in to Exhibit 9 to this CMA. 

6.2 Noncompliance Points 

The performance of the Maintenance Services shall be subject to Noncompliance Points provisions set forth in Exhibit 10 to this 
CMA. The Capital Maintenance Contract is hereby amended as set forth in Exhibit 10 to this CMA. 

6.3 Key Personnel Unavailability Liquidated Damages 

As deemed compensation to TxDOT for Losses described in Section 7.3.7 of the CMA General Conditions, DB Contractor 
agrees to pay to TxDOT the following Key Personnel Unavailability Liquidated Damages amounts in accordance with such 
section, for each day that the relevant Key Personnel role is not filled by an approved individual: 

POSITION 
KEY PERSONNEL UNAVAILABILITY 
LIQUIDATED DAMAGES (per day) 

Maintenance Manager $10,000 

SECTION 7. KEY SUBCONTRACTORS AND KEY PERSONNEL 

Key Subcontractors 

Texas Department of Transportation - 12 - Addendum #4 to Request for Proposals 
I-2/I-69C Interchange Project Capital Maintenance Agreement 
March 14, 2019 

7.1 



               
      

   

     

               
                   

     

   

             
          

           
                  
   

           
     

 
 
 

 

 

 
 
 

 

 

            
 

  
 
 

 

 

           
           

 

Key Subcontractors for the Maintenance Services are as set forth in Exhibit 11 to this CMA. 

7.2 Key Personnel 

Key Personnel positions for the Project, and the approved individuals filling such Key Personnel roles as of the Effective Date, 
are as set forth in Exhibit 12 to this CMA. TxDOT requires the ability to contact certain Key Personnel, as specified in Exhibit 12 
to this CMA, 24 hours per day, seven days per week. 

SECTION 8. NOTICE AND AUTHORIZED REPRESENTATIVES 

8.1 Notices and Communications 

8.1.1 Notices under the CMC Documents shall be in writing and (a) delivered personally, (b) sent by 
certified mail, return receipt requested, (c) sent by a recognized overnight mail or courier service, with delivery receipt requested, 
or (d) sent by facsimile or email communication or posted to TxDOT’s SharePoint site for the Project with receipt confirmed by 
telephone and followed by a hard copy, to the addresses set forth in this Section 8.1, as applicable (or to such other address as 
may from time to time be specified in writing by such Person). 

8.1.2 All notices, correspondence and other communications to DB Contractor shall be delivered to the 
following address or as otherwise directed by DB Contractor’s Authorized Representative: 

[DB Contractor / Firm Name] 
[Address] 
[Address] 
Attention: [Name] 
Telephone: [●] 
E-mail: [●] 

[Prime Contractor / Firm Name] 
[Address] 
[Address] 
Attention: [Name] 
Telephone: [●] 
E-mail: [●] 

In addition, copies of all notices to proceed and suspension, termination and default notices shall be delivered to the 
following Persons: 

[Firm Name] 
[Address] 
[Address] 
Attention: [Name] 
Telephone: [●] 
E-mail: [●] 

8.1.3 All notices, correspondence and other communications to TxDOT shall be marked as regarding the 
I-2/I-69C Interchange Project and shall be delivered to the following address or as otherwise directed by TxDOT’s Authorized 
Representative: 
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Texas Department of Transportation 
Pharr District 
600 W Expy 83 
Pharr, Texas 78577 
Attention: Pedro Alvarez, P.E. 
Telephone: (956) 702-6101 
E-mail: pedro.alvarez@txdot.gov 

With a copy to: 

Texas Department of Transportation 
Project Finance, Debt & Strategic Contracts Division 
125 East 11th Street 
Austin, Texas 78701 
Attention: Mr. Benjamin Asher 
Telephone: (512) 463-8611 
E-mail: benjamin.asher@txdot.gov 

In addition, copies of all notices regarding Disputes, termination and default notices shall be delivered to the following: 

Texas Department of Transportation 
General Counsel Division 
125 East 11th Street 
Austin, Texas 78701 
Attention: [Attorney Name] 
Telephone: (512) 463-8630 
E-mail: [●] 

8.1.4 Notices shall be deemed received when actually received in the office of the addressee (or by the 
addressee if personally delivered) or when delivery is refused, as shown on the receipt of the U.S. Postal Service, private carrier 
or other Person making the delivery. All notices received after 5:00 p.m. shall be deemed received on the first Business Day 
following delivery. Any technical or other communications pertaining to the Maintenance Services shall be conducted by DB 
Contractor’s Authorized Representative and technical representatives designated by TxDOT. 

8.2 Designation of Representatives 

8.2.1 TxDOT and DB Contractor shall each designate Authorized Representative(s) who shall be 
authorized to make decisions and bind the Parties on matters relating to the CMC Documents. Exhibit 13 to this CMA hereto 
provides the initial Authorized Representative designations. Such designations may be changed by a subsequent writing 
delivered to the other Party in accordance with Section 8.1. 

8.2.2 The Parties may also designate technical representatives who shall be authorized to investigate 
and report on matters relating to the Maintenance Services and negotiate on behalf of each of the Parties, but who do not have 
authority to bind TxDOT or DB Contractor. 

SECTION 9. REPRESENTATIONS, WARRANTIES, ACKNOWLEDGEMENTS AND CERTIFICATIONS 

9.1 Representations and Warranties 

DB Contractor represents and warrants that: 
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9.1.1 During all periods necessary for the performance of the Maintenance Services, DB Contractor and 
all Subcontractors will maintain all required authority, license status, professional ability, skills and capacity to perform the 
Maintenance Services in accordance with the requirements contained in the CMC Documents. 

9.1.2 DB Contractor has evaluated the feasibility of performing the Maintenance Services within the 
deadlines specified herein and for the Maintenance Price, and has reasonable grounds for believing and does believe that such 
performance is feasible and practicable. 

9.1.3 DB Contractor has familiarized itself with the requirements of any and all applicable Laws and the 
conditions of any required Governmental Approvals prior to entering into this CMC. Except as specifically permitted under 
Section 4.5 of the CMA General Conditions, DB Contractor shall be responsible for complying with the foregoing at its sole cost 
and without any additional compensation or time extension on account of such compliance, regardless of whether such 
compliance would require additional time for performance or additional labor, equipment or materials not expressly provided for 
in the CMC Documents. As of the Effective Date, DB Contractor has no reason to believe that any Governmental Approval 
required to be obtained by DB Contractor will not be granted in due course and thereafter remain in effect so as to enable the 
Maintenance Services to proceed in accordance with the CMC Documents. If any Governmental Approvals required to be 
obtained by DB Contractor must formally be issued in the name of TxDOT, DB Contractor shall undertake all efforts to obtain 
such approvals subject to TxDOT’s reasonable cooperation with DB Contractor, including execution and delivery of appropriate 
applications and other documentation prepared by DB Contractor in a form approved by TxDOT. DB Contractor shall assist 
TxDOT in obtaining any Government Approvals that TxDOT may be obligated to obtain, including providing information 
requested by TxDOT, preparing necessary supporting materials and participating in meetings regarding such approvals. 

9.1.4 All Maintenance Services furnished by DB Contractor shall be performed by or under the 
supervision of Persons who hold all necessary and valid licenses to perform the Maintenance Services in the State and by 
personnel who are careful, skilled, experienced and competent in their respective trades or professions, who are professionally 
qualified to perform the Maintenance Services in accordance with the CMC Documents and who shall assume professional 
responsibility for the accuracy and completeness of the Design Documents, Construction Documents and other documents 
prepared or checked by them. 

9.1.5 At all times, including during the course of, and notwithstanding the existence of, any Dispute, DB 
Contractor shall perform as directed by TxDOT, in a diligent manner and without delay, shall abide by TxDOT’s decision or order, 
and shall comply with all applicable provisions of the CMC Documents. 

9.1.6 As of the Effective Date, DB Contractor is duly organized as specified in the preamble to this CMA 
and validly existing under the laws of the state of its organization, and has all requisite power and all required licenses to carry on 
its present and proposed obligations under the CMC Documents. DB Contractor and, if applicable, each of its members is duly 
qualified to do business, and is in good standing, in the State of Texas as of the Effective Date, and will remain in good standing 
throughout the Maintenance Period and for as long thereafter as any obligations remain outstanding under the CMC Documents. 

9.1.7 The execution, delivery and performance of the CMC Documents to which DB Contractor is (or will 
be) a party have been (or will be) duly authorized by all necessary [corporate] action [of DB Contractor]; each person executing 
CMC Documents on behalf of DB Contractor has been (or at the time of execution will be) duly authorized to execute and deliver 
each such document on behalf of DB Contractor; and the CMC Documents to which DB Contractor is (or will be) a party have 
been (or will be) duly executed and delivered by DB Contractor. 

9.1.8 Neither the execution and delivery by DB Contractor of the CMC Documents to which DB 
Contractor is (or will be) a party nor the consummation of the transactions contemplated hereby or thereby is (or at the time of 
execution will be) in conflict with or has resulted or will result in a default under or a violation of the organizational documents or 
other governing instruments of DB Contractor. 

9.1.9 Each of the CMC Documents to which DB Contractor is (or will be) a party constitutes (or at the 
time of execution and delivery will constitute) the legal, valid and binding obligation of DB Contractor, enforceable against DB 
Contractor and, if applicable, each member of DB Contractor, in accordance with its terms, subject only to applicable bankruptcy, 
insolvency and similar laws affecting the enforceability of the rights of creditors generally and the general principles of equity. 
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9.1.10 As of the Effective Date, there is no action, suit, proceeding, investigation or litigation pending and 
served on DB Contractor that challenges DB Contractor’s authority to execute, deliver or perform, or the validity or enforceability 
of, the CMC Documents to which DB Contractor is a party, or that challenges the authority of the DB Contractor official executing 
the CMC Documents; and DB Contractor has disclosed to TxDOT prior to the Effective Date any pending and un-served or 
threatened action, suit, proceeding, investigation or litigation with respect to such matters of which DB Contractor is aware. 

9.1.11 As of the Proposal Due Date, DB Contractor disclosed to TxDOT in writing all organizational 
conflicts of interest of DB Contractor and its Subcontractors of which DB Contractor was actually aware; and between the 
Proposal Due Date and the Effective Date, DB Contractor has not obtained knowledge of any additional organizational conflict of 
interest, and there have been no organizational changes to DB Contractor or its Subcontractors identified in its Proposal that 
have not been approved in writing by TxDOT. For this purpose, organizational conflict of interest has the meaning set forth in the 
Instructions to Proposers. 

9.1.12 At any time a Guaranty is required to be in place pursuant to the CMC Documents, the applicable 
Guarantor shall be duly organized, validly existing and in good standing under the laws of the state of its organization, is duly 
qualified to do business in and is in good standing in the State of Texas, and will remain in good standing for as long as any 
obligations guaranteed by such Guarantor remain outstanding under the CMC Documents, and each such Guarantor shall have 
all requisite power and authority to carry on its present and proposed obligations under the CMC Documents. 

9.1.13 At any time a Guaranty is required to be in place pursuant to the CMC Documents, all required 
approvals shall have been obtained with respect to the execution, delivery and performance of such Guaranty, and performance 
of such Guaranty will not result in a breach of or a default under the applicable Guarantor’s organizational documents or any 
indenture or loan or credit agreement or other material agreement or instrument to which the applicable Guarantor is a party or 
by which its properties and assets may be bound or affected. 

9.1.14 At any time a Guaranty is required to be in place pursuant to the CMC Documents, such Guaranty 
shall have been duly authorized by all necessary corporate action, has been duly executed and delivered by each Guarantor, 
and shall constitute the legal, valid and binding obligation of such Guarantor, enforceable in accordance with its terms, subject 
only to applicable bankruptcy, insolvency and similar laws affecting the enforceability of the rights of creditors generally and 
general principles of equity. 

9.2 Lead Maintenance Firm Representations and Warranties 

To the extent the Lead Maintenance Firm is not DB Contractor, DB Contractor represents and warrants, as of the effective date 
of the Subcontract with the Lead Maintenance Firm, as follows: 

(a) The Lead Maintenance Firm is duly organized, validly existing and in good standing under the laws 
of the state of its organization and is duly qualified to do business, and is in good standing, in the 
State; 

(b) The ownership interests of the Lead Maintenance Firm that is a single purpose entity formed for 
the Project (including options, warrants and other rights to acquire ownership interests) are owned 
by the Persons whom DB Contractor has set forth in a written certification delivered to TxDOT prior 
to the Effective Date; 

(c) The Lead Maintenance Firm has the power and authority to do all acts and things and execute and 
deliver all other documents as are required to be done, observed or performed by it in connection 
with its engagement by DB Contractor; 

(d) The Lead Maintenance Firm has (i) obtained and will maintain all necessary or required 
registrations, permits, licenses and approvals required under applicable Law and (ii) expertise, 
qualifications, experience, competence, skills and know-how to perform the Maintenance Service in 
accordance with the CMC Documents; 
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(e) The Lead Maintenance Firm will comply with all health, safety and environmental Laws in the 
performance of any work activities for, or on behalf of, DB Contractor for the benefit of TxDOT; and 

(f) The Lead Maintenance Firm is not in breach of any applicable Law that would have a material 
adverse effect on any aspect of the Maintenance Services. 

9.3 Survival of Representations and Warranties 

The representations and warranties of DB Contractor contained herein shall survive the expiration or earlier termination of this 
Contract. 

SECTION 10. MISCELLANEOUS PROVISIONS 

10.1 Dispute Resolution Procedures 

Disputes shall be resolved pursuant to the administrative rules promulgated in accordance with Section 201.112(a) of the Code, 
adopted by TxDOT in accordance with the Texas Administrative Procedure Act, and effective under Rule §9.2 of Subchapter A, 
Chapter 9, Part 1, Title 43 of the Texas Administrative Code and subject to (i) the procedures set forth in Section 4.7 of the CMA 
General Conditions and (ii) the requirements set forth in Exhibit 14 to this CMA. 

The Parties’ agreement regarding dispute resolution procedures as set forth in this Section 10.1 shall survive expiration or earlier 
termination of the Maintenance Term and thereafter for so long as either Party has any obligation originating under the CMC 
Documents. 

10.2 Entire Agreement 

The CMC Documents contain the entire understanding and agreement of the Parties with respect to the subject matter hereof 
and supersede all prior agreements, understandings, statements, representations and negotiations between the Parties with 
respect to its subject matter. 

10.3 Severability 

If any clause, provision, section or part of the CMC Documents is ruled invalid under Section 10.1 hereof and Section 4.7 of the 
CMA General Conditions, or otherwise by a court having proper jurisdiction, then the Parties shall (a) promptly meet and 
negotiate a substitute for such clause, provision, section or part, which shall, to the greatest extent legally permissible, effect the 
original intent of the Parties, including an equitable adjustment to the Maintenance Price to account for any change in the 
Maintenance Services resulting from such invalidated portion; and (b) if necessary or desirable, apply to the court or other 
decision maker (as applicable) that declared such invalidity for an interpretation of the invalidated portion to guide the 
negotiations. The invalidity or unenforceability of any such clause, provision, section or part shall not affect the validity or 
enforceability of the balance of the CMC Documents, which shall be construed and enforced as if the CMC Documents did not 
contain such invalid or unenforceable clause, provision, section or part. 

10.4 Survival 

DB Contractor’s representations and warranties, the dispute resolution provisions contained in Section 10.1 and Exhibit 14 to this 
CMA and Section 4.7 of the CMA General Conditions, the indemnifications and releases contained in Section 6.9 of the CMA 
General Conditions, the express rights and obligations of the Parties following termination of this CMC under Section 7.7 of the 
CMA General Conditions, the provisions regarding invoicing and payment under Section 8.2 of the CMA General Conditions and 
all other provisions which by their inherent character should survive termination of this CMC and completion of the Maintenance 
Services, shall survive the termination of this CMC and Final Payment. The provisions of Section 10.1 and Exhibit 14 to this CMA 
and Section 4.7 of the CMA General Conditions shall continue to apply after expiration or earlier termination of this CMC to all 
Claims and Disputes between the Parties arising out of the CMC Documents. 
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10.5 Counterparts 

This instrument may be executed in two or more counterparts, each of which shall be deemed an original, but all of which 
together shall constitute one and the same instrument. 

10.6 Joint and Several Liability 

[This Section 10.6 to be included only if DB Contractor is a joint venture.] Each of the [●], [●] and [●] agree that it is jointly and 
severally liable for the performance of DB Contractor’s liabilities and obligations under the CMC Documents; and that such joint 
and several liability shall not in any way be reduced, diminished or released by any change to the constitution of DB Contractor. 
If any other Party or replacement Party to this CMC is or becomes a joint venture or a partnership, all members of such joint 
venture or partnership shall have joint and several liability for the obligations and liabilities of such Party under the CMC 
Documents, and such obligations and liabilities shall not in any way be reduced, diminished or released by any change in the 
constitution of such Party.] 

10.7 Further Assurances 

DB Contractor shall promptly execute and deliver to TxDOT all such instruments and other documents and assurances as are 
reasonably requested by TxDOT to further evidence the obligations of DB Contractor hereunder, including assurances regarding 
the validity of: (a) the assignments of Subcontracts contained herein and (b) any instruments securing performance hereof. 
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IN WITNESS WHEREOF, this CMA has been executed as of the date first set forth above. 

DB CONTRACTOR: TEXAS DEPARTMENT OF TRANSPORTATION: 
[DB Contractor] 

By: 
By: Name: James M. Bass 
Name: [●] Title: Executive Director 
Title: [●] 

Date: 
Date: 
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EXHIBIT 1 

IMPLEMENTATION OF CERTAIN CMC PROVISIONS 

Amendment to the CMA General Conditions 

The CMA General Conditions are amended as follows: (i) underlined text is hereby added to the CMA General 
Conditions, and (ii) stricken text is hereby deleted therefrom: 

1. Section 4.1.4 of the CMA General Conditions is hereby amended as set forth below: 

4.1.4 At all times during the Maintenance Period, DB Contractor shall carry out the Maintenance Services in 
accordance with (i) Good Industry Practice, as it evolves from time to time, (ii) the requirements, terms and 
conditions set forth in the CMC Documents, as the same may change from time to time, (iii) all Laws, (iv) the 
requirements, terms and conditions set forth in all Governmental Approvals, (v) the approved Maintenance 
Management Plan, and all approved updates and amendments thereof, (vi) safety compliance and Safety 
Standards, (vii) the approved Project Management Plan and all component parts, plans and documentation 
prepared or to be prepared thereunder, and all approved updates and amendments thereof, and (viii) all 
other applicable safety, environmental and other requirements, taking into account the Project ROW limits 
and other constraints affecting the Project. If DB Contractor encounters a contradiction between subsections 
(i) through (viii), DB Contractor shall advise TxDOT of the contradiction and TxDOT shall instruct DB 
Contractor as to which subsection shall control in that instance. No such instruction shall be construed as a 
TxDOT-Directed Change. DB Contractor is responsible for keeping itself informed of and applying current 
Good Industry Practice, including maintaining an updated list of TxDOT-published changes to manuals, 
specifications and guidelines pertaining to the Maintenance Services. 

2. Section 4.5.5.1(b) of the CMA General Conditions is hereby amended as set forth below: 

(b) Additional costs relating to Hazardous Materials, Force Majeure Events, Non-Discriminatory Changes and 
Damage to the Project, to the extent provided in Section 4.5.11.3 herein and Section 5.4 of the CMA; and 

3. Section 4.1.18.1 of the CMA General Conditions is hereby amended as set forth below: 

4.1.18.1 To the extent that DB Contractor performs any design or construction work, including for Renewal Work, 
Unplanned Capital Maintenance or Change Orders, DB Contractor shall comply with the design and 
construction requirements set forth in the Design-Build Specifications (Items 10-30) and Special 
Provisions applicable to the original design, installation or construction; provided that the work shall be 
performed in accordance with then-current Good Industry Practice. Whenever the Design-Build 
Specifications require design or construction of a Maintained Element to be undertaken in compliance 
with a standard, manual, guideline or specification, all such design and construction work associated 
with that Maintained Element shall comply with the latest version of such standard, manual, guideline or 
specification in effect on the date the applicable Maintenance Services are performed. DB Contractor’s 
obligation to perform design and construction work in accordance with the latest version of any such 
standard, manual, guideline or specification shall not require a notice from TxDOT, unless the use of 
such latest version qualifies as a Discriminatory Change. 
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EXHIBIT 2 

DB CONTRACTOR’S PROPOSAL COMMITMENTS 

I. PROPOSAL COMMITMENTS 

The following Proposal Commitments are in addition to the requirements set forth elsewhere in the CMC Documents and are 
therefore express requirements of the Agreement. 

Comment No. Proposal Location Proposal Commitment 
1 
2 
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EXHIBIT 3 

LIST OF REFERENCE INFORMATION DOCUMENTS 
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EXHIBIT 4 

MAINTENANCE PRICE 

[To be inserted from Proposal.] 
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EXHIBIT 5 

FORM OF MAINTENANCE DRAW REQUEST AND CERTIFICATE 

Page 1 of 7 

I-2/I-69C Interchange Project Capital Maintenance Contract 
Texas Department of Transportation 

Draw Request #: Date: 
` 

month/day/year 
Texas Department of Transportation 
[Address] Shaded Cells Require Entry, if applicable 

Draw Request for Maintenance Services performed in the 
month of [Month , (year)] 

A Month # Maintenance Year # 
Escalated Monthly Maintenance 

Payment (from Page 4) 
(1-12) (1-15) 

B Amount Earned this Month $0.00 

C Total Change Order Amount Due (from Page 6) $0.00 

D Total Key Personnel Unavailability Liquidated Damages under Section 
6.3 of the CMA 

E Total Noncompliance Charges under Section 6.2 and Exhibit 10 to the 
CMA 

F Total Lane Rental Charges (from Page 7) 

G Current Amount Due (B + C – D – E - F) 
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FORM OF MAINTENANCE DRAW REQUEST AND CERTIFICATE 

Page 2 of 7 

I-2/I-69C Interchange Project Capital Maintenance Contract 
Texas Department of Transportation 

Draw Request # Date: 

            
          

          

  

 

 
 

  

 

 

    

   
  

______________________________________________________ 

month/day/year 

Request for Payment: 
DB Contractor Authorized 

Representative 
Date 

Review and Final Approval by TxDOT 

Draw Request Approved for Payment:  Yes  No 

TxDOT Authorized Representative Date 
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FORM OF MAINTENANCE DRAW REQUEST AND CERTIFICATE 

Page 3 of 7 

I-2/I-69C Interchange Project Capital Maintenance Contract 
Texas Department of Transportation 

MAINTENANCE DRAW REQUEST CHECKLIST 

Enclosed with this cover sheet are the following: 

 Draw Request Report for Monthly Payments (see Section 8.2 of the CMA General Conditions) 

 Draw Request data sheet(s) and documents that support and substantiate the amount requested. 

NOTE - following for information only 

With Draw Request, DB Contractor shall submit a certificate in a form approved by TxDOT and signed and sealed by the 
Maintenance Quality Manager, certifying that: 

 Except as specifically noted in the certification, all Maintenance Services, including that of designers, 
Subcontractors and Suppliers, which are the subject of the Draw Request have been checked and/or 
inspected by the Maintenance Quality Manager; 

 Except as specifically noted in the certification, all Maintenance Services which are the subject of the Draw 
Request conform to the requirements of the CMC Documents, the Governmental Approvals and applicable 
Law; 

 All amounts payable to any designers, consultants, Subcontractors and Suppliers for completed Maintenance 
Services have been paid; and 

 The MSQMP procedures provided therein are functioning properly and are being followed. 
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FORM OF MAINTENANCE DRAW REQUEST AND CERTIFICATE 

Page 4 of 7 

I-2/I-69C Interchange Project Capital Maintenance Contract 
Texas Department of Transportation 

Draw Request # Date: 
month/day/year 

Texas Department of Transportation Enter Shaded Cells only if Applicable 

Monthly Maintenance Payment and Escalation Calculations 

Note: This form needs to be completed for the 1st month of each maintenance year. 

Date of Initial Maintenance Term Commencement Date 

# Days to End of Month=_____ 
month/day/year 

Escalated Monthly Maintenance Payment (Year [X]) = (F) 

Where, 

Year [X] = Maintenance Term year X 

(F) = Year [X] Monthly Maintenance Payment (Escalated) 

For the Year 1, Month 1 Escalated Monthly Maintenance Payment will be paid pro-rata based on the days remaining in 

the month after the Initial Maintenance Term Commencement Date, subject to Section 8.1.3 of the CMA General 

Conditions. 

(F) = Year [X] Monthly Maintenance Payment (Escalated) = (C) /12 

Where, 

(C) = Year [X] Maintenance Payment = {(B) x (D)} / (E) 

 (B) = Year [X] Annual Maintenance Price (Unescalated amount from Proposal) 

 (D)= CPI three months prior to the month in which Maintenance Term Year X commenced 

 (E)= CPI three months prior to the execution of the CMC 

(J) = Year [X] Monthly Renewal - Work Payment (Escalated) = (H) /12 
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FORM OF MAINTENANCE DRAW REQUEST AND CERTIFICATE 

Page 6 of 7 

I-2/I-69C Interchange Project Capital Maintenance Contract 
Texas Department of Transportation 

Draw Request # 

Texas Department of Transportation 

Date: 
month/day/year 

[Address] 

Enter Shaded Cells only if applicable 

Draw Request for Maintenance Services 
performed in the month of Change Order 

Change Order Number 

Change Order Amount 

Date Change Order Work Began 
(example format (month/day/year)) 

Date Change Order Work Completed 
(example format (month/day/year)) 

1. Previous Change Order Amount Earned 

2. Change Order Amount Earned This Month 

3. Change Order Amount Earned to Date (A +B) 

4. Current Change Order Amount Due(B) 

Total All Change Orders To Date 

1 

$0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 

$0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 

$0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 

$0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 

$0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 
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MAINTENANCE FORM OF DRAW REQUEST AND CERTIFICATE 

Page 7 of 7 

I-2/I-69C Interchange Project Capital Maintenance Contract 
Texas Department of Transportation 

Draw Request # 1 Date: 
month/day/year 

Texas Department of Transportation 
[Add Address] 

Lane Rental Charges for Lane Closures 

Lane Rental Charges per 
hour per lane for Partial Lane 

Lane Closure Periods of Hours of Lane Closure Closure or per hour per Lane Rental 
Types Lane Closure direction for Full Lane Charges 

Closure (Nominal $) 
(A) (B) (C) (D) (C x D) 

Total Hours [________] Total Lane Rental Charges $[________] 
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EXHIBIT 6 

FORM OF BONDS 

 Appendix 1: Form of Performance Bond 

 Appendix 2: Form of Payment Bond 
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EXHIBIT 6 APPENDIX 1 

FORM OF MAINTENANCE PERFORMANCE BOND 

[To be replaced with actual Performance Bond.] 

I-2/I-69C Interchange Project 

Bond No. _________ 

WHEREAS, the Texas Department of Transportation (“Obligee”), has awarded to _______________, a 
_______________ (“Principal”), a Capital Maintenance Contract for the I-2/I-69C Interchange Project, duly executed and 
delivered as of [DATE] (the “CMC”), on the terms and conditions set forth therein; and 

WHEREAS, [on or before 120 days prior to the Initial Maintenance Term Commencement Date][on or before 60 days 
after issuance by Obligee of Maintenance [NTP2][NTP3]] [include appropriate bracketed text], Principal is required to furnish 
and maintain at all times a bond (this “Bond”) guaranteeing the faithful performance of its obligations related to the Maintenance 
Services under the CMC Documents. 

NOW, THEREFORE, Principal and _______________, a _______________ (“Surety”), an admitted surety insurer in 
the State of Texas, are held and firmly bound unto Obligee in the amount of $[______________] [amount calculated as set 
forth in Section 3.3.3.3 of the CMA General Conditions] (the “Bonded Sum”), for payment of which sum Principal and Surety 
jointly and severally firmly bind themselves and their successors and assigns. 

THE CONDITION OF THIS BOND IS SUCH THAT, if Principal shall promptly and faithfully perform all of its obligations 
under the CMC Documents, including any and all amendments and supplements thereto, then the obligations under this Bond 
shall be null and void; otherwise this Bond shall remain in full force and effect. Obligee shall release this Bond on the date that is 
one year after the end of the Maintenance Period and upon such date thereafter that all of the conditions to release set forth in 
Section 3.3.3 of the CMA General Conditions have occurred. 

The following terms and conditions shall apply with respect to this Bond: 

1. The CMC Documents are incorporated by reference herein. Capitalized terms not separately defined herein 
have the meanings assigned such terms in the CMC. 

2. [This Section 2 is required for bonds issued for the period of the Initial Maintenance Term and the 
Second Maintenance Term.]During the Initial Maintenance Term and the Second Maintenance Term only, Principal and the 
Surety hereby agree to pay to Obligee $__________ [for the Initial Maintenance Term, an amount equal to the lesser of (i) 
twenty percent (20%) of the Bonded Sum hereinabove set forth or (ii) the Maximum Draw-Down Amount (escalated in 
accordance with the methodology set forth in Section 3.3.3.8 of the CMA General Conditions); for the Second 
Maintenance Term, an amount equal to the lesser of (i) ten percent (10%) of the Bonded Sum hereinabove set forth or 
(ii) 50% of the Maximum Draw-Down Amount (escalated in accordance with the methodology set forth in Section 3.3.3.8 
of the CMA General Conditions)], as cash collateral for the performance of Principal’s obligations under the CMC Documents, 
after the occurrence of any of the following: 

a. failure of Principal to provide either (i) a replacement Maintenance Performance Bond or 
Maintenance Payment Bond, as applicable, in the adjusted amount required under Section 3.3.3.8 of the CMA General 
Conditions, (ii) evidence of renewal of the then current Maintenance Performance Bond or Maintenance Payment Bond, in the 
adjusted amount as set forth in Section 3.3.3.8 of the CMA General Conditions or (iii) a replacement P&P Letter of Credit and 
Guaranty (if required) meeting the requirements of Sections 3.3.1 and 3.3.2 of the CMA General Conditions and Section 4.2 of 
the CMA at least 30 days prior to the commencement of the [insert either the Second Maintenance Term or Third 
Maintenance Term, as applicable] provided a Maintenance NTP has been issued therefor; 

b. failure of Principal to provide either (i) a replacement Maintenance Performance Bond or 
Maintenance Payment Bond, (ii) evidence of renewal of the then current Maintenance Performance Bond or Maintenance 
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Payment Bond, in the adjusted amount as set forth in Section 3.3.3.8 of the CMA General Conditions or (iii) a replacement P&P 
Letter of Credit, as well as one or more Guarantees (if required) meeting the requirements of Sections 3.3.1 and 3.3.2 of the 
CMA General Conditions and Section 4.2 of the CMA at least 30 days prior to the expiration of the then current Maintenance 
Performance Bond or Maintenance Payment Bond, as applicable; or 

c. failure of Principal to provide either (i) a replacement Maintenance Performance Bond or 
Maintenance Payment Bond (ii) evidence of renewal, and, if applicable, adjusting the amount, of the existing bonds or (iii) a 
replacement P&P Letter of Credit and Guaranty (if required) meeting the requirements of Sections 3.3.1 and 3.3.2 of the CMA 
General Conditions and Section 4.2 of the CMA within 10 days after any of the following: this Bond becomes ineffective, the 
Maintenance Payment Bond becomes ineffective, the Surety no longer meets the requirements set forth in Section 3.3.3.5 of the 
CMA General Conditions or the surety under the Maintenance Payment Bond no longer meets the requirements set forth in 
Section 3.3.3.5 of the CMA General Conditions (or if multiple sureties act as co-sureties under the Maintenance Payment Bond, 
no co-surety meets the requirements thereof). 

Principal agrees and acknowledges that such cash collateral is to secure the performance of Principal under the CMC 
Documents as a result of Principal’s failure to satisfy the Maintenance Security obligations under the CMC to which Principal 
agreed upon executing the CMC, and may be used to compensate TxDOT for the damages specified in Section 7 of this Bond, 
including TxDOT’s costs to procure a substitute DB Contractor and any amounts paid to such substitute DB Contractor in excess 
of the unpaid balance of the CMC. 

Any cash collateral not otherwise utilized by TxDOT as permitted herein shall be returned to the Principal (or in the 
case the Surety made payment under Section 2 of this Bond, to the Surety) upon the earlier of (i) delivery by Principal of 
replacement P&P Bonds meeting the requirements of Section 3.3.3 of the CMA General Conditions or the P&P Letter of Credit 
and Guaranty in accordance with Sections 3.3.1 and 3.3.2 of the CMA General Conditions and Section 4.2 of the CMA or (ii) the 
date on which the P&P Bonds would otherwise be released in accordance with Section 3.3.3 of the CMA General Conditions. 

3. This Bond specifically guarantees the performance of each and every obligation of Principal related to the 
Maintenance Services under the CMC Documents, as they may be amended and supplemented, including but not limited to, its 
liability for payment in full of all liquidated damages, Key Personnel Unavailability Liquidated Damages, Noncompliance Charges 
and Lane Rental Charges as specified in the CMC Documents, but not to exceed the Bonded Sum. 

4. The guarantees contained herein shall survive the expiration or termination of the Maintenance Period with 
respect to those obligations of Principal under the CMC Documents that survive such expiration or termination. 

5. Whenever Principal shall be, and is declared by Obligee to be, in default under the CMC Documents (other 
than under the circumstances provided in Section 2 above), provided that Obligee is not then in material default thereunder, 
Surety shall promptly: 

a. arrange for the Principal to perform and complete the CMC; or 

b. complete the Maintenance Services in accordance with the terms and conditions of the CMC 
Documents then in effect, through its agents or through independent contractors; or 

c. obtain bids or negotiated proposals from qualified contractors acceptable to the Obligee for a 
contract for performance and completion of the Maintenance Services, through a procurement process approved by the Obligee, 
arrange for a contract to be prepared for execution by the Obligee and the contractor selected with the Obligee’s concurrence, to 
be secured with performance and payment bonds executed by a qualified surety equivalent to the bonds issued on the CMC, 
and pay to the Obligee the amount of damages as described in Section 7 of this Bond in excess of the unpaid balance of the 
Maintenance Price for the Maintenance Period incurred by the Obligee resulting from the Principal’s default; or 

d. waive their right to perform and complete, arrange for completion, or obtain a new contractor and 
with reasonable promptness under the circumstances, (i) after investigation, determine the amount for which they may be liable 
to the Obligee and, as soon as practicable after the amount is determined, tender payment therefor to the Obligee, or (ii) deny 
liability in whole or in part and notify the Obligee citing reasons therefor. 
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_____________________________________ 

_____________________________________ 

_____________________________________ 

6. If Surety does not proceed as provided in Section 5 of this Bond with reasonable promptness, Surety shall be 
deemed to be in default on this Bond 15 days after receipt of an additional written notice from the Obligee to Surety demanding 
that Surety perform its obligations under this Bond, and the Obligee shall be entitled to enforce any remedy available to the 
Obligee. If Surety proceeds as provided in Section 5(d) of this Bond, and the Obligee refuses the payment tendered or Surety 
has denied liability, in whole or in part, without further notice, the Obligee shall be entitled to enforce any remedy available to the 
Obligee. 

7. After the Obligee has terminated the Principal’s right to complete the CMC, and if Surety elects to act under 
Sections 5(a), 5(b), or 5(c) above, then the responsibilities of Surety to the Obligee shall not be greater than those of the 
Principal under the CMC, and the responsibilities of the Obligee to Surety shall not be greater than those of the Obligee under 
the CMC. To the limit of the Bonded Sum, but subject to commitment of the unpaid balance of the Maintenance Price for the 
Maintenance Period to mitigation costs and damages on the CMC, Surety is obligated without duplication for: 

a. the responsibilities of the Principal for correction of defective Maintenance Services and completion 
of the Maintenance Services; 

b. actual damages, including additional legal, design, engineering, professional and delay costs 
resulting from Principal’s default, and resulting from the actions or failure to act of Surety under Section 5 of this Bond; and 

c. all Liquidated Damages, Key Personnel Unavailability Liquidated Damages, Noncompliance 
Charges and Lane Rental Charges under the CMC Documents. 

8. No alteration, modification or supplement to the CMC Documents or the nature of the Maintenance Services 
to be performed thereunder, including without limitation any extension of time for performance, shall in any way affect the 
obligations of Surety under this Bond. Surety waives notice of any alteration, modification, supplement or extension of time. 

9. In no event shall the term of this Bond be beyond the [__][term of the bond may not be less than 5 years, 
except that a bond in the amount required for the last year after the Maintenance Period may be for a term not less than 
1 year.] anniversary of the execution date without the express written consent of the Surety. Surety will have no obligation to 
extend or replace this Bond for additional periods of time. [Failure of the Principal to file a replacement bond as required under 
Section 3.3.3 of the CMA General Conditions, provide evidence of renewal, and, if applicable, adjustment of the amount, of the 
existing bonds or provide a replacement P&P Letter of Credit and Guaranty (if required) meeting the requirements of Sections 
3.3.1 and 3.3.2 of the CMA General Conditions and Section 4.2 of the CMA shall constitute an obligation of the Principal and 
Surety to pay to Obligee cash collateral, in accordance with Section 2 above.] [Bracketed language required for the bond for 
the Initial Maintenance Term and Second Maintenance Term with the cash collateral amount determined in accordance 
with Sections 3.3.3.7 and 3.3.3.8 of the CMA General Conditions] 

10. Correspondence or claims relating to this Bond should be sent to Surety at the following address: 

11. No right of action shall accrue on this Bond to or for the use of any entity other than Obligee or its successors 
and assigns. 
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______________________________________________________ 

______________________________________________________ 

IN WITNESS WHEREOF, Principal and Surety have caused this Bond to be executed and delivered as of [DATE]. 

Principal: 

By: ____________________________________________________ 
Its: ____________________________________________________ 
(Seal) 

Surety: 

By: ____________________________________________________ 
Its: ____________________________________________________ 
(Seal) 

[ADD APPROPRIATE SURETY ACKNOWLEDGMENTS] 

or secretary attest SURETY 

By: 
Name 
Title: 
Address: 
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_____________________________________ 

_____________________________________ 

_____________________________________ 

EXHIBIT 6 APPENDIX 2 

FORM OF MAINTENANCE PAYMENT BOND 

I-2/I-69C Interchange Project 

Bond No. _________ 

WHEREAS, the Texas Department of Transportation (“Obligee”), has awarded to _______________, a 
_______________ (“Principal”), a Capital Maintenance Contract for the I-2/I-69C Interchange Project, duly executed and 
delivered as of [DATE] (the “CMC”), on the terms and conditions set forth therein; and 

WHEREAS, [on or before 120 days prior to the Initial Maintenance Term Commencement Date][on or before 60 days 
after issuance by Obligee of Maintenance [NTP2][NTP3]] [include appropriate bracketed text], Principal is required to furnish 
and maintain a bond (this “Bond”) guaranteeing payment in full to all Subcontractors and Suppliers. 

NOW, THEREFORE, Principal and _______________, a _______________ (“Surety”), an admitted surety insurer in 
the State of Texas, are held and firmly bound unto Obligee in the amount of $[_____________] [amount calculated as set forth 
in Section 3.3.3.4 of the CMA General Conditions] (the “Bonded Sum”), for payment of which sum Principal and Surety jointly 
and severally firmly bind themselves and their successors and assigns. 

THE CONDITION OF THIS BOND IS SUCH THAT, if Principal shall fail to pay any valid claims by Subcontractors and 
Suppliers with respect to the Maintenance Services, then Surety shall pay for the same in an amount in the aggregate of all 
Subcontracts not to exceed the Bonded Sum; otherwise this Bond shall be null and void on the date that is one year after the 
expiration of the Maintenance Term and upon such date thereafter that all of the following have occurred: (a) DB Contractor is 
not in default under the CMC, (b) no event has occurred that with the giving of notice or passage of time would constitute a 
default by DB Contractor hereunder or under the CMC Documents, and (c) no outstanding Claims are then pending against DB 
Contractor under the CMC. 

The following terms and conditions shall apply with respect to this Bond: 

1. The CMC Documents are incorporated by reference herein. Capitalized terms not separately defined herein 
have the meanings assigned such terms in the CMC. 

2. No alteration, modification or supplement to the CMC Documents or the nature of the work to be performed 
thereunder, including without limitation any extension of time for performance, shall in any way affect the obligations of Surety 
under this Bond. Surety waives notice of any alteration, modification, supplement or extension of time. 

3. Correspondence or claims relating to this Bond should be sent to Surety at the following address: 

4. This Bond shall inure to the benefit of Subcontractors and Suppliers with respect to the Maintenance 
Services so as to give a right of action to such persons and their assigns in any suit brought upon this Bond. 

5. In no event shall the term of this Bond be beyond the [___][term of the bond may not be less than 5 
years, except that a bond in the amount required for the last year after the Maintenance Period may be for a term not 
less than 1 year.] anniversary of the execution date without the express written consent of the Surety. Surety will have no 
obligation to extend or replace this Bond for additional periods of time. Failure of the Surety to extend this Bond or failure of the 
Principal to file a replacement bond shall not constitute a default under this Bond. 
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_______________________________________________________ 

IN WITNESS WHEREOF, Principal and Surety have caused this Bond to be executed and delivered as of [DATE]. 

Principal: 

By: ____________________________________________________ 
Its: ____________________________________________________ 
(Seal) 

Surety: 

By: ____________________________________________________ 
Its: ____________________________________________________ 
(Seal) 

[ADD APPROPRIATE SURETY ACKNOWLEDGMENTS] 

SURETY 

By: ____________________________________________________ 
Name 
Title: 
Address: 
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EXHIBIT 7 

FORM OF GUARANTY 

THIS GUARANTY (this “Guaranty”) is made as of [DATE] by _________________, a ____________________ 
(“Guarantor”), in favor of the Texas Department of Transportation, an agency of the State of Texas (“TxDOT”). 

R E C I T A L S 

A. __________________, as design-build contractor (“DB Contractor”), and TxDOT are parties to that certain 
Capital Maintenance Contract (the “Agreement”) pursuant to which DB Contractor has agreed to operate and maintain the 
Project. Initially capitalized terms used herein without definition will have the meaning given such term in the Agreement. 

B. To induce TxDOT to (i) enter into the Agreement; and (ii) consummate the transactions contemplated 
thereby, Guarantor has agreed to enter into this Guaranty. 

C. DB Contractor is a [Insert entity type]. The Guarantor is [Insert entity name and entity type]. The execution of 
the Agreement by TxDOT and the consummation of the transactions contemplated thereby will materially benefit Guarantor. 
Without this Guaranty, TxDOT would not have entered into the Agreement with DB Contractor. Therefore, in consideration of 
TxDOT’s execution of the Agreement and consummation of the transactions contemplated thereby, Guarantor has agreed to 
execute this Guaranty. 

NOW, THEREFORE, in consideration of the foregoing Recitals, and for other good and valuable consideration, the 
receipt and sufficiency of which are hereby acknowledged, Guarantor agrees as follows: 

1. Guaranty. Guarantor guarantees to TxDOT and its successors and assigns the full and prompt payment and 
performance when due of all of the obligations of DB Contractor arising out of, in connection with, under or related to the 
Maintenance Services under the CMC Documents. The obligations guaranteed pursuant to this Guaranty are collectively referred 
to herein as the “Guaranteed Obligations”. 

2. Unconditional Obligations. This Guaranty is a guaranty of payment and performance and not of collection. 
Except as provided in Section 21, this Guaranty is an absolute, unconditional and irrevocable guarantee of the full and prompt 
payment and performance when due of all of the Guaranteed Obligations, whether or not from time to time reduced or 
extinguished or hereafter increased or incurred, and whether or not enforceable against DB Contractor. If any payment made by 
DB Contractor or any other Person and applied to the Guaranteed Obligations is at any time annulled, set aside, rescinded, 
invalidated, declared to be fraudulent or preferential or otherwise required to be repaid or refunded, then, to the extent of such 
payment or repayment, the liability of Guarantor will be and remain in full force and effect as fully as if such payment had never 
been made. Guarantor covenants that this Guaranty will not be fulfilled or discharged, except by the complete payment and 
performance of the Guaranteed Obligations, whether by the primary obligor or Guarantor under this Guaranty. Without limiting 
the generality of the foregoing, Guarantor’s obligations hereunder will not be released, discharged or otherwise affected by: 
(a) any change in the CMC Documents or the obligations thereunder, or any insolvency, bankruptcy or similar proceeding 
affecting DB Contractor, Guarantor or their respective assets, and (b) the existence of any claim or set-off which DB Contractor 
has or Guarantor may have against TxDOT, whether in connection with this Guaranty or any unrelated transaction, provided that 
nothing in this Guaranty will be deemed a waiver by Guarantor of any claim or prevent the assertion of any claim by separate 
suit. This Guaranty will in all respects be a continuing, absolute, and unconditional guaranty irrespective of the genuineness, 
validity, regularity or enforceability of the Guaranteed Obligations or any part thereof or any instrument or agreement evidencing 
any of the Guaranteed Obligations or relating thereto, or the existence, validity, enforceability, perfection, or extent of any 
collateral therefor or any other circumstances relating to the Guaranteed Obligations, except as provided in Section 21. 

3. Independent Obligations. Guarantor agrees that the Guaranteed Obligations are independent of the 
obligations of DB Contractor and if any default occurs hereunder, a separate action or actions may be brought and prosecuted 
against Guarantor whether or not DB Contractor is joined therein. TxDOT may maintain successive actions for other defaults of 
Guarantor. TxDOT’s rights hereunder will not be exhausted by the exercise of any of its rights or remedies or by any such action 
or by any number of successive actions until and unless all Guaranteed Obligations have been paid and fully performed. 
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a. Guarantor agrees that TxDOT may enforce this Guaranty, at any time and from time to time, without the 
necessity of resorting to or exhausting any security or collateral and without the necessity of proceeding against DB Contractor. 
Guarantor hereby waives the right to require TxDOT to proceed against DB Contractor, to exercise any right or remedy under 
any of the CMC Documents or to pursue any other remedy or to enforce any other right. 

b. Guarantor will continue to be subject to this Guaranty notwithstanding: (i) any modification, agreement or 
stipulation between DB Contractor and TxDOT or their respective successors and assigns, with respect to any of the CMC 
Documents or the Guaranteed Obligations; (ii) any waiver of or failure to enforce any of the terms, covenants or conditions 
contained in any of the CMC Documents or any modification thereof; (iii) any release of DB Contractor from any liability with 
respect to any of the CMC Documents; or (iv) any release or subordination of any collateral then held by TxDOT as security for 
the performance by DB Contractor of the Guaranteed Obligations. 

c. The Guaranteed Obligations are not conditional or contingent upon the genuineness, validity, regularity or 
enforceability of any of the CMC Documents or the pursuit by TxDOT of any remedies which TxDOT either now has or may 
hereafter have with respect thereto under any of the CMC Documents. 

d. Notwithstanding anything to the contrary contained elsewhere in this Guaranty, Guarantor’s obligations and 
undertakings hereunder are derivative of, and not in excess of, the obligations of DB Contractor under the Agreement. 
Accordingly, in the event that DB Contractor’s obligations have been changed by any modification, agreement or stipulation 
between DB Contractor and TxDOT or their respective successors or assigns, this Guaranty shall apply to the Guaranteed 
Obligations as so changed. 

4. Liability of Guarantor. 

a. TxDOT may enforce this Guaranty upon the occurrence of a breach by DB Contractor of any of the 
Guaranteed Obligations, notwithstanding the existence of any dispute between TxDOT and DB Contractor with respect to the 
existence of such a breach. 

b. Guarantor’s performance of some, but not all, of the Guaranteed Obligations will in no way limit, affect, 
modify or abridge Guarantor’s liability for those Guaranteed Obligations that have not been performed. 

c. TxDOT, upon such terms as it deems appropriate, without notice or demand and without affecting the validity 
or enforceability of this Guaranty or giving rise to any reduction, limitation, impairment, discharge or termination of Guarantor’s 
liability hereunder, from time to time may (i) with respect to the financial obligations of DB Contractor, if and as permitted by the 
Agreement, renew, extend, accelerate, increase the rate of interest on, or otherwise change the time, place, manner or terms of 
payment of financial obligations that are Guaranteed Obligations, and/or subordinate the payment of the same to the payment of 
any other obligations, (ii) settle, compromise, release or discharge, or accept or refuse any offer of performance with respect to, 
or substitutions for, the Guaranteed Obligations or any agreement relating thereto, (iii) request and accept other guarantees of 
the Guaranteed Obligations and take and hold security for the payment and performance of this Guaranty or the Guaranteed 
Obligations, (iv) release, surrender, exchange, substitute, compromise, settle, rescind, waive, alter, subordinate or modify, with 
or without consideration, any security for performance of the Guaranteed Obligations, any other guarantees of the Guaranteed 
Obligations, or any other obligation of any Person with respect to the Guaranteed Obligations, (v) enforce and apply any security 
hereafter held by or for the benefit of TxDOT in respect of this Guaranty or the Guaranteed Obligations and direct the order or 
manner of sale thereof, or exercise any other right or remedy that TxDOT may have against any such security, as TxDOT in its 
discretion may determine, and (vi) exercise any other rights available to it under the CMC Documents. 

d. This Guaranty and the obligations of Guarantor hereunder will be valid and enforceable and will not be 
subject to any reduction, limitation, impairment, discharge or termination for any reason (other than indefeasible performance in 
full of the Guaranteed Obligations), including without limitation the occurrence of any of the following, whether or not Guarantor 
will have had notice or knowledge of any of them: (i) any failure or omission to assert or enforce or agreement or election not to 
assert or enforce, or the stay or enjoining, by order of court, by operation of law or otherwise, of the exercise or enforcement of, 
any claim or demand or any right, power or remedy (whether arising under the CMC Documents, at law, in equity or otherwise) 
with respect to the Guaranteed Obligations or any agreement or instrument relating thereto; (ii) any rescission, waiver, 
amendment or modification of, or any consent to departure from, any of the terms or provisions (including without limitation 
provisions relating to events of default) of the CMC Documents or any agreement or instrument executed pursuant thereto; 
(iii) TxDOT’s consent to the change, reorganization or termination of the corporate structure or existence of DB Contractor; or 
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(iv) any defenses, set-offs or counterclaims that DB Contractor may allege or assert against TxDOT in respect of the Guaranteed 
Obligations, except as provided in Section 21. 

5. Waivers. To the fullest extent permitted by law, Guarantor hereby waives and agrees not to assert or take 
advantage of: (a) any right to require TxDOT to proceed against DB Contractor or any other Person or to proceed against or 
exhaust any security held by TxDOT at any time or to pursue any right or remedy under any of the CMC Documents or any other 
remedy in TxDOT’s power before proceeding against Guarantor; (b) any defense that may arise by reason of the incapacity, lack 
of authority, death or disability of, or revocation hereby by Guarantor, DB Contractor or any other Person or the failure of TxDOT 
to file or enforce a claim against the estate (either in administration, bankruptcy or any other proceeding) of any such Person; 
(c) any defense that may arise by reason of any presentment, demand for payment or performance or otherwise, protest or 
notice of any other kind or lack thereof; (d) any right or defense arising out of an election of remedies by TxDOT even though the 
election of remedies, such as nonjudicial foreclosure with respect to any security for the Guaranteed Obligations, has destroyed 
the Guarantor’s rights of subrogation and reimbursement against DB Contractor by the operation of law or otherwise; (e) all 
notices to Guarantor or to any other Person, including, but not limited to, notices of the acceptance of this Guaranty or the 
creation, renewal, extension, modification, accrual of any of the obligations of DB Contractor under any of the CMC Documents, 
or of default in the payment or performance of any such obligations, enforcement of any right or remedy with respect thereto or 
notice of any other matters relating thereto, except the notice required in Section 7.6.2.1 of the CMA General Conditions; (f) any 
defense based upon any act or omission of TxDOT which directly or indirectly results in or aids the discharge or release of DB 
Contractor, Guarantor or any security given or held by TxDOT in connection with the Guaranteed Obligations; and (g) any and all 
suretyship defenses under applicable law. 

6. Waiver of Subrogation and Rights of Reimbursement. Until the Guaranteed Obligations have been 
indefeasibly paid in full, Guarantor waives any claim, right or remedy which it may now have or may hereafter acquire against DB 
Contractor that arises from the performance of Guarantor hereunder, including, without limitation, any claim, right or remedy of 
subrogation, reimbursement, exoneration, contribution, or indemnification, or participation in any claim, right or remedy of TxDOT 
against DB Contractor, or any other security or collateral that TxDOT now has or hereafter acquires, whether or not such claim, 
right or remedy arises in equity, under contract, by statute, under common law or otherwise. All existing or future indebtedness of 
DB Contractor or any shareholders, partners, members, joint venturers of DB Contractor to Guarantor is subordinated to all of 
the Guaranteed Obligations. Whenever and for so long as DB Contractor shall be in default in the performance of a Guaranteed 
Obligation, no payments with respect to any such indebtedness shall be made by DB Contractor or any shareholders, partners, 
members, joint venturers of DB Contractor to Guarantor without the prior written consent of TxDOT. Any payment by DB 
Contractor or any shareholders, partners, members, joint venturers of DB Contractor to Guarantor in violation of this provision 
shall be deemed to have been received by Guarantor as trustee for TxDOT. 

7. Waivers by Guarantor if Real Property Security. If the Guaranteed Obligations are or become secured by 
real property or an estate for years, Guarantor waives all rights and defenses that Guarantor may have because the Guaranteed 
Obligations are secured by real property. This means, among other things: 

a. TxDOT may collect from Guarantor without first foreclosing on any real or personal property collateral 
pledged by DB Contractor. 

b. If TxDOT forecloses on any real property collateral pledged by DB Contractor: 

(i) The amount of the Guaranteed Obligation may be reduced only by the price for which that collateral is sold at 
the foreclosure sale, even if the collateral is worth more than the sale price. 

(ii) TxDOT may collect from Guarantor even if TxDOT, by foreclosing on the real property collateral, has 
destroyed any right Guarantor may have to collect from DB Contractor. 

This is an unconditional and irrevocable waiver of any rights and defenses Guarantor may have because the 
Guaranteed Obligations are secured by real property. 

8. Cumulative Rights. All rights, powers and remedies of TxDOT hereunder will be in addition to and not in lieu 
of all other rights, powers and remedies given to TxDOT, whether at law, in equity or otherwise. 

9. Representations and Warranties. Guarantor represents and warrants that: 
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a. it is a [insert entity type] duly organized, validly existing, and in good standing under the laws of the State of 
[insert applicable state] and qualified to do business and is in good standing under the laws of the State of Texas; 

b. it has all requisite corporate power and authority to execute, deliver and perform this Guaranty; 

c. the execution, delivery, and performance by Guarantor of this Guaranty have been duly authorized by all 
necessary corporate action on the part of Guarantor and proof of such authorization will be provided with the execution of this 
Guaranty; 

d. this Guaranty has been duly executed and delivered and constitutes the legal, valid and binding obligation of 
Guarantor, enforceable against Guarantor in accordance with its terms; 

e. neither the execution nor delivery of this Guaranty nor compliance with or fulfillment of the terms, conditions, 
and provisions hereof, will conflict with, result in a material breach or violation of the terms, conditions, or provisions of, or 
constitute a material default, an event of default, or an event creating rights of acceleration, termination, or cancellation, or a loss 
of rights under: (i) organizational documents of Guarantor, (ii) any judgment, decree, order, contract, agreement, indenture, 
instrument, note, mortgage, lease, governmental permit, or other authorization, right restriction, or obligation to which Guarantor 
is a party or any of its property is subject or by which Guarantor is bound, or (iii) any federal, state, or local law, statute, 
ordinance, rule or regulation applicable to Guarantor; 

f. it now has and will continue to have full and complete access to any and all information concerning the 
transactions contemplated by the CMC Documents or referred to therein, the financial status of DB Contractor and the ability of 
DB Contractor to pay and perform the Guaranteed Obligations; 

g. it has reviewed and approved copies of the CMC Documents and is fully informed of the remedies TxDOT 
may pursue, with or without notice to DB Contractor or any other Person, in the event of default of any of the Guaranteed 
Obligations; 

h. it has made and so long as the Guaranteed Obligations (or any portion thereof) remain unsatisfied, it will 
make its own credit analysis of DB Contractor and will keep itself fully informed as to all aspects of the financial condition of DB 
Contractor, the performance of the Guaranteed Obligations of all circumstances bearing upon the risk of nonpayment or 
nonperformance of the Guaranteed Obligations. Guarantor hereby waives and relinquishes any duty on the part of TxDOT to 
disclose any matter, fact or thing relating to the business, operations or conditions of DB Contractor now known or hereafter 
known by TxDOT; 

i. no consent, authorization, approval, order, license, certificate, or permit or act of or from, or declaration or 
filing with, any Governmental Entity or any party to any contract, agreement, instrument, lease, or license to which Guarantor is a 
party or by which Guarantor is bound, is required for the execution, delivery, or compliance with the terms hereof by Guarantor, 
except as have been obtained prior to the date hereof; and 

j. there is no pending or, to the best of its knowledge, threatened action, suit, proceeding, arbitration, litigation, 
or investigation of or before any Governmental Entity which challenges the validity or enforceability of this Guaranty. 

10. Governing Law; Jurisdiction; Venue. The validity, interpretation and effect of this Guaranty are governed 
by and will be construed in accordance with the laws of the State of Texas applicable to contracts made and performed in such 
State and without regard to conflicts of law doctrines except to the extent that certain matters are preempted by Federal law. 
Guarantor consents to the jurisdiction of the State of Texas with regard to this Guaranty. The venue for any action regarding this 
Guaranty shall be Travis County, Texas. 

11. Entire Document. This Guaranty contains the entire agreement of Guarantor with respect to the 
transactions contemplated hereby, and supersedes all negotiations, representations, warranties, commitments, offers, contracts 
and writings prior to the date hereof, written or oral, with respect to the subject matter hereof. No waiver, modification or 
amendment of any provision of this Guaranty is effective unless made in writing and duly signed by TxDOT referring specifically 
to this Guaranty, and then only to the specific purpose, extent and interest so provided. 
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12. Severability. If any provision of this Guaranty is determined to be unenforceable for any reason by a court of 
competent jurisdiction, it will be adjusted rather than voided, to achieve the intent of the parties and all of the provisions not 
deemed unenforceable will be deemed valid and enforceable to the greatest extent possible. 

13. Notices. Any communication, notice or demand of any kind whatsoever under this Guaranty shall be in 
writing and delivered by personal service (including express or courier service), by electronic communication, whether by e-mail 
or facsimile (if confirmed in writing sent by registered or certified mail, postage prepaid, return receipt requested), or by 
registered or certified mail, postage prepaid, return receipt requested, addressed as follows: 

If to TxDOT: Texas Department of Transportation 
125 East 11th Street 
Austin, Texas 78701 
Attention: 
Telephone: 
Facsimile: 

With copies to: Texas Department of Transportation 
Project Finance and Debt Management Division 
125 East 11th Street, 
Austin, Texas 78701 
Attention: 
Telephone: 
Email: 

Texas Department of Transportation 
General Counsel Division 
125 East 11th Street, 
Austin Texas 78701 
Attention: 
Telephone: 
Facsimile: 

If to Guarantor: [Company’s Name] 
[Representative’s Name] 
[Address, City, State, Zip Code] 
Telephone: 
Facsimile: 
Email: 

Either Guarantor or TxDOT may from time to time change its address for the purpose of notices by a similar notice specifying a 
new address, but no such change is effective until it is actually received by the party sought to be charged with its contents. 

All notices and other communications required or permitted under this Guaranty which are addressed as provided in this Section 
13 are effective upon delivery, if delivered personally or by overnight mail, and are effective five days following deposit in the 
United States mail, postage prepaid if delivered by mail. 

14. Captions. The captions of the various Sections of this Guaranty have been inserted only for convenience of 
reference and do not modify, explain, enlarge or restrict any of the provisions of this Guaranty. 
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15. Assignability. This Guaranty is binding upon and inures to the benefit of the successors and assigns of 
Guarantor and TxDOT, but is not assignable by Guarantor without the prior written consent of TxDOT, which consent may be 
granted or withheld in TxDOT’s sole discretion. Any assignment by Guarantor effected in accordance with this Section 15 will not 
relieve Guarantor of its obligations and liabilities under this Guaranty. 

16. Construction of Agreement. Ambiguities or uncertainties in the wording of this Guaranty will not be 
construed for or against any party, but will be construed in the manner that most accurately reflects the parties’ intent as of the 
date hereof. 

17. No Waiver. Any forbearance or failure to exercise, and any delay by TxDOT in exercising, any right, power 
or remedy hereunder will not impair any such right, power or remedy or be construed to be a waiver thereof, nor will it preclude 
the further exercise of any such right, power or remedy. 

18. Bankruptcy; Post-Petition Interest; Reinstatement of Guaranty. 

a. The obligations of Guarantor under this Guaranty will not be reduced, limited, impaired, 
discharged, deferred, suspended or terminated by any proceeding, voluntary or involuntary, involving the bankruptcy, insolvency, 
receivership, reorganization, liquidation or arrangement of DB Contractor or by any defense which DB Contractor may have by 
reason of the order, decree or decision of any court or administrative body resulting from any such proceeding. TxDOT is not 
obligated to file any claim relating to the Guaranteed Obligations if DB Contractor becomes subject to a bankruptcy, 
reorganization, or similar proceeding, and the failure of TxDOT so to file will not affect Guarantor’s obligations under this 
Guaranty. 

b. Guarantor acknowledges and agrees that any interest on any portion of the Guaranteed 
Obligations which accrues after the commencement of any proceeding referred to in clause (a) above (or, if interest on any 
portion of the Guaranteed Obligations ceases to accrue by operation of law by reason of the commencement of said proceeding, 
such interest as would have accrued on such portion of the Guaranteed Obligations if said proceedings had not been 
commenced) will be included in the Guaranteed Obligations because it is the intention of Guarantor and TxDOT that the 
Guaranteed Obligations should be determined without regard to any rule of law or order which may relieve DB Contractor of any 
portion of such Guaranteed Obligations. Guarantor will permit any trustee in bankruptcy, receiver, debtor in possession, assignee 
for the benefit of creditors or any similar person to pay TxDOT, or allow the claim of TxDOT in respect of, any such interest 
accruing after the date on which such proceeding is commenced. 

19. Attorneys’ Fees. Guarantor agrees to pay to TxDOT without demand reasonable attorneys’ fees and all 
costs and other expenses (including such fees and costs of litigation, arbitration and bankruptcy, and including appeals) incurred 
by TxDOT in enforcing, collecting or compromising any Guaranteed Obligation or enforcing or collecting this Guaranty against 
Guarantor or in attempting to do any or all of the foregoing. 

20. Joint and Several Liability. If the Guarantor is comprised of more than one individual and/or entity, such 
individuals and/or entities, as applicable, shall be jointly and severally liable for the Guaranteed Obligations. If more than one 
guaranty is executed with respect to DB Contractor and the Project, each guarantor under such a guaranty shall be jointly and 
severally liable with the other guarantors with respect to the obligations guaranteed under such guaranties. 

21. Defenses. Notwithstanding any other provision to the contrary, Guarantor shall be entitled to the benefit of all 
defenses available to DB Contractor under the Agreement except (a) those expressly waived in this Guaranty, (b) failure of 
consideration, lack of authority of DB Contractor and any other defense to formation of the Agreement, and (c) defenses 
available to DB Contractor under any federal or state law respecting bankruptcy, arrangement, reorganization or similar relief of 
debtors. Action against Guarantor under this Guaranty shall be subject to no prior notice or demand except for the notice 
provided in Section 7.6.2.1 of the CMA General Conditions. 

[SIGNATURES ON NEXT PAGE] 
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________________________________ 

IN WITNESS WHEREOF, Guarantor has executed this Guaranty as of the date first written above. 

a _______________________________ 

By: _____________________________ 
Name:___________________________ 
Title:____________________________ 

By: _____________________________ 
Name:___________________________ 
Title:____________________________ 
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______________________________________________________________________ 
______________________________________________________________________ 
______________________________________________________________________ 
______________________________________________________________________ 
______________________________________________________________________ 

________________________________________________________ 

EXHIBIT 8 

FORM OF REQUEST FOR CHANGE ORDER 

REQUEST FOR CHANGE ORDER NO. ________ CONTRACT NO. ________________ 

SECTION I 

Originator: Date: 

Title: 

Contract No: 

DB Contractor Name: 

DESCRIPTION: 

SCOPE: 

REASON FOR REQUEST FOR CHANGE ORDER: 

Maintenance Manager Date 
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SECTION II 

The total amount of this Change Order is $ _____________. Documentation supporting the Change Order is attached as 
Exhibits ______________ through _______________. 

This Request for Change Order is for (check the applicable categories below): 

 _______ A lump sum, negotiated price Change Order (provide information in Section IIA below) 

 _______ A unit price/quantities Change Order (provide information in Section IIB below) 

 _______ A Time and Materials Change Order (provide information in Section IIC below) 

Section IIA 

Lump sum price is $_______________________ 

Section IIB 

UNIT PRICE ITEM UNIT PRICE QUANTITY PRICE 
(Unit Price x Quantity) 

Total of all items in above Table: $_______________________ 

Section IIC 

Summary of Request for Change Order by Categories: [Additives/(Credits)] 

A. DB Contractor Labor (construction) 

1. Wages1 $ _______________ 
2. Labor benefits2 (55% of A.1) $ _______________ 

B. DB Contractor and Subcontractor Labor (professional services) 

1. Wages (Raw) $ _______________ 

2. Labor benefits1 (145% of B.1, which includes 
overhead and profit) $ _______________ 

3. Off-duty peace officers and patrol cruisers1 $ _______________ 

C. Materials (with taxes, freight and discounts) $ _______________ 

D. Equipment2 $ _______________ 

E. Subcontracts (Time and Materials cost) $ _______________ 

F. Utility Direct Costs $ _______________ 
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_______________________________________________________ 

_______________________________________________________ 

G. Overhead and Profit 

1. Labor (25% of A.1) $ _______________ 
2. Traffic Control (5% of B.3) $ _______________ 
3. Materials (15% of C) $ _______________ 
4. Subcontracts (5% of E) $ _______________ 
5. Utility Direct Costs (5% of F) $ _______________ 

H. Grand Total $ _______________ 

1 Premiums on public liability and workers’ compensation insurance, Social Security and unemployment insurance taxes. 
2 Equipment Costs (estimated or actual) based on Rental Rate Blue Book equipment rental rates calculated in accordance with 
Section 4.5.10.3 of the CMA General Conditions. 

SECTION III 

Justification for Change Order with reference to the Capital Maintenance Contract: 

The above three sections represent a true and complete summary of all aspects of this Request for Change Order. 

The undersigned Authorized Representative of DB Contractor hereby certifies, under penalty of perjury, as follows: 

(a) the above three sections represent a true and complete summary of all aspects of this Request for Change Order; 

(b) the amount of compensation requested is justified as to entitlement and amount; 

(c) this Request for Change Order includes all known and anticipated impacts or amounts, direct, indirect and consequential, 
which may be incurred as a result of the event, occurrence or matter giving rise to the proposed change; 

(d) the cost and pricing data forming the basis for the Request for Change Order is complete, accurate and current; and 

(e) There has been no change to the disclosure of Interested Parties (as that term is defined in § 2252.908 of the Texas 
Government Code and in 1 T.A.C. § 46.4) that was made by DB Contractor in the most recent Form 1295 disclosure of 
interested parties form provided to TxDOT by DB Contractor. Alternatively, if there has been a change to the disclosure of 
Interested Parties or if the value of this Change Order is $1,000,000 or greater, DB Contractor has submitted with this Change 
Order a current Form 1295. This certification does not apply, and submission of a current Form 1295 is not required, in the event 
that DB Contractor is a publicly traded business entity, or is a wholly owned subsidiary of a publicly traded business entity. 

If the foregoing Request for Change Order includes claims of Subcontractors or Suppliers, the undersigned have reviewed such 
claims and have determined in good faith that the claims are justified as to both entitlement and amount. 

DB Contractor Authorized Representative 

Date____________________ 

SECTION IV (Reviewed by TxDOT District Engineer) 

TxDOT District Engineer (Insert District) 
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_______________________________________________________ 

_______________________________________________________ 

______________________________________________________________________________________________________ 
__________________________________________________ 
____________________________________________________________________________ 

_______________________________________________________ 

Date____________________ 

Comments: 

SECTION V (Reviewed by TxDOT District Engineer) 

_______________________________________________________ 
TxDOT District Engineer (Insert District) 

Comments: 

Date____________________ 

SECTION VI (Reviewed by FHWA Representative, if applicable) 

FHWA Project Representative 

Date____________________ 

Comments: 

SECTION VII (Reviewed by TxDOT Chief Engineer) 

TxDOT Chief Engineer 

Date____________________ 

Comments: 

SECTION VIII (Reviewed by TxDOT Executive Director) 
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TxDOT Executive Director 

Date____________________ 

Comments: 
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EXHIBIT 9 

LANE RENTAL CHARGES 

1. Periods for Lane Rental Charges 

The defined time periods for Lane Rental Charges are shown in Table 9-1. 

Table 9-1: Defined Time Periods for Lane Closure 

Peak Periods Off-Peak Periods Lowest Volume Periods 
Monday-Friday 5:00 a.m.-9:00 a.m. and Monday-Friday 9:01 a.m. - 2:59 p.m. and Monday-Friday 9:01 p.m. - 4:59 a.m. and 

from 3:00 p.m.-7:00 p.m. and during from 7:01 p.m. - 9:00 p.m. Sunday 12:00 a.m. - 7:59 a.m. and from 
regional events and holidays Saturday 12:00 a.m.-11:59 p.m. and 2:01 p.m. - 11:59 p.m. 

Sunday 8:00 a.m. - 2:00 p.m. 

2. Lane Rental Charge 

2.1 The hourly Lane Rental Charge varies according to the following circumstances: (i) the time period(s) of the 
closure; and (ii) the number of lane(s) that are closed. For each Lane Closure, a determination shall be made of the applicable 
hourly Lane Rental Charge using the amounts shown on Table 9-2. The deduction from each monthly payment for Maintenance 
Services as set forth in Section 8.2 of the CMA General Conditions shall be the sum during the prior month for each Lane 
Closure of the applicable hourly Lane Rental Charge multiplied by the number of lanes closed multiplied by the number of hours 
the Lane Closure was in effect. 

Table 9-2: Lane Rental Charges per Hour and per Lane* 

Facility Peak Periods Off-Peak Periods Lowest Volume 
Times 

I-2 Mainlanes and ramps $18,000 $5,000 $0 
I-69C Mainlanes and ramps $14,000 $4,000 $0 
Direct connectors $14,000 $4,000 $0 
* shoulder wider than 8 ft shall be considered as a lane if closed. 

2.2 Lane Rental Charges during the Initial Maintenance Term shall be in accordance with Table 9-2. Lane Rental 
Charges shall be recalculated for each subsequent Maintenance Term, escalating or reducing, as appropriate by a percentage 
adjustment in the CPI between the most recently published CPI and that CPI published immediately prior to the commencement 
of the previous Maintenance Term. 

2.3 The following principles shall apply to the assessment of Lane Rental Charges: 

(a) A Lane Closure of any duration occurring entirely within one clock hour shall be recorded as a one-hour Lane 
Closure. 

(b) A Lane Closure of 60 minutes or shorter spanning two clock hours shall be recorded as occupying only one 
clock hour (that having the higher Lane Rental Charge amount). 

(c) A Lane Closure exceeding 60 minutes duration spanning two clock hours shall be recorded as a 2-hour Lane 
Closure. The same principle shall apply to Lane Closures of longer duration. 

(d) In the case of a Lane Closure that includes a Lane Closure in both directions of travel, Lane Rental Charges 
shall apply for each travel direction affected. 

(e) In the case of a Lane Closure that occurs at any time during a regional event or holiday, the Lane Rental 
Charges shall be assessed as Peak Period. 
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(f) In the case of a Lane Closure that includes Lane Closure of one travel lane where the shoulder is utilized 
temporarily as a replacement travel lane, the Lane Rental Charges shall be that assigned to the shoulder. 

(g) In the case of a Lane Closure that occurs entirely during a Lowest Volume Period no Lane Rental Charge 
shall apply provided that at least one travel lane (on main lane, ramp or direct connect) remains open to 
traffic. If a total closure is implemented, Lane Rental Charges shall apply using the Lane Rental amount for a 
single lane closed during the Off-Peak Period. 

3. Exceptions to Lane Rental Charge 

3.1 Lane Rental Charges will not be assessed if the Lane Closure is due to any of the following: 

(a) Lane Closure due to a TxDOT-Directed Change; 

(b) a Lane Closure specified, caused or ordered by, and continuing only for so long as required by, TxDOT or 
any Governmental Entity, or a Utility Owner performing work under a permit issued by TxDOT; 

(c) a Lane Closure required due to a Force Majeure Event; 

(d) a Lane Closure required due to damage to the Project as in Section 4.5.11.3 of the CMA General Conditions; 

(e) a Lane Closure required due to an Incident; or 

(f) a Lane Closure required solely for the hazard mitigation of a Category 1 Defect and persisting for no longer 
than the Defect Remedy Period. 

3.2 For each event set forth above, the Lane Closure will be exempt from Lane Rental Charges only if DB 
Contractor is using commercially reasonable efforts to: (a) mitigate the impact of such event, (b) reopen the affected segment to 
traffic, and (c) minimize the impact of DB Contractor’s activities and the Lane Closure to traffic flow. 

3.3 DB Contractor shall not be assessed Lane Rental Charges where rolling lane closures are implemented for 
the purpose of Maintenance Services above lane(s) if the rolling lane closure is less than 15 minutes in duration during the Off-
Peak Periods or Lowest Volume Periods and provided that the queued traffic can be dispersed within 10 minutes and returned to 
the same Level of Service as existed prior to the commencement of the Maintenance Services. If the traffic queue resulting from 
the Maintenance Services cannot be dispersed within 10 minutes, then Lane Rental Charges shall be assessed. Lane Rental 
Charges shall also be assessed if any rolling lane closure is greater than 15 minutes in duration or is for any purposes other than 
overhead work. 

4. Lane Rental Charges for Failure to Repair Category 1 Defect 

If DB Contractor fails to properly identify and timely address the hazard mitigation for a Category 1 Defect as described in 
Section 50.4.5 of the CMA Standard Specification Item 9, then notwithstanding that the affected travel lane(s) remain open to 
traffic TxDOT shall have the right to assess a Lane Rental Charge for a Lane Closure for the relevant travel lane until the hazard 
to Users has been mitigated. 

5. Acknowledgments Regarding Lane Rental Charges 

DB Contractor acknowledges and agrees that Lane Rental Charges are reasonable in order to compensate TxDOT for damages 
it will incur as a result of such Lane Closures. Such damages include (a) loss of use, enjoyment and benefit of the Project and 
connecting TxDOT transportation facilities by the general public, (b) injury to the credibility and reputation of TxDOT’s 
transportation improvement program with policy makers and with the general public who depend on and expect availability of 
service, which injury to credibility and reputation may directly result in loss of ridership on the Project and connecting TxDOT 
transportation facilities, and (c) additional costs of administering this Capital Maintenance Contract (including engineering, legal, 
accounting, overhead and other administrative costs). DB Contractor further acknowledges that these damages are incapable of 
accurate measurement because of, among other things, the unique nature of the Project and the unavailability of a substitute for 
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it and such amounts are in the nature of liquidated damages and not a penalty and that such sums are reasonable under the 
circumstances as of the Effective Date. 
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EXHIBIT 10 

NONCOMPLIANCE POINTS PROVISIONS 

1. Noncompliance Points System 

1.1 Certain of DB Contractor’s failures to perform and breaches of its contractual obligations under the CMC 
Documents during the Maintenance Period in relation to the Maintenance Services constitute Noncompliance Events (NCEs) 
that may result in the assessment of Noncompliance Points. The table set forth in Attachment 1 to this Exhibit 10 identifies each 
Noncompliance Event, the points assessed per event and the NCE Cure Period (if any) available to DB Contractor for each 
Noncompliance Event (the “Noncompliance Events Table”). Noncompliance Points are a system to measure DB Contractor 
performance and trigger the remedies set forth or referenced in this Exhibit 10. 

1.2 The persistent accumulation of Noncompliance Points may also result in a Persistent DB Contractor 
Maintenance Default calculated in accordance with Section 4. 

1.3 The inclusion in the Noncompliance Events Table of a breach or failure to perform bears no implication as to 
whether such breach or failure to perform constitutes a material breach. 

2. Assessment Notification and Cure Process 

2.1 Electronic Database and Notification Initiated by DB Contractor 

2.1.1 DB Contractor will provide an electronic database, which DB Contractor shall utilize for the application and 
performance of the Noncompliance Points system under this Exhibit 10 and the CMC Documents. Upon the occurrence of any 
Noncompliance Event specified in the Noncompliance Events Table, DB Contractor shall enter such Noncompliance Event into 
the electronic database in real time upon discovery but no later than 12:00 noon the next business day if the occurrence takes 
place after normal business hours. The format and design of the electronic database provides DB Contractor and TxDOT the 
ability to make full or partial entries and edits to any existing entry. At a minimum, each electronic database entry by DB 
Contractor shall: 

(a) Include a description of the Noncompliance Event in reasonable detail, including 
Noncompliance Points assigned thereto as set forth in the Noncompliance Events Table; 

the number of 

(b) Identify the party entering the Noncompliance Event; 

(c) Identify the reference number and headings and sub-headings assigned to the Noncompliance 
Noncompliance Events Table; 

Event in the 

(d) Identify the Project location (if applicable); 

(e) Identify the date and exact time of occurrence; 

(f) Identify the applicable response date and time, if any; 

(g) Indicate the applicable NCE Cure Period, if any as set forth in the Noncompliance Events Table; 

(h) Indicate status of cure, whether the item is open, cured (by DB Contractor), rejected by TxDOT, 
by DB Contractor; 

or disputed 

(i) Indicate date and exact time of cure (if any); 

(j) Provide either as an attachment or as a cite, documentation otherwise submitted to TxDOT of 
any); and 

the cure (if 

Texas Department of Transportation EXHIBIT 10 Addendum #4 to Request for Proposals 
I-2/I-69C Interchange Project Page 1 of 12 Capital Maintenance Agreement 
March 14, 2019 Ex. 10 – Noncompliance Events 



            
          

        

 

               
               
  

            
               

              
     

              
                

        
            
             

          
                 

               
 

 

          
     

           
            

              
               

        
           

   

  

               
               

 

              
                 

            
             

 

           
               

             
             

                  
                

(k) Provide such other information as may be required by the electronic database. 

2.1.2. In cases of dispute of entries, TxDOT may edit or enter comments to DB Contractor entries at any time. If DB 
Contractor disagrees with TxDOT entries, the changes or entries inserted by TxDOT must remain in place, subject to the 
provisions regarding Dispute resolution in Section 7. 

2.1.3. TxDOT may provide to DB Contractor a “Notice of Determination” via the electronic database or in writing. 
A Notice of Determination may: (a) make a determination of occurrence of a Noncompliance Event; (b) make a determination of 
whether a Noncompliance Event was cured during the applicable NCE Cure Period (if any); (c) reject or dispute an entry in the 
electronic database by DB Contractor; or (d) make a determination of the number Noncompliance Points to be assessed.

 2.1.4. TxDOT reserves the right at any time to: modify the format and design of the electronic database, require DB 
Contractor to adopt a different system, or require DB Contractor to provide the notifications and responses required by this 
Exhibit 10 in writing rather than by entry into the electronic database. 

 2.1.5. Each Monthly Maintenance Services Report required to be submitted to TxDOT pursuant to Section 50.8.3 of 
the Design-Build Specifications shall include a report of all Noncompliance Events occurring during the preceding month and on 
the Project to date (such report, a “Noncompliance Events Report”). The Noncompliance Events Report shall (a) include all 
information required to be entered in the electronic database as described in Section 2.1.1, (b) identify whether each 
Noncompliance Event was initiated by DB Contractor or TxDOT, (c) identify for each Noncompliance Event for which a cure is 
available, whether the cure has occurred and (d) if any Noncompliance Event is in dispute, identify the anticipated date of its 
resolution.

 2.2 Notification Initiated by TxDOT 

If TxDOT believes there has occurred any Noncompliance Event specified in the Noncompliance Events Table, as such table 
may be revised from time to time, TxDOT may deliver to DB Contractor a Notice of Determination setting forth one or more of the 
following: the Noncompliance Event, the applicable NCE Cure Period (if any), TxDOT’s determination whether the 
Noncompliance Event was cured during the applicable NCE Cure Period (if any), and the Noncompliance Points to be assessed 
with respect thereto. TxDOT may deliver the Notice of Determination via the electronic database or in writing, and delivery shall 
be deemed given upon proper entry of the information into the electronic database or receipt by DB Contractor of the written 
notice, whichever is sooner. DB Contractor acknowledges that it is responsible for the notification to TxDOT of all Noncompliance 
Events and that a notification of a Noncompliance Event initiated by TxDOT rather than by DB Contractor constitutes a 
Noncompliance Event as further described in Section 3(e) of this Exhibit 10.

 2.3 NCE Cure Periods

 2.3.1. DB Contractor shall cure each Noncompliance Event by the end of the NCE Cure Period (if any) for each 
such Noncompliance Event set forth in the Noncompliance Events Table. The start of the NCE Cure Period shall be determined 
according to the “Assessment Category” shown in the Noncompliance Events Table.

 2.3.2. The NCE Cure Periods set forth in the Noncompliance Events Table shall be the only cure period for DB 
Contractor applicable to the Noncompliance Events. If any NCE Cure Period in the Noncompliance Events Table differs from a 
cure period in Section 7.6.1.2 of the CMA General Conditions that might otherwise apply to the Noncompliance Event, such NCE 
Cure Period set forth in the Noncompliance Events Table shall control for purposes of the assessment of Noncompliance Points 
under this Exhibit 10. 

2.3.3 For each “Category A” Noncompliance Event, the NCE Cure Period shall start not later than the date and 
time of delivery by TxDOT of a Notice of Determination to DB Contractor (which may be via the Noncompliance Events 
database). 

2.3.4 For each “Category B” Noncompliance Event, the NCE Cure Period shall start upon the earlier of (i) the date 
and time DB Contractor first obtained knowledge of, or first reasonably should have known of, the Noncompliance Event or (ii) 
the date and time DB Contractor received notice thereof by any third party. For this purpose, if the notice of the Noncompliance 
Event is initiated by TxDOT and DB Contractor had no actual knowledge or could not have reasonably known of the 
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Noncompliance Event, DB Contractor shall be deemed to first obtain knowledge of the Noncompliance Event no later than the 
date and time of delivery of the initial notice to DB Contractor as described in Section 2.2. 

2.3.5 For each “Category C” Noncompliance Event, no NCE Cure Period is applicable.

 2.4 Notification of Cure

 2.4.1. When DB Contractor determines that it has completed the cure of any Noncompliance Event, DB Contractor 
shall enter in the electronic database, a record that it has completed cure, a brief description of the cure, and any modifications to 
the Maintenance Management Plan to protect against future similar Noncompliance Events.

 2.4.2. Thereafter, TxDOT shall have the right, but not the obligation, to inspect to verify completion of the cure. If 
satisfied that the Noncompliance Event is fully cured, TxDOT shall deliver to DB Contractor a Notice of Determination with its 
acceptance or rejection of the cure either by entry into the electronic database or in a separate writing within a reasonable time 
after DB Contractor’s notice of cure. If TxDOT has not provided a Notice of Determination within seven days after TxDOT’s 
receipt of DB Contractor’s notice of cure, DB Contractor shall enter into the electronic database that the item is pending TxDOT 
action. If TxDOT has not provided such notice of its acceptance or rejection within a further seven days, DB Contractor shall not 
be assessed any further Noncompliance Points for the Noncompliance Event, but the cure shall not be deemed accepted or 
rejected until TxDOT provides a Notice of Determination with its acceptance of a cure. The cure shall be deemed effective as of 
the date of DB Contractor’s notice of cure described in Section 2.4.2. 

 2.4.3. Subject to the time restrictions in this Section 2, TxDOT may reject DB Contractor’s notice of cure if TxDOT 
determines that DB Contractor has not fully cured the Noncompliance Event or if TxDOT cannot determine if DB Contractor has 
fully cured the Noncompliance Event. Upon making this determination, TxDOT shall deliver a Notice of Determination to DB 
Contractor rejecting the cure either by entry into the electronic database or in a separate writing. Any Dispute regarding rejection 
of cure shall be resolved according to the dispute resolution procedures set forth in this Capital Maintenance Contract.

 3. Assessment of Noncompliance Points 

If TxDOT is notified or otherwise becomes aware of a Noncompliance Event or if TxDOT serves Notice of 
Determination under Section 2.2, TxDOT may assess Noncompliance Points in accordance with the Noncompliance Events 
Table, subject to the following: 

(a) For each Noncompliance Event for which an NCE Cure Period is identified in the Noncompliance Events 
Table (Category A or B), that is not a late, incomplete or defective Submittal, provided that the 
Noncompliance Event is not cured, Noncompliance Points shall first be assessed at the end of the first NCE 
Cure Period. 

(b) For each Noncompliance Event for which an NCE Cure Period is identified in the Noncompliance Events 
Table (Category A or B) that is a late, incomplete, or defective Submittal, Noncompliance Points shall first be 
assessed at the date of expiration of the time period or milestone event required by the CMC Documents for 
the Submittal. 

(c) For each Noncompliance Event for which there is no NCE Cure Period identified in the Noncompliance 
Events Table (Category C), Noncompliance Points shall be assessed on the date on which the breach or 
failure occurred. Each subsequent instance of a breach or failure assessed against the same line item in the 
Noncompliance Events Table will be treated as a separate Noncompliance Event. 

(d) If a Noncompliance Event for which a NCE Cure Period is provided in the Noncompliance Events Table 
(Category A or B) is not fully cured within the applicable NCE Cure Period then continuation of such 
Noncompliance Event beyond such NCE Cure Period shall be treated as a new and separate 
Noncompliance Event, without necessity for further notice, for the purpose of assessing Noncompliance 
Points. Additionally, without further notice, (i) a new cure period equal to the NCE Cure Period set forth in the 
Noncompliance Events Table shall apply upon expiration of the NCE Cure period, and (ii) if applicable, 
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additional Noncompliance Charges shall be assessed against DB Contractor in accordance with Section 8 
and deducted from the applicable monthly payment for the Maintenance Services. 

(e) For the purpose of assessing Noncompliance Points, a failure by DB Contractor to report to TxDOT and to 
keep an accurate record of a Noncompliance Event as and when required under Section 2.1 of this Exhibit 
10 constitutes a distinct failure to perform separate from and in addition to the subject Noncompliance Event 
itself. 

(f) TxDOT may, but is not obligated to, assess fewer than the maximum number of Noncompliance Points for 
any particular Noncompliance Event.

 4. Trigger Points for Persistent DB Contractor Maintenance Default

 4.1 A Persistent DB Contractor Maintenance Default, entitling TxDOT to require submittal of DB Contractor’s 
remedial plan under Section 9, shall exist on any date during the Maintenance Period when: (a) 100 or more Noncompliance 
Points have been assessed in any consecutive 365-day period; or (b) 250 or more Noncompliance Points, cured or uncured, 
have been assessed in any consecutive 1,095-day period. For the purpose of this determination all assessed Noncompliance 
Points shall be included, regardless of whether the breaches or failures giving rise to the Noncompliance Event were cured.

 4.2 The number of cured Noncompliance Points that would otherwise then be counted under Section 4.1 is 
subject to reduction in accordance with Section 9.

 5. Special Provisions for Certain Noncompliance Events

 5.1 The provisions of this Section 5 apply to a Noncompliance Event identified in the Noncompliance Events 
Table that is directly attributable to a Force Majeure Event. 

 5.2 If any such Noncompliance Event occurs, then: 

(a) The applicable NCE Cure Period for any such Noncompliance Event shall be extended if such 
Noncompliance Event is not reasonably capable of being cured within the applicable NCE Cure Period solely 
due to the occurrence of such Force Majeure Event. The extension shall be for a reasonable period of time 
under the circumstances, taking into account the scope of the efforts necessary to cure, the effect of the 
Force Majeure Event on DB Contractor’s ability to cure, availability of temporary remedial measures, and the 
need for rapid action due to impact of the Noncompliance Event on safety or traffic movement; and 

(b) Regardless of which Party initiates notice of such Noncompliance Event, no Noncompliance Points shall be 
assessed, counted toward a Persistent DB Contractor Maintenance Default for purposes of Section 4, nor 
result in Noncompliance Charges under Section 8; provided, however, that the Noncompliance Event is 
cured within the applicable NCE Cure Period, as it may be extended pursuant to Section 5.2(a).

 5.3 For the avoidance of doubt, for any Noncompliance Event directly attributable to a Force Majeure Event 
where DB Contractor is unable to comply with a requirement of the CMC Documents due to an ongoing Force Majeure Event, 
then solely during the period that such Force Majeure Event prevents compliance with such requirement, no Noncompliance 
Points or Noncompliance Charges will be assessed for such Noncompliance Event and DB Contractor shall be excused from 
performance of the underlying requirement.

 6. TxDOT Step-in

 6.1 If TxDOT exercises a step-in right under Section 7.6.3 of the CMA General Conditions with respect to any 
portion of the Project (the “affected Project portion”), then: 

(a) During the period that TxDOT is in control of the Maintenance Services for the affected Project portion (the 
“step-in or suspension period”), neither the condition of the affected Project portion nor the performance of 
or failure to perform Maintenance Services respecting the affected Project portion shall result in a new 
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Noncompliance Event, assessment of new Noncompliance Points or new Noncompliance Charges pursuant 
to Section 8. 

(b) All NCE Cure Periods that are available for Noncompliance Events respecting the affected Project portion 
and that arose prior to and are pending as of the date the step-in or suspension period commences shall be 
deemed forfeited by DB Contractor; and Noncompliance Points shall be assessed at the time and date of the 
notice of step-in or suspension; 

(c) During the step-in or suspension period for Noncompliance Events respecting the affected Project portion, 
Section 3(d) shall not be applied to Noncompliance Events that arose prior to the date such step-in or 
suspension period commences; and 

(d) The step-in or suspension period for the affected Project portion shall be disregarded for purposes of 
determining a Persistent DB Contractor Maintenance Default under Section 5. For avoidance of doubt, this 
means that (i) such step-in or suspension period shall not be included in counting the consecutive time 
periods set forth in Section 4 and (ii) such consecutive time periods shall be treated as consecutive 
notwithstanding the intervening step-in or suspension period. 

 6.2 Refer to Section 7.6.3.3 of the CMA General Conditions for TxDOT’s right to damages and to offset the 
payments to DB Contractor under this CMC if TxDOT incurs costs arising out of exercise of its step-in right under Section 7.6.3 
of the CMA General Conditions.

 7. Provisions Regarding Dispute Resolution

 7.1 DB Contractor may object to the assessment of Noncompliance Points or the starting point for or duration of 
the NCE Cure Period respecting any Noncompliance Event by delivering to TxDOT notice of such objection not later than five 
days after TxDOT delivers its Notice of Determination.

 7.2 DB Contractor may object to TxDOT’s rejection of any certification of completion of a cure given pursuant to 
Section 2.4.3 by delivering to TxDOT notice of such objection not later than five days after TxDOT delivers its notice of rejection.

 7.3 If for any reason DB Contractor fails to deliver its notice of objection within the applicable time period, DB 
Contractor shall be conclusively deemed to have accepted the matters set forth in the applicable notice, and shall be forever 
barred from challenging them.

 7.4 If DB Contractor gives timely notice of objection and the Parties are unable to reach agreement on any 
matter in Dispute within ten days of such objection, either Party may refer the matter for resolution according to the dispute 
resolution procedures set forth in this CMC.

 7.5 In the case of any Dispute as to the number of Noncompliance Points to assign for Noncompliance Events 
added to the Noncompliance Events Table, the sole issue for resolution shall be how many Noncompliance Points should be 
assigned to the new Noncompliance Event in comparison with the number of Noncompliance Points set forth in the 
Noncompliance Events Table for Noncompliance Events of equivalent severity.

 7.6 Pending the resolution of any Dispute arising under this Section 7, the provisions of this Exhibit 10 shall 
remain in effect as if the matter were not in Dispute. If the final decision regarding the Dispute is that (a) the Noncompliance 
Points should not have been assessed, (b) the number of Noncompliance Points must be adjusted, (c) the starting point or 
duration of the NCE Cure Period must be adjusted, or (d) a Noncompliance Event has been cured, then the number of 
Noncompliance Points assigned or assessed, the Uncured Noncompliance Points balance and/or the related liabilities of DB 
Contractor shall be adjusted to reflect such decision. 

8. Noncompliance Charges 

8.1 Upon assessment of the tenth Noncompliance Point pursuant to Section 3, and upon assessment of each 
additional Noncompliance Point pursuant to Section 3, TxDOT shall be entitled to immediate and automatic Noncompliance 
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Charges from DB Contractor in an amount equal to $6,000 (such amount calculated at a rate of $6,000 per Noncompliance 
Point). 

8.2 Noncompliance Charges per Noncompliance Point shall be increased commencing on the Initial 
Maintenance Term Commencement Date and annually thereafter throughout the Maintenance Period by the percentage based 
on CPI set forth in Section 8.1.3 of the CMA General Conditions (provided that the comparison CPI shall be the CPI published for 
the month three months prior to the month in which the Initial Maintenance Term Commencement Date occurs and three months 
before each anniversary of such month thereafter). In no event shall the amount be less than the amount in effect during the 
immediately preceding year. If there is a decrease or no increase in the CPI index then there shall be no increase in the amount 
of Noncompliance Charges. 

8.3 DB Contractor acknowledges and agrees that because of the unique nature of the Project, the fact that it is 
an essential part of the Texas highway system, and the fact that inconvenience or hazard to the traveling public will be one of the 
significant impacts of any failure by DB Contractor to perform the Maintenance Services in an efficient and timely manner and 
properly maintain the facility, it is impracticable and extremely difficult to ascertain and determine the actual Losses which would 
accrue to TxDOT and the public in the event of such failure. Consequently, DB Contractor agrees to pay TxDOT the sums of 
money determined pursuant to Section 8.1 as deemed compensation to TxDOT resulting from DB Contractor’s failure to meet 
the Performance Requirements herein as evidenced by the Noncompliance Points. DB Contractor further acknowledges and 
agrees that such amounts are in the nature of liquidated damages and not a penalty and that such sums are reasonable under 
the circumstances existing as of the Effective Date. 

8.4 Noncompliance Charges shall be payable by DB Contractor to TxDOT within ten Business Days after DB 
Contractor’s receipt of an invoice therefor from TxDOT. If TxDOT has not received payment of the Noncompliance Charges 
within such ten Business Days, TxDOT may elect, in its discretion, to deduct such amounts from any amounts payable to DB 
Contractor under this CMC. 

9. Remedial Plan Delivery and Implementation upon Persistent DB Contractor Maintenance Default 

9.1 DB Contractor recognizes and acknowledges that a pattern or practice of continuing, repeated or numerous 
Noncompliance Events, whether such Noncompliance Events are cured or not, will undermine the confidence and trust essential 
to the success of the public-private arrangement under this CMC and will have a material, cumulative adverse impact on the 
value of this CMC to TxDOT. DB Contractor acknowledges and agrees that measures for determining the existence of such a 
pattern or practice described in the definition of Persistent DB Contractor Maintenance Default are a fair and appropriate 
objective basis to conclude that such a pattern or practice will continue. 

9.2 Upon the occurrence of a Persistent DB Contractor Maintenance Default, DB Contractor shall, within 45 days 
after notice of the Persistent DB Contractor Maintenance Default, prepare and submit a remedial plan for TxDOT approval. The 
remedial plan shall set forth a schedule and specific actions to be taken by DB Contractor to improve its performance and reduce 
(a) DB Contractor’s cumulative number of Noncompliance Points assessed under Section 4 to the point that such Persistent DB 
Contractor Maintenance Default is cured and (b) the cumulative number of Uncured Noncompliance Points outstanding by at 
least fifty percent. TxDOT may require that such actions include improving DB Contractor’s quality management practices, plans 
and procedures, revising and restating Management Plans, changing organizational and management structure, increasing 
monitoring and inspections, changing the Maintenance Manager and other important personnel, replacement of Subcontractors, 
and delivering security to TxDOT. 

9.3 If (a) DB Contractor complies in all material respects with the schedule and specific elements of, and actions 
required under, the approved remedial plan; (b) as a result thereof DB Contractor achieves the requirements set forth in Sections 
9.2(a) and (b); and (c) as of the date it achieves such requirements there exist no other uncured DB Contractor Maintenance 
Defaults for which a notice was given, then TxDOT shall reduce the number of cured Noncompliance Points that would otherwise 
then be counted toward Persistent DB Contractor Maintenance Default by 25%. Such reduction shall be taken from the earliest 
assessed Noncompliance Points that would otherwise then be counted toward Persistent DB Contractor Maintenance Default. 

9.4 DB Contractor’s failure to deliver to TxDOT the required remedial plan within such 45-day period shall 
constitute a material DB Contractor Maintenance Default that may result in issuance of a notice thereof by TxDOT triggering a 
five-day cure period. Failure to comply in any material respect with the schedule or specific elements of, or actions required 
under, the remedial plan shall constitute a material DB Contractor Maintenance Default that may result in issuance of a notice 
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thereof by TxDOT triggering a 30-day cure period. If either of the events remains uncured within the period specified in this 
Section 9.4, TxDOT may declare that an Event of Default has occurred in accordance with Section 7.6 of the CMA General 
Conditions. 

10. CMA General Conditions Amendments 

The CMA General Conditions are hereby amended as follows: the underlined text is hereby added to the CMA General 
Conditions. 

10.1 A new subsection (p) is hereby added to Section 7.6.1.1 of the CMA General Conditions as follows: 

(p) There occurs any Persistent DB Contractor Maintenance Default, TxDOT delivers to DB Contractor 
written notice of the Persistent DB Contractor Maintenance Default, and either (i) DB Contractor fails to 
deliver to TxDOT, within 45 days after such notice is delivered, a remedial plan meeting the requirements 
for approval set forth in Section 7.7.4.2 or (ii) DB Contractor fails to fully comply with the schedule or 
specific elements of, or actions required under, the approved remedial plan. 

10.2 New subsections (d) and (e) are hereby added to Section 7.6.1.2.1 of the CMA General Conditions: 

(d) Respecting a DB Contractor Default under clause (p)(i) of Section 7.6.1.1, a period of five days 
after TxDOT delivers to DB Contractor written notice of the DB Contractor Default; 

(e) Respecting a DB Contractor Default under clause (p)(ii) of Section 7.6.1.1, a period of 30 days 
after TxDOT delivers to DB Contractor written notice of the DB Contractor Default. 

10.3 Section 7.6.2.1 of the CMA General Conditions is hereby amended as set forth below: 

7.6.2.1 If any DB Contractor Maintenance Default described in Section 7.6.1.1 is not subject to cure or is not 
cured within the period (if any) specified in Section 7.6.1.2.1, or if the circumstances described in 
Section 9.4 of Exhibit 10 to the CMA exist, TxDOT may declare that an “Event of Default” has occurred 
and notify DB Contractor to discontinue the Maintenance Services. The declaration of an Event of 
Default shall be in writing and given to DB Contractor, with a copy to Surety and any Guarantor. In 
addition to all other rights and remedies provided by Law or equity and such rights and remedies as are 
otherwise available under the CMC Documents, including the Maintenance Performance Bond, any 
letter of credit, and Guaranty, if an Event of Default shall occur, TxDOT shall have the following rights 
without further notice and without waiving or releasing DB Contractor from any obligations and DB 
Contractor shall have the following obligations (as applicable): 

10.4 A new Section 8.2.5 is hereby added to the CMA General Conditions as follows: 

8.2.5 TxDOT shall not be required to make any monthly payment if DB Contractor has failed to file the 
Noncompliance Events Report required to be filed under Exhibit 10 to the CMA, unless and until the 
required reports are filed. 
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Attachment 1 to Exhibit 10 
Noncompliance Events Table 

No. of Assessment NCE Cure 
Ref. Main Heading Sub Heading Failure to: Points Category Period 

1 General Records and Make all books, records and documents available for inspection 1 A 1 Day 
Documents by TxDOT or its Authorized Representatives as required by the 

CMC Documents, including Section 5.10.9 of the CMA General 
Conditions. 

2 General Insurance Coverage Provide TxDOT with a copy of any insurance certificate or 2 B 7 Days 
evidence of payment of any premium all in accordance with 
Section 3.4 of the CMA General Conditions and Section 4.3 of 
the CMA. 

3 General Implement Directive Proceed immediately to implement the requirements of a 3 A 7 Days 
Letter Directive Letter in accordance with Section 4.5.2 of the CMA 

General Conditions. 
4 General Key Personnel Meet the requirements for Key Personnel set forth in the CMC 3 B 1 Day 

Documents, with the exception of Key Personnel unavailability, 
which is subject to the requirements of Section 6.3 of the CMA. 

5 General Noncompliance Events Notify TxDOT of the occurrence of any Noncompliance Event 2 C None 
specified in this Attachment 1 and as required by the CMC 
Documents, including this Exhibit 10 to the CMA. 

6 General Maintain a Maintain a fully functional and up to date Noncompliance 2 A 7 Days 
Noncompliance Event Events Database accessible to TxDOT in accordance with this 
Database Exhibit 10 to the CMA. 

7 General TxDOT Review of Submit any application for a Governmental Approval to TxDOT 1 A 7 Days 
Governmental Approval for approval or review and comment prior to submitting to any 

Governmental Entity, as required by the CMC Documents, 
including Section 5.2.3 of the CMA General Conditions and 
Section 9.1.3 of the CMA. 

8 General Inspections Provide proper notice to TxDOT before proceeding with the 1 C None 
Renewal Work that requires design work or construction work, 
and follow a requirement relating to DB Contractor hold point 
as required by the Contract Documents, including Attachment 
4-2 of the General Conditions and in accordance to the Quality 
Management Plan. 
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No. of Assessment NCE Cure 
Ref. Main Heading Sub Heading Failure to: Points Category Period 

9 General Inspections Comply with the requirements of the Quality Management Plan 2 B 2 Days 
as regards the timing, quantities represented or frequency of 
testing for the Renewal Work that requires design work or 
construction work, as required by the Contract Documents, 
including Section 4.3 of the General Conditions. 

10 General Submittals Prepare, implement, maintain, update or timely deliver, or 1 B 7 Days 
otherwise be compliant with any Submittal requirement within 
the CMC Documents, including Section 50.2.1 of the Design-
Build Specifications. This Noncompliance Event shall not apply 
to failure to timely deliver a Submittal described more 
specifically in another line item in this Exhibit 10 (for which 
Noncompliance Points shall be assessed in accordance with 
the particular line item). 

11 General Submittals Resolve TxDOT Submittal comments or objections by 4 C None 
modifying a Submittal, or failure to provide a written justification 
as to why modification to a Submittal based on a comment or 
objection by TxDOT are not required, as required by the CMC 
Documents including Section 5.2 of the CMA General 
Conditions. 

12 Project Management Maintenance Submit and get the Maintenance Management Plan approved 2 B 7 Days 
Management Plan by TxDOT, as required by the CMC Documents, including 

Section 50.2 of the Design-Build Specifications. Comply, or 
cause a Subcontractor to comply, with a requirement, process, 
or procedure in the Project Management Plan, as required by 
the CMC Documents including Section 4.2 of the CMA General 
Conditions. (This NCE shall not apply to the failure to comply 
with a requirement, process or procedure set forth in the 
approved MMP more specifically in another item in this Table 
for which Noncompliance Points shall be assessed in 
accordance with the particular item). 

13 Project Management Submit or Revise MMP Develop and submit a part of, or change or addition or revision 1 B 7 Days 
when Required to, the MMP at the time required all in accordance to Section 

4.2 of the CMA General Conditions. 
14 Project Management Safety and Health Plan Carry out any Maintenance Services  in a manner that prevent 3 C None 

any hazard to project workers or the general public as required 
by the CMC Documents, including the Safety and Health Plan 
and Section 4.2.3 of the General Condition. 
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No. of Assessment NCE Cure 
Ref. Main Heading Sub Heading Failure to: Points Category Period 
15 Contracting and Adopt Policies of Ethical Implement written policies for ethical standards within 90 days 2 B 14 Days 

Labor Practices Standards after the Effective Date in accordance with Section 7.2.3 of the 
CMA General Conditions. 

16 Contracting and Comply with DBE Comply with the DBE requirements as required by the CMC 2 B 14 Days 
Labor Practices Reporting Documents, including Section 3.2 of the CMA General 

Requirements Conditions. 
17 Reporting DB Contractor Comply with any of the reporting, record keeping or 1 B 14 Days 

Reporting documentation requirements as required by the CMC 
Requirements Documents. 

18 Invoicing Invoicing and Draw Submit a Draw Request, with all required information as 2 A 7 Days 
Request required by the CMC Documents, including Section 8.2 of the 

CMA General Conditions. 
19 Change Orders Cost and Schedule Submit a timely and sufficient cost and schedule proposal in 2 A 7 Days 

Proposal response to a Request for a Change Proposal, as required by 
the CMC Documents including Section 4.5.4.1 of the CMA 
General Conditions, or as otherwise agreed to by TxDOT in 
writing. 

20 Environmental Environmental Comply with the environmental management and mitigation 3 C None 
Compliance Compliance requirements as required by the CMC Documents, including 

Section 50.7.5 of the Design-Build Specifications. 
21 Maintenance Maintenance Establish, use and maintain or provide information updates to 1 A 2 Days 

Services Management System the Maintenance Management System as required by the CMC 
Documents, including Section 50.6 of the Design-Build 
Specifications. 

22 Maintenance Hazard Mitigation of Address a Category 1 Defect such that the hazard to Users is 3 B Defect Remedy 
Services Category 1 Defect mitigated in accordance with Section 50.4.5 of the Design-Build Period 

Specifications. 
23 Maintenance Permanent Remedy of Perform a permanent remedy to a Category 1 Defect in 3 B 50% of Defect 

Services Category 1 Defect accordance with Section 50.4.4 of the Design-Build Remedy Period 
Specifications. 

24 Maintenance Permanent Repair of Perform a permanent repair of a Category 2 Defect in 1 B 50% of Defect 
Services Category 2 Defect accordance with Section 50.4.4 of the Design-Build Remedy Period 

Specifications. 
25 Maintenance Deterioration of a Prevent a Category 2 Defect from deteriorating to become a 4 C None 

Services Category 2 Defect Category 1 Defect in accordance with Section 50.4.4 of the 
Design-Build Specifications. 
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No. of Assessment NCE Cure 
Ref. Main Heading Sub Heading Failure to: Points Category Period 
26 Maintenance Inspections Conduct any scheduled inspections as required by the CMC 2 B 3 Days 

Services Documents, including Section 50.5 of the Design-Build 
Specifications. 

27 Maintenance Maintenance Records Create a Maintenance Record as required by the CMC 1 A 2 Days 
Services Documents, including Section 50.4 of the Design-Build 

Specifications. 
28 Maintenance Renewal Work Perform Renewal Work in accordance with Section 50.7.6 of 2 A 14 Days 

Services the Design-Build Specifications (for each instance of Renewal 
Work). 

29 Maintenance Third Party Comply with any coordination requirements with third party 3 C None 
Services Coordination such as rail and toll agencies as required by the CMC 

Documents, including Section 50.7.8 of the Design-Build 
Specifications. 

30 Traffic Management Submit and Update a Prepare, submit to TxDOT for its approval or keep updated a 4 B 7 Days 
Traffic Management Traffic Management Plan in accordance to Section 50.7.7 of 
Plan CMA Standard Specification Item 9 and Section 4.2.10 of the 

General Conditions 
31 Traffic Management Lane Closure Provide a Lane Closure notice, or Report to TxDOT no later 2 B 1 Days 

than 24 hours after its occurrence, any Lane Closure together 
with its duration and any applicable Lane Rental Charges, as 
required by the CMC Documents, including Exhibit 9 of the 
CMA and Section 50.7.7 of CMA Standard Specification Item 9. 

32 Traffic Management Traffic Control Implement a traffic control measure in a manner consistent with 2 B 4 Hours 
Requirements a Traffic Control Plan as required by the CMC Documents, 

including Section 4.1.17.2 of the CMA General Conditions. 
33 Traffic Management Traffic Submit a Traffic Control Plan to TxDOT for approval no later 2 B 1 Day 

than the specified period before its planned implementation as 
required by the CMC Documents, including Section 4.1.17.2 of 
the CMA General Conditions. 
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EXHIBIT 11 

KEY SUBCONTRACTORS 

[To Be Inserted From Proposal] 
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EXHIBIT 12 

KEY PERSONNEL 

(See Attached) 
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EXHIBIT 13 

AUTHORIZED REPRESENTATIVE 

TxDOT Authorized Representative(s) 

TxDOT’s Executive Director, Chief Engineer, Director of Project Finance and Debt Management Division and CDA Program 
Director and their designees: [Update as appropriate] 
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DB Contractor’s Authorized Representative(s) 

[Name] – [Position] 

[Name] – [Position] 

[Name] – [Position] 
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EXHIBIT 14 

DISPUTES RESOLUTION REQUIREMENTS 

1. Dispute Resolution Procedures. If the procedures set forth in Section 4.7 of the CMA General Conditions fail to 
resolve an issue and DB Contractor elects to pursue a formal Dispute with TxDOT, the Dispute shall be resolved 
pursuant to Texas Transportation Code Section 201.112 and the DRP Rules, as the same may be amended from time 
to time. This Exhibit 14 shall not apply to: (a) Claims that are not actionable against TxDOT by DB Contractor on its 
own behalf or on behalf of any of its Subcontractors in accordance with Section 2 of this Exhibit 14, (b) Claims arising 
solely in tort; (c) Claims for indemnity under Section 6.9 of the CMA General Conditions; (d) Claims for injunctive relief; 
(e) Claims against insurance companies, including any Subcontractor Dispute that is covered by insurance; (f) Claims 
arising out of or relating to any Utility Adjustment where the Utility Owner is a necessary party (unless, and only to the 
extent that, the applicable Utility Agreement provides for resolution of claims as set forth in this Exhibit 14); (g) any 
Dispute based on remedies expressly created by statute; or (h) any Dispute that is actionable only against a Surety. 

2. Additional Requirements for Subcontractor Disputes. For purposes of this Exhibit 14, a “Subcontractor Dispute” 
shall include any Dispute by a Subcontractor, including any pass-through claims by a lower tier Subcontractor, against 
DB Contractor that is actionable by DB Contractor against TxDOT and arises from the Maintenance Services, materials 
or other services provided or to be provided under the CMC Documents. If DB Contractor determines to pursue a 
Dispute against TxDOT that includes a Subcontractor Dispute, the following additional conditions shall apply: 

a. DB Contractor shall identify clearly in all submissions pursuant to this Exhibit 14, that portion of the Dispute 
that involves a Subcontractor Dispute. 

b. Failure of DB Contractor to assert a Subcontractor Dispute on behalf of any Subcontractor at the time of 
submission of a related demand by DB Contractor, as provided hereunder, shall constitute a release and 
discharge of TxDOT by DB Contractor on account of, and with respect to, such Subcontractor Dispute. 

c. DB Contractor shall require in all Subcontracts that all Subcontractors of any tier: 

i. agree to submit Subcontractor Disputes to DB Contractor in a proper form and in 
sufficient time to allow processing by DB Contractor in accordance with this Exhibit 14; 

ii. agree to be bound by the terms of this Exhibit 14 to the extent applicable to 
Subcontractor Disputes; 

iii. agree that, to the extent a Subcontractor Dispute is involved, completion of all steps 
required under this Exhibit 14 shall be a condition precedent to pursuit by the 
Subcontractor of any other remedies permitted by Law, including institution of a lawsuit 
against DB Contractor; 

iv. agree that any Subcontractor Dispute brought against a Surety, that also is actionable 
against TxDOT through DB Contractor, shall be stayed until completion of all steps 
required under this clause (c); and 

v. agree that the existence of a dispute resolution process for Disputes involving 
Subcontractor Disputes shall not be deemed to create any claim, right or cause of action 
by any Subcontractor against TxDOT. Subcontractors shall, at all times, have rights and 
remedies only against DB Contractor. 

3. Mediation. DB Contractor and TxDOT, by mutual agreement, may refer a Dispute (as well as any dispute with a Utility 
Owner relating to any Utility Adjustment) to mediation for resolution. The Parties shall use diligent efforts to convene 
and conclude mediation proceedings within 30 days after they agree to refer the Dispute to mediation. DB Contractor 
and TxDOT shall share equally the expenses of the mediation. If any Dispute has been referred to mediation for 
resolution by mutual agreement of the Parties, but the Dispute is not resolved within the foregoing 30-day period, then 

Texas Department of Transportation EXHIBIT 14 Addendum #4 to Request for Proposals 
I-2/I-69C Interchange Project Page 1 Capital Maintenance Agreement 
March 14, 2019 Ex. 14 – Dispute Resolution Requirements 



            
       

         

                
                 

 

  

               
      

  

         
           

          
 

               
            

        
              

              
          

         
           

           
 

             
                  

             
              

                 
             
  

 

           
 

                
                

           
 

             
              

   

either Party shall have the right, on or after the 31st day, to cease participating in such mediation. A Party shall give 
written notice to the other Party that it will no longer participate. The deadlines in this Exhibit 14 for processing a 
Dispute are tolled, day for day, during mediation. 

4. Subsequent Proceedings. 

a. Exclusive Jurisdiction and Venue. The Parties agree that the exclusive jurisdiction and venue for any legal 
action or proceeding, at law or in equity, which is permitted to be brought by a Party in court arising out of the 
CMC Documents, shall be the district courts of Travis County, Texas. 

b. Admissibility of Disputes Resolution Proceedings. The admissibility, in any administrative or judicial 
proceeding subsequent to this dispute resolution process, of the Parties’ submittals and any TxDOT 
determinations shall be in the discretion of the appropriate administrative officer or the court in accordance 
with applicable Law. 

5. Continuation of Disputed Maintenance Services. At all times during the procedures for resolving Disputes set forth 
in this CMC, DB Contractor and all Subcontractors shall continue with the performance of the Maintenance Services 
and their obligations, including any disputed Maintenance Services or obligations, diligently and without delay, in 
accordance with this CMC, except to the extent enjoined by order of a court or otherwise approved by TxDOT in its 
sole discretion. DB Contractor acknowledges that it shall be solely responsible for the results of any delaying actions or 
inactions taken during the pendency of resolution of a Dispute relating to the Maintenance Services even if DB 
Contractor’s position in connection with the Dispute ultimately prevails. In addition, during the pendency of resolution of 
a Dispute relating to the Maintenance Services, the Parties shall continue to comply with all provisions of the CMC 
Documents, the Project Management Plan, the Maintenance Management Plan, the Governmental Approvals and 
applicable Law. 

6. Records Related to Claims and Disputes. Throughout the course of any Maintenance Services that are the subject 
of any Dispute that is the subject of the procedures for resolving Disputes in this CMC, DB Contractor shall keep 
separate and complete records of any extra costs, expenses, and/or other monetary effects relating to the disputed 
Maintenance Services, and shall permit TxDOT access to these and any other records needed for evaluating the 
Dispute. These records shall be retained for a period of not less than one year after the date of resolution of the 
Dispute pertaining to such disputed Maintenance Services (or for any longer period required under any other 
applicable provision of the CMC Documents). 

7. Interest. 

a. This Section 7 applies only to claims that are subject to the Texas Prompt Payment Act, Government Code, 
Chapter 2251. 

b. In the event a DB Contractor elects to pursue a formal Dispute with TxDOT under this Exhibit 14, TxDOT 
shall notify DB Contractor whether it will dispute the claim not later than the 21st day after the date TxDOT 
receives the Claim. A payment becomes overdue and begins to accrue interest in accordance with the Texas 
Prompt Payment Act, Government Code, Chapter 2251. 

8. Attorneys’ Fees. A Party shall pay the attorneys’ fees of the other party for Disputes brought pursuant to this Exhibit 
14 only if such payment is required pursuant to the Texas Prompt Payment Act and the payment of attorneys’ fees is 
ordered in a TxDOT administrative order or in a judicial order. 
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EXHIBIT 15 

MAINTAINED ELEMENTS 

ELEMENT ELEMENT CATEGORY RESPONSIBILITY 
DB CONTRACTOR OTHERS 

1) PAVEMENT 
1.1 Ruts X 
1.2 Ride Quality X 
1.3 Cracking X 
1.4 Raveling X 
1.5 Flushing X 
1.6 Failures X 
1.7 Edge drop-offs X 
1.8 Joints in concrete X 

2) DRAINAGE 
2.1 Pipes, ditches, and channels X 
2.2 Drainage treatment devices X 
2.3 Travel way X 
2.4 Discharge systems X 
2.5 Protected species X 
2.6 Erosion X 
2.7 Channels and ditches - Permanent Erosion Control 

Measures 
X 

3) STRUCTURES 
3.1 Structure components X 
3.2 Non-bridge class culverts X 
3.3 Load Ratings X 
3.4 Gantries and High-masts X 
3.5 Access Points X 
3.6 Retaining Walls X 

4) PAVEMENT MARKINGS, OBJECT MARKERS, BARRIER MARKERS AND 
DELINEATORS 

4.1 Pavement Markings * X 
4.2 Raised Reflective Markings * X 
4.3 Delineators and Markers * X 

5) CURBS, GUARDRAILS, SAFETY BARRIERS AND IMPACT ATTENUATORS 
5.1 Curbs ** X 
5.2 Guardrails and Safety Barriers X 
5.3 Impact Attenuators X 

6) TRAFFIC SIGNS 
6.1 General - All signs X 
6.2 Warning and regulatory signs X 

7) TRAFFIC SIGNALS 
7.1 General X 
7.2 Soundness X 
7.3 Identification Marking X 
7.4 Pedestrian elements and vehicle detectors X 
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ELEMENT ELEMENT CATEGORY RESPONSIBILITY 
DB CONTRACTOR OTHERS 

8) LIGHTING 
8.1 Roadway Lighting - General X 
8.2 Sign Lighting X 
8.3 Aesthetic Lighting X 
8.4 Electrical Supply X 
8.5 Access Panels X 
8.6 High Mast Lighting X 

9) FENCES, WALLS AND SOUND ABATEMENT 
9.1 Design and Location X 
9.2 Construction X 
9.3 Operation X 

10) ROADSIDE MANAGEMENT 
10.1 Vegetated Areas - Except landscaped areas - General X 
10.2 Landscaped Areas X 
10.3 Fire Hazards X 
10.4 Trees, Bushes and Ornamentals X 
10.5 Wetlands X 
10.6 Sidewalks and pedestrian curb ramps X 

11) REST AREAS AND PICNIC AREAS 
11.1 Rest areas and picnic areas X 

12) EARTHWORKS, EMBANKMENTS AND CUTTINGS 
12.1 Slope Failure X 
12.2 Slopes - General X 
12.3 Slopes – Erosion X 
12.4 Slopes - Permanent Erosion Control Measures X 

13) ITS EQUIPMENT 
13.1 ITS Equipment - Maintenance X 
13.2 Dynamic Message Sign Equipment X 
13.3 CCTV Equipment X 
13.4 Vehicle Detection Equipment X 

14) TOLLING FACILITIES AND BUILDINGS X 
15) AMENITY 

15.1 Graffiti X 
15.2 Animals X 
15.3 Abandoned vehicles and equipment X 

16) SNOW AND ICE CONTROL 
16.1 Travel lanes X 

17) INCIDENT RESPONSE 
17.1 General X 
17.2 Hazardous Materials X 
17.3 Structural Assessment X 
17.4 Temporary and permanent remedy X 

18) CUSTOMER RESPONSE 
18.1 Response to inquiries X 
18.2 Customer Contact Line X 

19) SWEEPING AND CLEANING 
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ELEMENT ELEMENT CATEGORY RESPONSIBILITY 
DB CONTRACTOR OTHERS 

19.1 Obstructions and debris X 
19.2 Sweeping X 
19.3 Litter X 

*DB Contractor is responsible for replacement of striping and markers associated with their renewal of 
pavement. 
** DB Contractor is only responsible for work associated with renewal, replacement or repair of drainage 
elements. 
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EXHIBIT 16 

MAINTENANCE LIMITS 

See Attached 
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EXHIBIT 17 

DB CONTRACTOR OBLIGATIONS RELATED TO PROJECT-SPECIFIC THIRD-PARTY AGREEMENTS 

DB Contractor will assume and execute TxDOT’s responsibilities and duties that are within the DB Contractor’s scope of work, 
with the exception of any rights or obligations with respect to TxDOT approvals, as defined in the following Third Party 
Agreements: 

 Municipal Maintenance Agreement, by and between the State of Texas and the City of Pharr, dated as of March 5, 
2013; and 

 Municipal Maintenance Agreement, by and between the State of Texas and the City of Pharr, dated as of February 12, 
2001. 
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