
























































































 
          

    
   

             
     

 

  
  

  
 

  
 

  
   

 

  

 

      
              

             

FORM M-2.1 
CASH FLOW ADJUSTMENT TABLES / MAXIMUM PAYMENT CURVE (WORK PACKAGE 1) 

IH 35E Managed Lanes Project 
Texas Department of Transportation 

NOTE: Use this version of Form M-2 only if Work Package 1 is submitted. 
(all figures are in U.S. dollars) 

Months after 
NTP 

(A) 
Anticipated 
Draw / Cash 

Flow 

(B) 
Developer's 
Cumulative 
Draw / Cash 

Flow 

(C) 
Discount 

Factor at 5% 
per annum 

(A X C) 
PV of 

Anticipated 
Draw / Cash 

Flow 

1 $0.00 $0.00 0.98788 $0.00 

2 $0.00 $0.00 0.98387 $0.00 

3 $0.00 $0.00 0.97988 $0.00 

4 $0.00 $0.00 0.97590 $0.00 

5 $0.00 $0.00 0.97194 $0.00 

6 $0.00 $0.00 0.96800 $0.00 

7 $0.00 $0.00 0.96407 $0.00 

8 $0.00 $0.00 0.96016 $0.00 

9 $0.00 $0.00 0.95626 $0.00 
10 $0.00 $0.00 $0.00 

(D) (D X �A) 
Maximum Maximum 
Allowable Payment Curve 

Cumulative 
Draw as a % 

of Total 

0.00% $0.00 

3.50% $0.00 

8.57% $0.00 

9.69% $0.00 

11.18% $0.00 

12.88% $0.00 

15.17% $0.00 

18.33% $0.00 

20.61% $0.00 
22.94% $0.00 

Texas Department of Transportation Form M-2.1 RFP Addendum 56 
IH 35E Managed Lanes Project Page 1 of 4 Volume I - Instructions to Proposers 
October 12,19, 2012 Form M-2.1 – Cash Flow Adjustment Tables/Maximum Payment Curve (Work Package 1) 



 

  
  

  
 

  
 

  
   

 

  

 

      
              

             

Months after 
NTP 

(A) 
Anticipated 
Draw / Cash 

Flow 

(B) 
Developer's 
Cumulative 
Draw / Cash 

Flow 

(C) 
Discount 

Factor at 5% 
per annum 

(A X C) 
PV of 

Anticipated 
Draw / Cash 

Flow 

0.95238 

11 $0.00 $0.00 0.94852 $0.00 

12 $0.00 $0.00 0.94467 $0.00 

13 $0.00 $0.00 0.94083 $0.00 

14 $0.00 $0.00 0.93702 $0.00 

15 $0.00 $0.00 0.93322 $0.00 

16 $0.00 $0.00 0.92943 $0.00 

17 $0.00 $0.00 0.92566 $0.00 

18 $0.00 $0.00 0.92190 $0.00 

19 $0.00 $0.00 0.91816 $0.00 

20 $0.00 $0.00 0.91444 $0.00 

21 $0.00 $0.00 0.91072 $0.00 

22 $0.00 $0.00 0.90703 $0.00 

23 $0.00 $0.00 0.90335 $0.00 
24 $0.00 $0.00 $0.00 

(D) (D X �A) 
Maximum Maximum 
Allowable Payment Curve 

Cumulative 
Draw as a % 

of Total 

25.80% $0.00 

28.74% $0.00 

31.06% $0.00 

33.39% $0.00 

36.88% $0.00 

39.88% $0.00 

42.46% $0.00 

45.56% $0.00 

48.45% $0.00 

51.21% $0.00 

53.83% $0.00 

55.98% $0.00 

58.05% $0.00 
60.72% $0.00 

Texas Department of Transportation Form M-2.1 RFP Addendum 56 
IH 35E Managed Lanes Project Page 2 of 4 Volume I - Instructions to Proposers 
October 12,19, 2012 Form M-2.1 – Cash Flow Adjustment Tables/Maximum Payment Curve (Work Package 1) 



 

  
  

  
 

  
 

  
   

 

  

 

      
              

             

Months after 
NTP 

(A) 
Anticipated 
Draw / Cash 

Flow 

(B) 
Developer's 
Cumulative 
Draw / Cash 

Flow 

(C) 
Discount 

Factor at 5% 
per annum 

(A X C) 
PV of 

Anticipated 
Draw / Cash 

Flow 

0.89968 

25 $0.00 $0.00 0.89603 $0.00 

26 $0.00 $0.00 0.89240 $0.00 

27 $0.00 $0.00 0.88878 $0.00 

28 $0.00 $0.00 0.88517 $0.00 

29 $0.00 $0.00 0.88158 $0.00 

30 $0.00 $0.00 0.87800 $0.00 

31 $0.00 $0.00 0.87444 $0.00 

32 $0.00 $0.00 0.87089 $0.00 

33 $0.00 $0.00 0.86736 $0.00 

34 $0.00 $0.00 0.86384 $0.00 

35 $0.00 $0.00 0.86033 $0.00 

36 $0.00 $0.00 0.85684 $0.00 

37 $0.00 $0.00 0.85336 $0.00 
38 $0.00 $0.00 $0.00 

(D) (D X �A) 
Maximum Maximum 
Allowable Payment Curve 

Cumulative 
Draw as a % 

of Total 

61.98% $0.00 

64.83% $0.00 

66.38% $0.00 

67.67% $0.00 

70.43% $0.00 

71.88% $0.00 

73.63% $0.00 

75.92% $0.00 

78.38% $0.00 

80.70% $0.00 

82.80% $0.00 

85.75% $0.00 

88.23% $0.00 
90.91% $0.00 

Texas Department of Transportation Form M-2.1 RFP Addendum 56 
IH 35E Managed Lanes Project Page 3 of 4 Volume I - Instructions to Proposers 
October 12,19, 2012 Form M-2.1 – Cash Flow Adjustment Tables/Maximum Payment Curve (Work Package 1) 



 

  
  

  
 

  
 

  
   

 

  

 

     
    

      
              

             

Months after 
NTP 

(A) 
Anticipated 
Draw / Cash 

Flow 

(B) 
Developer's 
Cumulative 
Draw / Cash 

Flow 

(C) 
Discount 

Factor at 5% 
per annum 

(A X C) 
PV of 

Anticipated 
Draw / Cash 

Flow 

0.84990 

39 $0.00 $0.00 0.84645 $0.00 

40 $0.00 $0.00 0.84302 $0.00 

41 $0.00 $0.00 0.83960 $0.00 

42 $0.00 $0.00 0.83619 $0.00 

43 $0.00 $0.00 0.83280 $0.00 

44 $0.00 $0.00 0.82942 $0.00 

45 $0.00 $0.00 0.82605 $0.00 

46 $0.00 $0.00 0.82270 $0.00 

47 $0.00 $0.00 0.81936 $0.00 

48 $0.00 $0.00 0.81604 $0.00 
TOTALS $0.00 $0.00 

(D) (D X �A) 
Maximum Maximum 
Allowable Payment Curve 

Cumulative 
Draw as a % 

of Total 

93.32% $0.00 

95.66% $0.00 

97.38% $0.00 

98.00% $0.00 

98.99% $0.00 

99.28% $0.00 

99.66% $0.00 

99.81% $0.00 

99.92% $0.00 

100.00% $0.00 

Nominal Development Payments NPV of Development Payments 
To Form M-1 To Form M-1 

Texas Department of Transportation Form M-2.1 RFP Addendum 56 
IH 35E Managed Lanes Project Page 4 of 4 Volume I - Instructions to Proposers 
October 12,19, 2012 Form M-2.1 – Cash Flow Adjustment Tables/Maximum Payment Curve (Work Package 1) 



 
          

    
   

             
     

 

  
  

  
 

  
 

  
   

 

  

 

      
              

             

FORM M-2.2 
CASH FLOW ADJUSTMENT TABLES / MAXIMUM PAYMENT CURVE (WORK PACKAGE 2) 

IH 35E MANAGED LANES PROJECT 
TEXAS DEPARTMENT OF TRANSPORTATION 

NOTE: Use this version of Form M-2 only if Work Package 2 is submitted. 
(all figures are in U.S. dollars) 

Months after 
NTP 

(A) 
Anticipated 
Draw / Cash 

Flow 

(B) 
Developer's 
Cumulative 
Draw / Cash 

Flow 

(C) 
Discount 

Factor at 5% 
per annum 

(A X C) 
PV of 

Anticipated 
Draw / Cash 

Flow 

1 $0.00 $0.00 0.98788 $0.00 

2 $0.00 $0.00 0.98387 $0.00 

3 $0.00 $0.00 0.97988 $0.00 

4 $0.00 $0.00 0.97590 $0.00 

5 $0.00 $0.00 0.97194 $0.00 

6 $0.00 $0.00 0.96800 $0.00 

7 $0.00 $0.00 0.96407 $0.00 

8 $0.00 $0.00 0.96016 $0.00 

9 $0.00 $0.00 0.95626 $0.00 
10 $0.00 $0.00 $0.00 

(D) (D X �A) 
Maximum Maximum 
Allowable Payment Curve 

Cumulative 
Draw as a % 

of Total 

0.00% $0.00 

3.50% $0.00 

8.57% $0.00 

9.69% $0.00 

11.18% $0.00 

12.88% $0.00 

15.17% $0.00 

18.33% $0.00 

20.61% $0.00 
22.94% $0.00 

Texas Department of Transportation Form M-2.2 RFP Addendum 56 
IH 35E Managed Lanes Project Page 1 of 4 Volume I - Instructions to Proposers 
October 12,19, 2012 Form M-2.2 – Cash Flow Adjustment Tables/Maximum Payment Curve (Work Package 2) 



 

  
  

  
 

  
 

  
   

 

  

 

      
              

             

Months after 
NTP 

(A) 
Anticipated 
Draw / Cash 

Flow 

(B) 
Developer's 
Cumulative 
Draw / Cash 

Flow 

(C) 
Discount 

Factor at 5% 
per annum 

(A X C) 
PV of 

Anticipated 
Draw / Cash 

Flow 

0.95238 

11 $0.00 $0.00 0.94852 $0.00 

12 $0.00 $0.00 0.94467 $0.00 

13 $0.00 $0.00 0.94083 $0.00 

14 $0.00 $0.00 0.93702 $0.00 

15 $0.00 $0.00 0.93322 $0.00 

16 $0.00 $0.00 0.92943 $0.00 

17 $0.00 $0.00 0.92566 $0.00 

18 $0.00 $0.00 0.92190 $0.00 

19 $0.00 $0.00 0.91816 $0.00 

20 $0.00 $0.00 0.91444 $0.00 

21 $0.00 $0.00 0.91072 $0.00 

22 $0.00 $0.00 0.90703 $0.00 

23 $0.00 $0.00 0.90335 $0.00 
24 $0.00 $0.00 $0.00 

(D) (D X �A) 
Maximum Maximum 
Allowable Payment Curve 

Cumulative 
Draw as a % 

of Total 

25.80% $0.00 

28.74% $0.00 

31.06% $0.00 

33.39% $0.00 

36.88% $0.00 

39.88% $0.00 

42.46% $0.00 

45.56% $0.00 

48.45% $0.00 

51.21% $0.00 

53.83% $0.00 

55.98% $0.00 

58.05% $0.00 
60.72% $0.00 

Texas Department of Transportation Form M-2.2 RFP Addendum 56 
IH 35E Managed Lanes Project Page 2 of 4 Volume I - Instructions to Proposers 
October 12,19, 2012 Form M-2.2 – Cash Flow Adjustment Tables/Maximum Payment Curve (Work Package 2) 



 

  
  

  
 

  
 

  
   

 

  

 

      
              

             

Months after 
NTP 

(A) 
Anticipated 
Draw / Cash 

Flow 

(B) 
Developer's 
Cumulative 
Draw / Cash 

Flow 

(C) 
Discount 

Factor at 5% 
per annum 

(A X C) 
PV of 

Anticipated 
Draw / Cash 

Flow 

0.89968 

25 $0.00 $0.00 0.89603 $0.00 

26 $0.00 $0.00 0.89240 $0.00 

27 $0.00 $0.00 0.88878 $0.00 

28 $0.00 $0.00 0.88517 $0.00 

29 $0.00 $0.00 0.88158 $0.00 

30 $0.00 $0.00 0.87800 $0.00 

31 $0.00 $0.00 0.87444 $0.00 

32 $0.00 $0.00 0.87089 $0.00 

33 $0.00 $0.00 0.86736 $0.00 

34 $0.00 $0.00 0.86384 $0.00 

35 $0.00 $0.00 0.86033 $0.00 

36 $0.00 $0.00 0.85684 $0.00 

37 $0.00 $0.00 0.85336 $0.00 
38 $0.00 $0.00 $0.00 

(D) (D X �A) 
Maximum Maximum 
Allowable Payment Curve 

Cumulative 
Draw as a % 

of Total 

61.98% $0.00 

64.83% $0.00 

66.38% $0.00 

67.67% $0.00 

70.43% $0.00 

71.88% $0.00 

73.63% $0.00 

75.92% $0.00 

78.38% $0.00 

80.70% $0.00 

82.80% $0.00 

85.75% $0.00 

88.23% $0.00 
90.91% $0.00 

Texas Department of Transportation Form M-2.2 RFP Addendum 56 
IH 35E Managed Lanes Project Page 3 of 4 Volume I - Instructions to Proposers 
October 12,19, 2012 Form M-2.2 – Cash Flow Adjustment Tables/Maximum Payment Curve (Work Package 2) 



 

  
  

  
 

  
 

  
   

 

  

 

     
    

      
              

             

Months after 
NTP 

(A) 
Anticipated 
Draw / Cash 

Flow 

(B) 
Developer's 
Cumulative 
Draw / Cash 

Flow 

(C) 
Discount 

Factor at 5% 
per annum 

(A X C) 
PV of 

Anticipated 
Draw / Cash 

Flow 

0.84990 

39 $0.00 $0.00 0.84645 $0.00 

40 $0.00 $0.00 0.84302 $0.00 

41 $0.00 $0.00 0.83960 $0.00 

42 $0.00 $0.00 0.83619 $0.00 

43 $0.00 $0.00 0.83280 $0.00 

44 $0.00 $0.00 0.82942 $0.00 

45 $0.00 $0.00 0.82605 $0.00 

46 $0.00 $0.00 0.82270 $0.00 

47 $0.00 $0.00 0.81936 $0.00 

48 $0.00 $0.00 0.81604 $0.00 
TOTALS $0.00 $0.00 

(D) (D X �A) 
Maximum Maximum 
Allowable Payment Curve 

Cumulative 
Draw as a % 

of Total 

93.32% $0.00 

95.66% $0.00 

97.38% $0.00 

98.00% $0.00 

98.99% $0.00 

99.28% $0.00 

99.66% $0.00 

99.81% $0.00 

99.92% $0.00 

100.00% $0.00 

Nominal Development Payments NPV of Development Payments 
To Form M-1 To Form M-1 

Texas Department of Transportation Form M-2.2 RFP Addendum 56 
IH 35E Managed Lanes Project Page 4 of 4 Volume I - Instructions to Proposers 
October 12,19, 2012 Form M-2.2 – Cash Flow Adjustment Tables/Maximum Payment Curve (Work Package 2) 



 
          

    
   

             

     

 

  
  

  
 

  
 

  
   

 

  

 

      
              

             

FORM M-2.3 
CASH FLOW ADJUSTMENT TABLES / MAXIMUM PAYMENT CURVE (WORK PACKAGE 3) 

IH 35E MANAGED LANES PROJECT 
TEXAS DEPARTMENT OF TRANSPORTATION 

NOTE: Use this version of Form M-2 only if Work Package 3 is submitted. 

(all figures are in U.S. dollars) 

Months after 
NTP 

(A) 
Anticipated 
Draw / Cash 

Flow 

(B) 
Developer's 
Cumulative 
Draw / Cash 

Flow 

(C) 
Discount 

Factor at 5% 
per annum 

(A X C) 
PV of 

Anticipated 
Draw / Cash 

Flow 

1 $0.00 $0.00 0.98788 $0.00 

2 $0.00 $0.00 0.98387 $0.00 

3 $0.00 $0.00 0.97988 $0.00 

4 $0.00 $0.00 0.97590 $0.00 

5 $0.00 $0.00 0.97194 $0.00 

6 $0.00 $0.00 0.96800 $0.00 

7 $0.00 $0.00 0.96407 $0.00 

8 $0.00 $0.00 0.96016 $0.00 

9 $0.00 $0.00 0.95626 $0.00 

(D) (D X �A) 
Maximum Maximum 
Allowable Payment Curve 

Cumulative 
Draw as a % 

of Total 

0.00% $0.00 

3.50% $0.00 

8.57% $0.00 

9.69% $0.00 

11.18% $0.00 

12.88% $0.00 

15.17% $0.00 

18.33% $0.00 

20.61% $0.00 

Texas Department of Transportation Form M-2.3 RFP Addendum 56 
IH 35E Managed Lanes Project Page 1 of 4 Volume I - Instructions to Proposers 
October 12,19, 2012 Form M-2.3 – Cash Flow Adjustment Tables/Maximum Payment Curve (Work Package 3) 
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Months after 
NTP 

(A) 
Anticipated 
Draw / Cash 

Flow 

(B) 
Developer's 
Cumulative 
Draw / Cash 

Flow 

(C) 
Discount 

Factor at 5% 
per annum 

(A X C) 
PV of 

Anticipated 
Draw / Cash 

Flow 

0.89968 

25 $0.00 $0.00 0.89603 $0.00 

26 $0.00 $0.00 0.89240 $0.00 

27 $0.00 $0.00 0.88878 $0.00 

28 $0.00 $0.00 0.88517 $0.00 

29 $0.00 $0.00 0.88158 $0.00 

30 $0.00 $0.00 0.87800 $0.00 

31 $0.00 $0.00 0.87444 $0.00 

32 $0.00 $0.00 0.87089 $0.00 

33 $0.00 $0.00 0.86736 $0.00 

34 $0.00 $0.00 0.86384 $0.00 

35 $0.00 $0.00 0.86033 $0.00 

36 $0.00 $0.00 0.85684 $0.00 

37 $0.00 $0.00 0.85336 $0.00 
38 $0.00 $0.00 $0.00 

(D) (D X �A) 
Maximum Maximum 
Allowable Payment Curve 

Cumulative 
Draw as a % 

of Total 

61.98% $0.00 

64.83% $0.00 

66.38% $0.00 

67.67% $0.00 

70.43% $0.00 

71.88% $0.00 

73.63% $0.00 

75.92% $0.00 

78.38% $0.00 

80.70% $0.00 

82.80% $0.00 

85.75% $0.00 

88.23% $0.00 
90.91% $0.00 

Texas Department of Transportation Form M-2.3 RFP Addendum 56 
IH 35E Managed Lanes Project Page 3 of 4 Volume I - Instructions to Proposers 
October 12,19, 2012 Form M-2.3 – Cash Flow Adjustment Tables/Maximum Payment Curve (Work Package 3) 
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FORM M-2.4 
CASH FLOW ADJUSTMENT TABLES / MAXIMUM PAYMENT CURVE (PACKAGE 4) 

IH 35E MANAGED LANES PROJECT 
TEXAS DEPARTMENT OF TRANSPORTATION 

NOTE: Use this version of Form M-2 only if Work Package 4 is submitted. 

(all figures are in U.S. dollars) 

Months after 
NTP 

(A) 
Anticipated 
Draw / Cash 

Flow 

(B) 
Developer's 
Cumulative 
Draw / Cash 

Flow 

(C) 
Discount 

Factor at 5% 
per annum 

(A X C) 
PV of 

Anticipated 
Draw / Cash 

Flow 

1 $0.00 $0.00 0.98788 $0.00 

2 $0.00 $0.00 0.98387 $0.00 

3 $0.00 $0.00 0.97988 $0.00 

4 $0.00 $0.00 0.97590 $0.00 

5 $0.00 $0.00 0.97194 $0.00 

6 $0.00 $0.00 0.96800 $0.00 

7 $0.00 $0.00 0.96407 $0.00 

8 $0.00 $0.00 0.96016 $0.00 

9 $0.00 $0.00 0.95626 $0.00 
10 $0.00 $0.00 $0.00 

(D) (D X �A) 
Maximum Maximum 
Allowable Payment Curve 

Cumulative 
Draw as a % 

of Total 

0.00% $0.00 

3.25% $0.00 

8.57% $0.00 

10.43% $0.00 

12.17% $0.00 

14.49% $0.00 

18.00% $0.00 

20.93% $0.00 

24.21% $0.00 
27.37% $0.00 

Texas Department of Transportation Form M-2.4 RFP Addendum 56 
IH 35E Managed Lanes Project Page 1 of 4 Volume I - Instructions to Proposers 
October 12,19, 2012 Form M-2.4 – Cash Flow Adjustment Tables/Maximum Payment Curve (Work Package 4) 



 

  
  

  
 

  
 

  
   

 

  

 

      
              

             

Months after 
NTP 

(A) 
Anticipated 
Draw / Cash 

Flow 

(B) 
Developer's 
Cumulative 
Draw / Cash 

Flow 

(C) 
Discount 

Factor at 5% 
per annum 

(A X C) 
PV of 

Anticipated 
Draw / Cash 

Flow 

0.95238 

11 $0.00 $0.00 0.94852 $0.00 

12 $0.00 $0.00 0.94467 $0.00 

13 $0.00 $0.00 0.94083 $0.00 

14 $0.00 $0.00 0.93702 $0.00 

15 $0.00 $0.00 0.93322 $0.00 

16 $0.00 $0.00 0.92943 $0.00 

17 $0.00 $0.00 0.92566 $0.00 

18 $0.00 $0.00 0.92190 $0.00 

19 $0.00 $0.00 0.91816 $0.00 

20 $0.00 $0.00 0.91444 $0.00 

21 $0.00 $0.00 0.91072 $0.00 

22 $0.00 $0.00 0.90703 $0.00 

23 $0.00 $0.00 0.90335 $0.00 

24 $0.00 $0.00 0.89968 $0.00 

25 $0.00 $0.00 0.89603 $0.00 

(D) (D X �A) 
Maximum Maximum 
Allowable Payment Curve 

Cumulative 
Draw as a % 

of Total 

30.03% $0.00 

32.70% $0.00 

35.71% $0.00 

39.88% $0.00 

42.82% $0.00 

46.29% $0.00 

49.54% $0.00 

52.68% $0.00 

55.25% $0.00 

57.69% $0.00 

60.72% $0.00 

62.33% $0.00 

65.00% $0.00 

67.10% $0.00 

69.39% $0.00 

Texas Department of Transportation Form M-2.4 RFP Addendum 56 
IH 35E Managed Lanes Project Page 2 of 4 Volume I - Instructions to Proposers 
October 12,19, 2012 Form M-2.4 – Cash Flow Adjustment Tables/Maximum Payment Curve (Work Package 4) 



 

  
  

  
 

  
 

  
   

 

  

 

      
              

             

Months after 
NTP 

(A) 
Anticipated 
Draw / Cash 

Flow 

(B) 
Developer's 
Cumulative 
Draw / Cash 

Flow 

(C) 
Discount 

Factor at 5% 
per annum 

(A X C) 
PV of 

Anticipated 
Draw / Cash 

Flow 

26 $0.00 $0.00 0.89240 $0.00 

27 $0.00 $0.00 0.88878 $0.00 

28 $0.00 $0.00 0.88517 $0.00 

29 $0.00 $0.00 0.88158 $0.00 

30 $0.00 $0.00 0.87800 $0.00 

31 $0.00 $0.00 0.87444 $0.00 

32 $0.00 $0.00 0.87089 $0.00 

33 $0.00 $0.00 0.86736 $0.00 

34 $0.00 $0.00 0.86384 $0.00 

35 $0.00 $0.00 0.86033 $0.00 

36 $0.00 $0.00 0.85684 $0.00 

37 $0.00 $0.00 0.85336 $0.00 

38 $0.00 $0.00 0.84990 $0.00 

39 $0.00 $0.00 0.84645 $0.00 

40 $0.00 $0.00 0.84302 $0.00 
41 $0.00 $0.00 $0.00 

(D) (D X �A) 
Maximum Maximum 
Allowable Payment Curve 

Cumulative 
Draw as a % 

of Total 

$0.00 72.13% 

74.10% $0.00 

75.92% $0.00 

78.72% $0.00 

81.38% $0.00 

83.81% $0.00 

87.12% $0.00 

90.23% $0.00 

92.98% $0.00 

95.66% $0.00 

97.71% $0.00 

98.67% $0.00 

99.43% $0.00 

99.59% $0.00 

99.81% $0.00 
99.95% $0.00 

Texas Department of Transportation Form M-2.4 RFP Addendum 56 
IH 35E Managed Lanes Project Page 3 of 4 Volume I - Instructions to Proposers 
October 12,19, 2012 Form M-2.4 – Cash Flow Adjustment Tables/Maximum Payment Curve (Work Package 4) 
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FORM M-3 
OPTIONS PRICE 

IH 35E MANAGED LANES PROJECT 
TEXAS DEPARTMENT OF TRANSPORTATION 

Work Package [Insert Work Package number for which Proposal 
Selection: is submitted] 

Instructions: Insert pricing information separately for each Option (described 
in ITP Section 1.4.2 and Exhibit I) included in Proposer’s Work Package 
selection. For Work Package 2, insert pricing information for corresponding 
Options 1 through 3; for Work Package 3 insert pricing information for 
corresponding Options 1 through 6; and for Work Package 4, insert pricing 
information for corresponding Options 1 through 9. Delete rows containing 
Options not included in Work Package selection. This Form is not required if 
Proposal is submitted for Work Package 1. 

IH 35E Managed 
Lanes Project 
Development 
Agreement 

Amount for each 
Option ( $US) 

NPV on Form M-3.1 
for each Option ($US) 

Option 1 
Option 2 
Option 3 
Option 4 
Option 5 
Option 6 
Option 7 
Option 8 
Option 9 

Total Amount $0.00 $0.00 

Proposer is requesting the above total amount from TxDOT for the Option Work during the 
design and construction phase of the Project under the Development Agreement. 

Timing of payment is as shown on Form M-3.1 for each Optional Work Item. 

Texas Department of Transportation Form M-3 RFP Addendum 56 
IH 35E Managed Lanes Project Page 1 of 1 Volume I - Instructions to Proposers 
October 12,19, 2012 Form M-3 – Options Price 



 
     

       

    
   

                 
                   

                 
                    

                      

     

 

    

  

  
 

  
 

  

      
              

                

FORM M-3.1(a) 
DEVELOPER DRAWS / CASH FLOW TABLES 

(OPTIONS PRICE FOR WORK PACKAGES 2 OR 3) 

IH 35E MANAGED LANES PROJECT 
TEXAS DEPARTMENT OF TRANSPORTATION 

Cash Flow Adjustment Table / Total Maximum Payment Schedule for Option Work under Work Packages 2 or 3 
Instructions: If Proposal is submitted for Work Packages 2 or 3, please complete and submit a Form M-3.1 for each 
Option (described in ITP Section 1.4.2 and Exhibit I) included in Proposer’s Work Package selection. For Work Package 
2, complete one form for each of corresponding Options 1 through 3; and for Work Package 3, complete one form for 
each of corresponding Options 1 through 6. This Form is not required if Proposal is submitted for Work Packages 1 or 4. 

(all figures are in U.S. dollars) 

Months after 
NTP 

(A) 
Anticipated 
Draw / Cash 

Flow 

(B) 
Cumulative 
Draw / Cash 

Flow 

1 $0.00 $0.00 

2 $0.00 $0.00 

3 $0.00 $0.00 

4 $0.00 $0.00 

5 $0.00 $0.00 

6 $0.00 $0.00 

7 $0.00 $0.00 
8 $0.00 $0.00 

Cash Flow % 
of 

Cumulative 
Draw 

0.00% 

0.00% 

0.00% 

0.00% 

0.00% 

0.00% 

0.00% 
0.00% 

(C) (A X C) 
Discount PV of 

Factor at 5% Anticipated 
per annum Draw / Cash 

Flow 

0.98788 $0.00 

0.98387 $0.00 

0.97988 $0.00 

0.97590 $0.00 

0.97194 $0.00 

0.96800 $0.00 

0.96407 $0.00 
$0.00 

Texas Department of Transportation Form M-3.1(a) RFP Addendum 56 
IH 35E Managed Lanes Project Page 1 of 4 Volume I - Instructions to Proposers 
October 12,19, 2012 Form M-3.1(a) – Developer Draws/Cash Flow Tables (Options Price for Work Packages 2 or 3) 



 

    

  

  
 

  
 

  

      
              

                

Months after 
NTP 

(A) 
Anticipated 
Draw / Cash 

Flow 

(B) 
Cumulative 
Draw / Cash 

Flow 

9 $0.00 $0.00 

10 $0.00 $0.00 

11 $0.00 $0.00 

12 $0.00 $0.00 

13 $0.00 $0.00 

14 $0.00 $0.00 

15 $0.00 $0.00 

16 $0.00 $0.00 

17 $0.00 $0.00 

18 $0.00 $0.00 

19 $0.00 $0.00 

20 $0.00 $0.00 

21 $0.00 $0.00 

22 $0.00 $0.00 

23 $0.00 $0.00 
24 $0.00 $0.00 

Cash Flow % 
of 

Cumulative 
Draw 

0.00% 

0.00% 

0.00% 

0.00% 

0.00% 

0.00% 

0.00% 

0.00% 

0.00% 

0.00% 

0.00% 

0.00% 

0.00% 

0.00% 

0.00% 
0.00% 

(C) (A X C) 
Discount PV of 

Factor at 5% Anticipated 
per annum Draw / Cash 

Flow 

0.96016 

0.95626 $0.00 

0.95238 $0.00 

0.94852 $0.00 

0.94467 $0.00 

0.94083 $0.00 

0.93702 $0.00 

0.93322 $0.00 

0.92943 $0.00 

0.92566 $0.00 

0.92190 $0.00 

0.91816 $0.00 

0.91444 $0.00 

0.91072 $0.00 

0.90703 $0.00 

0.90335 $0.00 
$0.00 

Texas Department of Transportation Form M-3.1(a) RFP Addendum 56 
IH 35E Managed Lanes Project Page 2 of 4 Volume I - Instructions to Proposers 
October 12,19, 2012 Form M-3.1(a) – Developer Draws/Cash Flow Tables (Options Price for Work Packages 2 or 3) 



 

    

  

  
 

  
 

  

      
              

                

Months after 
NTP 

(A) 
Anticipated 
Draw / Cash 

Flow 

(B) 
Cumulative 
Draw / Cash 

Flow 

25 $0.00 $0.00 

26 $0.00 $0.00 

27 $0.00 $0.00 

28 $0.00 $0.00 

29 $0.00 $0.00 

30 $0.00 $0.00 

31 $0.00 $0.00 

32 $0.00 $0.00 

33 $0.00 $0.00 

34 $0.00 $0.00 

35 $0.00 $0.00 

36 $0.00 $0.00 

37 $0.00 $0.00 

38 $0.00 $0.00 

39 $0.00 $0.00 
40 $0.00 $0.00 

Cash Flow % 
of 

Cumulative 
Draw 

0.00% 

0.00% 

0.00% 

0.00% 

0.00% 

0.00% 

0.00% 

0.00% 

0.00% 

0.00% 

0.00% 

0.00% 

0.00% 

0.00% 

0.00% 
0.00% 

(C) (A X C) 
Discount PV of 

Factor at 5% Anticipated 
per annum Draw / Cash 

Flow 

0.89968 

0.89603 $0.00 

0.89240 $0.00 

0.88878 $0.00 

0.88517 $0.00 

0.88158 $0.00 

0.87800 $0.00 

0.87444 $0.00 

0.87089 $0.00 

0.86736 $0.00 

0.86384 $0.00 

0.86033 $0.00 

0.85684 $0.00 

0.85336 $0.00 

0.84990 $0.00 

0.84645 $0.00 
$0.00 

Texas Department of Transportation Form M-3.1(a) RFP Addendum 56 
IH 35E Managed Lanes Project Page 3 of 4 Volume I - Instructions to Proposers 
October 12,19, 2012 Form M-3.1(a) – Developer Draws/Cash Flow Tables (Options Price for Work Packages 2 or 3) 
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FORM M-3.1(b) 
DEVELOPER DRAWS / CASH FLOW TABLES 
(OPTIONS PRICE FOR WORK PACKAGE 4) 

IH 35E MANAGED LANES PROJECT 
TEXAS DEPARTMENT OF TRANSPORTATION 

Cash Flow Adjustment Table / Total Maximum Payment Schedule for Option Work under Work Package 4 
Instructions: If Proposal is submitted for Work Package 4, please complete and submit a Form M-3.2 for each Option 
(described in ITP Section 1.4.2 and Exhibit I) included in Proposer’s Work Package selection. For Work Package 4, 
complete one form for each of corresponding Options 1 through 9. . This Form is not required if Proposal is submitted 
for Work Packages 1, 2 or 3. 

(all figures are in U.S. dollars) 

Months after 
NTP 

(A) 
Anticipated 
Draw / Cash 

Flow 

(B) 
Cumulative 
Draw / Cash 

Flow 

1 $0.00 $0.00 

2 $0.00 $0.00 

3 $0.00 $0.00 

4 $0.00 $0.00 

5 $0.00 $0.00 

6 $0.00 $0.00 

7 $0.00 $0.00 

8 $0.00 $0.00 

Cash Flow % 
of 

Cumulative 
Draw 

0.00% 

0.00% 

0.00% 

0.00% 

0.00% 

0.00% 

0.00% 

0.00% 

(C) (A X C) 
Discount PV of 

Factor at 5% Anticipated 
per annum Draw / Cash 

Flow 

0.98788 $0.00 

0.98387 $0.00 

0.97988 $0.00 

0.97590 $0.00 

0.97194 $0.00 

0.96800 $0.00 

0.96407 $0.00 

0.96016 $0.00 

Texas Department of Transportation Form M-3.2(b) RFP Addendum 56 
IH 35E Managed Lanes Project Page 1 of 4 Volume I - Instructions to Proposers 
October 12,19, 2012 Form M-3.2(b) – Developer Draws/Cash Flow Tables (Options Price for Work Package 4) 
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Months after 
NTP 

(A) 
Anticipated 
Draw / Cash 

Flow 

(B) 
Cumulative 
Draw / Cash 

Flow 

25 $0.00 $0.00 

26 $0.00 $0.00 

27 $0.00 $0.00 

28 $0.00 $0.00 

29 $0.00 $0.00 

30 $0.00 $0.00 

31 $0.00 $0.00 

32 $0.00 $0.00 

33 $0.00 $0.00 

34 $0.00 $0.00 

35 $0.00 $0.00 

36 $0.00 $0.00 

37 $0.00 $0.00 

38 $0.00 $0.00 

39 $0.00 $0.00 

40 $0.00 $0.00 

Cash Flow % 
of 

Cumulative 
Draw 

0.00% 

0.00% 

0.00% 

0.00% 

0.00% 

0.00% 

0.00% 

0.00% 

0.00% 

0.00% 

0.00% 

0.00% 

0.00% 

0.00% 

0.00% 

0.00% 

(C) (A X C) 
Discount PV of 

Factor at 5% Anticipated 
per annum Draw / Cash 

Flow 

0.89603 $0.00 

0.89240 $0.00 

0.88878 $0.00 

0.88517 $0.00 

0.88158 $0.00 

0.87800 $0.00 

0.87444 $0.00 

0.87089 $0.00 

0.86736 $0.00 

0.86384 $0.00 

0.86033 $0.00 

0.85684 $0.00 

0.85336 $0.00 

0.84990 $0.00 

0.84645 $0.00 

0.84302 $0.00 
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ATC ADJUSTMENTS/OPTIONS — FORM M-3.2 

IH 35E Managed Lanes Project 
ATC Adjustment for Additional Impact to TxDOT 

Associated with Approved ATCs Relating to Options 

Approved 
ATC # DESCRIPTION OF APPROVED ATC AND APPLICABLE OPTION Costs to TxDOT 

TOTAL 

Note: 
Cost refers to the additional cost associated with the ATC as determined by 
TxDOT and set forth in the ATC approval letter. Attach ATC approval letters to 
this form. 

Texas Department of Transportation Form M-3.2 RFP Addendum 56 
IH 35E Managed Lanes Project Page 1 of 1 Volume I - Instructions to Proposers 
October 12,19, 2012 Form M-3.2 – ATCs Adjustments/Options 



 
 

    
   

              

   

        
        
        

         
                  

          

      
              

     

FORM N-1 
MAINTENANCE PRICE 

IH 35E MANAGED LANES PROJECT 
TEXAS DEPARTMENT OF TRANSPORTATION 

Work Package Selection: [Insert Work Package number for which Proposal is submitted.] 

(in U.S. dollars Year 
2012) 

Capital Maintenance Price, Years 1 to 5 0 
0 
0 

From Form N-1.1 
Capital Maintenance Price, Years 6 to 10 From Form N-1.1 
Capital Maintenance Price, Years 11 to 15 From Form N-1.1 

Total Capital Maintenance Price, Years 1 to 15 From Form N-1.1 
Proposer is requesting the above total amount from TxDOT for the maintenance phase of the Project under the Development 
Agreement. 
An itemized breakdown of the Amount is shown on Form N-1.1. 

0 

Texas Department of Transportation Form N-1 RFP Addendum 56 
IH 35E Managed Lanes Project Page 1 of 1 Volume I - Instructions to Proposers 
October 12,19, 2012 Form N-1 Maintenance Price 



 
  

    
   

                     
       

 

 

 
  

 
 

   

    

    

    

                
 

 
   

      
              

       

FORM N-1.1 
MAINTENANCE PRICE BREAKDOWN 

IH 35E MANAGED LANES PROJECT 
TEXAS DEPARTMENT OF TRANSPORTATION 

Work Package Selection: [Insert Work Package number for which Proposal is submitted] 
(all figures are in U.S. dollars, Year 2012) 

YEAR 

Routine 
Pavement 
Operations 

Pavement 
Mainten-an 
ce Program 

Bridge 
Mainten-an 

ce 

Drainage 
Facilities 

Noise Walls 
and 

Retaining 
Walls 

Traffic 
Control 

Embank-m 
ent and 

Cut Slopes 

Miscellaneous 
Maintenance 

Items a 

Annual Lump 
Sum Payment 
for Periodic 

Capital 
Maintenance 

Services 

Total 
Lump 

Sum for 5 
Year 

Period 

1 to 5 $0.00 To Form N-1 

6 to 10 $0.00 $0.00 To Form N-1 

11 to 15 $0.00 $0.00 To Form N-1 

Totals $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 

a Miscellaneous Maintenance Items shall be full compensation for all remaining items not already paid under other 
maintenance items. 

Totals 
(Years 1 
through 15) $0.00 To Form N-1 

Texas Department of Transportation Form N-1.1 RFP Addendum 56 
IH 35E Managed Lanes Project Page 1 of 1 Volume I - Instructions to Proposers 
October 12,19, 2012 Form N-1.1 – Maintenance Price Breakdown 



 
  

    
   

             

                     
                     

                    
                      

    

   
     

 
   

  
   

  

 

 
 
 
 
 
 
 
 
 

 
                     

               

      
              

       

FORM N-2 
MAINTENANCE OPTION PRICE 

IH 35E MANAGED LANES PROJECT 
TEXAS DEPARTMENT OF TRANSPORTATION 

Work Package Selection: [Insert Work Package number for which Proposal is submitted.] 

Instructions: Please provide a separate Maintenance Option Price for each Option (described in ITP Section 1.4.2 and Exhibit I) included in Work 
Package selection. For Work Package 2, insert pricing information for corresponding Options 1 through 3; for Work Package 3 insert pricing 
information for corresponding Options 1 through 6; and for Work Package 4, insert pricing information for corresponding Options 1 through 9. 
Delete rows containing Options not included in Work Package selection. This Form is not required if Proposal is submitted for Work Package 1. 

(in U.S. dollars Year 2012) 

I-35E Managed Lanes Project 
Capital Maintenance Agreement 

Capital 
Maintenance 

Price, 
Years 1 to 5 
(from Form 

N-2.1) 

Capital 
Maintenance 

Price, 
Years 6 to 10 

(from Form N-2.1) 

Capital 
Maintenance 

Price, 
Years 10 to 15 

(from Form N-2.1) 

Total Cost 

Option 1 
Option 2 
Option 3 
Option 4 
Option 5 
Option 6 
Option 7 
Option 8 
Option 9 

Total Amount $0.00 $0.00 $0.00 $0.00 
Proposer is requesting the above total amount from TxDOT for the Option Work during the maintenance phase of the Project under the 
CMA. An itemized breakdown of the Amount is shown on Form N-2.1 for each Option. 

Texas Department of Transportation Form N-2 RFP Addendum 56 
IH 35E Managed Lanes Project Page 1 of 1 Volume I - Instructions to Proposers 
October 12,19, 2012 Form N-2 – Maintenance Option Price 
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FORM O 

SUBSTANTIAL COMPLETION DEADLINE 

Description Substantial Completion Date 
TxDOT Last Allowable Date for Substantial 
Completion (From Exhibit B, Section 4.3.2 (7)) 

Work Package 1: 

− NTP1 plus 1,460 calendar days 

Work Package 2: 

− NTP1 plus 1,460 calendar days 

Work Package 3: 

− NTP1 plus 1,460calendar days 

Work Package 4: 

− NTP1 plus 1,278 calendar days 

Work Package Selection (pick one) Work Package 1 

Work Package 2 

Work Package 3 

Work Package 4 

Proposal Commitment Date for Substantial 
Completion (number of calendar days between 
NTP1 and Proposer’s proposed Substantial 
Completion date from the Preliminary Project 
Baseline Schedule) 

NTP1 plus [__________] calendar days 

Texas Department of Transportation Form O RFP Addendum 56 
IH 35E Managed Lanes Project Page 1 of 1 Volume I - Instructions to Proposers 
October 12,19, 2012 Form O – Completion Deadline 



 
   

           
     

   

     
            

        
              

     
     

             
         

             
            

             
          

          
   

    

            
              

             
               

               
        

          
              

             
              

            
  

      
              

      

FORM P 
EQUAL EMPLOYMENT OPPORTUNITY CERTIFICATION 

To be executed by the Proposer, Major Participants and proposed known Subcontractors. 
The undersigned certifies on behalf of that: 

(Name of entity making 
certification) 

(check one of the following boxes) 
It has developed and has on file at each establishment affirmative action programs 
pursuant to 41 CFR Part 60-2 (Affirmative Action Programs). 
It is not subject to the requirements to develop an affirmative action program under 41 
CFR Part 60-2 (Affirmative Action Programs). 

(check one of the following boxes) 
It has not participated in a previous contract or subcontract subject to the equal 
opportunity clause described in Executive Orders 10925, 11114 or 11246. 
It has participated in a previous contract or subcontract subject to the equal opportunity 
clause described in Executive Orders 10925, 11114 or 11246 and, where required, it 
has filed with the Joint Reporting Committee, the Director of the Office of Federal 
Contract Compliance, a Federal Government contracting or administering agency, or the 
former President’s Committee on Equal Employment Opportunity, all reports due under 
the applicable filing requirements. 

Signature: 
Title: 
Date: 

If not Proposer, relationship to 
Proposer: 

Note: The above certification is required by the Equal Employment Opportunity Regulations of 
the Secretary of Labor (41 CFR 60-1.7(b)(1)), and must be submitted by Proposers only in 
connection with contracts which are subject to the equal opportunity clause. Contracts that are 
exempt from the equal opportunity clause are set forth in 41 CFR 60-1.5. (Generally, only 
contracts of $10,000 or under are exempt.) Currently, Standard Form 100 (EEO-1) is the only 
report required by Executive Orders or their implementing regulations. 
Proposers, Major Participants, and proposed Subcontractors who have participated in a 
previous contract subject to the Executive Orders and have not filed the required reports should 
note that 41 CFR 60-1.7(b)(1) prevents the award of contracts and subcontracts unless such 
contractor submits a report covering the delinquent period or such other period specified by the 
Federal Highway Administration or by the Director, Office of Federal Contract Compliance, U.S. 
Department of Labor. 
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FORM Q 

KEY SUBCONTRACTORS 

List of Key Subcontractors by discipline or role: 
– Project Management: 
– Lead Design Firm: 
– Quality Control Management: 
– Quality Assurance Management: 
– Key Task Leader – Geotechnical: 
– Key Task Leader – Hydraulics and Hydrology: 
– Key Task Leader – Structural: 
– Key Task Leader – Environmental: 
– Key Task Leader – Utilities: 
– Key Task Leader – Right of Way: 
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____________________________ 

FORM R 

CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING 

The undersigned certifies, to the best of its knowledge and belief (after due inquiry and 
investigation), that: 

1. No Federal appropriated funds have been paid or will be paid, by or on 
behalf of the undersigned, to any person for influencing or attempting to influence an 
officer or employee of any Federal agency, a member of Congress, an officer or 
employee of Congress, or an employee of a member of Congress in connection with 
the awarding of any Federal contract, the making of any Federal grant, the making of 
any Federal loan, the entering into of any cooperative agreement, and the extension, 
continuation, renewal, amendment, or modification of any Federal contract, grant, loan, 
or cooperative agreement; 

2. If any funds other than Federal appropriated funds have been paid or will 
be paid to any person for influencing or attempting to influence an officer or employee 
of any Federal agency, a member of Congress, an officer or employee of Congress, or 
an employee of a member of Congress in connection with this Federal contract, grant, 
loan, or cooperative agreement, the undersigned shall complete and submit Standard 
Form-LLL, “Disclosure Form to Report Lobbying,” in accordance with its instructions. 
This certification is a material representation of fact upon which reliance was placed 
when this transaction was made or entered into. Submission of this certification is a 
prerequisite for making or entering into this transaction imposed by 31 U.S.C. § 1352. 
Any person who fails to file the required certification shall be subject to a civil penalty of 
not less than $10,000 and not more than $100,000 for each such failure. 
The undersigned shall require that the language of this certification be included in all 
lower tier subcontracts which exceed $100,000 and that all such recipients shall certify 
and disclose accordingly. 

Date: __________, 2012 ____________________________ 
Signature 

Title 
[Duplicate or modify this form as necessary so that it accurately describes the entity 
making the Proposal and so that it is signed on behalf of Proposer, all partners, 
members or joint venturers of the Proposer and all other Major Participants] 
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FORM S 

CERTIFICATION REGARDING INELIGIBLE CONTRACTORS 

CERTIFICATION REGARDING DEBARMENT, SUSPENSION AND OTHER 
INELIGIBILITY AND VOLUNTARY EXCLUSION FROM TRANSACTIONS 

FINANCED IN PART BY THE U.S. GOVERNMENT 

I, hereby certify that 
(Name and title of Certifying Officer) 

and Subcontractors 
(Names of Developer and Major Participants) 

1. Are not presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participation by any 
Federal department or agency or from participation in the Project; 

2. Have not within a three-year period preceding this proposal been 
convicted of or had a civil judgment rendered against them for 
commission of fraud or a criminal offense in connection with obtaining, 
attempting to obtain, or performing a public (Federal, State or local) 
transaction or contract under a public transaction; violation of Federal or 
State antitrust statues or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements, or 
receiving stolen property; 

3. Are not presently indicted for or otherwise criminally or civilly charged by a 
governmental entity (Federal, State or local) with commission of any of the 
offenses enumerated in Paragraph 2 of this certification; and 

4. Have not within a three-year period preceding this proposal had one or 
more public transactions (Federal, State or local) terminated for cause or 
default. 

If any Developer, Major Participant or Subcontractor is unable to certify to any of the 
statements in this certification, such prospective Developer, Major Participant or 
Subcontractor shall attach an explanation to this certification. 

I hereby certify and affirm the truthfulness and accuracy of the above statement, and I 
understand that the provisions of 31 United States Code (U.S.C.) §3801 et seq. 
(Administrative Remedies for False Claims and Statements) are applicable hereto. 

Name of Developer 

Street Address of Developer 

City, State, Zip 
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Telephone Number of Developer 

Signature of Certifying Officer 

Date 

Note: The above certification merely certifies that a Proposer and its Subcontractors 
are not declared by the Federal Government or have not voluntarily declared 
themselves debarred, suspended, or declared ineligible from doing transactions with 
the Federal Government or any of its agencies. 
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FORM T-1 

WORK PACKAGE IDENTIFICATION 

Request for Proposals 
to Develop, Design, Construct and Potentially Maintain 

the IH 35E Managed Lanes Project 

Texas Department of Transportation 

Proposer Name:______________________________ 

This Proposal is for the scope of work for Work Package No. [insert applicable Work 
Package number], as described in ITP Section 1.4.2. 

Date:__________________________ 

Signature:_______________________ 

Title:___________________________ 
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FORM T-2 

DEVELOPMENT PRICE VERIFICATION 

Request for Proposals 
to Develop, Design, Construct and Potentially Maintain 

the IH 35E Managed Lanes Project 

Texas Department of Transportation 

Proposer Name:______________________________ 

This Proposal is for the scope of work for Work Package No. [insert applicable Work 
Package number], as described in ITP Section 1.4.2. 

Proposer represents and warrants that the Development Price submitted with 
Proposer’s Financial Proposal is less than or equal to the Adjusted Available Public 
Funds set forth in ITP Sections 1.4.2 and 3.3 for the above-referenced Work Package. 

Check One: ______ Yes ______ No 

Date:__________________________ 

Signature:_______________________ 

Title:___________________________ 
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_________________ 

FORM U 

GUARANTOR COMMITMENT LETTER 

[Date] 

Mr. John Hudspeth, P.E. 
Texas Department of Transportation 
4777 E. Highway 80 
Mesquite, TX 75150 

RE: GUARANTOR COMMITMENT TO PROVIDE PARENT GUARANTY FOR 
THE IH 35E MANAGED LANES PROJECT 

Dear Mr. Hudspeth: 

___________ [Insert name of entity providing the guaranty], hereinafter “Guarantor,” is 
___________ [describe relationship to Proposer]. This commitment letter is provided 
on behalf of ________ [insert name of Proposer] in connection with its proposal for the 
Development Agreement and Capital Maintenance Agreement (“CMA”) for the IH 35E 
Managed Lanes Project (“Project”). Guarantor hereby irrevocably agrees to provide a 
guaranty, guaranteeing all the obligations of [Developer and/or Maintenance Contractor] 
with respect to the [insert CMA and/or Development Agreement or both, as applicable] 
in the form of [insert Exhibit 13 to the Development Agreement and/or Exhibit 9 of the 
Capital Maintenance Agreement, as appropriate]. This commitment is subject only to 
award and execution of the Development Agreement and CMA by TxDOT and 
________ [insert name of Proposer] and the issuance of NTP1. 

Sincerely, 

[Title] 

[Attach evidence of authorization of the signatory to the letter, which may include a 
Power of Attorney signed by an authorized individual of the entity or other authority, as 
evidenced by the partnership agreement, joint venture agreement, corporate charter, 
bylaws or resolution.] 

Texas Department of Transportation Form U RFP Addendum 56 
IH 35E Managed Lanes Project Page 1 of 1 Volume I - Instructions to Proposers 
October 12,19, 2012 Form U – Guarantor Commitment Letter 



         
 

  
  

        
  

          

  
  

         

          
 

 
 

  
  

 
 
  

 
 

 
 

 

 
 

 
 

 

Document comparison by Workshare Compare on Friday, October 19, 2012 
8:03:30 AM 

Input: 

Document 1 ID 
file://C:\Documents and Settings\iaj\Desktop\Addendum 
6\Addendum 5\IH 35E ITP Exhibit D - Forms (Addendum 
No. 5) (Clean).doc 

Description IH 35E ITP Exhibit D - Forms (Addendum No. 5) (Clean) 

Document 2 ID 
file://C:\Documents and Settings\iaj\Desktop\Addendum 
6\Word\IH 35E ITP Exhibit D - Forms (Addendum No. 6) 
(clean).doc 

Description IH 35E ITP Exhibit D - Forms (Addendum No. 6) (clean) 
Rendering set standard 

Legend: 

Insertion 
Deletion 
Moved from 
Moved to 
Style change 
Format change 
Moved deletion 
Inserted cell 
Deleted cell 
Moved cell 
Split/Merged cell 
Padding cell 

Statistics: 

Count 
Insertions 81 
Deletions 80 
Moved from 0 
Moved to 0 
Style change 0 
Format changed 0 
Total changes 161 


