



A

Executive Summary

EXECUTIVE SUMMARY

North Tarrant Infrastructure Southeast (NTISE) remains committed to the Southeast Connector project. We have produced a Best and Final Offer (BAFO) that satisfies the TxDOT objectives. Our Original Proposal, supplemental by the BAFO is best suited to complete the Project on schedule and on budget.

Technical BAFO Organization & Contents

The following lists the contents of the Technical BAFO

1. Transmittal Letter
2. Index
3. Executive Summary
4. Proposal Information, Certifications and Documents
5. Technical Solutions
6. Appendices

Proposal Information, Certification and Documents

The following table identifies the portions of the Original Proposal that have been revised or supplemented by the BAFO. No change has occurred to Forms B-2, E, F, H, I, K, L, M or O and the information and authorities identified in the original forms are still accurate and valid as of the BAFO Due Date.

Revised/New Form	Reason for BAFO Submittal
Executive Summary	Required per ITP Section 9.2
Form A – Proposal Letter	Required per ITP Section 9.2
Form B-1 – Identification of Proposer and Team Members	Updated with approved change in organization
Form C – Responsible Proposer Questionnaire - NTISE	Updates to previously disclosed matters
Form C – Responsible Proposer Questionnaire - NTI	Updates to previously disclosed matters
Form C – Responsible Proposer Questionnaire - Webber	Updates to previously disclosed matters
Form D – Personnel Work Assignment Form	Updated with approved change to Key Personnel
Letters approving change(s) to Key Personnel	Updated with approved change to Key Personnel
Letters approving change(s) to Proposer's organization	Updated with approved change in organization
Form J – Conflict of interest Disclosure Statement	Updated with approved change in organization
Exhibit H-1 - Payment for Work Product Agreement	Required per ITP Section 9.2
Exhibit H-2 - Form 1295	Required per ITP Section 9.2
Supplemental Narratives	Revised VARs and new Exhibit B, Table B-1 prompts
Appendices	
Supplemental Drawings	To illustrate supplemental narratives
Schedule	In response to new prompts in Exhibit B, Table B-1

Technical Solutions

Value Added Responses (VARs): To adapt to the revised scope and to meet the Identified Funding Amount, we modified a few of our project management and quality management VARs. The NTISE VARs provide superior benefits or value to TxDOT and/or result in outstanding improvements in the implementation of the project. Both a summary of the modifications as well as a redlined version of the VARs submitted with our Original Proposal are included in the Technical Solutions section.

Design and Construction Plan: Supplemental narratives responding to the prompts added to ITP Exhibit B, Table B-1 are provided in the Technical Solutions. These narratives discuss the construction staging and drainage in the transition areas. Drawings illustrating these transition areas are also provided; drainage in roll plot format and construction staging and temporary drainage in 11 x 17 format. These drawings are supplemental to the Concept Plans submitted with the Original Proposal.