


SOUTHERN GATEWAY PROJECT

Dallas District



Southern Gateway Project design-build scope



- **Section 1**
I-35E from Colorado Boulevard to south of the I-35E/US 67 interchange, approximately 5.1 miles. Includes transition work extending north to Reunion Boulevard.
- **Section 2A**
US 67 from the I-35E/US 67 interchange to I-20, approximately 4.9 miles.
- **Options for Local Enhancements**
A structural cap over a portion of I-35E that will support the city of Dallas' future plans for a deck plaza.

Proposals submitted – Technical (March 23); Financial/Price (April 10)*



- **Equity members**
 - Archer Western Construction, LLC
 - Granite Construction Company
 - The Lane Construction Corporation
- **Major non-equity members**
 - Parsons Transportation Group, Inc.
 - MICA Corporation
 - Southwestern Testing Laboratories, dba STL Engineers
 - Walsh Infrastructure Management, LLC



- **Equity members**
 - Fluor Enterprises, Inc.
 - Balfour Beatty Infrastructure, Inc.
- **Major non-equity members**
 - HDR Engineering, Inc.
 - Raba Kistner Infrastructure, Inc.



- **Equity members**
 - Kiewit Infrastructure South Co.
 - Austin Bridge & Road, L.P.
- **Major non-equity members**
 - AECOM Technical Services, Inc.

**alphabetical order*



Pegasus Link Constructors

Equity members

- Fluor Enterprises, Inc.
- Balfour Beatty Infrastructure, Inc.

Total proposal scores

- Pegasus Link Constructors..... 92.52
- Southgate Corridor Constructors.....73.71
- AGL Constructors 2.....73.06

Southern Gateway Sections 1 and 2A price*

Design-build	\$565,774,500
Maintenance (years 1 - 15)	\$ 25,346,018

Optional Local Enhancements (LE) Work Package price*

Maximum scope	\$89,358,903
Maintenance (years 1 - 15)	\$ 615,495

*Design-build and LE maximum scope pricing is in nominal dollars; maintenance pricing is in 2017 dollars.

- Negotiate final terms of the design-build agreement (DBA) and the capital maintenance agreement (CMA)
- Federal Highway Administration concurrence with final award
- Anticipated contract execution date in July 2017
- Finalize the scope of the Local Enhancements Work Package
- Anticipated substantial completion date in summer 2021