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INSTRUCTIONS TO PROPOSERS 

(Request for Proposals: I-2/I-69C Interchange Project) 

SECTION 1 INTRODUCTION AND GENERAL PROVISIONS 

1.1 Introduction 

This Request for Proposals, as may be amended from time to time (“RFP”), is issued by the Texas 
Department of Transportation (“TxDOT”), an agency of the State of Texas, to seek competitive detailed 
proposals (individually, a “Proposal” and collectively, “Proposals”) for a Design-Build Contract (“DBC”), 
comprised of a Design-Build Agreement (“DBA”) and Design-Build Agreement General Conditions (“DBA 
General Conditions”), and an associated Capital Maintenance Contract (“CMC”), comprised of a Capital 
Maintenance Agreement (“CMA”) and Capital Maintenance Agreement General Conditions (“CMA General 
Conditions”). The DBC shall provide that the entity identified in the successful Proposal (“DB Contractor”) 
shall develop, design, construct, and provide capital maintenance for approximately 7.8 miles of 
improvements along I-2 from just west of 2nd Street to just east of FM 2557 (S. Stewart Road) and I-69C 
from Nolana Loop to I-2 in the cities of McAllen, Pharr and San Juan, in Hidalgo County, including (i) the full 
reconstruction of the I-2/I-69C interchange to include two-lane direct connectors in all four directions, (ii) the 
reconstruction and/or widening of the I-2 general purpose lanes from six to eight lanes (four in each 
direction) from 2nd Street to the I-2/I-69C interchange, and (iii) operational improvements including the 
reconfiguration of main lane ramps on I-2 from 2nd Street to FM 2557 (S. Stewart Road) and improvements 
to the approaches and departures to and from the direct connectors (the “Project”), as further described 
below. The DB Contractor’s development, design and construction rights and obligations will be set forth in 
the DBC; whereas, the DB Contractor’s capital maintenance rights and obligations will be set forth in the 
CMC. 

TxDOT is issuing the RFP to those Proposers shortlisted based on TxDOT’s evaluation of qualification 
statements (“QS”) delivered to TxDOT on July 31, 2018, in response to the Request for Qualifications for 
the Project issued on June 8, 2018, as amended (the “RFQ”). 

Proposers must comply with these Instructions to Proposers (“ITP”) during the procurement and in their 
responses to the RFP. Proposers shall also take the Project goals identified in Section 1.3 below into 
consideration in drafting their Proposals. 

The RFP requires each Proposer to be prepared to act as the DB Contractor for the Project if the Proposer 
is selected to enter into the DBC and CMC. 

All forms identified in this ITP are found in Exhibit D unless otherwise noted. 

1.2 Request for Proposals 

1.2.1 Documents in the Request for Proposals 

The RFP consists of the following documents, and any other documents that may be issued by Addendum, 
as such documents may be amended and supplemented: 
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(a) this ITP (including exhibits and forms); 

(b) the DBC Documents; 

(c) the CMC Documents; and 

(d) the Reference Information Documents (“RIDs”). 

Refer to Section 1.3 of the DBA for a list of the DBC Documents, and Section 1.3 of the CMA for a list of 
the CMC Documents, and their respective order of precedence. 

As described in Section 2.2, the RIDs may be found on the secure file transfer and sharing site for the 
Project, which may be updated during the procurement if additional information becomes publicly available. 
The RIDs are included in the RFP for the purpose of providing information that is in TxDOT’s possession to 
Proposers. TxDOT has not determined whether the RIDs are accurate, complete or pertinent, or of any 
value to Proposers; however, the DB Contractor may rely on certain signed and sealed RIDs and other 
RIDs as described in Appendix 2 to Exhibit 3 of the DBA. Except to the extent expressly set forth in 
Appendix 2 to Exhibit 3 of the DBA, the RIDs will not form a part of the contract between TxDOT and the 
DB Contractor. Furthermore, TxDOT makes no representation, warranty or guarantee as to, and shall not 
be responsible for, the accuracy, completeness, or pertinence of the RIDs, and, in addition, shall not be 
responsible for any conclusions drawn therefrom, except as provided in Appendix 2 to Exhibit 3 of the DBA. 

1.2.2 Construction and Interpretation of this ITP 

1.2.2.1 Definitions and Acronyms 

Refer to Exhibit A hereto for the meaning of various capitalized terms and acronyms used herein, and refer 
to Item 1 of the DBA General Conditions or Item 1 of the CMA General Conditions, as applicable, for the 
meaning of capitalized terms and acronyms used but not defined herein or in Exhibit A of this ITP. 

1.2.2.2 References to this ITP 

The words “herein”, “hereby”, “hereof”, “hereto” and “hereunder” and words of similar import refer to this 
ITP as a whole and not to any particular portion of it, provided that such references in a form or Exhibit to 
the ITP are references to that specific form or Exhibit. Section references that are underlined are to either 
the body of the ITP or Exhibit in which they appear. Section references that are not underlined are to the 
portion of the RFP that is indicated in the reference. A reference to a subsection or clause “above” or 
“below” refers to the denoted subsection or clause within the section in which the reference appears. 

1.2.2.3 Meaning of Including 

In this ITP, the word “including” (or “include” or “includes”) means “including without limitation” and shall not 
be considered to set forth an exhaustive list. 

1.2.2.4 Meaning of Discretion 

In this ITP, the word “discretion” with respect to any Person means the sole and absolute discretion of such 
Person. 
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1.2.2.5 Notice, Approval, Etc., in Writing 

Whenever the RFP Documents require or provide for any notice, approval, consent, acceptance, 
determination, decision, certificate, order, waiver, explanation, policy, information or the like, the same and 
any request therefore must be in writing (unless otherwise waived in writing by the other Party). 

1.2.2.6 Times 

All times in this RFP are for local Central Time in Austin, Texas. 

1.3 Project Objectives 

The following objectives have been developed for the Project: 

 Expedite the delivery of Project improvements to the highest degree of quality possible. 

 Minimize delays to the traveling public and inconvenience to the surrounding communities. 

 Maintain a safe environment at all times throughout construction. 

 Minimize impacts to traffic flow and maintain corridor mobility as a hurricane evacuation route 
during construction. 

 Minimize the impacts to utilities within the Project right of way. 

 Facilitate participation by disadvantaged business enterprises (DBEs). 

1.4 General Project Description and Scope of the DB Contractor’s Obligations 

1.4.1 General Project Description 

The I-2/I-69C Interchange Project consists of the design, construction and maintenance of approximately 
7.8 miles of improvements along I-2 from just west of 2nd Street to just east of FM 2557 (S. Stewart Road) 
and I-69C from Nolana Loop to I-2 in the cities of McAllen, Pharr and San Juan, in Hidalgo County, 
including (i) the full reconstruction of the I-2/I-69C interchange to include two-lane direct connectors in all 
four directions, (ii) the reconstruction and/or widening of the I-2 general purpose lanes from six to eight 
lanes (four in each direction) from 2nd Street to the I-2/I-69C interchange, and (iii) operational 
improvements including the reconfiguration of main lane ramps on I-2 from 2nd Street to FM 2557 (S. 
Stewart Road) and improvements to the approaches and departures to and from the direct connectors. 

The Project components include the design and construction of the improvements, which are briefly 
summarized below: 

 I-2/I-69C Interchange 

o Demolition of four existing one-lane direct connectors at the I-2/I-69C interchange. 

o Construction of four two-lane direct connectors at the I-2/I-69C interchange. 
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 I-2 and I-69C mainlanes and ramps 

o Operational improvements to both I-2 and I-69C including improvements to the direct 
connector ramp approaches, the relocation/reconstruction of mainlane ramps, and the 
relocation and addition of auxiliary lanes. 

o Widening and resurfacing on the I-2 mainlanes from 2nd Street to E. Fresno Ave to 
accommodate an additional lane in each direction. 

o Full reconstruction of the I-2 mainlanes from six to eight lanes from E. Fresno Ave through 
the I-2/I-69C interchange. 

o Widening and resurfacing on the I-2 mainlanes from the I-2/I-69C interchange to S. 
Stewart Rd. 

o Widening and resurfacing on the I-69C mainlanes from north of E. Souix Rd. to the I-2/I-
69C interchange. 

 I-2 and I-69C frontage roads 

o Resurfacing of the I-2 frontage roads from S. McColl Rd. to S. Stewart Rd. 

o Resurfacing of the I-69C frontage roads from E. Souix Rd. through the I-2/I-69C 
interchange. 

The CMC sets forth DB Contractor’s maintenance obligations. Under the CMC, the initial five-year 
maintenance term shall commence upon Final Acceptance. TxDOT will have the right to terminate the 
CMC, without financial penalty, at the conclusion of the first year of the initial five-year maintenance term, 
by providing the DB Contractor with six months’ notice of such termination. TxDOT will hold two additional 
five-year options, exercisable by TxDOT in its discretion, to require that the DB Contractor continue to 
perform capital maintenance on the Project. The exercise of one option shall not require TxDOT to exercise 
any further option. 

1.4.2 Scope of the DB Contractor’s Obligations 

The DB Contractor’s obligations generally will include all efforts required to develop, design and construct 
the Project in accordance with the requirements of the DBC Documents and, at TxDOT’s option, in its 
discretion, provide capital maintenance for the Project in accordance with the requirements of the CMC 
Documents. 

A description of the Project scope is listed in Exhibit 1 to the DBA. 
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1.4.3 Project Environmental Status 

TxDOT is pursuing a Categorical Exclusion for the Project. An Open House was held on March 30, 2017, 
and a Public Meeting was held on June 14, 2018. Environmental clearance is currently anticipated in fall 
2018. More information regarding the environmental status and the scheduled Public Meeting can be found 
at: 

https://www.txdot.gov/inside-txdot/get-involved/about/hearings-meetings/pharr/061418.html 

The environmental review, consultation, and other actions required by applicable Federal environmental 
laws for this Project are being, or have been, carried-out by TxDOT pursuant to 23 U.S.C. 327 and a 
Memorandum of Understanding dated December 16, 2014 between FHWA and TxDOT. 

1.4.4 Status of Required ROW Acquisition 

TxDOT is advancing right of way (ROW) acquisition prior to the Effective Date of the DBC. It is anticipated 
that TxDOT will acquire all parcels within the Schematic ROW prior to NTP1. At the appropriate time, or as 
dictated by the terms of the DBC, these parcels will be handed over to DB Contractor. ROW status is 
contained in the RIDs. 

DB Contractor’s responsibilities will include right of way acquisition activities for remaining Project ROW, if 
any, as of NTP1. With respect to any ROW to be acquired after execution of the DBC, TxDOT will be 
responsible for the cost to purchase any Schematic ROW and the DB Contractor will be responsible for 
providing and paying for ROW acquisition services in connection with the acquisition of such parcels, all in 
accordance with the DBC. 

1.4.5 Status of Required Utility Work 

TxDOT has conducted Subsurface Utility Engineering (“SUE”) investigation on the Project at a Quality 
Level D at isolated locations, and TxDOT is planning to provide to the shortlisted Proposers SUE at a 
Quality Level B in the fall of 2018. SUE information is available in the RIDs. TxDOT will update the RIDs as 
additional SUE information becomes available. The DBC provides further details regarding the DB 
Contractor’s obligations related to utility relocations/adjustments. 

The DB Contractor will be responsible for performing or causing necessary Utility Adjustments to be 
performed in accordance with applicable standards and for the costs associated with all Utility Adjustments, 
except to the extent the utilities are legally responsible for such costs. 

1.4.6 Status of Required Railroad Services 

To the extent the Project crosses a railroad right of way owned by an operating railroad, the DB Contractor 
will be required to coordinate the railroad-related work for the Project with the operating railroad. 

Except to the extent set forth in the DBC, DB Contractor shall be responsible for obtaining the required 
approvals, permits, and agreements for the railroad-related work. In addition, the DB Contractor shall be 
responsible for meeting railroad design criteria for the railroad crossings and shall coordinate the design 
and installation of all railroad warning devices and traffic signals with the appropriate governmental entities 
and operating railroads. 
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Railroad crossings within the Project limits are identified below in Table 1. 

Table 1 
Summary of Railroad Crossings 

Proposed 
Station Owner Facilities Location 

Crossing RR 

CL IH2 STA 
1438+00 
(approx.) 

Union 
Pacific 
Railroad 
(owner) Rio 
Valley 
Switching 
Company 
(operator) 

I-2 grade 
separation 

Business 83 

1.5 Procurement Schedule 

The following represents the current schedule for the procurement. 

EVENT DATE and TIME 

ATC one-on-one meetings January 4, 2019 

Last date for Questions from Proposers on Addendum #1 January 8, 2019, 12:00 p.m. 

One-on-one meetings to discuss Addendum #1 January 14, 2019 

Last date for Proposers to submit ATCs (Round 2) January 22, 2019, 12:00 p.m. 

Last date for TxDOT to respond to ATCs (Round 2) February 12, 2019 

Last date for Proposers to submit requests for changes in 
Proposer Organization and Key Personnel 

February 27, 2019, 12:00 p.m. 

Last date for TxDOT to respond to Proposer Organization 
and Key Personnel change requests 

March 20, 2019 

Proposal Due Date April 10, 2019, 12:00 p.m. 

Anticipated Conditional Award by Texas Transportation 
Commission 

May 2019 

Anticipated execution of DBC and CMC August 2019 
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Where the RFP provides a deadline or due date for submission of documents, correspondence or other 
materials to TxDOT, the submission will only be considered timely if TxDOT receives the submission by the 
date and, if applicable, the time identified. All dates set forth above and elsewhere in the RFP are subject to 
change, in TxDOT’s discretion, by notice to Proposers. 

1.6 General Provisions Regarding Proposals 

1.6.1 Proposal Contents 

As used in this procurement, the term “Proposal” means a Proposer’s complete response to the RFP, 
including (a) Technical Proposal, (b) Financial Proposal and (c) Price Proposal. The instructions and 
requirements for the Technical Proposal, the Financial Proposal and Price Proposal are set forth in Exhibits 
B, C-1 and C-2, respectively, and a checklist showing the required contents of the entire Proposal is found 
in Exhibit E. The Proposal shall be organized in the order listed in Exhibit E, and shall be clearly indexed. 
Each Proposal component shall be clearly titled and identified and shall be submitted without reservations, 
qualifications, conditions or assumptions. Any failure to provide all the information and all completed forms 
(Exhibit D) in the format specified or submittal of a Proposal subject to any reservations, qualifications, 
conditions or assumptions may result in TxDOT’s rejection of the Proposal or giving it a lower rating. All 
blank spaces in the Proposal forms must be filled in as appropriate. No changes shall be made in the 
Proposal forms, except for the inclusion of required information. 

1.6.2 Inclusion of Proposal in DBC Documents and CMC Documents 

Portions of the successful Proposal, including Proposal commitments that exceed the minimum 
requirements of the DBC Documents and CMC Documents, will become part of the DBC Documents and 
CMC Documents, as specified in the DBC and the CMC. All other information is for evaluation purposes 
only and will not become part of the DBC Documents or CMC Documents. 

1.6.3 Commitments in the Proposal 

The verbiage used in each Proposal will be interpreted and evaluated based on the level of commitment 
provided by the Proposer. Tentative commitments will be given no consideration. For example, phrases 
such as “we may” or “we are considering” will be given no consideration in the evaluation process since 
they do not indicate a firm commitment. 

1.6.4 Ownership of Proposal and Applicability of Public Information Act 

Subject to Section 6.3 and the exceptions specified herein, in the Rules (defined below in Section 2.1) and 
in the Texas Transportation Code (“Code”), all written and electronic correspondence, exhibits, 
photographs, reports, printed material, tapes, disks, designs, and other graphic and visual aids submitted to 
TxDOT during this procurement process, whether included in the Proposal or otherwise submitted, become 
the property of the State of Texas upon delivery to TxDOT, and will not be returned to the submitting 
parties. 

1.7 Project Costs and Funding 

TxDOT’s current total design-build cost estimate for the Project as described in Section 1.4.1 is 
approximately $320,000,000. This estimate does not include TxDOT costs for ROW acquisition, TxDOT 
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administrative costs, or the cost responsibility of Utilities, but are inclusive of all other costs to design and 
construct the Project. This estimated cost reflects the currently developed schematic and environmentally 
studied project components at current estimated construction prices. 

TxDOT contemplates using a combination of federal and State funds to fund the design and construction of 
the Project. Payments will be made in accordance with the DBC Documents. 

1.8 Federal Requirements 

1.8.1 General Obligations 

In order to preserve the ability of TxDOT to use federal funding for the Project, the procurement process, 
the DBC Documents and the CMC Documents must comply with applicable federal Laws and regulations. 

1.8.2 DBE Requirements 

TxDOT has determined that Disadvantaged Business Enterprise (DBE) requirements apply to the design 
and construction of the Project, and has adopted a DBE program to provide DBEs opportunities to 
participate in the business activities of TxDOT as service providers, vendors, contractors, subcontractors, 
advisors, and consultants. TxDOT has adopted the definition of DBE set forth in 49 CFR § 26.5. Proposer’s 
DBE compliance obligations shall be governed by all applicable federal DBE regulations, including 49 CFR 
Part 26, as well as applicable requirements set forth in the DBC Documents, CMC Documents and 
TxDOT’s DBE program document. 

The DBE participation goal for the Project under the DBC shall be 6% of the Design-Build Price. TxDOT’s 
DBE requirements applicable to the DBC are set forth in Sections 2.6 and 2.7 of the DBA, the DBE Special 
Provisions attached as Attachment 3-2 to the DBA General Conditions and TxDOT’s DBE program adopted 
pursuant to 49 CFR Part 26. TxDOT’s DBE requirements applicable to the CMC are set forth in Section 3.2 
of the CMA General Conditions. As set forth in Section 3.2.8 of Exhibit B, each Proposer shall submit a 
certification concerning DBE requirements with its Proposal. Failure to provide the required DBE 
certification shall be considered a breach of the Proposal requirements and shall render a Proposal non-
responsive. 

Following Conditional Award of the DBC and the CMC, the selected Proposer will be required to submit a 
detailed DBE Performance Plan describing the methods to be employed for achieving TxDOT’s DBE 
participation goals for the Project, including the Proposer’s exercise of good faith efforts. Requirements for 
the DBE Performance Plan are set forth in TxDOT’s DBE Special Provisions, Attachment 3-2 to the DBA 
General Conditions. The DBE Performance Plan will be subject to review, comment and approval by 
TxDOT prior to and as a condition of Final Award of the DBC and the CMC. 

The selected Proposer will also be required to provide DBE commitments in the form required by TxDOT as 
DBE subcontractors are identified, in accordance with the DBE Special Provisions, the approved DBE 
Performance Plan, and TxDOT’s DBE program. 

The DB Contractor shall not cancel or terminate any subcontract with a DBE firm except in accordance with 
all requirements and provisions applicable to cancellation or termination of subcontracts with DBE firms set 
forth in TxDOT’s DBE Special Provisions. 
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1.8.3 E-Verify 

The DB Contractor will be required to certify use of the United States Department of Homeland Security’s 
E-Verify system during the term of the DBC and CMC, respectively. The E-Verify system shall be used to 
determine the eligibility of: 

(a) all persons hired by the DB Contractor during the Term and Warranty Term of the DBC to 
perform duties within the State of Texas; 

(b) all persons, including subcontractors, hired during the Term and Warranty Term of the 
DBC and assigned by the DB Contractor during the Term and Warranty Term of the DBC to perform work 
pursuant to the DBC; 

(c) all persons hired by the DB Contractor during the Maintenance Period of the CMC to 
perform duties within the State of Texas; and 

(d) all persons, including subcontractors, hired during the Maintenance Period of the CMC and 
assigned by the DB Contractor during the Maintenance Period of the CMC to perform work pursuant to the 
CMC. 

1.8.4 Nondiscrimination 

TxDOT, in accordance with the provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 U.S.C. 
§§ 2000d to 2000d-4) and implementing regulations, hereby notifies all bidders that it will affirmatively 
ensure that any contract entered into pursuant to this advertisement, disadvantaged business enterprises 
will be afforded full and fair opportunity to submit bids in response to this invitation and will not be 
discriminated against on the grounds of race, color, or national origin in consideration for an award. 

1.9 Qualification to Do Business 

As of the Effective Date, DB Contractor and Major Participants (excluding the Equity Members) must be 
qualified to do business in the State. 
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SECTION 2 PROCUREMENT PROCESS 

2.1 Procurement Method 

The RFP is issued pursuant to Chapter 223, Subchapter F of the Code, Sections 9.150-9.155 of Title 43 
Texas Administrative Code (the “Rules”) and other applicable provisions of Texas and federal Law. 

The procurement process will include issuance of a draft RFP for review and comment by Proposers prior 
to issuance of the final RFP that is approved by FHWA. TxDOT may also issue addenda to the draft RFP or 
final RFP. 

If an award is made, TxDOT will award the DBC and CMC to the responsible Proposer offering a Proposal 
meeting the high standards set by TxDOT and which is determined by TxDOT to provide the best value to 
TxDOT and to be in the best interest of the State of Texas. TxDOT will accept Proposals for the Project 
only from the Proposers that TxDOT has shortlisted for the procurement based on their responses to the 
RFQ. 

TxDOT will not review or consider alternative proposals. 

2.2 Receipt of the RFP Documents, Communications, and Other Information 

The documents that were made available to Proposers with the RFQ will remain available to Proposers and 
the public at https://www.txdot.gov/inside-txdot/division/debt/strategic-projects/alternative-delivery/i2i69c-
interchange/rfq.html (the “Project Webpage”). Information relating to the RFP, including Reference 
Information Documents, will be posted only to the secure file transfer and sharing site for the Project (the 
“RFP Website”). The RFP Website is distinct from the Project Webpage which is viewable by the public. 
Access to the RFP Website will be granted only to shortlisted Proposers. 

TxDOT shall separately provide to each shortlisted Proposer the address of the RFP Website, as well as a 
username and password. Each shortlisted Proposer will be required to treat the username and password 
as confidential information and to check the RFP Website regularly for Addenda to this RFP, additional 
Reference Information Documents, and other procurement-related information. 

The RFP and any Addenda will be published on the Project Webpage. Other information related to the 
procurement may, at TxDOT’s discretion, be made available to the public on the Project Webpage. 

2.2.1 TxDOT’s Authorized Representatives 

TxDOT has designated the following individuals to be its authorized representatives for the procurement 
(“TxDOT’s Authorized Representatives”): 

Norma Y. Garza, P.E. 
Michael W. Midkiff, P.E. 
Eduardo Saenz, P.E. 
Texas Department of Transportation 
7600 Chevy Chase Drive, Building 2, Suite 400 
Austin, Texas 78752 
Email: TxDOT-PHR-ALTD-i2i69C@txdot.gov 
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From time to time during the procurement process or during the term of the DBC or, if applicable, the CMC, 
TxDOT may designate other TxDOT’s Authorized Representatives to carry out some or all of TxDOT’s 
obligations pertaining to the Project. 

2.2.2 Identification of the Proposer’s Official Representative 

The Proposer’s “Official Representative” shall initially be the person designated in Form B-1 of its QS as 
the single point of contact for the Proposer. If a Proposer changes its Official Representative at any time, 
including subsequent to its submission of its Proposal, the Proposer shall provide TxDOT’s Authorized 
Representatives with the name, address and email address of such new Official Representative. Failure to 
identify an Official Representative in writing may result in a Proposer failing to receive important 
communications from TxDOT. TxDOT is not responsible for any such failure. 

2.2.3 Rules of Contact 

From the date of issuance of the RFQ (June 8, 2018) until September 6, 2018 the date the draft RFP was 
issued, the rules of contact provisions in the RFQ were applicable to this procurement. Starting on 
September 6, 2018 and ending on the earliest of (i) Final Award, (ii) rejection of all Proposals by TxDOT or 
(iii) cancellation of the RFP, the following rules of contact shall apply. These rules are designed to promote 
a fair and unbiased procurement process. Contact includes face-to-face, telephone, facsimile, electronic-
mail (e-mail), social media, instant messages, texts, or formal written communication. 

The specific rules of contact are as follows: 

(a) No Proposer or any of its team members may communicate with another Proposer or any 
of its team members with regard to the Project, the RFP or any team’s Proposal, except that this prohibition 
does not apply to public discussions regarding the RFP at any TxDOT sponsored informational meetings. 

(b) Each Proposer shall designate one Official Representative in accordance with Section 
2.2.2 who shall be responsible for all communications between the Proposer and TxDOT, and such Official 
Representative shall correspond with TxDOT regarding the RFP only through TxDOT’s Authorized 
Representatives at the address or email address set forth in Section 2.2.1 (except communications with 
TxDOT’s ombudsman as provided in Section 2.3.2 below). 

(c) No Proposer, nor any of its representatives, shall have any communications regarding the 
Project, the RFP or the procurement described herein with any member of the Commission or with any 
TxDOT staff, advisors, contractors or consultants involved with the procurement or the Project. The 
foregoing prohibition does not preclude (i) communications with TxDOT consultants who have completed 
their services for the Project and been released by TxDOT, (ii) communications expressly permitted by the 
RFP, (iii) communications approved in advance by one of TxDOT’s Authorized Representatives or the 
Director of the Project Finance, Debt and Strategic Contracts Division, in his/her discretion, or (iv) 
participation in public meetings of the Commission or public hearings related to the RFP or the Project. 

(d) Proposers are permitted to contact Stakeholders regarding the Project, including 
employees, representatives, members and consultants of Stakeholders, solely to the extent set forth in this 
Section 2.2.3(d): 
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(i) Proposers may contact private landowners and lessees along the Project corridor for the 
purpose of performing due diligence and discussing aspects of the Proposal, including temporary 
construction easements, staging areas and borrow; provided that, (A) Proposer shall not discuss 
other Proposers or their Proposals, negotiate exclusive arrangements to the detriment of other 
Proposers or otherwise seek an unfair competitive advantage, and (B) Proposer shall not attempt 
to obtain from such landowners rights of entry during the procurement, which are governed by 
Section 2.8.2. 

(ii) Proposers may contact Utility Owners to discuss issues relating to the Project so long as 
the Proposer provides a written notice to TxDOT no later than three Business Days in advance of 
each such meeting. The written notice shall include (A) the proposed date, time and location of the 
meeting; (B) a list of anticipated attendees; (C) a proposed agenda; and (D) a list of the specific 
questions to be addressed by the Stakeholder. 

(iii) Proposers may contact other Stakeholders to discuss issues relating to the Project only 
after receiving prior written approval from TxDOT. Requests for such contact shall be submitted in 
writing, and include: (A) the proposed date (which date may not be earlier than five Business Days 
after submission of such request), time and location of the meeting; (B) a list of anticipated 
attendees; (C) a proposed agenda; and (D) a list of the specific questions to be addressed by the 
Stakeholder at such meeting. 

(iv) Proposers shall not discuss other Proposers or their Proposals, negotiate exclusive 
arrangements to the detriment of other Proposers, or otherwise seek an unfair competitive 
advantage, during meetings with any of the Stakeholders. 

(v) Proposers understand TxDOT has the right to attend any Stakeholder meetings. 

(vi) Proposers shall submit a proposed agenda and list of specific questions for the 
Stakeholder with each written request for (or notice of) a meeting with any Stakeholder. Any new or 
unidentified questions or topics not included in these pre-submitted materials will not be addressed 
during the Stakeholder meeting. 

(vii) A Proposer’s written request for (or notice of) a meeting with any Stakeholder, including 
the proposed agenda and list of specific questions to be addressed by the Stakeholder at the 
Stakeholder meeting, will remain confidential until a decision is made to select a Proposer or 
cancel the procurement, at which time all confidentiality rights, if any, shall be of no further force 
and effect except as otherwise allowed under the Act, applicable Law, and Section 2.6. 

(e) Any communications determined by TxDOT, in its discretion, to be improper may result in 
disqualification or the imposition of another sanction under Chapter 10 of Title 43 of the Texas 
Administrative Code. 

(f) Any official information regarding the Project will be in writing, on TxDOT letterhead, and 
signed by one of TxDOT’s Authorized Representatives. 

(g) TxDOT will not be responsible for any oral exchange or any other information or exchange 
that occurs outside the official process specified herein. 
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The Proposer shall note that no correspondence or information from TxDOT or anyone representing 
TxDOT regarding the RFP or the Proposal process in general shall have any effect unless it is in 
compliance with Section 2.2.3(f). 

2.2.4 Language Requirement 

All correspondence regarding the RFP, ATCs, Proposals, DBC Documents and CMC Documents shall be 
in the English language and U.S. customary units. If any original documents required for the Proposal are 
in any other language, the Proposer shall provide a certified English translation, which shall take 
precedence in the event of conflict with the original language. 

2.3 Questions and Responses Process and Addenda 

2.3.1 Questions and Responses Regarding the RFP 

Proposers shall be responsible for reviewing the RFP and any Addenda issued by TxDOT prior to the 
Proposal Due Date, and for requesting written clarification or interpretation of any perceived discrepancy, 
deficiency, ambiguity, error or omission contained therein, or of any provision that Proposer fails to 
understand. Except as otherwise expressly provided in the DBC, failure of Proposer to so examine and 
inform itself shall be at its sole risk, and no relief for error or omission will be provided by TxDOT. 
Proposers shall submit, and TxDOT will respond to, requests for written clarification in accordance with this 
Section 2.3.1. To the extent responses are provided, they will not be considered part of the DBC 
Documents or CMC Documents, nor will they be relevant in interpreting the DBC Documents or CMC 
Documents, except as expressly set forth in the DBC Documents and CMC Documents, as applicable. 

TxDOT will only consider comments or questions regarding the RFP, including requests for clarification and 
requests to correct errors, if submitted by a shortlisted Proposer to TxDOT’s Authorized Representatives or 
TxDOT’s designated ombudsman, by electronic transmission in the format prescribed herein. 

Such comments or questions may be submitted at any time prior to the applicable last date specified in 
Section 1.5 or such later date as may be specified in any Addendum. Proposers shall submit questions in 
.doc or .docx format using Exhibit J, and such questions shall: (i) be sequentially numbered; (ii) identify the 
relevant document (i.e., the DBA, the DBA General Conditions, etc.); (iii) identify the relevant section 
number (e.g., DBA Section XX) or, if it is a general question, so indicate; (iv) not identify the Proposer’s 
identity in the body of the question or contain proprietary or confidential information, and (v) indicate 
whether the question is a Category 1, 2, 3 or 4 question. 

As used above, “Category 1” means a potential “go/no-go” issue that, if not resolved in an acceptable 
fashion, may preclude the Proposer from submitting a Proposal. “Category 2” means a major issue that, if 
not resolved in an acceptable fashion, will significantly affect value for money or, taken together with the 
entirety of other issues, may preclude the Proposer from submitting a Proposal. “Category 3” means an 
issue that may affect value for money, or another material issue, but is not at the level of a Category 1 or 
Category 2 issue. “Category 4” means an issue that is minor in nature, a clarification, or a comment 
concerning a conflict between documents or within a document, etc. 

There is no limit on the number of questions a Proposer may submit regarding the draft RFP. Proposers will 
be limited to 50 questions for the final RFP. For any future Addendum, Proposers will be permitted to 
submit questions as set forth in such Addendum. If a question has more than one subpart, each subpart will 
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be considered a separate question. Corrections of typographical errors, incorrect cross references or 
internal inconsistencies within or among the RFP Documents will be excluded from the question limitations. 
Responses to any questions submitted will be made at TxDOT’s discretion. TxDOT does not intend to 
prepare written responses to questions regarding the draft RFP. 

Except with respect to one-on-one meetings, no telephone or oral requests will be considered. Proposers 
are responsible for ensuring that any written communications clearly indicate on the first page or in the 
subject line, as applicable, that the material relates to the Project. No requests for additional information or 
clarification submitted to any person other than TxDOT’s Authorized Representatives or, subject to 
compliance with Section 2.3.2, to TxDOT’s designated ombudsman, will be considered. Questions may be 
submitted only by the Proposer’s Official Representative, and must include the requestor’s name, address, 
and telephone number, and the Proposer he/she represents. 

The questions and TxDOT’s responses will be in writing and will be delivered to all Proposers, except that 
TxDOT intends to respond individually to those questions identified by a Proposer or deemed by TxDOT to 
contain confidential or proprietary information relating to the Proposer’s Proposal or ATCs. TxDOT reserves 
the right to disagree with a Proposer’s assessment regarding confidentiality of information in the interest of 
maintaining a fair process or complying with applicable Law. Under such circumstances, TxDOT will inform 
the Proposer and may allow the Proposer to withdraw the question, rephrase the question, or have the 
question answered non-confidentially or, if TxDOT determines that it is appropriate to provide a general 
response, TxDOT will modify the question to remove information that TxDOT determines is confidential. 
TxDOT may rephrase questions as it deems appropriate and may consolidate similar questions. TxDOT 
contemplates issuing multiple sets of responses at different times during the procurement process. A final 
set of consolidated questions and answers will be compiled from previous sets of questions and answers 
regarding the final RFP and any Addenda. Answers to questions from previous responses may be edited 
consistent with final disposition of responses to questions. The final set of consolidated questions and 
answers will be distributed prior to the Proposal Due Date. 

TxDOT may convene pre-proposal meetings with Proposers as it deems necessary (see Section 2.5), and 
Proposers must make themselves available to TxDOT for such pre-proposal meetings and to discuss any 
matters they submit to TxDOT under this Section 2.3.1. If TxDOT determines, in its discretion, that its 
interpretation or clarification requires a change in the RFP, TxDOT will prepare and issue an Addendum. 

2.3.2 Ombudsman 

TxDOT has designated an employee who is not involved in this procurement to act as an ombudsman for 
the purpose of receiving written communications submitted in accordance with this Section 2.3.2 on a 
confidential basis regarding the procurement process. Instead of submitting written communications to 
TxDOT’s Authorized Representatives as provided in Section 2.3.1, Proposer may submit such confidential 
communications, comments or complaints regarding the procurement to the ombudsman, where Proposer 
believes in good faith that confidentiality is essential. Please note that the deadline set forth in Section 2.3.1 
applies to comments and questions regarding the RFP that are submitted to the ombudsman. Proposer 
must submit such confidential communications in a separate document that does not include any 
information identifying the Proposer. After receiving such confidential communications, the ombudsman 
shall forward only the separate document containing the confidential communication to TxDOT’s Authorized 
Representatives as identified in Section 2.2.1. If the ombudsman determines that the submitted material is 
not of a confidential nature, or has been submitted past the applicable deadline set forth in Section 2.3.1, 
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the ombudsman shall return the submission to Proposer and instruct Proposer to submit the 
communication directly to TxDOT’s Authorized Representatives in accordance with Section 2.3.1. TxDOT 
has designated the following individual who is not involved in the procurement to be the ombudsman for the 
procurement: 

Ms. Rebecca Blewett, Esq. 
Associate General Counsel 
Texas Department of Transportation 
125 E. 11th Street 
Austin, Texas 78701 
E-mail: Becky.Blewett@txdot.gov 

All other questions and requests for clarification should be submitted to TxDOT’s Authorized 
Representatives in accordance with Section 2.3.1. 

2.3.3 Addenda 

TxDOT reserves the right, in its discretion, to revise, modify or change the RFP or procurement process at 
any time before the Proposal Due Date (or, if Proposal Revisions are requested pursuant to Section 5.8, 
prior to the due date for Proposal Revisions). Any such revisions will be implemented through issuance of 
Addenda to the RFP. Addenda will be posted on the RFP Website, and Proposers will be notified of the 
issuance of such Addenda. If any Addendum significantly impacts the RFP, as determined in TxDOT’s 
discretion, TxDOT may change the Proposal Due Date. The announcement of such new date will be 
included in the Addendum. In addition, if the last date for Proposers to submit questions regarding the RFP 
has occurred or has changed, the Addendum will indicate the latest date for submittal of any clarification 
requests permitted concerning the Addendum. 

The Proposer shall acknowledge in its Proposal Letter (see Form A) receipt of all Addenda and question 
and answer responses. Failure to acknowledge such receipt may cause the Proposal to be deemed non-
responsive and be rejected. 

2.4 Pre-Proposal Submittals 

Proposers must submit pre-Proposal submittals as provided in Section 2.11.1 (regarding changes in a 
Proposer’s organization) and Section 2.11.2 (regarding changes in Key Personnel). In addition, any 
Proposer that wishes to submit an ATC pursuant to Section 3.2 must make a pre-Proposal submittal as 
described therein. 

2.5 Pre-Proposal Meetings 

2.5.1 Informational Meetings 

TxDOT may hold joint informational meetings with all Proposers at any time prior to the Proposal Due Date 
following notice to all Proposers. If the meeting is conducted by telephonic or electronic means, the notice 
will inform Proposers of the manner of the meeting. 
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If any informational meeting is held, each Proposer shall attend with appropriate members of its proposed 
key management personnel, and if required by TxDOT, senior representatives of proposed team members 
identified by TxDOT. 

2.5.2 One-on-One Meetings 

TxDOT intends to conduct one-on-one meetings with each Proposer on the dates set forth in Section 1.5, 
and on such other dates designated by TxDOT, to discuss issues and clarifications regarding the RFP and 
the Proposer’s ATCs. TxDOT reserves the right to disclose to all Proposers any issues raised during the 
one-on-one meetings, except to the extent that TxDOT determines, in its discretion, such disclosure would 
impair the confidentiality of an ATC or would reveal a Proposer’s confidential business strategies. 
Participation at such meetings by the Proposers shall be mandatory. FHWA may also participate in all one-
on-one meetings. 

The one-on-one meetings are subject to the following: 

 The meetings are intended to provide Proposers with a better understanding of the RFP. 

 TxDOT will not discuss with any Proposer any Proposal or ATC other than its own. 

 Proposers shall not seek to obtain commitments from TxDOT in the meetings or otherwise seek to 
obtain an unfair competitive advantage over any other Proposer. 

 No aspect of these meetings is intended to provide any Proposer with access to information that is 
not similarly available to other Proposers, and no part of the evaluation of Proposals will be based 
on the conduct or discussions that occur during these meetings. 

Persons attending the one-on-one meetings will be required to sign an acknowledgment of the foregoing 
rules and to identify all participants from the Proposer whether attending in person or by phone. Each 
Proposer shall provide TxDOT with an agenda five Business Days in advance, or within the timeframe 
specified by TxDOT in notice to Proposer, regarding the topics it wishes to discuss during its respective 
one-on-one meeting. Written questions and responses will be permitted in connection with one-on-one 
meetings only to the extent permitted in the notice of meeting from TxDOT. Proposers shall not use one-on-
one meeting agendas to submit written questions or requests for clarification or interpretation of the RFP 
Documents in excess of the question limitations set forth in Section 2.3.1. 

2.5.3 Questions and Responses during One-on-One Meetings 

During one-on-one meetings, Proposers may ask questions and TxDOT may provide responses. However, 
any responses provided by TxDOT during one-on-one meetings may not be relied upon. The questions and 
TxDOT’s responses will be provided in writing to all Proposers, except to the extent such questions are 
deemed by TxDOT to contain confidential or proprietary information relating to a particular Proposer’s 
Proposal or ATCs. 
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2.5.4 Statements at Meetings 

Nothing stated at any pre-proposal meeting or included in a written record or summary of a meeting will 
modify the ITP or any other part of the RFP unless it is incorporated in an Addendum issued pursuant to 
Section 2.3.3. 

2.6 Confidentiality/Public Information Act Disclosure Requests 

2.6.1 Disclosure Waiver 

Each Proposer, by submitting a Proposal to TxDOT in response to the RFP, consents to the disclosures 
described in this ITP, including the disclosures in this Section 2.6 and all other disclosures required by law, 
and expressly waives any right to contest, impede, prevent or delay such disclosure, or to initiate any 
proceeding that may have the effect of impeding, preventing or delaying such disclosure, under the Public 
Information Act, the Code, the Rules or any other law relating to the confidentiality or disclosure of 
information. Under no circumstances will TxDOT be responsible or liable to a Proposer or any other party 
as a result of disclosing any such materials. 

2.6.2 Observers during Evaluation 

Proposers are advised that observers from federal or other agencies may observe the Proposal evaluation 
process and will have the opportunity to review the Proposals after the Proposal Due Date. TxDOT has 
agreed to allow FHWA officials and its outside advisors to oversee the procurement process, which 
includes access to the Proposals. Outside observers (other than FHWA officials) will be required to sign 
TxDOT’s standard confidentiality agreement. 

2.6.3 Public Disclosure of Proposal Documents 

Proposers are advised that the information contained in Form J (Conflict of Interest Disclosure Statement) 
and the Executive Summary (described in Exhibit B, Section 3.1) of each Proposal may be publicly 
disclosed by TxDOT at any time, in TxDOT’s discretion. 

Proposers are advised that upon recommendation to the Commission of the selection of an apparent best 
value Proposer and in TxDOT’s discretion, TxDOT may publicly release (a) each Proposal with the 
exception of the Price Proposal and the non-public financial statements of privately held entities, and (b) 
the selected apparent best value Proposer’s Price Proposal, or any of the information contained therein. In 
the event TxDOT is unable to reach agreement on the DBC and CMC with the selected apparent best 
value Proposer and TxDOT, in accordance with applicable law, chooses to enter into negotiations with the 
next highest ranking Proposer, then the Price Proposal submitted by the next such highest ranking 
Proposer and any information contained therein may be disclosed as described in the previous sentence 
for the selected apparent best value Proposer. 

Prior to recommendation to the Commission of the selection of an apparent best value Proposer, any Price 
Proposal submitted by Proposers and the information contained therein shall be subject to disclosure as 
described in Section 2.6.4. 

After recommendation to the Commission of the selection of an apparent best value Proposer, but prior to 
execution of the DBC and CMC, any Price Proposal submitted by Proposers and the information contained 
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therein, other than that of the apparent best value Proposer (or that of the next highest ranking Proposer, if 
such Proposer is in DBC and CMC negotiations with TxDOT) shall be subject to disclosure as described in 
Section 2.6.4. 

After Final Award, or in the event that the procurement is cancelled by TxDOT, TxDOT shall have the right 
to publicly disclose any and all portions of all the Proposals, except the non-public financial statements of 
privately held entities. However, the non-public financial statements of privately held entities shall be 
subject to disclosure as described in Section 2.6.4. 

2.6.4 Disclosure Process for Requests under the Act 

If a request is made under the Act for disclosure of the Proposals or information contained therein, other 
than information which may be otherwise disclosed pursuant to the Proposer’s express consent given in 
accordance with Section 2.6.1, TxDOT will submit a request for an opinion from the Office of the Attorney 
General prior to disclosing any such documents. The Proposer shall then have the opportunity to assert its 
basis for non-disclosure of such documents and claimed exception under the Act or other applicable Law to 
the Office of the Attorney General within the time period specified in the notice issued by TxDOT and 
allowed under the Act. However, it is the responsibility of the Proposer to monitor such proceedings and 
make timely filings. TxDOT may, but is not obligated to, make filings of its own concerning possible 
disclosure; however, TxDOT is under no obligation to support the positions of the Proposer. 

By submitting a Proposal to TxDOT in response to the RFP, the Proposer consents to, and expressly 
waives any right to contest, the provision by TxDOT to the Office of the Attorney General of all, or 
representative samples of, the Proposal, including any non-public financial statements of privately held 
entities and other confidential or proprietary information, in accordance with the Act and each Proposer 
consents to the release of all such information to the Office of the Attorney General for purposes of the 
Attorney General making a determination in response to a disclosure request under the Act. Under no 
circumstances will TxDOT be responsible or liable to a Proposer or any other party as a result of disclosing 
any materials, whether the disclosure is deemed required by Law or by an order of court or occurs through 
inadvertence, mistake or negligence on the part of TxDOT or its officers, employees, contractors or 
consultants. 

All Proposers should obtain and thoroughly familiarize themselves with the Act, Code, and any Rules 
applicable to the issue of confidentiality and public information. TxDOT will not advise a Proposer as to the 
nature or content of documents entitled to protection from disclosure under the Code, the Act or other 
Texas Laws, as to the interpretation of such Laws, or as to the definition of trade secret. The Proposer shall 
be solely responsible for all determinations made by it under applicable Laws. Each Proposer is advised to 
contact its own legal counsel concerning the effect of applicable Laws to that Proposer’s own 
circumstances. 

In the event of any proceeding or litigation concerning the disclosure of any Proposal or portion thereof, 
including any non-public financial statements of privately held entities and other confidential or proprietary 
information submitted by the Proposer, the Proposer shall be responsible for prosecuting or defending any 
action concerning the materials at its sole expense and risk; provided, however, that TxDOT reserves the 
right, in its discretion, to intervene or participate in the litigation in such manner as it deems necessary or 
desirable. All costs and fees (including attorneys’ fees and costs) incurred by TxDOT in connection with any 
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litigation, proceeding or request for disclosure shall be reimbursed and paid by the Proposer whose 
Proposal is the subject thereof. 

2.7 TxDOT Studies and Investigations 

TxDOT has conducted Site investigations. To the extent TxDOT undertakes any additional investigative 
activities, the information obtained by TxDOT from such activities may be made available to Proposers in 
the RIDs. All information provided by TxDOT will be subject to the same limitations applicable to similar 
information furnished in the RIDs. See Section 1.2.1 regarding representations or warranty as to the 
accuracy, completeness or suitability of the additional information. 

2.8 Examination of RFP and Site Access 

2.8.1 Examination of RFP 

Each Proposer shall be solely responsible for examining, with appropriate care and diligence, the RFP, 
including the RIDs and any Addenda, and all material posted on the RFP Website, and for informing itself 
with respect to any and all conditions that may in any way affect the amount or nature of its Proposal, or the 
performance of the DB Contractor’s obligations under the DBC and the CMC with TxDOT, as appropriate. 
Each Proposer is also responsible for monitoring the Project Webpage for information concerning the RFP 
and the procurement. The Proposal Letter (Form A) includes an acknowledgment that the Proposer has 
received and reviewed all materials posted thereon. Failure of the Proposer to so examine and inform itself 
shall be at its sole risk, and TxDOT will provide no relief for any error or omission. 

Each Proposer is responsible for conducting such investigations as it deems appropriate in connection with 
its Proposal, regarding the condition of existing facilities and Site conditions, including Hazardous Materials, 
geotechnical investigations, and permanent and temporary Utility appurtenances, keeping in mind the 
provisions in the DBC and the CMC regarding assumption of liability by the Proposer. The Proposer’s 
receipt of TxDOT-furnished information does not relieve the Proposer of such responsibility. 

The submission of a Proposal shall be considered prima facie evidence that the Proposer has made the 
above-described examination and is satisfied as to the conditions to be encountered in performing the 
Work and Maintenance Services, and as to the requirements of the DBC Documents and CMC Documents. 

2.8.2 Site Access 

An expedited process for obtaining rights of entry to access portions of the Project is attached hereto as 
Exhibit F. Exhibit F-1 sets forth the process for obtaining rights of entry to property that is not owned by the 
State, and Exhibit F-2 sets forth the process for obtaining a right of entry for State-owned ROW. Pursuant 
to the terms of Exhibit F-1 or F-2, as applicable, and subject to the Proposer obtaining any required 
administrative or governmental approvals, Proposers may be allowed access to portions of the Project for 
purposes of inspecting in-place elements of existing facilities and determining Site conditions through non-
destructive investigations, until the Proposal Due Date, provided that the conditions specified in Exhibits F-
1 and F-2, as applicable, are met. This work may include surveys and site investigations, such as 
geotechnical, Hazardous Materials and Utilities investigations. 

After Conditional Award has been made, the selected Proposer will be allowed access to the Project ROW 
that TxDOT owns, in accordance with the process described in this Section 2.8.2, in order to conduct 
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surveys and site investigations, including geotechnical, Hazardous Materials and Utilities investigations, 
and to engage in the other activities referenced in the DBC Documents that are allowed prior to NTP2. 

2.9 Errors 

If any mistake, error, or ambiguity is identified by the Proposer at any time during the procurement process 
in any of the documents supplied by TxDOT, the Proposer shall notify TxDOT of the recommended 
correction in writing in accordance with Section 2.3.1. 

2.10 Improper Conduct 

2.10.1 Non-Collusion 

Neither the Proposer nor any of its team members shall undertake any of the prohibited activities identified 
in the Non-Collusion Affidavit (Form F). 

2.10.2 Organizational Conflicts of Interest 

Section 9.155 of Title 43 of the Rules regarding organizational conflicts of interest and 23 C.F.R. § 636.116 

apply to this Project. Proposers are advised that these rules may preclude certain firms and their 
subsidiaries and affiliates from participating on a Proposer team. 

By submitting its Proposal, each Proposer agrees that, if an organizational conflict of interest (as defined in 
the Rules) is thereafter discovered, the Proposer must make an immediate and full written disclosure to 
TxDOT that includes a description of the action that the Proposer has taken or proposes to take to avoid or 
mitigate such conflicts. If an organizational conflict of interest is determined to exist, TxDOT may, at its 
discretion, cancel the procurement, disqualify any Proposer with a conflict or take other action as necessary 
to mitigate the conflict. If the Proposer was aware of an organizational conflict of interest prior to the award 
of the DBC and the CMC and did not disclose the conflict to TxDOT, TxDOT may pursue remedies under 
the DBC and CMC, including termination of the DBC or, if applicable, CMC, for default. 

2.10.3 Equitable Treatment of Proposers 

During the procurement process (including the process for evaluation of ATCs and Proposals), TxDOT will 
make every reasonable effort to treat Proposers equitably. 

2.11 Changes in a Proposer’s Organization; Changes in Key Personnel 

2.11.1 Changes in Proposer’s Organization 

Proposers are advised that, in order for a Proposer to remain qualified to submit a Proposal after it has 
been placed on the shortlist, unless otherwise approved by TxDOT, the Proposer’s organization as 
identified in the QS must remain intact for the duration of the procurement process. If a Proposer wishes to 
make changes in the team members identified in its QS, including additions or deletions of team members 
(including additional subcontractors), or reorganizations, changes in equity ownership interests or role 
changes in or of any of the foregoing, the Proposer shall submit to TxDOT a request for approval of the 
change from TxDOT as soon as possible but in no event later than the applicable last date set forth in 
Section 1.5. Any such request shall be addressed to TxDOT at the address set forth in Section 2.2.1, 
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accompanied by the information specified for such entities in the RFQ, including Form B-1, Form B-2, Form 
C, Form F, and Form G (if applicable). 

TxDOT discourages changes in a Proposer’s organization from that listed in the QS other than the addition 
of new team members. If a request is made to allow deletion or role change of any Major Participant 
identified in its QS, the Proposer shall submit such information as may be required by TxDOT to 
demonstrate that the changed team meets the RFQ and RFP criteria (pass/fail, technical and financial, as 
applicable). The Proposer shall submit an original and five copies of each request package. TxDOT is 
under no obligation to approve such requests and may approve or disapprove a portion of the request or 
the entire request at its discretion. Except as provided herein, in the DBC Documents and, as applicable, 
the CMC Documents, a Proposer may not make any changes in the team members identified in its QS after 
the applicable last date set forth in Section 1.5. Between the applicable date set forth in Section 1.5 and 
execution of the DBC and CMC, TxDOT, in its discretion, will consider requests by a Proposer to make 
changes in that Proposer’s organization based only on unusual circumstances beyond the Proposer’s 
control. 

2.11.2 Changes in Key Personnel 

Proposers are advised that TxDOT discourages changes in Key Personnel from the individuals listed in the 
QS. Any proposed changes in Key Personnel from those identified in the QS are subject to TxDOT 
approval in its discretion prior to the submission of the Proposal. Section 8.3.1 of the DBA General 
Conditions describes the circumstances under which changes to Key Personnel may be permissible. 

Each Proposer requesting a change in Key Personnel, shall submit a package that includes an original and 
five copies of the information specified in this Section 2.11.2 to TxDOT, by the date and time for submittal 
of changes in Key Personnel specified in Section 1.5 for review and written approval by TxDOT, in its 
discretion. The package shall be delivered to the address set forth in Section 2.2.1, and shall include a list 
of any proposed changes in Key Personnel from those identified in the QS, along with copies of a 
completed Form G for each such person. In addition, Proposer shall include in the package a statement 
certifying that said individual will be available to assume its designated role on the Project if Proposer is the 
successful Proposer. Refer to the DBC Documents and CMC Documents, as applicable, for information 
regarding time commitment requirements for Key Personnel and TxDOT’s rights if it determines that any 
such personnel are not devoting sufficient time to the prosecution and performance of the work required for 
the Project. 

TxDOT is under no obligation to approve requested changes in Key Personnel and may disapprove such 
requests at its discretion. If TxDOT, in its discretion, disapproves a proposed Key Personnel, Proposer shall 
submit the information required above for its proposed substitute for review and approval by TxDOT in 
accordance with the foregoing process at least ten Business Days prior to the Proposal Due Date. The 
Proposal may not include any Key Personnel previously disapproved by TxDOT in writing for such Key 
Personnel position. Prior to execution of the DBC and CMC, a Proposer may not make any changes in its 
Key Personnel as specified in this Section 2.11 except under unusual circumstances beyond the 
Proposer’s control. 
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2.12 Changes to Companies or Entities Filling Key Project Roles 

Each Proposer must identify in its Proposal the companies that will fill the roles of Key Subcontractors. 
Furthermore, any Proposer selected as DB Contractor for the Project may not make changes to the Key 
Subcontractors so identified unless the original company or entity: (a) is no longer in business, is unable to 
fulfill its legal, financial, or business obligations, or can no longer meet the terms of the teaming agreement 
with the Proposer or DB Contractor (as applicable); (b) voluntarily removes itself from the team; (c) fails to 
provide a sufficient number of qualified personnel to fulfill the duties identified during the proposal stage; or 
(d) fails to negotiate in good faith in a timely manner in accordance with provisions established in the 
teaming agreement proposed for the Project. If the Proposer makes team changes in violation of these 
requirements, any cost savings resulting from the change accrue to the State and not to the Proposer. 
Proposer shall identify all Key Subcontractors on Form B-1. All subcontracts for Key Subcontractors must 
be executed and provided to TxDOT prior to execution of the DBC and CMC. Notwithstanding the 
foregoing, teaming agreements may be provided in lieu of executed subcontracts for Key Subcontractors 
that will not perform Work prior to NTP2 and with whom subcontracts have not been executed. It is a 
condition to issuance of NTP2 that executed subcontracts be provided for all Key Subcontractors 
performing Work after NTP2. 

2.13 Sales Tax 

Proposers should assume that the Project is exempt from sales tax for certain Expendable Materials as 
more particularly described in the DBC Documents and the CMC Documents. The selected Proposer will 
be required to submit a “Texas Sales and Use Tax Exemption Certification” to a seller for exempt items. 
The referenced form is available online to the public through the Texas Comptroller’s website. 
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SECTION 3 ALTERNATIVE TECHNICAL CONCEPTS 

3.1 Alternative Technical Concepts 

“Alternative Technical Concepts” or “ATCs” are concepts that conflict with or deviate from the requirements 
for design, construction or capital maintenance of the Project or otherwise require a modification of the 
technical requirements of the DBC Documents or CMC Documents but that may nevertheless be proposed 
in accordance with the terms and conditions set forth in this ITP. Sections 3.1 through 3.5 set forth a 
process for review of pre-Proposal ATC submissions. This process is intended to allow Proposers to 
incorporate innovation and creativity into the Proposals, in turn allowing TxDOT to consider Proposer ATCs 
in making the selection decision, to avoid delays and potential conflicts in the design associated with 
deferral of reviews of ATCs to the post-award period, and, ultimately, to obtain the best value for the public. 

ATCs eligible for consideration hereunder shall be limited to those deviations from the requirements of the 
as-issued DBC Documents or CMC Documents that result in performance and quality of the end product 
that is equal to or better than the performance and quality of the end product absent the deviation, as 
determined by TxDOT in its discretion. A concept is not eligible for consideration as an ATC if, in TxDOT’s 
discretion, it is premised upon or would require (i) a reduction in Project scope, performance or reliability; 
(ii) an increase in the life-cycle cost; or (iii) an increase in the amount of time required for Substantial 
Completion. In addition to the foregoing, TxDOT will not consider proposed ATCs that: 

(a) require any deviation from: 

(1) the use of FPS 21 software for flexible pavement design; 

(2) the Design-Build Specifications as it applies to CCTV requirements; or 

(3) “Lane Closures and Liquidated Damages for Lane Closures” requirements as 
specified under the Special Provision to Item 26; 

(b) require a reduction in: (1) pavement design life or (2) lane or shoulder widths; 

(c) increase modulus values used for pavement design on the basis of enhanced strength 
from the use of geotextiles or geosynthetics; 

(d) use: 

(1) pavement rehabilitation strategies on existing pavement 
reconstruction; 

in lieu of full depth 

(2) a buffer separation or barrier alternatives (i.e., metal 
barrier, etcetera.) in lieu of concrete traffic barrier; 

beam guard fence, lcab e 

(3) a temporary barrier in a permanent configuration; 

(4) high density polyethylene storm drainage pipe inste
pipe; 

ad of reinforced concrete 
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(5) open drains on bridge structures over roadways; 

(6) a three girder system on bridges; 

(7) non-statewide or non-district specifications (and standards) for I-beams, steel 
girders or retaining walls; 

(8) bridge raising methods in lieu of bridge reconstruction; 

(9) piling in lieu of drilled shafts; 

(10) reuse or widening existing direct connectors in the final configuration; or 

(11) reductions to the minimum radii of the direct connectors reflected in Table 19-1 
of the Special Provisions. 

(e) decrease the number of DMS placements; or 

(f) allow more than one direct connector to be closed at any time. 

ATCs that, if implemented, would require further environmental evaluation or reevaluation of the Project, 
may be allowed, provided that the DB Contractor bears the schedule and cost risk associated with such 
additional environmental evaluation. If the DB Contractor is not able to obtain all approvals necessary to 
implement the ATC, the DB Contractor will be obligated to develop the Project in accordance with existing 
approvals without additional cost or extension of time. 

Any ATC that has been pre-approved may be included in the Proposal, subject to the conditions set forth 
herein. 

If a Proposer is unsure whether a concept is consistent with the requirements of the RFP or if that concept 
would be considered an ATC by TxDOT, TxDOT recommends that the Proposer submit such concept for 
review as an ATC. Proposers are encouraged to begin discussing ATCs with TxDOT as early as practical, 
including during the draft RFP stage and during early one-on-one meetings. 

3.2 Pre-Proposal Submission of ATCs 

3.2.1 Using the form attached hereto at Exhibit I (Form of ATC Proposal), a Proposer may 
submit ATCs for review to TxDOT’s Authorized Representatives specified in Section 2.2.1, until the last 
applicable date and time for submittal of ATCs identified in Section 1.5. All ATCs shall be submitted in 
writing, with a cover sheet identifying the Proposer and stating “I-2/I-69C Interchange Project – Confidential 
ATCs,” and following the instructions on Exhibit I. If the Proposer does not use Exhibit I, the submission 
may not be treated as an ATC by TxDOT. ATC submittals shall include five copies of the completed Exhibit 
I form for each ATC. 

3.2.2 A Proposer shall not make any public announcement or disclosure to third parties 
concerning any ATC until after approval (including conditional approval) has been obtained. Following 
approval (including conditional approval), if a Proposer wishes to make any such announcement or 
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disclosure, it must first notify TxDOT of its intent to take such action, including details as to date and 
participants, and obtain TxDOT’s prior consent, in its discretion, to do so. 

3.2.3 If implementation of an ATC will require approval by a third party (e.g., a governmental 
authority), a Proposer shall have full responsibility for, and bear the full risk of, obtaining any such 
approvals after award of the DBC and the CMC; provided, however, that TxDOT shall retain its role as 
liaison with any governmental authorities as more particularly described in the DBC Documents and CMC 
Documents, as applicable. If any required third party approval is not subsequently granted with the result 
that the Proposer must comply with the requirements of the original RFP, the Proposer will not be entitled 
to a Change Order for additional compensation or time under the DBC or CMC, as applicable. 

3.2.4 If TxDOT determines, based on a proposed ATC or otherwise, that the RFP contains an 
error, ambiguity or mistake, TxDOT reserves the right to modify the RFP to correct the error, ambiguity or 
mistake, regardless of any impact on a proposed ATC. 

3.3 TxDOT Review of Pre-Proposal Submission of ATCs 

TxDOT may request additional information regarding proposed ATCs at any time and will, in each case, 
return responses to each Proposer regarding its ATC, provided that TxDOT has received all required and 
requested information regarding such ATC. 

TxDOT’s responses will be limited to one of the following statements: 

(a) the ATC is acceptable for inclusion in the Proposal; 

(b) the ATC is not acceptable for inclusion in the Proposal; 

(c) the ATC is not acceptable in its present form, but may be acceptable upon the satisfaction, 
in TxDOT’s discretion, of certain identified conditions which must be met or clarifications or modifications 
that must be made; 

(d) the submittal is not eligible as an ATC but may be included in the Proposer’s Proposal 
because it appears to be within the requirements of the RFP; or 

(e) the submittal is not eligible as an ATC and may not be included in the Proposer’s Proposal. 

In addition, if TxDOT determines that implementation of the ATC will decrease overall project costs but will 
result in an increase in TxDOT’s costs, TxDOT will provide in the ATC approval letter the amount of such 
increased TxDOT’s costs as estimated by TxDOT. Such amount shall be the ATC cost adjustment and 
shall be added to the Design-Build Price only for evaluation purposes in accordance with Section 5.5.2. 

TxDOT will determine whether to accept and approve an ATC for submission. Approval of an ATC will 
constitute a change in the specific requirements of the DBC Documents or CMC Documents, as applicable, 
associated with the approved ATC for that specific Proposer. Proposers will be responsible for ensuring 
that the ATCs submitted with the Proposal comply with the requirements of the RFP. Each Proposer, by 
submittal of its Proposal, acknowledges that the opportunity to submit ATCs was offered to all Proposers, 
and waives any right to object to TxDOT’s determinations regarding acceptability of ATCs and any ATC 
cost adjustments made in accordance with this Section 3.3 and Section 5.5.2. 
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TxDOT’s rejection of a pre-Proposal submission of an ATC will not entitle a Proposer to an extension of the 
Proposal Due Date or the date that the ATCs are due; provided, however, that the foregoing shall not limit 
TxDOT’s absolute and sole right to modify the Proposal Due Date or any other date in connection with this 
procurement. 

TxDOT anticipates that comments provided to a Proposer will be sufficient to enable that Proposer to make 
any necessary changes to its ATCs. However, if a Proposer wishes additional clarifications regarding 
necessary changes, that Proposer may provide a request for clarifications under Section 2.3.1. 

3.4 Incorporation of ATCs in the DBC Documents and CMC Documents 

Following Conditional Award of the DBC and the CMC, the ATCs that were pre-approved by TxDOT and 
incorporated in the Proposal by the successful Proposer shall be included in the DBC Documents or the 
CMC Documents, as applicable. If TxDOT responded to any ATC by stating that it would be acceptable if 
certain conditions were met, those conditions will become part of the DBC Documents and CMC 
Documents, as applicable. The DBC Documents and CMC Documents will be conformed after Conditional 
Award, but prior to execution of the DBC and CMC, to reflect the ATCs, including any TxDOT conditions 
thereto. Notwithstanding anything to the contrary herein, if the DB Contractor does not comply with one or 
more TxDOT conditions of pre-approval for an ATC or the DB Contractor fails to obtain a required permit or 
third party approval for an ATC, the DB Contractor will be required to comply with the original requirements 
of the RFP without additional compensation or extension of time as set forth in the DBC or CMC, as 
applicable. 

Prior to execution of the DBC and CMC, ATCs from unsuccessful Proposers that have agreed, at their 
option, to execute the Payment for Work Product Agreement as described in Section 6.3, thus confirming 
their acceptance of the stipend, may, in TxDOT’s discretion, be presented to the selected DB Contractor for 
possible incorporation in the DBC Documents or CMC Documents, as applicable, during negotiation of the 
final terms of the DBC or CMC pursuant to Section 5.11. Following execution of the DBC and CMC, ATCs 
from unsuccessful Proposers that have agreed, at their option, to execute the Payment for Work Product 
Agreement, may, in TxDOT’s discretion, be presented to the selected DB Contractor as a TxDOT-Directed 
Change in accordance with the DBC or CMA, as applicable. 

3.5 Confidentiality 

Subject to the provisions of the Act and the Rules, ATCs and all communications regarding ATCs will 
remain confidential until a decision is made to select a Proposer or cancel the procurement, at which time 
all confidentiality rights, if any, shall be of no further force and effect except as otherwise allowed under the 
Act, applicable Law, and Section 2.6 of the ITP. With the exception of ATCs submitted by a Proposer who 
chose not to include an executed Payment for Work Product Agreement with its Proposal, by submitting a 
Proposal, each Proposer agrees, if it is not selected, to disclosure of its work product to the successful 
Proposer. 

Texas Department of Transportation - 26 - Addendum #1 to Request for Proposals 
I-2/I-69C Interchange Project Instructions to Proposers 
January 2, 2019 



             
       

   

     
  

 

                
              

                
 

  

                
     

 

                   
        

               
           

             
              

     

   

              
              

            
              
           

             

   

          
          

               
              

               
             

    

SECTION 4 REQUIREMENTS FOR SUBMITTAL OF PROPOSALS AND ACCEPTANCE OF 
DELIVERY BY TXDOT 

4.1 General Submittal Requirements 

Each Proposal shall include a Technical Proposal, a Financial Proposal and a Price Proposal meeting the 
requirements set forth in Exhibits B, C-1 and C-2, respectively. The Proposal shall be submitted in 
recyclable, low cost sealed containers in the format and manner set forth in Sections 4.2, 4.3 and 4.4, 
respectively. 

4.1.1 Proposal Due Date 

The components of the completed Proposal shall be delivered no later than the Proposal Due Date and 
time specified in Section 1.5. 

4.1.2 Signatures Required 

The Proposal Letter (Form A) shall be signed in blue ink by all parties making up Proposer, and shall be 
accompanied by evidence of signatory authorization as specified in Form A. 

4.1.3 Certified Copies 

Where certified copies of the Proposal are required, Proposer shall mark the document or cover with the 
words “Certified True Copy” and have the mark oversigned by the Proposer’s Official Representative. 
Where certified copies of portions of the Price Proposal that include price information are required, 
Proposer shall only mark the sealed envelope with the words “Original and Certified True Copies” and have 
the mark oversigned by the Proposer’s Official Representative. 

4.1.4 Consequences of Failure to Follow Requirements 

Failure to use sealed containers or to properly identify the Proposal may result in an inadvertent early 
opening of the Proposal and may result in disqualification of the Proposal. The Proposer shall be entirely 
responsible for any consequences, including disqualification of the Proposal, which result from any 
inadvertent opening if TxDOT determines, in its discretion, that the Proposer did not follow the foregoing 
instructions. It is the Proposer’s sole responsibility to see that its Proposal is received as required. 
Proposals received after the date and time due will be rejected without consideration or evaluation. 

4.1.5 Requirement to Submit Compliant Proposal 

The Proposal may not include any qualifications, conditions, exceptions to or deviations from the 
requirements of the RFP, except as contained in pre-approved ATCs (including conditionally pre-approved 
ATCs that have been revised to satisfy any conditions to approval). If the Proposal does not fully comply 
with the instructions and rules contained in this ITP, including the ITP exhibits, it may be disqualified. Any 
Proposal that contains a material alteration, as determined by TxDOT in its discretion, to the ITP forms, will 
be considered non-responsive and non-compliant. Alterations that have been approved in advance by 
TxDOT will not be considered material. 
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If a Proposal is deemed non-responsive or non-compliant, TxDOT may disqualify the Proposal from further 
consideration, in its discretion. Such disqualification will not result in the forfeiture of a Proposer’s Proposal 
Bond. 

Each Proposal must be submitted in the official format which is specified by TxDOT in the RFP. The 
Proposer’s Official Representative shall sign the Proposal Letter (Form A) and submit it with the original 
copies of the Proposal submitted to TxDOT. Multiple or alternative proposals may not be submitted. 

Proposals may be considered non-compliant and may be rejected for any of the following reasons: 

(a) if the Proposal is submitted in paper form only or on a disk other than that specified by 
TxDOT; if the Proposal Letter is not properly signed; if any part of the Proposal is missing from the 
Proposal package, or if it otherwise does not meet the Proposal submittal requirements; 

(b) if TxDOT determines that the Proposal contains irregularities that make the Proposal 
incomplete, indefinite, or ambiguous as to its meaning, including illegible text, omissions, erasures, 
alterations, or items not called for in the RFP, or unauthorized additions; 

(c) if multiple or alternate Proposals are submitted or if the Proposal includes any conditions 
or provisions reserving the right to accept or reject an award or to enter into a DBC or CMC following 
Conditional Award; 

(d) if the Proposer attempts to limit or modify the Proposal Bond, if the Proposal Bond is not 
provided (see Exhibit B, Section 3.3.2), or if requested information deemed material by TxDOT is not 
provided; and 

(e) any other reason TxDOT determines the Proposal to be non-compliant. 

4.1.6 Format 

The Proposal shall contain concise written material and drawings enabling a clear understanding and 
evaluation of the capabilities of the Proposer and the characteristics and benefits of the Proposal. Legibility, 
clarity, and completeness of the Technical Proposal, Financial Proposal, and Price Proposal are essential. 
The Technical Proposal shall not exceed the page limitation set forth in Exhibit B, Section 2.0. No page limit 
applies to appendices and exhibits, however, TxDOT does not commit to review any information in 
appendices and exhibits other than those required to be provided, and the Proposal evaluation process will 
focus on the body of the Proposal and any required appendices and exhibits. 

An 8 ½ by 11-inch format is required for typed submissions and an 11 by 17-inch format is required for 
drawings, except that (i) any support letters provided from parties outside the United States may be 
submitted in ISO A4 format and (ii) design drawings may be submitted on roll plots not to exceed 34 inches 
in width (and such design drawings shall be submitted on a USB flash drive in Adobe Acrobat (PDF) format 
and in Bentley MicroStation format). Preliminary schedule submissions shall include both a hard copy and 
the electronic files necessary to view and manipulate the schedule in Primavera format. 

Submittals must be bound and, for the Technical Proposal, all pages in a binder sequentially numbered. 
Printed lines may be single-spaced with the type font size being no smaller than 12-point, other than in 
tables and figures which may be prepared using 10-point font size. The use of 11 by 17-inch foldouts for 
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tables, graphics and maps is acceptable in the main body of the Proposal. However, 11 by 17-inch foldouts 
may not include narrative text, except for brief captions necessary to title or describe graphics. Any other 
narrative text included on an 11 by 17-inch foldout may be disregarded by TxDOT. Each 11 by 17–inch 
foldout will be considered one page. 

4.1.7 Additional Requirements for Proposal Delivery 

The completed Technical Proposal, Financial Proposal, and Price Proposal shall be submitted and 
delivered in sealed containers no later than the Proposal Due Date and time specified in Section 1.5. Each 
binder of the Proposal shall be labeled to indicate its contents and the Proposer. The original Technical 
Proposal, Financial Proposal and Price Proposal shall be clearly identified as “original”; copies of the 
Proposals shall be sequentially numbered, labeled and bound. 

The Proposal is to be delivered to TxDOT at the following address: 

Michael W. Midkiff 
Project Finance, Debt & Strategic Contracts Division 
Texas Department of Transportation 
7600 Chevy Chase Drive, Building 2, Suite 400 
Austin, Texas 78752 

4.2 Technical Proposal 

The Proposer shall deliver one original and three copies of the roll plot and one original and 10 certified 
copies, except for the Proposal Bond (see Section 4.2.1), of the Technical Proposal to TxDOT at the 
address identified in Section 4.1.7 by the Proposal Due Date. 

All of the binders comprising the original Technical Proposal, together with an electronic copy on one or 
more USB flash drives shall be packaged in a single container, clearly addressed to TxDOT as provided 
herein, and labeled “[Proposer Name]: Original Technical Proposal for the I-2/I-69C Interchange Project.” 

The containers that include the required certified hard copies of the Technical Proposal shall be labeled 
“Copies of Technical Proposal for the I-2/I-69C Interchange Project.” 

The electronic copies shall be in Adobe Acrobat (PDF) format on USB flash drives; provided, however, that: 
(a) Proposal forms may be submitted in either Adobe Acrobat (PDF) or Word format; and (b) corporate, 
partnership, joint venture and limited liability company documents (e.g., articles of incorporation, bylaws, 
partnership agreements, joint venture agreements and limited liability company operating agreements) may 
be submitted in hard copy and need not be submitted electronically. 

4.2.1 Proposal Bond 

One original and three certified copies of the Proposal Bond shall be provided with the Technical Proposal, 
and shall be in a separate envelope labeled “[Proposer Name]: Proposal Bond for the I-2/I-69C Interchange 
Project.” 
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4.3 Financial Proposal 

One original and four certified copies of the Financial Proposal shall be delivered to TxDOT at the address 
identified in Section 4.1.7 by the Proposal Due Date. 

The financial statements and other financial capacity information submitted in response to Exhibit C-1, 
Section 2.0 shall be submitted in binders. One original and four hard copies, as well as one digital copy on 
a USB flash drive, of the financial capacity information shall be submitted in a container labeled “[Proposer 
Name]: Financial Proposal/Financial Capacity information for the I-2/I-69C Interchange Project.” 

4.4 Price Proposal 

One original and four certified copies of the Price Proposal (including all Forms P, Q, and R), as well as one 
digital copy in Adobe Acrobat (PDF) on a USB flash drive, shall be delivered to TxDOT at the address 
identified in Section 4.1.7 by the Proposal Due Date. The Price Proposal also shall include a completed 
electronic copy of the pricing forms in Microsoft Excel format. 

To facilitate blinding of the Price Proposal for purposes of scoring, all parts of the Price Proposal that 
indicate information identifying the Proposer shall be submitted in a sealed container labeled “[Proposer 
Name]: Price Proposal for the I-2/I-69C Interchange Project.” All portions of the Price Proposal (including all 
pricing forms and the electronic copies of the Price Proposal) shall not include any information identifying 
the Proposer, (such as marketing information (e.g., logos, colors, inserts, etc.)) or modify the forms in any 
way (including headers and footers) except to input the requested information, and shall be included 
unbound in a separate sealed container labeled “[Proposer Name]: Price Proposal Pricing Forms for the I-
2/I-69C Interchange Project.” 

The Price Proposal shall include, in a sealed envelope marked “Form R,” one original and four certified 
copies, as well as one digital copy in PDF on a USB flash drive, of information pertaining to the number of 
days between NTP1 and the Proposer’s Proposal Commitment Date for Substantial Completion (including 
completed Form R). 

4.5 Currency 

All required pricing, financial and cost information shall be provided in United States dollars (US$) currency 
only. 

4.6 Modifications, Withdrawals and Late Submittals 

4.6.1 Modifications to a Proposal 

A Proposer may modify its Technical Proposal, Financial Proposal or Price Proposal in writing prior to the 
specified time on the Proposal Due Date. The modification shall conform in all respects to the requirements 
for submission of the applicable component of the Proposal. Modifications shall be clearly delineated as 
such on the face of the document to prevent confusion with the original components of the Proposal and 
shall specifically state that the modification supersedes the previous components of the Proposal and all 
previous modifications, if any. If multiple modifications are submitted, they shall be sequentially numbered 
so TxDOT can accurately identify the final Proposal. The modification must contain complete Proposal 
sections, complete pages or complete hardcopy and electronic forms as described in Exhibits B, C-1 and 
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C-2. Line item changes will not be accepted. No facsimile or other electronically transmitted modifications 
will be permitted. 

4.6.2 Withdrawal and Validity of Proposals 

A Proposer may withdraw its Proposal at any time prior to the time due on the Proposal Due Date by 
means of a written request signed by the Proposer’s Official Representative. Such written request shall be 
delivered to the address in Section 2.2.1. A withdrawal of a Proposal prior to the Proposal Due Date and 
time will not prejudice the right of a Proposer to file a new Proposal, provided that it is received before the 
time due on the Proposal Due Date. No Proposal may be withdrawn on or after the time due on the 
Proposal Due Date and any attempt to do so will result in a draw by TxDOT upon the Proposal Bond. 

Proposals shall be valid for a period of 180 days after the Proposal Due Date. Except as set forth in the 
previous paragraph, no Proposer shall withdraw its Proposal prior to expiration of the 180-day period, 
unless notified by TxDOT that (i) no DBC or CMC for the Project will be awarded by TxDOT pursuant to the 
RFP; (ii) TxDOT has awarded the DBC and CMC to another Proposer and has received the executed DBC 
and CMC and other required documents; (iii) TxDOT does not intend to award the DBC and CMC to the 
Proposer; or (iv) such Proposer is not the apparent best value or next highest ranking Proposer. If the next 
best value Proposer is notified during the 180-day period that it is selected for negotiations, such Proposer 
shall extend the validity of its Proposal for a period of 270 days after the Proposal Due Date. 

Any Proposer may elect, in its discretion, to extend the validity of its Proposal beyond the time periods set 
forth above. 

4.6.3 Late Proposals 

TxDOT will not consider any late Proposals. Proposals and modification or withdrawal requests received 
after the time for submittal on the Proposal Due Date will be returned to Proposer without consideration or 
evaluation. 

4.7 Forfeiture of Proposal Bond 

The dollar amount of the Proposal Bond to be submitted with each Proposal shall be $15 million (see 
Exhibit B, Section 3.3.2). By submitting its Proposal, each Proposer understands and agrees that it shall 
forfeit its Proposal Bond if: (i) it withdraws, repudiates or otherwise indicates in writing that it will not meet 
all or any part of its commitments made in its Proposal except as specifically permitted hereunder; (ii) it is 
selected for negotiations, but fails to negotiate in good faith with TxDOT as set forth in Section 5.11; (iii) it is 
selected as the apparent best value Proposer, but fails to provide the documents required under Sections 
6.1 and 6.1.1, unless the failure is directly attributable to TxDOT’s election not to enter into the DBC 
Documents in the form included in the RFP, following the failure of the Parties to agree upon changes to 
the terms of the DBC Documents pursuant to Section 5.11; or (iv) it is selected as the apparent best value 
Proposer, but fails to deliver the NTP1 Performance Bond and the NTP1 Payment Bond in accordance with 
Section 3.4 of the DBA General Conditions. 

Any Proposal that contains a material alteration, as determined by TxDOT, in its discretion, to the ITP 
forms, including any material alteration to the form of Proposal Bond (Form N), will be considered non-
responsive and non-compliant. Alterations that have been approved in writing in advance by TxDOT will not 
be considered material. If TxDOT issues any addenda to this RFP that do not change a form except for 
Texas Department of Transportation - 31 - Addendum #1 to Request for Proposals 
I-2/I-69C Interchange Project Instructions to Proposers 
January 2, 2019 



             
       

   

                  
                

             
              

             

   

         

 

                  
              

             
  

noting the addendum number and date in the footer, TxDOT will accept an earlier version of the form so 
long as the earlier version of the form submitted with the Proposal is otherwise the most up-to-date version 
of the form. If a Proposal is deemed non-responsive or non-compliant, TxDOT may disqualify the Proposal 
from further consideration. Such disqualification will not result in the forfeiture of Proposer’s Proposal Bond. 

Each Proposer, by submittal of its Proposal, shall be deemed to have agreed to the foregoing. 

4.8 Acceptance of Delivery by TxDOT 

TxDOT will provide receipts for Proposals that are timely delivered to TxDOT as specified herein. 

4.9 Costs Not Reimbursable 

The cost of preparing the Proposal and any costs incurred at any time before Final Award and execution of 
the DBC and the CMC, including costs incurred for any interviews, and costs associated with Post-
Selection Deliverables, shall be borne by Proposer, except for any costs paid by TxDOT in accordance with 
Section 6.3. 
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SECTION 5 EVALUATION AND POST-SELECTION PROCESS 

TxDOT’s goal is to create a fair and uniform basis for the evaluation of the Proposals in compliance with all 
applicable legal requirements governing this procurement. 

The Proposal evaluation process will include review of each Proposal for responsiveness and pass-fail 
criteria, qualitative evaluation of the Technical Proposal, quantitative evaluation of the Financial Proposal, 
evaluation of the Price Proposal, a ranking determination and a best value determination. The process 
may, at TxDOT’s discretion, include a request for Proposal Revisions, and may include a limited 
negotiations phase with the selected Proposer. The steps in the process and evaluation criteria are set 
forth in Sections 5.3 through 5.10. The evaluation and selection process is subject to modification by 
TxDOT, in its discretion. 

The evaluation process will involve the following steps: 

1. TxDOT evaluation committees will: 

(a) evaluate the Proposals and determine which Proposer has offered the apparent 
best value Proposal, based on the specific evaluation criteria set forth herein; and 

(b) provide a recommendation to TxDOT senior management regarding the apparent 
best value Proposal. 

2. TxDOT senior management will review and consider the recommendations from the 
TxDOT evaluation committees, and will provide a recommendation for Conditional Award to the 
Commission. The Commission will determine whether to issue notice of Conditional Award after 
considering the recommendations received. 

The details of the evaluation and selection process are set forth more fully in this Section 5. 

5.1 Organization of the TxDOT Evaluation Committee and Subcommittees 

Evaluation of Proposals will be conducted by TxDOT’s Evaluation and Selection Recommendation 
Committee (“ESRC”) with assistance from four separate subcommittees – a Pass/Fail and Responsiveness 
Subcommittee, a Technical Proposal Evaluation Subcommittee (“TPES”), a Price Proposal Evaluation 
Subcommittee (“PPES”) and a Selection Advisory Subcommittee. 

The ESRC and the various subcommittees will be comprised of representatives from TxDOT. The ESRC 
and subcommittees may be assisted by advisors, including TxDOT representatives and outside consultants 
who will offer advice on the technical, financial and legal aspects of each Proposal. In addition, observers, 
including representatives from federal and other agencies and municipalities, with specific interests and 
responsibilities associated with the Project may be invited to observe aspects of the evaluation process. All 
evaluators, outside consultants, advisors and observers (other than FHWA officials) are subject to 
confidentiality requirements, and all evaluators, outside consultants and observers will be subject to TxDOT 
requirements to control conflicts of interest. 
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5.2 Best Value Determination 

5.2.1 Total Proposal Score 

The best value determination will be based on an 70-30 point scale. The Price Score will represent up to 70 
points of the total score, and the Technical Score will represent up to 30 points of the total score. The 
determination of apparent best value shall be based on the highest Total Proposal Score computed based 
on the following formula: 

Total Proposal Score (max. 100 points) = Price Score (max. 70 points) + Technical Score (max. 30 
points) 

5.2.2 Price Score 

The Price Score will be calculated based on pricing provided by the DB Contractor on Forms P and Q using 
the following formula: 

Price Score = (Lowest Price Value / Price Value) * 70 

Where: 

Lowest Price Value = the lowest Price Value submitted by a Proposer as determined pursuant to 
Section 5.5 

Price Value = Proposer’s Price Value as determined pursuant to Section 5.5. 

5.2.3 Technical Score 

The Technical Score will be calculated based on the ESRC evaluation score for the Technical Proposal 
(maximum of 100 points) as described in Section 5.4.6. The Technical Score will be calculated using the 
following formula: 

Technical Score = ESRC evaluation score * 0.30 

5.3 Pass/Fail and Responsiveness Evaluation 

The Proposals will be made available for review by the relevant pass/fail and responsiveness 
subcommittees shortly after the Proposal Due Date. The components of the Proposals will be reviewed (a) 
for the Proposal’s conformance to the RFP instructions regarding organization and format and 
responsiveness to the requirements set forth in the RFP and (b) based on the pass/fail criteria set forth 
below. 

5.3.1 Technical Proposals 

Technical Proposals will be evaluated based on the following pass/fail or responsiveness criteria: 

(a) The business form of Proposer and any entities that will have joint and several liability (i.e., 
joint venture members or partners) under the DBC or CMC, as applicable, or that will provide a guaranty 
(including any joint venture agreement, partnership agreement, operating agreement, articles of 
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incorporation, bylaws, association agreements or equivalent documents) is consistent with the 
requirements of the Project and DBC Documents or CMC Documents, as applicable. 

(b) Proposer has provided a DBE certification in accordance with the requirements of Exhibit 
B, Section 3.2.8. 

(c) Proposer information, certifications, signed statements and documents as listed in Exhibit 
B, Section 3.2 are included in the Proposal and do not identify any material adverse information. 

(d) The Technical Proposal as outlined in Exhibit B meets all applicable RFP requirements. 

(e) Proposer has delivered Proposal Bond in the form of a complete, properly executed 
proposal bond that complies with the requirements of Exhibit B, Section 3.3.2. 

5.3.2 Financial Proposals 

Financial Proposals will be evaluated based on the following pass/fail criteria: 

 The Proposer’s financial condition and capabilities shall not have materially adversely changed 
from its financial condition and capabilities as evidenced by the financial data submitted in the QS, 
such that the Proposer continues to have the financial capacity to develop, design, construct and 
maintain a project of the nature and scope of the Project as demonstrated by the materials 
provided pursuant to Exhibit C-1. 

If TxDOT determines that a Proposer has insufficient financial capacity, it will offer Proposer the opportunity 
to meet the financial requirement through one or more Guarantors acceptable to TxDOT. 

5.3.3 Price Proposals 

Price Proposals will be evaluated based on the following pass/fail criteria: 

(a) Proposer has provided a Design-Build Price using Form P-1 that complies with the 
requirements of Exhibit C-2, Section 3.1.1. 

(b) Proposer has provided a Design-Build Price Breakdown using Form P-2 that complies with 
the requirements of Exhibit C-2, Section 3.1.1. 

(c) Proposer has provided an ATC Adjustments form (if applicable) using Form P-3 that 
complies with the requirements of Exhibit C-2, Section 3.1.1. 

(d) Proposer has provided the DB Contractor Draws/Cash Flow Table using Form P-4 that 
complies with the requirements of Exhibit C-2, Section 3.1.1. 

(e) Proposer has provided a Maintenance Price using Form Q-1 and Form Q-1.1 that complies 
with the requirements of Exhibit C-2, Section 3.1.2, including the fixed price for year 1 in column A. 
Proposer has proposed cumulative Maintenance Prices for each of years 1 through 5 in column C of Form 
Q-1 that are less than or equal to the amounts for the corresponding years set forth in the CMA Cumulative 
Maximum Payment Curve in column D of Form Q-1. 
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(f) The Proposal includes Form R and the proposed number of days between NTP1 and 
Substantial Completion are less than or equal to the “TxDOT Last Allowable Date for Substantial 
Completion” set forth in Form R. In addition, the Preliminary Project Baseline Schedule is consistent with 
Form R, the Technical Solutions and the requirements listed in Exhibit B, Section 4.3. 

5.3.4 TxDOT Right to Exclude Proposals from Consideration or to Waive Mistakes 

Those Proposals not responsive to the RFP, or that do not pass the pass/fail criteria, may be excluded from 
further consideration, and Proposer will be so advised. TxDOT may also exclude from consideration any 
Proposer whose Proposal contains a material misrepresentation. TxDOT reserves the right to waive minor 
informalities, irregularities and apparent clerical mistakes that are unrelated to the substantive content of 
the Proposals. 

5.4 Evaluation Technical Proposals by TPES 

The TPES will assign adjectival ratings to the Technical Proposal using the rating guidelines specified in 
Section 5.4.5. 

5.4.1 Project Management 

The TPES will use the ratings guidelines specified in Section 5.4.5 to evaluate the Technical Proposal, 
including the Project Management Value-Added Responses (Project Management VARs). The TPES will 
assign a single qualitative rating to this Project Management evaluation factor based on the following 
evaluation criterion: the extent to which the Technical Proposal provides added benefits or value to TxDOT 
and/or results in improvements in implementation for the Project, in each case, over and above the 
minimum requirements for the Project Management Plan (PMP) identified in Section 4.1 of Exhibit B and 
DBE good faith efforts in Section 3.8 of Exhibit B. 

5.4.2 Quality Management 

The TPES will use the ratings guidelines specified in Section 5.4.5 to evaluate the Technical Proposal, 
including the Quality Management Value-Added Responses (Quality Management VARs). The TPES will 
assign a single qualitative rating to this Quality Management evaluation factor based on the following 
evaluation criterion: the extent to which the Technical Proposal provides added benefits or value to TxDOT 
and/or results in improvements in the level of overall quality for the Project, in each case, over and above 
the minimum requirements for preparing the Quality Management Plan (QMP) identified in Section 4.2 of 
Exhibit B. 

5.4.3 Safety and Health 

The TPES will use the ratings guidelines specified in Section 5.4.5 to evaluate the Safety and Health Value-
Added Responses (Safety and Health VARs). The TPES will assign a single qualitative rating to this Safety 
and Health evaluation factor based on the following evaluation criterion: the extent to which the Technical 
Proposal provides added benefits or value to TxDOT and/or results in improvement in the overall safety 
and health of Proposer’s personnel and of the general public affected by the Project, in each case, over 
and above the minimum requirements for the Project Safety and Health Plan identified in Section 4.3 of 
Exhibit B. 
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5.4.4 Design and Construction Plan 

The TPES will evaluate component parts of the Design and Construction Plan based on the evaluation 
subfactors in Table 2 and the ratings guidelines specified in Section 5.4.5. 

Table 2 

Evaluation Subfactors Points 

Construction Staging, Sequencing and Traffic Management 21 

Bridges, retaining walls, and geotechnical and earthwork plan 9 

Roadway 4 

Drainage 4 

Preliminary Project Baseline Schedule 13 

Project Feasibility 4 

Maximum Points for Design and Construction Plan: 55 

5.4.5 Evaluation Guidelines 

The TPES will review the Technical Proposal with reference to the evaluation factors and subfactors (if any) 
specified in Sections 5.4.1 through 5.4.4, in accordance with the guidelines provided in this Section 5.4.5 
and assign a qualitative rating for each of the evaluation factors or subfactors (as applicable) in accordance 
with Table 3. 
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Table 3 

ADJECTIVE 
RATING 

DESCRIPTION 

Project Management / Quality Management Design and Construction 

Excellent The Project Management/Quality 
Management VARs provide superior benefits 
and value and/or result in outstanding 
improvements in implementation or level of 
overall quality of the Project. There are no 
questions, concerns or weaknesses. 

The D&C plan greatly exceeds the 
requirements of the evaluation subfactor and 
provides superior benefits and value, and/or 
results in outstanding improvements in 
implementation and level of overall quality of 
the Project. There are no questions, concerns 
or weaknesses. 

Very Good The Project Management/Quality 
Management VARs provide significant 
benefits and value and/or result in meaningful 
improvements in implementation or level of 
overall quality of the Project. Questions, 
concerns or weaknesses are very minor. 

The D&C plan exceeds the requirements of 
the evaluation subfactor and provides 
significant benefits and value, and/or results in 
meaningful improvements in implementation 
and level of overall quality for the Project. 
Questions, concerns or weaknesses are very 
minor. 

Good The Project Management/Quality 
Management VARs provide added benefits 
and value and/or result in improvements in 
implementation or level of overall quality of 
the Project. Questions, concerns or 
weaknesses are minor. 

The D&C plan exceeds the requirements of 
the evaluation subfactor and provides added 
benefits and value, and/or results in 
improvements in implementation and level of 
overall quality for the Project. Questions, 
concerns or weaknesses are minor. 

Meets Minimum There are no Project Management/Quality 
Management VARs that provide added 
benefits and value or result in improvement in 
the implementation or quality of the Project. 
(The evaluation factor receives zero points.) 

The D&C plan is responsive and meets the 
minimum requirements of the evaluation 
subfactor. There are no unique or innovative 
characteristics. There may be questions, 
concerns or weaknesses. 

The term “weakness,” as used herein, means any flaw in the Proposal that increases the risk of 
unsuccessful contract performance. 

5.4.6 Technical Score 

During the evaluation, the evaluation factors for Project Management, Quality Management, Safety and 
Health and each of the subfactors for the Design and Construction Plan, as described in Sections 5.4.1 
through 5.4.4 above, will be assigned a consensus rating by TxDOT, which the ESRC will convert to points. 
The points for each evaluation factor or subfactor will be added to determine the Proposal’s score for each 
of the corresponding evaluation factors. The score of each of the evaluation factors will then be added to 
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arrive at the total evaluation score for the Technical Proposal, with 100 maximum possible points. The 
Technical Score will be calculated using the following formula: 

Technical Score = Project Management Score + Quality Management Score + Safety and Health 
Score + Design and Construction Plan Score (maximum 100) * 0.30 

Table 4 

Technical Proposal Maximum Qualitative Rating 

(100 Points) 

Project Management 13 points 

Quality Management 17 points 

Safety and Health 15 points 

Design and Construction Plan 55 points 

5.5 Evaluation of Price Proposal by PPES 

After completion of the pass/fail and responsiveness review, the Price Proposal will be evaluated by the 
PPES. The PPES will conduct reviews and evaluations of the “blinded” Price Proposals to determine the 
Price Score of the Proposal in accordance with Section 5.2.2. 

The Price Value will be calculated using the following formula: 

Price Value = DB Price Value + Maintenance Price Value + ATC Cost Adjustments - Road 
User Price 

Where: 

ATC Cost Adjustments = the ATC cost adjustments determined pursuant to Section 5.5.2 

DB Price Value = Proposer’s DB Price Value as determined pursuant to Section 5.5.1 

Maintenance Price Value = Proposer’s Maintenance Price Value as determined pursuant to 
Section 5.5.3 

Road User Price = Road User Price as determined pursuant to Section 5.5.4 
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5.5.1 Present Value of the DB Price 

The present value of the DB Price will be based on the DB Price as set forth in Form P-1, which is 
discounted monthly using a discount rate of 5% per annum, using the discount factors shown in Form P-4. 
Proposer’s DB Price Value will be the total discounted amount set forth on Form P-4. 

5.5.2 Value of ATC Cost Adjustments 

The ATC cost adjustment will be the costs identified by TxDOT in the ATC response letter(s) pursuant to 
Section 3.3 regarding the use of an ATC in a Proposal, and set forth on Form P-3. 

5.5.3 Present Value of the Maintenance Price 

The present value of the Maintenance Price will be the Maintenance Price for the maximum term of the 
CMC as set forth in 2019 dollars (as of the Proposal Due Date) on Form Q-1. The values set forth on 
Forms N will be inflated using a 3.0% inflation rate per annum and discounted annually at a discount rate of 
5% per annum. 

Proposer’s Maintenance Price Value will be the total amount set forth on Form Q-1. 

5.5.4 Road User Price 

The total road user price will be the Road User Price as set forth on Form R. 

5.6 ESRC Evaluation of Proposals 

Before reviewing the Price Proposal and PPES evaluation results, the ESRC will review the Technical 
Proposal and the ratings and points recommendations provided by the TPES with respect to each 
Proposer’s Technical Proposal. The ESRC may accept the recommendations provided by the TPES, may 
request the TPES to reconsider its recommendations, or may develop its own recommendations. The 
ESRC may use performance evaluations prepared by TxDOT in accordance with Title 43, Texas 
Administrative Code, Section 27.3 or Section 9.152 of the Rules, or other performance evaluations, as 
deemed appropriate by TxDOT, to assist in the evaluation of the Technical Proposal to the extent such 
evaluations concern the performance of the Proposer or any individual Proposer team members. 

After determining each Proposal’s Technical Score, the ESRC will review the Price Proposal and PPES 
evaluation results and determine each Proposal’s Price Score. The ESRC may accept the evaluation 
results provided by the PPES, may request the PPES to re-perform the evaluation, or may perform the 
evaluation itself. 

Finally, the ESRC will determine the Total Proposal Score for each Proposal based on the formula set forth 
in Section 5.2.1 and determine the rankings and the apparent best value. 

5.7 Requests for Clarification 

TxDOT may at any time issue one or more requests for clarification to the individual Proposers, requesting 
additional information or clarification from a Proposer, or may request a Proposer to verify or certify any 
aspect of its Proposal. Any requests for clarification will be in writing to the Proposer’s Official 
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Representative. Proposers shall respond to any such requests within two Business Days (or as specified by 
TxDOT) from receipt of the request. The scope, length, and topics to be addressed in clarifications shall be 
prescribed by, and subject to the discretion of, TxDOT. 

Upon receipt of requested clarifications and additional information as described above, if any, the 
Proposals may be re-evaluated to factor in the clarifications and additional information. 

5.8 Requests for Proposal Revisions 

Depending on the quality of the Proposals, TxDOT may, at any time after receipt of Proposals and prior to 
Final Award and execution of the DBC and the CMC, determine that it is appropriate to request changes to 
the Proposals (“Proposal Revisions”). Before requesting any such Proposal Revisions, TxDOT will engage 
in separate discussions (either in writing or in person through one-on-one meetings) with each Proposer 
and in accordance with the procedures for proposal revisions described in 23 CFR § 636.501 et seq. The 
request for Proposal Revisions will identify any revisions to the RFP and will specify terms and conditions 
applicable to the Proposal Revisions, including identifying a time and date for delivery. In the event that 
Proposal Revisions are requested, the term “Proposal,” as used in the RFP, shall mean the original 
Proposal, as modified by the Proposal Revision. 

Upon receipt of any Proposal Revisions, the ESRC, with assistance from the appropriate subcommittees, 
will re-evaluate the Proposals as revised, and will revise ratings and value estimates as appropriate 
following the process described above. 

5.9 Identification of Apparent Best Value Proposal 

Once the ESRC has determined a Total Proposal Score for each Proposal, assigned rankings to the 
Proposals based on the Total Proposal Scores (whether based on the original Proposals or Proposal 
Revisions), and determined the apparent best value, the ESRC will present its recommended rankings to a 
Project steering committee comprised of certain TxDOT executives (“Steering Committee”). 

5.10 Recommendation to Commission 

The Steering Committee will review the Proposals and the recommendations and supporting information 
provided by the ESRC, and may accept the recommendation or reject the recommendation and cancel the 
procurement. If the Steering Committee accepts the ESRC’s recommendation, the Steering Committee will 
provide the recommendation to the TxDOT Executive Director or his designee regarding which Proposal 
provides the best overall value. 

Upon receipt of recommendations from the Steering Committee, the TxDOT Executive Director or his 
designee will review the recommendations and may accept the recommendation or reject the 
recommendation and cancel the procurement. If the Executive Director accepts the Steering Committee’s 
recommendation, the Executive Director, or designee, will make a recommendation to the Commission 
regarding the rankings of Proposers and designation of the best value Proposer. The Commission will 
evaluate the recommendations and will determine whether to proceed with award of a DBC and CMC to the 
apparent best value Proposer or take any other action. The Commission’s decision on Conditional Award of 
the DBC and CMC to the apparent best value Proposer will be made in a public meeting and will be 
considered a public announcement of intent to award the DBC and CMC by the Commission. 
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The Commission’s decision regarding award of the DBC and CMC shall be final. 

5.11 Finalization of the DBC Documents and CMC Documents; Post-Selection Process 

If authorized by the Commission, TxDOT will proceed with the apparent best value Proposer to finalize the 
DBC Documents and CMC Documents. TxDOT may agree to limited negotiations with the apparent best 
value Proposer to clarify any remaining issues regarding scope, schedule, financing or any other 
information provided by that Proposer. In addition, limited negotiations may be conducted as necessary to 
incorporate into the DBC Documents or CMC Documents the ideas and concepts of unsuccessful 
Proposers’ work product. Any decision to commence limited negotiations is at TxDOT’s discretion. By 
submitting a Proposal, each Proposer commits to enter into the form of DBC and CMC included in the RFP, 
without negotiation or variation, except to fill in blanks and include information that the form of DBA and 
CMC indicates is required from the Proposal. 

If a DBC and CMC satisfactory to TxDOT cannot be negotiated with the apparent best value Proposer, 
TxDOT will formally end negotiations with that Proposer and take action consistent with the direction 
provided by the Commission. Such action may include (a) requiring the apparent best value Proposer to 
enter into the DBC and CMC in the forms included in the RFP, without variation except to fill in blanks and 
include information that the forms of the DBC and CMC indicate is required from the Proposal, (b) rejection 
of all Proposals, (c) issuance of a request for Proposal Revisions to Proposers, but only if the ATCs of one 
or more Proposers have not been revealed to the original apparent best value Proposer, or (d) proceeding 
to the next most highly ranked Proposal to attempt to negotiate a DBC and CMC with that Proposer in 
accordance with this Section 5.11. If option (d) is selected, the Proposer that submitted the next most highly 
ranked Proposal will be considered the apparent best value Proposer. 

In the event TxDOT elects to commence negotiations with a Proposer, such Proposer will be deemed to 
have failed to engage in good faith negotiations with TxDOT if the Proposer fails to attend and actively 
participate in reasonably scheduled negotiation meetings with TxDOT or insists upon terms or conditions 
for any documents to be negotiated or provided by the DB Contractor hereunder that are inconsistent with 
the DBC Documents or CMC Documents, as applicable. Failure of the Proposer to engage in good faith 
negotiations shall result in forfeiture of its Proposal Bond as set forth in Section 4.7. The Proposer is 
strongly encouraged to ensure all Key Personnel are present at the initial kick-off meeting following 
Conditional Award by the Commission of the DBC and CMC. 

5.12 Post-Selection Deliverables 

5.12.1 Documents to Be Submitted Following Conditional Award 

As a condition precedent to Final Award of the DBC and CMC, the successful Proposer shall deliver the 
following to TxDOT within ten days after notification of Conditional Award: 

(a) Evidence of authority to transact business in the State of Texas for all members of 
Proposer’s team that will transact business in the State, dated no earlier than 30 days prior to the Proposal 
Due Date. Depending on the form of organization, such evidence may be in the form of (i) a certificate of 
status from the Texas Secretary of State along with a Certificate of Good Standing from the state of 
organization of the member; (ii) a certificate of account status from the Texas Comptroller establishing that 
the Proposer is current with its franchise tax payments; or (iii) other evidence acceptable to TxDOT. 
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(b) If not previously submitted, a copy of the final form of the organizational documents for the 
DB Contractor and, if the DB Contractor is a limited liability company, partnership or joint venture, for each 
member or partner of the DB Contractor. The final form of the organizational documents may not differ 
materially from the draft organizational documents included with the Proposal. If the DB Contractor is a joint 
venture, attach a letter from each joint venturer stating that the joint venturer agrees to be held jointly and 
severally liable for any and all of the duties and obligations of the DB Contractor under the Proposal and 
under any contract arising therefrom. 

(c) If security for Proposer’s obligations under the DBC and CMC is required by TxDOT 
pursuant to Exhibit B, Section 3.2.4, the form of the proposed guarantees from Guarantors acceptable to 
TxDOT, in its discretion, in the form of Exhibit 13 to the DBA and Exhibit 8 to the CMA, as appropriate. 

(d) Escrowed proposal documents (“EPDs”) as required by Section 5.12.3. 

(e) A letter from a licensed Surety, rated in the top two categories by two nationally recognized 
rating agencies or at least A minus (A-) or better and Class VIII or better by A.M. Best and Company, 
signed by an authorized representative as evidenced by a current certified power of attorney, committing to 
provide a Performance Bond and Payment Bond, each in the full amount specified and in the forms 
attached as Exhibit 12 to the DBA. The commitment letter may include no conditions, qualifications or 
reservations for underwriting or otherwise, other than a statement that the commitment is subject to award 
and execution of the DBC and issuance of NTP1; provided, however, that the Surety may reserve in its 
letter the right to reasonably approve any material adverse changes made to the DBC Documents, but 
excluding any changes or information reflected in the Proposal, such as ATCs and Proposer commitments. 

During the negotiation period, as a condition to Final Award, the Proposer shall deliver drafts of the 
deliverables identified in Sections 6.1 and 6.1.1, for pre-approval by TxDOT. 

5.12.2 TxDOT Comments on Post-Selection Deliverables 

Except for the DBE Performance Plan and Job Training Plan, TxDOT shall provide comments on any Post-
Selection Deliverables required to be delivered to TxDOT hereunder within 21 days of the date of TxDOT’s 
receipt of such deliverable, as such timeframe may be extended by the Parties. Except for the DBE 
Performance Plan and Job Training Plan, TxDOT shall have 14 days to review and respond to subsequent 
submittals of the deliverable. 

5.12.3 Escrowed Proposal Documents 

(a) Within the timeframe stated in Section 5.12.2, the DB Contractor shall deliver to TxDOT 
EPDs containing information regarding the Proposer’s assumptions made in determining the scope of work 
and calculating the Proposal prices and meeting all requirements of Section 5.13.1 of the DBA General 
Conditions and Section 5.10.1 of the CMA General Conditions. The EPDs shall include detailed information 
from all subcontractors identified in the Proposal and any other potential subcontractors who provided data 
upon which the Proposal is based. DB Contractor shall also organize the EPDs, numbering and labeling 
each page so that it is obvious that each page is a part of the EPDs, and to enable a person reviewing the 
page out-of-context to determine where it can be found within the EPDs. The EPDs shall include an index 
that lists each document included in the EPDs, and briefly describes the document and its location in the 
EPDs. The documents shall be in sealed containers labeled “[Proposer Name]: Escrowed Proposal 
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Materials for the I-2/I-69C Interchange Project.” TxDOT shall have the right to review the EPDs for 
completeness and consistency with the Proposal. 

(b) Representatives of TxDOT (or its consultants) and the successful Proposer shall review 
the EPDs prior to execution of the DBC and CMC to determine whether they are complete and meet the 
requirements of Section 5.13.1 of the DBA General Conditions and Section 5.10.1 of the CMA General 
Conditions. Such representatives shall also review the EPDs against the index to confirm the index meets 
the requirements of Section 5.12.3(a). TxDOT will have the right to retain a copy of the index. After the joint 
review, the EPDs shall be kept in a locked cabinet at TxDOT’s offices. 

(c) If, following the initial review and organization, TxDOT determines that the EPDs are 
incomplete, TxDOT may, as a condition to Final Award, require the selected Proposer to supply data to 
make the EPDs complete. 

(d) Following execution of the DBC and CMC, the EPDs will be available for joint review only 
as specified in DBA General Conditions Section 5.13.1 and CMA General Conditions Section 5.10.1. 

5.12.4 Initial Project Management Plan and Initial Quality Management Plan 

Within 45 days after the date of Conditional Award, the successful Proposer shall provide an initial 
submittal of the PMP as specified in Exhibit L-1 and an initial submittal of the QMP as specified in Exhibit L-
2. Prior to Final Award of the DBC and CMC, TxDOT will review the initial PMP and initial QMP to 
understand the successful Proposer’s overall approach and organization to manage the Project and 
provide a quality Project, including the critical elements specified in Exhibits L-1 and L-2. TxDOT may, but 
is not required to, provide comments on each such plan within 21 days of the date of TxDOT’s receipt of 
such plan, as such timeframe may be extended by the Parties. DB Contractor shall address TxDOT 
comments prior to submission of the PMP as described in Section 4.2 of the DBA General Conditions and 
QMP as described in Section 4.3 of the DBA General Conditions. Any failure by TxDOT to provide 
comments on the initial submittal of the PMP or QMP, and any resolution of TxDOT comments, shall not be 
deemed TxDOT approval of the PMP and QMP, or any part thereof under the DBC or CMC. 
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SECTION 6 FINAL AWARD AND EXECUTION; POST-EXECUTION ACTIONS 

6.1 Final Award, Execution and Delivery of DBC and CMC 

The following are conditions precedent to Final Award of the DBC and CMC: (a) successful completion of 
negotiations (if held); (b) concurrence in award by FHWA (if needed); (c) receipt by TxDOT of all of the 
documents required to be provided prior to execution of the DBC and CMC under Section 6.1.1; (d) 
execution of the DBC and CMC by the Executive Director of TxDOT or his designee; and (e) any other 
conditions required by the Commission. 

Upon satisfaction of the conditions set forth in Section 6.1 (a), (b), (c), and (e), TxDOT will deliver execution 
copies of the DBC Documents and CMC Documents to the selected Proposer, along with a number of sets 
of execution copies as reasonably requested by Proposer. The selected Proposer shall obtain all required 
signatures and deliver all of the execution sets to TxDOT within five days of receipt, together with the 
required documents described in Section 6.1.1 below. If the DB Contractor is a joint venture or a 
partnership, the DBC and CMC must be executed by all joint venture members or general partners, as 
applicable. Within 21 days of TxDOT’s receipt of all required and compliant documents from Proposer, 
TxDOT will execute the agreements, retain TxDOT’s sets of the agreements and deliver the other executed 
sets to Proposer. Final award shall be deemed to have occurred upon delivery of the fully executed sets to 
Proposer. 

6.1.1 Documents to Be Delivered by Proposer with Executed DBC and CMC 

The Proposer shall deliver the documents listed below to TxDOT concurrently with the executed DBC and 
CMC as a condition to execution of the DBC and CMC by TxDOT. On or before the date that TxDOT 
delivers the execution sets of the DBC and CMC to the Proposer, TxDOT shall notify the Proposer 
regarding the number of originals and copies required to be delivered. 

(a) Evidence of authority to transact business in the State of Texas for the Proposer, its 
general partners and joint venture members, and each other Major Participant, dated no earlier than 30 
days prior to the Effective Date of the DBC Documents and CMC Documents. Depending on the form of 
organization, such evidence may be in the form of (i) a certificate of status from the Texas Secretary of 
State along with a Certificate of Good Standing from the state of organization of the member; (ii) a 
certificate of account status from the Texas Comptroller establishing that the Proposer is current with its 
franchise tax payments; or (iii) other evidence acceptable to TxDOT. If such documents are not available 
due to the form of organization of the entity, the Proposer shall provide appropriate documents evidencing 
its ability to transact business in the State of Texas; 

(b) For entities formed after submission of the Proposal, a copy of the entity’s final 
organizational documents. The final form of the organizational documents shall not differ materially from the 
draft organizational documents included with the Proposal; 

(c) If security for the Proposer’s obligations under the DBC is required by TxDOT pursuant to 
Exhibit B, Section 3.2.4, the Proposer shall submit one or more guarantees from Guarantors acceptable to 
TxDOT, in its discretion, in the form of Exhibit 13 to the DBA and Exhibit 8 to the CMA, as appropriate; 

(d) Evidence of approval of the final form, and of due authorization, execution, delivery and 
performance, of the DBC and CMC by the DB Contractor and, if the DB Contractor is a joint venture, by its 
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joint venture members. Such evidence shall be in a form and substance satisfactory to TxDOT. If the DB 
Contractor is a corporation, such evidence shall be in the form of a resolution of its governing body certified 
by an appropriate officer of the corporation. If the DB Contractor is a partnership, such evidence shall be in 
the form of a resolution signed by the general partners and appropriate evidence of authorization for each 
of the general partners, in each case, certified by an appropriate officer of the general partner. If the DB 
Contractor is a limited liability company, such evidence shall be in the form of: (i) a resolution of the 
governing body of the limited liability company, certified by an appropriate officer of the company, (ii) a 
managing members resolution, certified by an appropriate officer of the managing members, or (iii) if there 
is no managing member, a resolution from each member, certified by an appropriate officer of such 
member. If the DB Contractor is a joint venture, such evidence shall be in the form of a resolution of each 
joint venture member, certified by an appropriate officer of such joint venture member; 

(e) A written opinion from counsel for the DB Contractor, which counsel shall be approved by 
TxDOT (which may be in-house or outside counsel, provided that the organization/authorization/execution 
opinion shall be provided by an attorney licensed in the State of the formation/organization of the entity for 
which the opinion is rendered (i.e., DB Contractor, joint venture member, etc.) and the qualification to do 
business in Texas and the enforceability opinion shall be provided by an attorney licensed in the State of 
Texas), in substantially the form attached hereto as Exhibit K (with such changes as agreed to by TxDOT in 
its discretion); provided, however, that the organization/authorization/execution opinion for an entity formed 
or organized under the laws of the State of Delaware may be issued by an in-house or outside counsel not 
licensed in Delaware; 

(f) Evidence of insurance required to be provided by the DB Contractor under the DBC 
Documents and CMC Documents, as applicable; 

(g) Evidence that the DB Contractor and its Major Participants hold all licenses required for 
performance of the work under the DBC Documents and CMC Documents; 

(h) 
Section 1.8.2; 

A TxDOT approved DBE Performance Plan in accordance with the requirements of 

(i) 
Conditions; 

A TxDOT approved Job Training Plan as described in Section 8.2.6 of the DBA General 

(j) Executed subcontracts for all Key Subcontractors that will perform Work prior to the 
issuance of NTP2; 

(k) Executed teaming agreements for all Key Subcontractors not performing Work prior to 
issuance of NTP2 with whom DB Contractor has not yet executed a subcontract; 

(l) Any other requirements identified by TxDOT during pre-award negotiations; and 

(m) A signed and notarized Form 1295, Certificate of Interested Parties, as required by the 
Texas Ethics Commission pursuant to Government Code Sec. 2252.908 and Tex. Admin. Code Sections 
46.1-46.5, as described in Section 4.6.5.5 of the DBA General Conditions and Section 4.5.7.5 of the CMA 
General Conditions. Please visit the Texas Ethics Commission 
website for additional information at: 
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https://www.ethics.state.tx.us/whatsnew/elf_info_form1295.htm. 

6.2 Debriefings 

All Proposers submitting Proposals will be notified in writing of the results of the evaluation process. 
Proposers not selected for award may request a debriefing. Debriefings shall be provided at the earliest 
feasible time after execution of the DBC and CMC. The debriefing shall be conducted by a TxDOT 
procurement official familiar with the rationale for the selection decision and DBC and CMC award. 

Debriefings shall: 

(a) be limited to discussion of the unsuccessful Proposer’s Proposal and may not include 
specific discussion of a competing Proposal; 

(b) be factual and consistent with the evaluation of the unsuccessful Proposer’s Proposal; and 

(c) provide information on areas in which the unsuccessful Proposer’s Technical Proposal had 
weaknesses or deficiencies. 

Debriefing may not include discussion or dissemination of the thoughts, notes, or rankings of individual 
members of the ESRC, but may include a summary of the rationale for the selection decision and DBC and 
CMC award. 

6.3 Payment to Unsuccessful Proposers 

Each Proposer that submits a responsive, but unsuccessful, Proposal and that elects, at its option, to 
deliver to TxDOT with its Proposal a Payment for Work Product Agreement in the form attached hereto as 
Exhibit H-1 and a Form 1295 in the form attached hereto as Exhibit H-2, shall be entitled to receive 
payment from TxDOT for work product that is not returned to Proposer, on the terms and conditions 
described herein and in the Minute Order issued by the Commission, a copy of which is attached hereto as 
Exhibit G. No Proposer shall be entitled to reimbursement for any of its costs in connection with the RFP 
except as specified in this Section 6.3. 

In the event the DBC is executed, the stipulated payment for work product per Proposer for this 
procurement will be 0.25% of the successful Proposer’s DB Price, except that the amount of the payment 
may not exceed the value of the work product provided in the Proposal that can, as determined by TxDOT, 
be used by TxDOT in the performance of its functions. Work product that can be used by TxDOT in the 
performance of its functions is work product that can be incorporated into the scope of work for, or 
otherwise used in the development, design, construction or operation of, the Project or other 
TxDOT projects. In the event the procurement is terminated before execution of the DBC, TxDOT 
will pay each Proposer a partial amount of $400,000, except that the amount of the partial payment 
also may not exceed the value of the work product provided in the Proposal that can, as determined 
by TxDOT, be used by TxDOT in the performance of its functions, and is subject to the provisions 
of this paragraph. Payment is subject to Proposer’s compliance with this Section 6.3. 

In submitting an executed Payment for Work Product Agreement (Exhibit H-1), each Proposer agrees that it 
will accept the stipulated payment for work product. Each Proposer further agrees that TxDOT shall be 
entitled to use all work product that is not returned to Proposer (including ATCs, concepts, ideas, 

Texas Department of Transportation - 47 - Addendum #1 to Request for Proposals 
I-2/I-69C Interchange Project Instructions to Proposers 
January 2, 2019 



             
      

   

           
                 

           
            

            
              

               
          

              
                  

               
    

                
              

                
  

                
                

              
               

                 
                 

                
               

          
                 
      

technology, techniques, methods, processes, drawings, reports, plans and specifications) contained in its 
Proposal or generated by or on behalf of Proposer for the purpose of developing its Proposal. In 
consideration, TxDOT agrees to make the stipulated payment for work product as provided herein 
(including Exhibit H-1). Proposer agrees it is not entitled to any further compensation or consideration. 

Each Proposer that timely executes and delivers to TxDOT a Payment for Work Product Agreement in the 
form attached hereto as Exhibit H-1 acknowledges that TxDOT will have the right to inform the successful 
Proposer regarding the contents of the other Proposals after award of the DBC, and that the DBC 
Documents may incorporate the above-described work product or concepts based thereon. Upon 
Proposer’s receipt of payment hereunder, this right shall extend to allow TxDOT to use such work product 
in the performance of its functions. As provided in Section 223.249(a) of the Code, the use of any of the 
work product by TxDOT is at the sole risk and discretion of TxDOT, and shall in no way be deemed to 
confer liability on the unsuccessful Proposer. 

In no event shall any Proposer that is selected for award but fails to satisfy the award conditions set forth in 
Section 6.1 or fails to timely execute and deliver the Payment for Work Product Agreement (Exhibit H-1) 
and accompanying Form 1295 (Exhibit H-2), be entitled to receive a payment for work product under this 
Section 6.3. 

All Proposers eligible to receive a payment for work product or a partial payment shall be required to submit 
an invoice to TxDOT in a form acceptable to TxDOT in order to receive such payment. Proposers are also 
responsible for filing the completed Form 1295 with the Texas Ethics Committee. The invoice for payments 
under this Section 6.3 may be submitted no earlier than 15 days after notice of Final Award, including 
execution of the DBC and CMC, is posted on the Project Webpage, or, if Final Award is not made, not 
earlier than 30 days after cancellation of the procurement or expiration of the time period for award stated 
in the RFP (as such time period may be extended by mutual agreement of the apparent best value 
Proposer and TxDOT), as applicable. Payments will be made within 30 days of receipt of an invoice 
therefor. The invoice must specify the legal name, direct deposit information and Texas Comptroller’s 
Taxpayer Number of the entity entitled to receive payment on behalf of the Proposer as reflected in the 
executed Payment for Work Product Agreement. 
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SECTION 7 PROTESTS 

7.1 Applicability 

This Section 7 and Section 27.6 of Title 43 of the Rules set forth the exclusive protest remedies available 
with respect to the RFP and prescribe exclusive procedures for protests regarding: 

(a) allegations that the terms of the RFP are wholly ambiguous, contrary to legal requirements 
applicable to the procurement, or exceed TxDOT’s authority; 

(b) a determination as to whether a Proposal is responsive to the requirements of the RFP, as 
applicable; and 

(c) award of the DBC and CMC. 

7.2 Required Early Communication for Certain Protests 

Protests concerning the issues described in Section 7.1(a) may be filed only after the Proposer has 
informally discussed the nature and basis of the protest with TxDOT, following the procedures for those 
discussions prescribed in the RFP. 

7.3 Deadlines for Protests 

7.3.1 Protests concerning the issues described in Section 7.1(a) must be filed as soon as the 
basis for the protest is known, but no later than 20 days prior to the Proposal Due Date, unless the protest 
relates to an Addendum to the RFP, in which case the protest must be filed no later than five Business 
Days after the Addendum is issued (but in any event, prior to the Proposal Due Date). 

7.3.2 Protests concerning the issues described in Section 7.1(b) must be filed no later than five 
Business Days after receipt of the notification of non-responsiveness. 

7.3.3 Protests concerning the issues described in Section 7.1(c) must be filed no later than 10 
Business Days after the earliest of the notification of intent to award, and the public announcement of the 
apparent best value Proposer. 

7.4 Content of Protest 

Protests shall completely and succinctly state the grounds for protest, its legal authority, and its factual 
basis, and shall include all factual and legal documentation in sufficient detail to establish the merits of the 
protest. Statements shall be sworn and submitted under penalty of perjury. 

7.5 Filing of Protest 

Protests shall be filed by hand delivery on or before the applicable deadline to TxDOT’s Authorized 
Representatives with a copy to the General Counsel Division, Texas Department of Transportation, 125 E. 
11th Street, Austin, Texas 78701, as soon as the basis for protest is known to the Proposer. The Proposer 
filing the protest shall concurrently submit a copy of the protest to the other Proposers whose addresses 
may be obtained from the Project Webpage. 
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7.6 Comments from other Proposers 

Other Proposers may file statements in support of or in opposition to the protest within seven days of the 
filing of the protest. TxDOT shall promptly forward copies of all such statements to the protestant. Any 
statements shall be sworn and submitted under penalty of perjury. 

7.7 Burden of Proof 

The protestant shall have the burden of proving its protest. TxDOT may, in its discretion, discuss the 
protest with the protestant and other Proposers. No hearing will be held on the protest. The protest shall be 
decided on the basis of written submissions. 

7.8 Decision on Protest 

The Executive Director or Deputy Executive Director (or designee) shall issue a written decision regarding 
the protest within 30 days after the filing of the detailed statement of protest. If necessary to address the 
issues raised in a protest, TxDOT may, in its discretion, make appropriate revisions to the RFP by issuing 
Addenda. 

7.9 Protestant’s Payment of Costs 

If a protest is denied, the Proposer filing the protest shall be liable for TxDOT’s costs reasonably incurred to 
defend against or resolve the protest, including legal and consultant fees and costs, and any unavoidable 
damages sustained by TxDOT as a consequence of the protest. 

7.10 Rights and Obligations of Proposers 

Each Proposer, by submitting its Proposal, expressly recognizes the limitation on its rights to protest 
provided in this Section 7, and expressly waives all other rights and remedies and agrees that the decision 
on the protest is final and conclusive. If a Proposer disregards, disputes, or does not follow the exclusive 
protest remedies provided in this Section 7, it shall indemnify and hold TxDOT and its officers, employees, 
agents, and consultants harmless from and against all liabilities, fees and costs, including legal and 
consultant fees and costs, and damages incurred or suffered as a result of such Proposer’s actions. Each 
Proposer, by submitting a Proposal, shall be deemed to have irrevocably and unconditionally agreed to this 
indemnity obligation. 
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SECTION 8 TXDOT RIGHTS AND DISCLAIMERS 

8.1 TxDOT Rights 

TxDOT may investigate the qualifications and Proposal of any Proposer under consideration, may require 
confirmation of information furnished by a Proposer and may require additional evidence of qualifications to 
perform the DB Contractor’s obligations under the DBC Documents and CMC Documents, as applicable. 
TxDOT reserves the right, in its discretion, to: 

(a) develop the Project in any manner that it, in its discretion, deems necessary; 

(b) reject any or all of the Proposals; 

(c) modify any dates set or projected in the RFP; 

(d) cancel, modify or withdraw the RFP in whole or in part; 

(e) terminate this procurement and commence a new procurement for part or the entire 
Project; 

(f) terminate evaluations of Proposals received at any time; 

(g) suspend, discontinue or terminate negotiations at any time, elect not to commence 
negotiations with any responding Proposer and engage in negotiations with other than the highest ranked 
Proposer; 

(h) modify the procurement process (with appropriate notice to Proposers); 

(i) waive or permit corrections to data submitted with any response to the RFP until such time 
as TxDOT declares in writing that a particular stage or phase of its review of the responses to the RFP has 
been completed and closed; 

(j) permit submittal of addenda and supplements to data previously provided in a Proposal 
pursuant to a request for clarification issued by TxDOT until such time as TxDOT declares that a particular 
stage or phase of its review of the responses to the RFP has been completed and closed; 

(k) appoint evaluation committees to review Proposals, make recommendations and seek the 
assistance of outside technical advisors and consultants in Proposal evaluation; 

(l) disclose information contained in a Proposal to the public as described herein; 

(m) approve or disapprove changes in the Key Personnel identified in the QS; 

(n) approve or disapprove changes in Proposer’s organization; 

(o) accept a Proposal that does not offer the lowest price; 

(p) waive deficiencies, informalities and irregularities in Proposals; accept and review a non-
conforming Proposal or seek clarifications or modifications to a Proposal; 
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(q) not issue a notice to proceed after execution of the DBC Documents and CMC 
Documents; 

(r) disqualify any Proposer that violates the terms of the RFP; 

(s) request or obtain additional information about any Proposal from any source; and 

(t) exercise any other right reserved or afforded to TxDOT under the RFP and applicable Law. 

8.2 TxDOT Disclaimers 

The RFP does not commit TxDOT to enter into any contract. Except as expressly set forth in Section 6.3, 
TxDOT and the State of Texas assume no obligations, responsibilities, or liabilities, fiscal or otherwise, to 
reimburse all or part of the costs incurred or alleged to have been incurred by parties considering a 
response to or responding to the RFP. All of such costs shall be borne solely by each Proposer and 
Proposer team. 

In no event shall TxDOT be bound by, or liable for, any obligations with respect to the Project until 
such time (if at all) as the DBC Documents and CMC Documents, in form and substance 
satisfactory to TxDOT, have been authorized and executed by TxDOT and, then, only to the extent 
set forth therein. In submitting a Proposal in response to the RFP, Proposer is specifically 
acknowledging these disclaimers. 
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Exhibit A 

DEFINITIONS AND ACRONYMS 

“Addenda/Addendum” means supplemental additions, deletions, and modifications to the provisions of the 
RFP after the release date of the RFP. 

“Capital Maintenance Agreement” or “CMA” means the agreement to provide capital maintenance 
services for the Project for up to 15 years unless terminated as provided therein. 

“Capital Maintenance Contract” or “CMC” means the Capital Maintenance Agreement and the CMA 
General Conditions. 

“CMC Documents” means the documents identified in Section 1.3 of the CMA. 

“Conditional Award” means the Commission’s selection of an apparent best value Proposer during a 
Commission meeting. 

“DB Contractor” has the meaning set forth in ITP Section 1.1. 

“DBA General Conditions” means the Design-Build Agreement General Conditions. 

“DBC Documents” means the documents identified as “Contract Documents” in DBA Section 1.3. 

“Design-Build Agreement” or “DBA” means the agreement to develop, design and construct the Project. 

“Design-Build Contract” or “DBC” means the Design-Build Agreement and the DBA General Conditions. 

“Design-Build Price” or “DB Price” means the price for the Work required under the DBC. 

“Evaluation and Selection Recommendation Committee” or “ESRC” means the committee that will 
review and evaluate the Proposals and make a recommendation to the Project Steering Committee as set 
forth in ITP Section 5.1. 

“FHWA” means the Federal Highway Administration. 

“Final Award” means the award to and execution of the DBC and CMC with a Proposer and shall be 
deemed to occur on the date on which all conditions set forth in ITP Section 6.1(a) through (e) are satisfied 
and upon delivery of the fully executed sets to Proposer. 

“Financial Proposal” means the financial information included in a Proposal submitted by a Proposer 
providing the information requested in Exhibit C-1 of the ITP. 

“Instructions to Proposers” or “ITP” means the documents, including exhibits and forms, included in the 
RFP containing directions for the preparation and submittal of information by the Proposers in response to 
the RFP. 
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“Key Subcontractor” means any subcontractor that will (a) fill any of the following key project roles: project 
management, lead design firm, quality control management and quality assurance management or (b) 
serve as a key task leader for geotechnical, hydraulics and hydrology, structural, environmental, utility, right 
of way, or roadway issues. See Form B-1. 

“Maintenance Price” has the meaning set forth in Section 3.1.2 of Exhibit C-2 to the ITP. 

“Major Participant” means each Equity Member and each member of the Proposer’s organization: (a) with 
primary responsibility for design; (b) with primary responsibility for construction; or (c) with a proposed 
subcontract with a value greater than or equal to 5% of the contract price or $20 million, whichever is 
greater. 

“Major Professional Services Firm” has the meaning set forth in Section 3.2.2 of Exhibit B to the ITP. 

“Official Representative” has the meaning set forth in ITP Section 2.2.2. 

“Payment for Work Product Agreement” means the agreement between a Proposer and TxDOT set forth 
as ITP Exhibit H-1 that governs the payment for work product and use of the Proposer’s work product, if 
unsuccessful, in accordance with ITP Section 6.3. 

“Post-Selection Deliverables” means the documents to be submitted by Proposer after Conditional Award 
as described in Section 5.12. 

“Preliminary Project Baseline Schedule” means the Project schedule required to be submitted with the 
Proposal and meeting the requirements set forth in Section 4.4 of Exhibit B to the ITP. 

“Price Proposal” means the price offer included in the Proposal submitted by a Proposer as set forth on 
the forms requested in Exhibit C-2 of the ITP. 

“Price Proposal Evaluation Subcommittee” or “PPES” means the subcommittee that performs the initial 
review of the Price Proposal and provides evaluation recommendations to the ESRC as set forth in ITP 
Section 5.1. 

“Project” has the meaning set forth in ITP Section 1.1. 

“Project Management Value-Added Responses (Project Management VARs)” has the meaning set 
forth in Section 4.1 of Exhibit B to the ITP. 

“Project Webpage” has the meaning set forth in ITP Section 2.2. 

“Proposal” has the meaning set forth in ITP Section 1.1. 

“Proposal Bond” means the bond identified in Section 3.3.2 of Exhibit B. 

“Proposal Due Date” means the deadline for submission of Proposals identified in ITP Section 1.5. 

“Proposal Revisions” has the meaning set forth in ITP Section 5.8. 

Texas Department of Transportation Exhibit A Addendum #1 to Request for Proposals 
I-2/I-69C Interchange Project Page 2 Instructions to Proposers 
January 2, 2019 



            
        

   

               
         

         
           

            

        

                 
            

               
               

           

           
        

               
                

          
           
         
             

               
          

    

         

           
            

            
             

     

            
       

         
             

   

             
     

         

“Qualifications Statement” or “QS” means the submission made by a Proposer in response to the RFQ, 
including all clarifications thereto submitted in response to requests by TxDOT. 

“Quality Management Value-Added Responses (Quality Management VARs)” has the meaning set 
forth in Section 4.2 of Exhibit B to the ITP. 

“Request for Proposal” or “RFP” has the meaning set forth in ITP Section 1.1. 

“RFP Website” has the meaning set forth in ITP Section 2.2. 

“Right of Way” or “ROW” means any real property (which term is inclusive of all estates and interests in 
real property), improvements, and fixtures within the lines delineating the outside boundaries of the Project 
set forth in the ROW Maps included in the Reference Information Documents, as such boundaries may be 
adjusted from time to time in accordance with the DBC Documents. The term specifically includes all air 
space, surface rights, and subsurface rights within the boundaries of the ROW. 

“Safety and Health Value-Added Responses (Safety and Health VARs)” has the meaning set forth in 
Section 4.3 of Exhibit B to the ITP. 

“Stakeholder” means all parties that may have a stake in the Project by virtue of their location or funding, 
including the City of McAllen, City of Pharr, City of San Juan, Hidalgo County, Hidalgo County Drainage 
District and any applicable Hidalgo County irrigation districts, Utility Owners, USDOT, and FHWA and their 
officers, directors, and employees, and the following: Hidalgo County Metropolitan Planning Organization, 
Hidalgo County Regional Mobility Authority and Rio Valley Switching Company. For purposes of ITP 
Sections 2.2.3(d) and 2.2.3(e), the Texas Department of Public Safety and any other public law 
enforcement agency with jurisdiction to provide traffic patrol, traffic law enforcement and other police and 
public safety services in accordance with applicable Laws and agreements with State and local agencies 
will not be considered Stakeholders. 

“Steering Committee” has the meaning set forth in ITP Section 5.9. 

“Subsurface Utility Engineering” or “SUE” means an engineering process for accurately identifying the 
quality of subsurface utility information needed for highway plans and for acquiring and managing that level 
of information during the development of a highway project, as more particularly described by the American 
Society of Civil Engineers (“ASCE”) standard, ASCE C-I 38-02, “Standard Guideline for the Collection and 
Depiction of Existing Subsurface Utility Data.” 

“Technical Proposal” means all of the documents, certifications and information required to be submitted 
pursuant to Exhibit B to the ITP. 

“Technical Proposal Evaluation Subcommittee” or “TPES” means the subcommittee that performs the 
initial review of the Technical Proposal and provides evaluation recommendations to the ESRC as set forth 
in ITP Section 5.1. 

“Technical Solutions” means the portion of the Technical Proposal providing the information requested in 
Section 4 of Exhibit B to the ITP. 

“TxDOT’s Authorized Representatives” has the meaning set forth in ITP Section 2.2.1. 
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“USDOT” means the United States Department of Transportation. 

For definitions of other initially capitalized terms, see the DBC and CMC. 
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Exhibit B 

TECHNICAL PROPOSAL INSTRUCTIONS 

1.0 General Instructions 

This Exhibit B describes the submission format for Technical Proposals and outlines the required 
information that will comprise a Technical Proposal for the Design-Build Contract and Capital Maintenance 
Contract. 

Proposer shall submit the information required by this Exhibit B in the organization and format specified 
herein. The Technical Proposal shall be organized in the order listed in Exhibit E, and shall be clearly 
indexed. Each component of the Technical Proposal shall be clearly titled and identified. 

All forms named herein are found in Exhibit D, unless otherwise noted. All blank spaces in the Proposal 
forms must be filled in as appropriate. No substantive change shall be made in the Proposal forms. 

Evidence of signature authority shall be provided for all individuals signing forms on behalf of each Major 
Participant. Item B of the section entitled “Additional Information to be Provided with Proposal Letter” of 
Form A identifies requirements regarding evidence of signature authorization for the Proposal Letter. 
Similar authorization shall be provided for all other signatories for Major Participants. 

No dollar amounts may be included in the Technical Proposal. 

2.0 Format 

The Technical Proposal shall be limited to an aggregate of 38 pages (if double-sided, 19 sheets), plus the 
executive summary, resumes, appendices and exhibits containing required forms, graphs, matrices, 
schedule, drawings and other pertinent data. 

3.0 Contents of the Technical Proposal 

The required contents and organization of the Technical Proposal are presented in this Exhibit B and 
summarized in the Proposal checklist provided in Exhibit E. Proposers are to provide all the information set 
out in this Exhibit B. A copy of the checklist for the Technical Proposal shall be included in the Technical 
Proposal. Proposer shall not amend the order or change the contents of the checklist except to provide the 
required cross reference to its Proposal. 

The Technical Proposal shall consist of the following major elements: 

(a) Executive Summary; 

(b) Proposer Information, Certifications and Documents (including required Forms A through F 
and Forms H through O); 

(c) Technical Solutions; and 

(d) Appendices. 
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3.1 Executive Summary 

The Executive Summary shall be written in a non-technical style and shall contain sufficient information for 
reviewers with both technical and non-technical backgrounds to become familiar with Proposer’s Technical 
Proposal and Proposer’s ability to satisfy the financial and technical requirements of the Project. The 
Executive Summary shall not exceed 4 single-sided pages. The Executive Summary shall not include any 
information regarding pricing. It shall, at a minimum, include the following: 

(a) An explanation of the organization and contents of the Technical Proposal. 

(b) A summary of any changes to Proposer’s QS. 

(c) A summary of any changes in Proposer’s organization, Equity Members, other Major 
Participants and Key Personnel since submission of the QS. 

(d) A summary of the proposed management, decision making, and day-to-day operation 
structure of Proposer, and a statement that each Major Participant has committed to 
provide the specified people. 

(e) A summary of the Technical Solutions including: 

– A summary of Project Management, 

– A summary of Quality Management, 

– A summary of Proposer’s Safety and Health Plan; and 

– A summary of the Design and Construction Plan. 

(f) A summary of the Proposer’s approach to satisfying the DBE requirements. 

3.2 Proposer Information, Certifications and Documents 

3.2.1 Proposal Letter 

The Technical Proposal shall include the Proposal Letter (Form A). Proposer shall attach to the Proposal 
Letter the documents and information described in the Form A section entitled “Additional Information to be 
Provided with Proposal Letter” of Form A; provided, however, Proposer may attach to the original Form A 
an envelope including four certified copies of the required organizational documents in lieu of providing 
organizational documents with each of the copies of the Technical Proposal. 

3.2.2 Information About Proposer, Major Participants and Other Subcontractors 

The Technical Proposal shall include a completed chart on Form B-1, including the names, contact 
information, role in the organization, licensing information, and description of work (if applicable) for 
Proposer, Equity Members, Guarantors, Major Participants, each firm that will provide engineering, 
architectural, surveying, planning, quality assurance or other professional services for development of the 
Project valued at $2 million or more (“Major Professional Services Firm”), Key Subcontractors and all other 
Subcontractors identified by Proposer as of the Proposal Due Date. Proposer is advised that all Major 
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Professional Services Firms must be identified at the time of the Technical Proposal, and that, as a 
condition to Final Award and execution of the DBC and CMC, the successful Proposer must provide 
evidence that it and its Major Participants hold all necessary licenses and professional registrations. 

The Technical Proposal shall include completed Form B-2 providing information about Proposer and its 
organization as specified therein. 

The Technical Proposal shall include copies of organizational documentation described in the section 
entitled “Additional Information to be Provided with Proposal Letter” of Form A for Proposer and Equity 
Members, as well as other documentation required by Form B-2. If any modification to the organizational 
documents for such entity is contemplated prior to award, Proposer shall provide a brief description of the 
proposed legal structure and draft copies of the underlying organizational documents (described in the 
section entitled “Additional Information to be Provided with Proposal Letter” of Form A) for such proposed 
entity. 

3.2.3 Responsible Proposer Questionnaire 

The Technical Proposal shall include Form C, the “Responsible Proposer Questionnaire”, signed by 
Proposer, each Equity Member, each Major Participant and each Guarantor. Form C may be provided by 
Proposer on its own behalf and on behalf of the Equity Members, or it may be provided by Proposer on its 
own behalf and the individual Equity Members on their own behalf. The form executed by Proposer shall be 
signed by the same individuals who sign the Proposal Letter. The forms signed by Equity Members, Major 
Participants and Guarantors shall be signed by an authorized representative of such entity and the 
Technical Proposal shall include evidence of signature authorization for such individual. 

3.2.4 Key Personnel 

The Technical Proposal shall identify the pre-approved Key Personnel and shall include Form D identifying 
personnel work assignments. 

The individuals with direct responsibility for each of the following categories of work are considered Key 
Personnel: 

 Overall management of the Project (Project Manager); 

 Construction, coordination of subcontractors, design coordination / constructability, and scheduling 
(Construction Manager); 

 Design of the Project (Design Manager, Lead Roadway Design Engineer, and Lead Structural 
Engineer, as defined in the DBA General Conditions); 

 Completion of Maintenance of Traffic (MOT) Plans and compliance with design criteria for such 
plans (Lead MOT Design Engineer); 

 Control of quality assurance, and the implementation and operation of the Project’s quality systems 
(Independent Quality Firm Manager and Professional Services Quality Assurance Manager as 
described in the DBA General Conditions); 
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 Project maintenance management (Maintenance Manager), as described in Section 50.2.3.1 of the 
Maintenance Specification; 

 Coordination and oversight of Utility operations (Utility Manager), as described in Section 14.2.3 of 
the Design-Build Specifications; 

 Traffic management (Lead Maintenance of Traffic (MOT) Implementation Manager), as described 
in Section 4.2.11 of the DBA General Conditions; and 

 Overall responsibility for all safety aspects of the Project (Safety Manager). 

3.2.5 Letters Approving Key Personnel and Changes in Proposer’s Organization 

The Technical Proposal shall include a copy of the approval letters issued by TxDOT pursuant to ITP 
Section 2.11.2 approving the Key Personnel. If Proposer’s organization has changed since submission of 
the QS, Proposer shall specifically describe such changes and, if applicable, include a copy of TxDOT’s 
approval letter provided under ITP Section 2.11.1. 

3.2.6 Certification Regarding Buy America 

The Technical Proposal shall include Form E, regarding Buy America requirements. 

3.2.7 Non-Collusion Affidavit 

The Technical Proposal shall include Form F, executed by the Proposer, certifying that the Proposal is not 
the result of and has not been influenced by collusion. If the DB Contractor is a joint venture or yet to be 
formed entity, Form F shall be executed by the Equity Members. 

3.2.8 DBE Requirements 

The Technical Proposal shall include a Certification of DBE Goal Attainment or Good Faith Efforts (Form H) 
confirming that Proposer will obtain DBE commitments equal to or exceeding the DBE participation goal or 
will exercise good faith efforts to substantiate its attempts to meet the goal. 

3.2.9 Child Support Statement for State Grants, Loans and Contracts 

The Technical Proposal shall include Form I regarding child support obligations from Proposer. 

3.2.10 Organizational Conflict of Interest Disclosure 

Attention is directed to TxDOT’s rules on conflicts of interest, which are set forth at 43 Texas Administrative 
Code § 27.8. The Technical Proposal shall include a certification on Form J describing potential 
organizational conflicts of interest, including disclosure of all relevant facts concerning any past, present, or 
currently planned interest that may present an organizational conflict of interest. 

3.2.11 Certification Regarding Equal Employment Opportunity 

The Technical Proposal shall include Form K, regarding participation in contracts or subcontracts subject to 
the equal employment opportunity clause and the filing of required reports. 
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3.2.12 Certification Regarding Use of Contract Funds for Lobbying 

The Technical Proposal shall include Form L to be executed by the Proposer, all members or joint 
venturers of the Proposer and all other Major Participants including Equity Members, certifying that no 
federal appropriated funds have been or will be paid for lobbying activities and no other funds have been 
paid or will be paid to influence governmental decisions regarding this Project. 

3.2.13 Certification Regarding Ineligible Contractors 

The Technical Proposal shall include Form M, certifying that Proposer and its Subcontractors are not 
declared by the Federal Government or have not voluntarily declared themselves debarred, suspended or 
ineligible from doing transactions with the Federal Government or any of its agencies, and making other 
certifications as described on Form M. 

3.2.14 Surety Information 

The Technical Proposal shall include the following information regarding the Surety for the bonds to be 
provided in accordance with Section 3.4 of the DBA General Conditions and Section 3.3 of the CMA 
General Conditions: 

(a) Name of bonding company (must be rated in the top two categories by two nationally 
recognized rating agencies or at least A minus (A-) or better and Class VIII or better by A.M. Best and 
Company) and the name and address of the agent. 

(b) Whether or not the listed bonding company defaulted on any obligation within the past ten 
years, and the details in the event of such default. 

3.3 Proposal Bond 

The Technical Proposal shall include a Proposal Bond as specified below. 

3.3.1 Forfeiture of Proposal Bond 

Forfeiture of Proposal Bond in accordance with ITP Section 4.7 will constitute liquidated damages. By 
submitting its Proposal, Proposer agrees and acknowledges that such liquidated damages are reasonable 
in order to compensate TxDOT for damages it will incur as a result of Proposer’s failure to satisfy the 
obligations under the Request for Proposals to which Proposer agreed when submitting its Proposal. Such 
damages include potential harm to the credibility and reputation of TxDOT’s transportation improvement 
program, including the design-build program, with policy makers and with the general public, delays to the 
Project and additional costs of administering this or a new procurement (including engineering, legal, 
accounting, overhead and other administrative costs). By submitting its Proposal, Proposer further 
acknowledges that these damages would be difficult and impracticable to measure and prove, are 
incapable of accurate measurement because of, among other things, the unique nature of the Project and 
the efforts required to receive and evaluate proposals for it, and the unavailability of a substitute for those 
efforts. The amounts of liquidated damages stated herein represent good faith estimates and evaluations 
as to the actual potential damages that TxDOT would incur as a result of Proposer’s failure to satisfy the 
obligations under the RFP to which Proposer agreed when submitting its Proposal, and do not constitute a 
penalty. By submitting its Proposal, Proposer agrees to such liquidated damages in order to fix and limit 
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Proposer’s costs and to avoid later Disputes over what amounts of damages are properly chargeable to 
Proposer. 

3.3.2 Form of Proposal Bond 

A proposal bond in the amount of $15 million and in the form of Form N (Proposal Bond) shall be provided 
by a Surety rated in the top two categories by two nationally recognized rating agencies or at least A minus 
(A-) or better and Class VIII or better by A.M. Best and Company. The proposal bond shall be subject to 
forfeiture in accordance with ITP Section 4.7. Each proposal bond will be retained until the DBC Documents 
and CMC Documents have been fully executed, after which the proposal bond for each unsuccessful 
Proposer, except those proposal bonds that have been forfeited, will be returned to the respective 
Proposers. The Proposal Bond for the successful Proposer shall be returned at such time as Proposer has 
satisfied all conditions of execution and award set forth in ITP Section 6.1 and delivered the NTP1 
Performance Bond and the NTP1 Payment Bond in accordance with Section 3.4 of the DBA General 
Conditions. If the next best value Proposer is notified during the 180-day period that it is selected for 
negotiations, such Proposer shall obtain an extension of the Proposal Bond for the period until 270 days 
after the Proposal Due Date. 

3.4 Guarantor Commitment Letter 

The Technical Proposal shall include, (if a guaranty is required): (a) an irrevocable letter signed by the 
Guarantor in the form of Form O committing to provide a guaranty in the form of Exhibit 13 of the DBA and 
a guaranty in the form of Exhibit 8 of the CMA, concurrently with execution and delivery of the DBC 
Documents and CMC Documents by Proposer; (b) evidence of authorization of the signatory to that letter; 
(c) Form B-1 for the Guarantor; (d) financial information described in Section 2.0 of Exhibit C-1; and (e) 
such other information concerning the Guarantor as TxDOT may request. A guaranty of DB Contractor’s 
obligations under the DBC and the CMC is required under the following circumstances: (i) Proposer 
identified a Guarantor in its QS or was advised by TxDOT that a guaranty would be required as a condition 
to the shortlisting of Proposer; (ii) DB Contractor’s organization is a newly formed corporation or a limited 
liability entity (in which case each Equity Member will be required to provide guaranties of DB Contractor’s 
obligations under the DBC and the CMC); (iii) the combined Tangible Net Worth of DB Contractor, or if DB 
Contractor is a joint venture or partnership, its Equity Members is less than $100,000,000; or (iv) the form 
of organization of Proposer or the financially responsible parties comprising Proposer changes and TxDOT 
determines, in its discretion, to require a Guarantor as a condition to approving such change under ITP 
Section 2.11. 

If a Guarantor is included, (a) the Tangible Net Worth of the DB Contractor described in Section 3.4(iii) 
above shall be determined using the Tangible Net Worth of the Guarantor in place of the Equity Member 
that is an affiliate of the Guarantor and (b) additional Guarantor(s) will be required until the Tangible Net 
Worth threshold is met. Tangible Net Worth shall be determined based on audited financial statements for 
the fiscal year most recently ended. Tangible Net Worth shall be determined based on audited financial 
statements for the fiscal year most recently ended. 

3.5 Payment for Work Product Agreement 

Proposer, at its option, may submit with the Technical Proposal an executed copy of the Payment for Work 
Product Agreement in the form of Exhibit H-1. If Proposer elects to submit the Payment for Work Product 
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Agreement, Proposer shall also submit a completed Form 1295 in the form of Exhibit H-2. TxDOT will 
provide each Proposer with a unique contract identification number for purposes of completing Form 1295. 
Although submission of an executed Payment for Work Product Agreement is at the Proposer’s election, 
submission of an executed Payment for Work Product Agreement and an executed and notarized Form 
1295 with the Technical Proposal shall be a condition to eligibility for the payment for work product as 
provided under ITP Section 6.3. Any failure to submit an executed Payment for Work Product Agreement 
and an executed and notarized Form 1295 with the Technical Proposal will constitute a rejection of the 
payment for work product pursuant to ITP Section 6.3 and render the Proposer ineligible for such payment. 

4.0 Technical Solutions 

Proposer shall submit Technical Solutions, which shall consist of the following four components: 

– Project Management (Section 4.1) (five pages), 

– Quality Management (Section 4.2) (five pages), 

– Safety and Health (Section 4.3) (four pages), and 

– Design and Construction Plan (Section 4.4) (24 pages). 

The Project Management and Quality Management sections of the Technical Solutions shall comprise 
Value-Added Responses (VARs). 

4.1 Project Management 

The successful Proposer will be required, as a condition of Final Award, to prepare and submit for TxDOT’s 
approval a Project Management Plan (“PMP”) meeting the requirements of Section 4.2 of the DBA General 
Conditions. In addition, the successful Proposer will be required, as a condition of Final Award, to prepare 
and submit for TxDOT’s approval a DBE Performance Plan. The Project Management Plan requirements 
and DBE Good Faith Efforts requirements are: 

(a) Project Administration (Section 4.2.1 of the DBA General Conditions) 

(b) Public Information and Communications Plan (Section 4.2.2 of the DBA General 
Conditions) 

(c) Safety and Health Plan (Section 4.2.3 of the DBA General Conditions) 

(d) Comprehensive Environmental Protection Plan (Section 4.2.4 of the DBA General 
Conditions) 

(e) TxDOT – DB Contractor Communications Plan (Section 4.2.5 of the DBA General 
Conditions 

(f) Other Affected Third Parties Plan (Section 4.2.6 of the DBA General Conditions) 

(g) Risk Management Plan (Section 4.2.7 of the DBA General Conditions) 
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(h) Utility Management Plan (Section 4.2.8 of the DBA General Conditions) 

(i) Right of Way Acquisition Management Plan (Section 4.2.9 of the DBA General Conditions) 

(j) Traffic Management Plan (Section 4.2.10 of the DBA General Conditions) 

(k) Maintenance Management Plan (Section 4.2.11 of the DBA General Conditions) 

(l) DBE Good Faith Efforts (Section 3.2 of the DBA General Conditions) 

Proposer shall submit in its Technical Proposal for review and evaluation by the TPES any Project 
Management Value-Added Responses (VARs) (with the exception of Safety and Health Value-Added 
Responses (VARs), which are evaluated separately as described in Section 4.3 below), which are Proposal 
commitments that exceed the requirements for the above-described individual PMP component plans 
identified in Sections 4.2.1 through 4.2.11 of the DBA General Conditions (excluding Section 4.2.3), and 
that provide added benefit and value to TxDOT and the public, and improvement in implementation of the 
project, including by: 

 Establishing and maintaining the Proposer’s organization over the term of the contract 

 Implementing enhanced project management processes and procedures 

 Improving communication and coordination with TxDOT, the public, and within the Proposer’s 
design-build and maintenance teams 

 Identifying, managing and mitigating project risks to control increases in project cost and delays to 
the project schedule/completion 

 Bringing best practices, lessons-learned, and/or unique project management solutions for/from 
similar projects 

Each Project Management VAR will reference the applicable PMP component and will include a 
description, with specific examples, of the reason(s) the Project Management VAR provides added benefit 
and value to TxDOT and the public and/or results in improvement in implementation of the project. 

4.2 Quality Management Plan 

The successful Proposer will be required, as a condition of Final Award to prepare and submit for TxDOT’s 
approval a Quality Management Plan (“QMP”) meeting the requirements of Section 4.3 of the DBA General 
Conditions. These requirements are: 

(a) General Requirements (Section 4.3.1 of the DBA General Conditions) 

(b) DB Contractor’s Senior Management Reviews (Section 4.3.2 of the DBA General 
Conditions) 

(c) Professional Services Quality Management Plan (Section 4.3.3 of the DBA General 
Conditions) 
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(d) Construction Quality Management Plan (Section 4.3.4 of the DBA General Conditions) 

Proposer shall submit in its Technical Proposal for review and evaluation by the TPES any Quality 
Management Value-Added Responses (VARs), which are Proposal commitments that exceed the 
requirements for the above-described individual QMP component plans identified in Sections 4.3.1 through 
4.3.4 of the DBA General Conditions, and that provide added benefit and value to TxDOT and the public, 
and improvement in the overall quality of the project, including by: 

 Developing, implementing, and maintaining quality assurance and quality control over the term of 
the contact 

 Establishing a common quality management system for document control, process auditing, and 
corrective and preventive action 

 Implementing quality processes and procedures for professional services and construction 

 Bringing best practices, lessons-learned and/or unique quality management solutions for/from 
similar projects 

Each Quality Management VAR will reference the applicable QMP component and will include a 
description, with specific examples, of the reason(s) the Quality Management VAR provides added benefit 
and value to TxDOT and the public and/or results in improvement in the overall quality of the project. 

4.3 Safety and Health Plan 

Proposer shall submit in its Technical Proposal for review and evaluation by the TPES any Safety and 
Health Value-Added Responses (VARs), which are Proposal commitments that exceed the requirements 
for the Safety and Health Plan described in Section 4.2.3 of the DBA General Conditions, and that provide 
added benefit and value to TxDOT and the public, and improvement in the overall safety and health of its 
personnel and of the general public affected by the Project. Each Safety and Health VAR will include a 
description, with specific examples, of the reason(s) the Safety and Health VAR provides added benefit and 
value to TxDOT and the public and/or results in improvement of the overall safety and health of Proposer’s 
personnel and of the general public affected by the Project. 
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4.4 Design and Construction Plan 

The Proposer will prepare the component parts of the Design and Construction (D&C) Plan based on the 
submittal requirements described below in Table B-1. 

Table B-1 

Design and Construction 
Plan Components 

Evaluation Subfactors 

Submittal Requirements 

Construction Staging, 
Sequencing and Traffic 
Management 

The overall approach to traffic management, traffic control, and 
sequencing. 

Provide concept drawings and description of the proposed construction 
staging, including those at major interchanges and steps that will be taken 
to minimize disruptions to the traveling public and impacts on the 
Stakeholders and communities. 

Describe how the Proposer intends to maintain the right-of-way, adjacent 
and intersecting roadways, and business and residential access throughout 
the Project corridor during the construction. 

Describe the intended measures to mitigate and minimize noise, vibration, 
light, dust, erosion, storm water run-off, and local road damage. 

Bridges, retaining walls, 
and geotechnical and 
earthwork plan 

Provide concept plans for bridges with sufficient detail to indicate bridge 
type, foundation types, width, controlling clearances, and span 
arrangement. Lane configurations and clear zones of crossing roadways 
and railroads shall be clearly indicated as applicable. 

Provide concept plans for retaining and noise walls. Concept plans shall 
indicate wall types (including a typical section for each type), proposed 
locations, and limits. 

Describe the proposed plan for geotechnical investigations, identifying the 
objectives, scope of the work, and the information to be obtained, and the 
manner in which Proposer will address property owners’ concerns and 
minimize intrusiveness of investigations. 

Roadway 

Provide conceptual plan and profile schematic sheets showing mainlanes, 
frontage roads, interchanges, and adjacent and intersecting roadways 
including proposed refinements in the horizontal and vertical geometric 
configurations. 

Describe disposition of all existing roadways and structures identified to be 
closed, demolished, left as is, or incorporated into the Project. 
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Design and Construction 
Plan Components 

Evaluation Subfactors 

Submittal Requirements 

Include Proposer’s proposed pavement designs for the Project. 

Drainage 

Describe the disposition of all existing drainage structures. Describe the 
drainage system including identification of contributing drainage areas, 
major crossings, mitigation of discharges and detention requirements. 

Provide a concept plan drawing(s) showing the preliminary overall surface 
water collection system along with a general layout of the identified major 
drainage trunk lines and cross drainage structures, including outfall 
locations. 

A description of the Proposer’s concept plan for providing temporary 
drainage or construction sequencing of portions of the drainage network 
prior to completion of entire drainage system. 

Preliminary Project 
Baseline Schedule 

Include a Preliminary Project Baseline Schedule (PBS1) containing all 
major work activities or milestones to Work Breakdown Structure Level 4 
(as described in Attachment 8-1 to the DBC General Conditions) for the 
design and construction period, as well as for the warranty and CMA 
periods. The Preliminary Project Baseline Schedule shall be included in an 
Appendix in Section D of the Technical Proposal. The Preliminary Project 
Baseline Schedule shall be consistent with the schedule commitment made 
in Form R. 

Describe the approach used for preparing, controlling and updating the 
Preliminary Project Baseline Schedule, for calculating progress 
performance, and preparing Draw Requests on a monthly basis. 

Provide a narrative which describes the proposed execution of the work for 
the term of the DBC. 

Describe the approach to managing resources and activities, both its own 
and subcontractors, and if necessary to recover schedule slippage. 

Project Feasibility 
Include a narrative assessing the feasibility of developing the project as 
proposed, including identification of anticipated problems and the proposed 
solutions to anticipated problems. 
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Exhibit C-1 

FINANCIAL PROPOSAL INSTRUCTIONS 

1.0 General Instructions 

This Exhibit C-1 describes the submission format for Financial Proposals and outlines the required 
information that will comprise the Financial Proposal for the Design-Build Contract and Capital Maintenance 
Contract. 

Proposer shall submit the information required by this Exhibit C-1 in the organization and format specified 
herein. The Financial Proposal shall be organized in the order listed in Exhibit E, and shall be clearly 
indexed. Each component of the Financial Proposal shall be clearly titled and identified. 

1.1 Format of Financial Proposal 

All financial information provided in the Financial Proposal shall be in U.S. dollar currency only. 

If there are any discrepancies between the hard copy and electronic copy of any quantitative information 
provided in the Financial Proposal, the hard copy version will prevail. If there are any differences between 
individual line amounts and totals, the individual line amounts will prevail. 

1.2 Contents of Financial Proposal 

A copy of the checklist for the Financial Proposal set forth in Exhibit E shall be included in the Financial 
Proposal. Proposer shall not amend the order or change the contents of the checklist except to provide the 
required cross reference to its Proposal. 

Proposers shall include with the Financial Proposal a copy of Forms B-1 and B-2 submitted with the 
Technical Proposal, as described in Exhibit B, Section 3.2.2. 

2.0 Financial Capacity Information 

Proposers shall clearly identify any differences between the financial capacity information submitted in the 
Proposal and the information submitted in the QS. 

2.1 Financial Statements and Credit Ratings 

The Financial Proposal shall include the following information for Proposer, the Major Participants with 
primary responsibility for construction of the Project, Equity Members and any Guarantors: 

 Audited financial statements (fiscal year end and quarterly) for all periods subsequent to those 
included in the QS. 

 Interim unaudited financial statements for the period since the most recent completed fiscal year or 
quarter. 

Texas Department of Transportation Exhibit C-1 Addendum #1 to Request for Proposals 
I-2/I-69C Interchange Project Page 1 Instructions to Proposers 
January 2, 2019 



            
        

   

                  
         

      

 

  

  

     

 

        

            
        
          

               
            

    

           
        

           
           

       

           
        

         
          

           
        

             
            

          

    

           
        

                 
         

           

The financial statements, whether for the most recent completed fiscal year or for the period since the most 
recent completed fiscal year, must meet the following requirements: 

2.1.1 Financial statement information must include: 

(a) Opinion Letter (Auditor’s Report) 

(b) Balance Sheet 

(c) Income Statement 

(d) Statement of Changes in Cash Flow 

(e) Footnotes 

2.1.2 Financial statements must meet the following requirements: 

(a) GAAP/IFRS – Financial statements must be prepared in accordance with U.S. Generally 
Accepted Accounting Principles (“U.S. GAAP”) or International Financial Reporting 
Standards (“IFRS”). If financial statements are prepared in accordance with principles 
other than U.S. GAAP or IFRS, a letter must be provided from a certified public accountant 
discussing the areas of the financial statements that would be affected by a conversion to 
U.S. GAAP or IFRS. 

(b) U.S. Dollars – Financial statements must be provided in U.S. dollars. If financial 
statements are not available in U.S. dollars, the Proposer, Major Participant with primary 
responsibility for construction of the Project, Equity Member or Guarantor must include 
summaries of the Income Statements and Balance Sheets for the applicable time periods 
converted to U.S. dollars by a certified public accountant. 

(c) Audited – Financial statements must be audited by an independent party qualified to 
render audit opinions (e.g., a certified public accountant). If audited financials are not 
available for the Proposer, Major Participant with primary responsibility for construction of 
the Project, Equity Member or any Guarantors, the Financial Proposal shall include 
unaudited financial statements for such entity, certified as true, correct and accurate by the 
chief financial officer (“CFO”) or treasurer of the entity. 

(d) English – Financial statement information must be prepared in English. If audited financial 
statements are prepared in a language other than English, translations of all financial 
statement information must be provided with the original financial statement information. 

2.1.3 Other information and requirements: 

(a) Newly Formed Entity/Not Yet Formed Entity/Joint Venture – If Proposer or any of the 
Major Participants with primary responsibility for construction of the Project is a newly 
formed entity, or has not yet formed a legal entity, or is a joint venture and does not have 
independent financial statements, financial statements for the Equity Members and for 
each member of or partner in any of the Major Participants with primary responsibility for 
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construction of the Project (as applicable), and any Guarantors shall be provided (and 
Proposer shall expressly state that such entity is a newly formed entity, or not yet formed 
entity, or joint venture (as applicable) and does not have independent financial 
statements). 

(b) Guarantor Commitment Letter – One or more guaranties regarding DB Contractor’s 
obligations under the CMC and one or more guaranties regarding DB Contractor’s 
obligations under the DBC may be required by ITP Exhibit B, Section 3.4. The letter from 
the Guarantor must be in the form of Form O and confirm unequivocally that it will 
guarantee all the obligations of DB Contractor with respect to the CMC and DBC. 
Proposers are advised that TxDOT may, in its discretion based upon the review of the 
information provided, specify that an acceptable Guarantor is required as a condition to 
eligibility for award. 

(c) SEC Filings – If the team or any other entity for which financial information is submitted 
hereby files reports with the Securities and Exchange Commission, then such financial 
statements shall be provided through a copy of their annual report on Form 10K. For all 
subsequent quarters, provide a copy of any report filed on Form 10Q or Form 8-K which 
has been filed since the latest filed Form 10K. Instead of providing hard copies of such 
forms, Proposers may submit digital copies of such information in a read-only format on a 
USB drive with each submission. 

(d) Credit Ratings – Appropriate credit ratings must be supplied for the Proposer, Major 
Participant with primary responsibility for construction of the Project, Equity Members, and 
Guarantor to the extent such entities have credit ratings. If no credit ratings exist, include a 
statement specifying that no credit ratings exist for that entity. 

2.2 Material Changes in Financial Condition 

A letter from the CFO or treasurer must be provided, providing information on any material changes in 
financial condition since submission of the QS and those that are pending. If no material change has 
occurred and none is pending, the Proposer, Equity Member, the Major Participants with primary 
responsibility for construction of the Project (including any joint venture member or equity owner, as 
applicable), or Guarantor, as applicable, shall provide a letter from its CFO or treasurer so certifying. The 
letter must be dated not earlier than seven days prior to the Proposal Due Date. Additionally, Proposers 
shall be required to provide updated information following the Proposal Due Date as long as the 
dissemination of such information is permitted by law. 

The following list identifies certain items that TxDOT would consider a material change in financial 
condition. This list is intended to be indicative only. At the discretion of TxDOT, any failure to disclose a 
prior or pending material change may result in disqualification from further participation in the selection 
process. In instances where a material change has occurred, or is anticipated, the affected entity shall 
provide a statement describing each material change in detail, the likelihood that the developments will 
continue during the period of performance of the Project development, and the projected full extent of the 
changes likely to be experienced in the periods ahead. Estimates of the impact on revenues, expenses and 
the change in equity shall be provided separately for each material change as certified by the CFO or 
treasurer. References to the notes in the financial statements are not sufficient to address the requirement 
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to discuss the impact of material changes. Where a material change will have a negative impact, the 
affected entity shall also provide a discussion of measures that would be undertaken to insulate the Project 
from any recent material changes, and those currently in progress or reasonably anticipated in the future. If 
the financial statements indicate that expenses and losses exceed income in the fiscal periods between 
submission of the QS and the most recent completed periods (even if there has not been a material 
change), the affected entity shall provide a discussion of measures that will be undertaken to make the 
entity profitable in the future and an estimate of when the entity will be profitable. 

List of Representative Material Changes 

 An event of default or bankruptcy involving the affected entity, a related business unit within the 
same corporation, or the parent corporation of the affected entity; 

 A downward change in tangible net worth of 10% of shareholder equity; 

 A sale, merger or acquisition exceeding 10% of the value of shareholder equity prior to the sale, 
merger or acquisition which in any way involves the affected entity, a related business unit, or 
parent corporation of the affected entity; 

 A downward change in credit rating for the affected entity, a related business unit, or parent 
corporation of the affected entity; 

 Inability to meet conditions of loan or debt covenants by the affected entity, a related business unit 
or parent corporation of the affected entity which has required or will require a waiver or 
modification of agreed financial ratios, coverage factors or other loan stipulations, or additional 
credit support from shareholders or other third parties; 

 The affected entity, a related business unit in the same corporation, or the parent corporation of the 
affected entity either: (i) incurred a net operating loss; (ii) sustained charges exceeding 5% of the 
then shareholder equity due to claims, changes in accounting, write-offs or business restructuring; 
or (iii) implemented a restructuring/reduction in salaried personnel exceeding 200 positions or 
involving the disposition of assets exceeding 10% of the then shareholder equity; and 

 Other events known to the affected entity, a related business unit or parent corporation of the 
affected entity which represents a material change in financial condition since submission of the 
QS or may be pending for the next reporting period. 

2.3 Off-Balance Sheet Liabilities 

A letter from the CFO or treasurer of the entity or the certified public accountant for each entity for which 
financial information is submitted, identifying as applicable, each off-balance sheet liability exceeding $10 
million and its associated dollar amount and providing explanation for off-balance sheet treatment. 

The information required under this Section 2.0 (for Proposer, the Major Participants with primary 
responsibility for construction of the Project, all Equity Members and any Guarantors) shall be packaged 
separately for each separate entity with a cover sheet identifying the name of the organization and its role 
in Proposer’s organization. 
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Exhibit C-2 

PRICE PROPOSAL INSTRUCTIONS 

1.0 General Instructions 

This Exhibit C-2 describes the submission format for Price Proposals and outlines the required information 
that will comprise the Price Proposal for the Design-Build Contract and Capital Maintenance Contract. 

Proposer shall submit the information required by this Exhibit C-2 in the organization and format specified 
herein. Each component of the Price Proposal shall be clearly titled and identified. 

All forms named herein are found in Exhibit D, unless otherwise noted. Pricing forms are provided in 
Microsoft Word and Microsoft Excel formats. All blank spaces in the Proposal forms must be filled in as 
appropriate. No substantive change shall be made in the Proposal forms. 

2.0 Format of Price Proposal 

All price and cost information provided in the Price Proposal shall be in U.S. dollar currency only and all 
amounts, except the amounts on Forms Q shall be stated as nominal dollars. Forms Q shall be stated as 
2019 dollars as of the Proposal Due Date. 

If there are any discrepancies between the hard copy and electronic copy of any quantitative information 
provided in the Price Proposal, the hard copy version will prevail. If there are any differences between 
individual line amounts and totals, the individual line amounts will prevail. 

3.0 Contents of the Price Proposal 

All parts of the Proposal that indicate price are to be included in the Price Proposal. 

A copy of the checklist for the Price Proposal shall be included in the Price Proposal. Proposer shall not 
amend the order or change the contents of the checklist. 

The Price Proposal shall consist of the price and schedule information set forth in Sections 3.1 through 3.2 
below. 

3.1 Price Information 

3.1.1 Design-Build Price and Cash Flow Adjustment Table/Maximum Payment Schedule 

The Price Proposal shall include the following with respect to the DB Price: 

 A Design-Build Price using Form P-1. 

 A breakdown of the Design-Build Price using Form P-2. 

 Any ATC adjustment costs identified by TxDOT in its ATC approval letters for ATCs that are 
incorporated into the Proposal using Form P-3. 
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 The cash flow corresponding to the anticipated draw requests under the DBC (i.e., the Maximum 
Payment Schedule) using Form P-4. 

The draw requests shall be established by anticipated percentage complete on a monthly basis, and shall 
be limited to the anticipated cash flow. The maximum payment to DB Contractor prior to NTP2 shall not 
exceed $10 million. For purposes of developing the forms described in this Section 3.1.1, NTP2 is assumed 
to be 90 days after NTP1. 

3.1.2 Maintenance Price 

The Price Proposal shall include the following with respect to the Maintenance Price: 

 Form Q-1 setting forth the annual price in year 2019 dollars (as of the Proposal Due Date), for 
Maintenance Services, during the Term of the CMC. 

 Form Q-1.1, setting forth a breakdown of the annual price for Maintenance Services into the 
specified categories. 

The services required for each of the major categories on the forms are more particularly described in the 
CMC, including the Maintenance Specifications. The CMC provides for the adjustment procedures and 
index for annual adjustments in the price for Maintenance Services. 

In developing the Maintenance Price, the Proposers shall consider the limitations on private use under 
Section 141 of the Internal Revenue Code of 1986, as amended, and the management contract rules under 
Section 1.141 3(b)(4) of the Regulations of the Treasury Department. 

3.2 Schedule Information and Road User Price 

The Price Proposal shall include Form R. Proposer shall indicate on Form R the number of days between 
NTP1 and its Proposal Commitment Date for Substantial Completion, which must conform to the proposed 
Preliminary Project Baseline Schedule and meet or beat TxDOT’s last allowable date for Substantial 
Completion set forth on Form R. 

Proposer shall also submit a Road User Price using Form R setting forth the total road user price for 
Substantial Completion within 1,186 days after NTP1. 
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Exhibit D 

REQUIRED FORMS 

(see attached) 
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TEXAS DEPARTMENT OF TRANSPORTATION 
I-2/I-69C INTERCHANGE PROJECT 
INSTRUCTIONS TO PROPOSERS 

PROPOSAL LETTER − Form A 

PROPOSER: _________________________________________________________________________ 

Proposal Due Date: April 10, 2019 

Texas Department of Transportation 
7600 Chevy Chase Drive, Bldg. 2, 4th Floor 
Austin, Texas 78752 
Attn: Michael Midkiff 

The undersigned (“Proposer”) submits the enclosed Technical, Financial and Price Proposal (collectively, 
this “Proposal”) in response to that certain Request for Proposals (the “RFP”) issued by the Texas 
Department of Transportation (“TxDOT”), an agency of the State of Texas, dated November 7, 2018for the 
development, design, construction, and provision of capital maintenance for approximately 7.8 miles of 
improvements along I-2 from just west of 2nd Street to just east of FM 2557 (S. Stewart Road) and I-69C 
from Nolana Loop to I-2 in the cities of McAllen, Pharr and San Juan, in Hidalgo County, including (i) the full 
reconstruction of the I-2/I-69C interchange to include two-lane direct connectors in all four directions, (ii) the 
reconstruction and/or widening of the I-2 general purpose lanes from six to eight lanes (four in each 
direction) from 2nd Street to the I-2/I-69C interchange, and (iii) operational improvements including the 
reconfiguration of main lane ramps on I-2 from 2nd Street to FM 2557 (S. Stewart Road) and improvements 
to the approaches and departures to and from the direct connectors (the “Project”). TxDOT currently 
anticipates that the contract for the Project will include a Design-Build Contract (“DBC”) for right of way 
(“ROW”) acquisition and the design, permitting and construction for the Project, and a Capital Maintenance 
Contract (“CMC”) for the maintenance of the completed construction Work, as more specifically described 
herein and in the documents provided with the RFP (the “RFP Documents”). Initially capitalized terms not 
otherwise defined herein shall have the meanings set forth in the RFP and the RFP Documents. 

In consideration for TxDOT supplying us, at our request, with the RFP Documents and agreeing to examine 
and consider this Proposal, the undersigned undertakes [jointly and severally] [if Proposer is a joint venture 
or association other than a corporation, limited liability company or a partnership, leave in words “jointly and 
severally” and delete the brackets; otherwise delete the entire phrase]: 

a) to keep this Proposal open for acceptance initially for 180 days after the Proposal Due 
Date, and if the undersigned is notified within such 180-day period that it is the next best value Proposer, 
for an additional 90 days, without unilaterally varying or amending its terms and without any member or 
partner withdrawing or any other change being made in the composition of the partnership/joint 
venture/limited liability company/consortium on whose behalf this Proposal is submitted, without first 
obtaining the prior written consent of TxDOT, in TxDOT’s sole discretion; and 

b) if this Proposal is accepted, to provide security (including bonds, insurance and 
guaranties) for the due performance of the DBC and the CMC, as stipulated in the DBC Documents, the 
CMC Documents and the RFP. 
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____________________________________ 

_________________________________________ 

If selected by TxDOT as the best value Proposer, Proposer agrees [to do the following or to cause DB 
Contractor] to do the following: (a) if requested by TxDOT in its sole discretion, enter into good faith 
negotiations with TxDOT regarding the terms of the DBC Documents and the CMC Documents, in 
accordance with the requirements of the RFP; (b) enter into the DBC Documents and the CMC Documents 
without varying or amending their terms (except if requested to by TxDOT in its sole discretion) and satisfy 
all other conditions to award of the DBC Documents and the CMC Documents; and (c) perform its 
obligations as set forth in the ITP, the DBC Documents and the CMC Documents, including compliance 
with all commitments contained in this Proposal. 

The following individual is designated as the Proposer’s Official Representative in accordance with Section 
2.2.2 of the ITP: 

The following individual(s) is/are authorized to enter into negotiations with TxDOT on behalf of the Proposer 
in connection with this RFP, the Project, the DBC and the CMC: 

Enclosed, and by this reference incorporated herein and made a part of this Proposal, are the following: 

 Executive Summary; 

 Technical Proposal, including Proposer Information, Certifications and Documents, Technical 
Solutions, Appendices, and Proposal Bond; 

 Updated Financial Information; and 

 Price Proposal. 

Proposer acknowledges receipt of the following Addenda and sets of questions and responses: 
[List all Addenda by number and date issued. For example, 
“Addenda 1 issued December 1, 2018.”] 
[list other addenda] _____________________________ 

Responses issued: [list dates on which TxDOT responded to 
Proposers’ questions regarding the RFP Documents or this 
procurement.] 

Proposer certifies that this Proposal is submitted without reservation, qualification, assumptions or 
conditions. Proposer certifies that it has carefully examined and is fully familiar with the site and all of the 
provisions of all of the RFP Documents, has reviewed all materials posted on the RFP Website and the 
Project Website, the Addenda and TxDOT’s responses to questions, and is satisfied that the RFP 
Documents provide sufficient detail regarding the obligations to be performed by the DB Contractor and do 
not contain internal inconsistencies; that it has carefully checked all the words, figures and statements in 
this Proposal; that it has conducted such other field investigations and additional design development that 
are prudent and reasonable in preparing this Proposal; and that it has notified TxDOT of any deficiencies in 
or omissions from any RFP Documents or other documents provided by TxDOT and of any unusual site 
conditions observed prior to the date hereof. Proposer proposes to design, construct, and maintain this 
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___________________________________________________________________________________ 

___________________________________________________________________________________ 

Project in accordance with the DBC Documents and CMC Documents and certifies to furnish and deliver all 
the materials and to do all work and labor required for the design, construction, and maintenance and other 
identified activities for the Project, at the prices stated in the pricing forms (Forms M through N). 

Proposer represents that all statements made in the Qualifications Statement (“QS”) previously delivered to 
TxDOT (as amended and resubmitted) are true, correct and accurate as of the date hereof, except as 
otherwise specified in the enclosed Proposal and Proposal forms. Proposer agrees that such QS, except as 
modified by the enclosed Proposal and Proposal forms, is incorporated as if fully set forth herein. 

Proposer commits that the Key Personnel designated in the Proposal for the positions described in the 
Proposal will be available to serve the role so identified in connection with the Project. Proposer has only 
identified and proposed personnel it believes, in good faith, will be available for, and intends to assign to, 
work on the Project for the positions identified. 

Proposer understands that TxDOT is not bound to accept the Proposal whose corresponding Price 
Proposal offers the lowest price to TxDOT or any Proposal TxDOT may receive. 

Proposer further understands that all costs and expenses incurred by it in preparing this Proposal and 
participating in the RFP process will be borne solely by the Proposer, except any payment for work product 
that may be paid in accordance with the RFP. 

Proposer acknowledges and agrees to the disclosure terms described in ITP Section 2.6. 

Proposer agrees that TxDOT will not be responsible for any errors, omissions, inaccuracies or incomplete 
statements in this Proposal. 

This Proposal shall be governed by and construed in all respects according to the laws of the State of 
Texas. 

Proposer's business address: 

(No.) (Street) (Floor or Suite) 

(City) (State or Province) (ZIP or Postal Code) (Country) 

State or Country of Incorporation/Formation/Organization: ______________________________________ 
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[insert appropriate signature block] 

1. Sample signature block for corporation or limited liability company: 

[Insert the proposer’s name] 

By: _________________________________________ 

Print Name: ___________________________________ 

Title: ________________________________________ 

2. Sample signature block for partnership or joint venture: 

[Insert the proposer’s name] 

By: [Insert general partner’s or member’s name] 

By: ___________________________________ 

Print Name: ____________________________ 

Title: __________________________________ 

[Add signatures of additional general partners or members as appropriate] 

3. Sample signature block for attorney in fact: 

[Insert the proposer’s name] 

By: _________________________________________ 

Print Name: ___________________________________ 
Attorney in Fact 
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ADDITIONAL INFORMATION TO BE PROVIDED WITH PROPOSAL LETTER: 

A. Describe in detail the legal structure of the Proposer and Equity Members. 

1. If the Proposer/Equity Member is a corporation or includes a corporation as a joint venture 
member, partner or member, provide articles of incorporation and bylaws for 
Proposer/Equity Member and each corporation certified by an appropriate individual. If any 
entity is not yet formed, so state and indicate that these documents will be provided prior to 
award. 

2. If the Proposer/Equity Member is a partnership or includes a partnership as a joint venture 
member, partner or member, attach full names and addresses of all partners and the 
equity ownership interest of each entity, provide the incorporation, formation and 
organizational documentation for the Proposer/Equity Member (partnership agreement and 
certificate of partnership for a partnership, articles of incorporation and bylaws for a 
corporation, operating agreement for a limited liability company and joint venture 
agreement for a joint venture) certified by an appropriate individual. If any entity is not yet 
formed, so state and indicate that these documents will be provided prior to award. 

3. If the Proposer/Equity Member is a joint venture or includes a joint venture as a joint 
venture member, partner or member, attach full names and addresses of all joint venture 
members and the equity ownership interest of each entity, provide the incorporation, 
formation and organizational documentation for the Proposer/Equity Member (partnership 
agreement and certificate of partnership for a partnership, articles of incorporation and 
bylaws for a corporation, operating agreement for a limited liability company and joint 
venture agreement for a joint venture) certified by an appropriate individual. If any entity is 
not yet formed, so state and indicate that these documents will be provided prior to award. 

4. If the Proposer/Equity Member is a limited liability company or includes a limited liability 
company as a joint venture member, partner or member, attach full names and addresses 
of all members and the equity ownership interest of each entity, provide the incorporation, 
formation and organizational documentation for the Proposer/Equity Member (partnership 
agreement and certificate of partnership for a partnership, articles of incorporation and 
bylaws for a corporation, operating agreement for a limited liability company and joint 
venture) certified by an appropriate individual. If any entity is not yet formed, so state and 
indicate that this information will be provided prior to award. 

Attach evidence to the Proposal and to each letter that the person signing has authority to 
do so. 

B. With respect to authorization of execution and delivery of the Proposal and validity thereof, if the 
Proposer is a corporation, it shall provide evidence in the form of a resolution of its governing body 
certified by an appropriate officer of the corporation. If the Proposer is a partnership, such evidence 
shall be in the form of a partnership resolution and a general partner resolution (as to each general 
partner) providing such authorization, in each case, certified by an appropriate officer of the 
general partner. If the Proposer is a limited liability company, such evidence shall be in the form of 
a limited liability company resolution and a managing member(s) resolution providing such 
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authorization, certified by an appropriate officer of the managing member(s). If there is no 
managing member, each member shall provide the foregoing information. If the Proposer is a joint 
venture, such evidence shall be in the form of a resolution of each joint venture member, certified 
by an appropriate officer of such joint venture member. If the Proposer is a joint venture or a 
partnership, the Proposal must be executed by all joint venture members or all general partners, as 
applicable. If the Proposer is an entity that is not yet formed, such evidence shall be in the form of 
a resolution of each Equity Member, certified by an appropriate officer of such member. 

C. The Proposer’s partnership agreement, limited liability company operating agreement, and joint 
venture agreement, as applicable, must include an express provision satisfactory to TxDOT, in its 
sole discretion, stating that, in the event of a dispute between or among joint venture members, 
partners or members, as applicable, no joint venture member, partner or member, as applicable, 
shall be entitled to stop, hinder or delay work on the Project. Proposers should submit the 
applicable agreement to TxDOT and identify on a cover page where in the agreement the provision 
can be found. If the Proposer is an entity that is not yet formed, provide draft organizational 
documents and indicate where the provision is found. 
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IDENTIFICATION OF PROPOSER AND TEAM MEMBERS − Form B-1 

NAME OF ENTITY AND 
CONTACT INFORMATION1 

(representative, address, 
phone, fax, email) 

ROLE IN ORGANIZATION 
DESCRIPTION OF WORK/SERVICES TO BE 

PERFORMED BY ENTITY 

PROPOSER 

Proposer 

GUARANTORS 

Guarantor 

Guarantor 

Guarantor 

EQUITY MEMBERS Percent ownership 

1 If an entity fits within more than one category of team members (e.g., it is both a Major Participant and a Key Subcontractor), it should be listed under each category for each respective 
role. 
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NAME OF ENTITY AND 
CONTACT INFORMATION1 

(representative, address, 
phone, fax, email) 

ROLE IN ORGANIZATION 
DESCRIPTION OF WORK/SERVICES TO BE 

PERFORMED BY ENTITY 

MAJOR PARTICIPANTS2 

MAJOR PROFESSIONAL SERVICES FIRMS3 

2 “Major Participant” means each Equity Member and each member of the Proposer’s organization: (a) with primary responsibility for design; (b) with primary responsibility for construction; 
or (c) with a proposed subcontract with a value greater than or equal to 5% of the contract price or $20 million, whichever is greater. The role of each Major Participant should be identified 
as either having primary responsibility for design, primary responsibility for construction, or having a proposed subcontract with a value greater than or equal to 5% of the contract price or 
$20 million, whichever is greater. 
3 “Major Professional Services Firm” means a firm that will provide engineering, architectural, surveying, planning, quality assurance or other professional services for development of the 
Project valued at $2 million or more. 
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NAME OF ENTITY AND 
CONTACT INFORMATION1 

(representative, address, 
phone, fax, email) 

ROLE IN ORGANIZATION 
DESCRIPTION OF WORK/SERVICES TO BE 

PERFORMED BY ENTITY 

KEY SUBCONTRACTORS4 

Project Management 

Lead Design Firm 

Quality Control Management 

Quality Assurance Management 

Key Task Leader--Geotechnical 

Key Task Leader--Hydraulics and Hydrology 

Key Task Leader--Structural 

Key Task Leader--Environmental 

Key Task Leader--Utility 

Key Task Leader--Right-of-Way 

Key Task Leader--Roadway 

4 “Key Subcontractor” means any Subcontractor that will (a) fill any of the following key project roles: project management, lead design firm, quality control management and quality 
assurance management or (b) serve as a key task leader for geotechnical, hydraulics and hydrology, structural, environmental, utility, right-of-way, or roadway issues. 
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NAME OF ENTITY AND 
CONTACT INFORMATION1 

(representative, address, 
phone, fax, email) 

ROLE IN ORGANIZATION 
DESCRIPTION OF WORK/SERVICES TO BE 

PERFORMED BY ENTITY 

OTHER TEAM MEMBERS NOT IDENTIFIED ABOVE 

Add additional sheet(s) as necessary. 

The undersigned Proposer hereby certifies that it has not entered into any substantive negotiations with Major Participants or Major Professional Services Firms 
resulting in an agreement to enter into any Subcontracts with respect to the Project, except for those listed above. The Proposer agrees that it will follow 
applicable Design-Build Contract (“DBC”) and Capital Maintenance Contract (“CMC”) requirements with respect to Subcontractors. Proposer further declares that it 
has carefully examined the Request for Proposals Documents, including TxDOT’s Disadvantaged Business Enterprise (“DBE”) participation goal for the Project 
(set forth in ITP, Section 1.8.2), and acknowledges that Proposer's efforts to obtain participation by Subcontractors could reasonably be expected to accomplish 
TxDOT’s DBE participation goal for the Project with respect to the professional services and Construction Work performed under the DBC, as well as the 
Maintenance Services performed under the CMC. 
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_________________________________ 

_________________________________ 

I declare under penalty of perjury under the laws of the State of Texas that the foregoing declaration is true and 
correct. 

Executed: __________, 20[##]. 

(Signature) 

_________________________________ (Name 
printed) 

_________________________________ (Title) 

(Proposer) 
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______________________________________ _________________________________________ 

______________________________________ _________________________________________ 

______________________________________ _________________________________________ 

_________________________________________ 
_________________________________________ 

STATE OF _____________________________) 
) 

COUNTY OF  ___________________________) 

Each of the undersigned, being first duly sworn, deposes and says that is the of and 
is the of , which entity(ies) are the of , the Proposer identified in the foregoing 
questionnaire, and that the answers to the foregoing questions and all other statements therein are true 
and correct. 

(Signature) (Signature) 

(Name Printed) (Name Printed) 

(Title) (Title) 

Subscribed and sworn to before me this day of , 20[##]. 

Notary Public in and for 
said County and State 

[Seal] 

My commission expires: . 
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___________________________________________________ 

___________________________________________________ 

___________________________________________________ 

_____________________________________________________________________________ 

_____________________________________________________________________________ 

_____________________________________________________________________________ 

INFORMATION ABOUT PROPOSER ORGANIZATION − Form B-2 

1.0 Name of Proposer: ___________________________________________________ 

2.0 Type of entity: ___________________________________________________ 

3.0 Proposer’s address: ___________________________________________________ 

Telephone Facsimile 

4.0 How many years has the Proposer and each Equity Member been in its current line of business, 
and how many years has each entity been in business under its present name? 

Name No. of years in business 
No. of years under present 

name 

5.0 Under what other or former names have the Proposer and Equity Members operated? 
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_____________________________________________________________________________ 

_____________________________________________________________________________ 

_____________________________________________________________________________ 

_____________________________________________________________________________ 

_____________________________________________________________________________ 

_____________________________________________________________________________ 

_____________________________________________________________________________ 

_____________________________________________________________________________ 

_____________________________________________________________________________ 

_____________________________________________________________________________ 

_____________________________________________________________________________ 

_____________________________________________________________________________ 

_____________________________________________________________________________ 

6.0 The Proposer shall review its Qualifications Statement (“QS”) previously submitted to TxDOT and 
list below any Key Personnel and other key staff members and their relevant experience that have 
been approved by TxDOT since the submission of the QS. Except as updated by the following 
information, the Proposer’s QS is hereby incorporated as if set forth in full and the Proposer 
represents and warrants to TxDOT that the information set forth in the QS, except as set forth 
herein, is true, complete and accurate in all respects and does not contain any misleading or 
incorrect information. Attach separate sheets if necessary. 

7.0 List all Texas licenses held by the Proposer and any Equity Members. Attach copies of all Texas 
licenses. Attach a separate sheet if necessary. 
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_____________________________________________________________________________ 
_____________________________________________________________________________ 
_____________________________________________________________________________ 
_____________________________________________________________________________ 

_____________________________________________________________________________ 
_____________________________________________________________________________ 
_____________________________________________________________________________ 
_____________________________________________________________________________ 

8.0 The Proposal shall include the following information regarding the Surety(ies) committing to provide 
the bonds in accordance with Section 3.4 of the DBA General Conditions and Section 3.3.3 of the 
CMA General Conditions: 

(a) Name(s), address(es) and phone numbers of the Surety(ies) that will provide the above-
referenced bonds (must be rated in the top two categories by two nationally recognized 
rating agencies or at least A minus (A-) or better and Class VIII or better by A.M. Best and 
Company), and the name(s), address(es) and phone number(s) of the designated 
agent(s). 

(b) Whether or not each listed Surety has defaulted on any obligation within the past ten 
years, and, if so, a description of the circumstances and the outcome of such default. 
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______________________________________ _________________________________________ 

______________________________________ _________________________________________ 

______________________________________ _________________________________________ 

_________________________________________ 

STATE OF _____________________________) 
) 

COUNTY OF  ___________________________) 

Each of the undersigned, being first duly sworn, deposes and says that _________________ is the 
______________ of _________________ and ___________________ is the ____________ of 
______________________, which entity(ies) are the ___________________________of 
_________________, the entity making the foregoing Proposal, and that the answers to the foregoing 
questions and all other statements therein are true and correct. 

(Signature) (Signature) 

(Name Printed) (Name Printed) 

(Title) (Title) 

Subscribed and sworn to before me this day of , 201__. 

Notary Public in and for 
said County and State 

[Seal] 

My commission expires: ____________________ 
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FORM C 
CERTIFICATION AND LEGAL QUALIFICATIONS 

Proposer: ___________________________________________________________________________ 

Name of Firm: _______________________________________________________________________ 

Entity (check one box for entity completing this Form C as applicable): 

 Proposer;  Equity Member;  Major Participant; or  Guarantor 

The entity completing this form (the “Responding Party”) shall respond either “yes” or “no” to each of the following 
questions. If the response is “yes” to any question(s), a detailed explanation of the circumstances shall be provided 
in the space following the questions. The Responding Party shall attach additional documentation as necessary to 
fully explain said circumstances. Failure to either respond to the questions or provide adequate explanations may 
preclude consideration of the proposal and lead to rejection. With respect to the firm, the term “Affiliates” means 
companies that have performed work in connection with a transportation project (including highway, rail, transit, 
airport, port and multi model facilities), as applicable, that are (i) parent companies of the firm, (ii) subsidiary 
companies of the firm, or (iii) joint ventures or partnerships in which the firm has more than a 15% financial interest. 
The term “U.S. Affiliates” means Affiliates that are formed or have operations in the United States. 

Within the past ten years, has the Responding Party, any Affiliate, or any officer, director, responsible managing 
officer or responsible managing employee of such entity or affiliate: 

1. Been charged with, sued for or convicted of (in a civil or criminal action) fraud, bribery, collusion, conspiracy 
or any act in violation of local, state or federal law or foreign law or antitrust law, in connection with the 
bidding or proposing upon, award of or performance of any public works contract with any public entity, or 
any other felony? 

Yes  No 

If yes, please explain: 

2. Sought protection under any provision of any bankruptcy act in the United States? 

Yes  No 

If yes, please explain: 

3. Been disqualified, removed, debarred or suspended from performing work or otherwise prevented from 
bidding or proposing on or completing work for the United States government, or any state or local 
government in the United States? 

Yes  No 

If yes, please explain: 

Within the past five years, has the Responding Party, any Affiliate, or any officer, director, responsible managing 
officer or responsible managing employee of such entity or affiliate: 
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4. Failed to comply with safety rules, regulations or requirements in effect within the United States multiple 
times or in repeated fashion in the performance of any construction project performed or managed by the 
firm, or, to the knowledge of the undersigned, any affiliate involved? 

Yes  No 

If yes, please identify the team members and the projects, provide an explanation of the circumstances and 
provide owner contact information including telephone numbers. 

5. Been found, adjudicated or determined by any United States federal or state court or agency (including, but 
not limited to, the Equal Employment Opportunity Commission, the Office of Federal Contract Compliance 
Programs and any applicable Texas governmental agency) to have violated any laws or Executive Orders 
relating to employment discrimination or affirmative action, including but not limited to Title VII of the Civil 
Rights Act of 1964, as amended (42 U.S.C. Sections 2000 et seq.); the Equal Pay Act (29 U.S.C. Section 
206(d)); and any applicable or similar Texas law? 

Yes  No 

If yes, please explain: 

6. Been found, adjudicated or determined by any state court, state administrative agency, including, but not 
limited to, the Texas Department of Labor (or its equivalent), federal court or federal agency to have 
violated or failed to comply with any law or regulation of the United States or any state governing prevailing 
wages (including, but not limited to, payment for health and welfare, pension, vacation, travel time, 
subsistence, apprenticeship or other training, or other fringe benefits) or overtime compensation? 

Yes  No 

If yes, please explain: 

7. Been assessed liquidated or other damages in excess of $10,000 for one instance or in the aggregate for 
failure to complete any contract on time in connection with a transportation project in the United States? 

Yes  No 

If yes, please explain: 

8. With respect to each of Questions 1-7 above, if not previously answered or included in a prior response on 
this form, is any proceeding, claim, matter, suit, indictment, etc. currently pending against the Responding 
Entity that alleges any of the charges described therein? 

Yes  No 

If yes, please explain and provide the information requested as to such similar items set forth in Questions 
1-6 above. 

9. Provide a list and a brief description of all instances during the last ten years involving transportation 
projects in which the Responding Party or any U.S. Affiliate was (i) determined, pursuant to a final 
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determination in a court of law, arbitration proceeding or other dispute resolution proceeding, to be liable for 
a material breach of contract, or (ii) terminated for cause. For each instance, identify an owner’s 
representative with a current phone and email address. 

10. Provide a list and a brief description (including the resolution) of each arbitration, litigation, dispute review 
board and other dispute resolution proceeding occurring during the last ten years between a public owner 
and Responding Party or any U.S. Affiliate and involving an amount in excess of $300,000 related to 
performance in capital transportation projects with a contract value in excess of $10 million. 
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_______________________________________ 

Under penalty of perjury, I certify that the foregoing is true and correct, and that I am the firm’s Official 
Representative: 

By: ______________________________________ 

Print Name: ______________________________________ 

Title: ______________________________________ 

Date: ______________________________________ 

Subscribed and sworn to before me this ________ day of ________ , 20 _____ . 

Notary Public in and for 

said County and State 

[Seal] 

My commission expires: 
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___________________________________________________________________________________ 

PERSONNEL WORK ASSIGNMENT FORM – Form D 

Name of Proposer:  ____________________________________________________________________ 

Key Personnel Assignment¹ Name of Individual Assigned 

Project Manager 

Construction Manager 

Design Manager 

Lead Maintenance of Traffic (MOT) Design 
Engineer 

Independent Quality Firm Manager2 

Professional Services Quality Assurance Manager3 

Maintenance Manager 

Utility Manager 

Lead Roadway Design Engineer 

Lead Structural Engineer 

Lead Maintenance of Traffic (MOT) Implementation 
Manager 

Safety Manager 

Notes: 
1. Except as otherwise set forth in this Form D, Key Personnel must be employed by either: (a) an Equity Member, Lead 
Engineering Firm, Lead Contractor, Lead Independent Quality Firm or Lead Maintenance Firm; (b) a controlled subsidiary of 
such Equity Member, Lead Engineering Firm, Lead Contractor, Lead Independent Quality Firm or Lead Maintenance Firm; (c) if 
the Lead Engineering Firm, Lead Contractor, Lead Independent Quality Firm or Lead Maintenance Firm is a joint venture, a 
member of such joint venture that will perform at least thirty percent (30%) of the relevant work or a controlled subsidiary of such 
joint venture member; or (d) a parent company of an Equity Member, if such parent company serves as a Guarantor. 
2. Must be employed by the Independent Quality Firm. 
3. Must be employed by an independent Professional Services Quality Assurance Firm. 
4 In addition to the other entities identified in note 1, the Environmental Compliance Manager may be employed by a first-tier 
subcontractor to either the DB Contractor or the Lead Contractor. 
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BUY AMERICA CERTIFICATION − Form E 

(To be signed by authorized signatory(ies) of the DB Contractor) 

The undersigned certifies on behalf of itself and all proposed Subcontractors (at all tiers) that only domestic 
steel and iron will be used in the Project. 

A. Proposer shall comply with the Federal Highway Administration (“FHWA”) Buy America 
Requirements of 23 C.F.R. § 635.410, which permits FHWA participation in the contract only if 
domestic steel and iron will be used on the Project. To be considered domestic, all steel and iron 
used and all products manufactured from steel and iron must be produced in the United States, 
and all manufacturing processes, including application of a coating, for these materials must occur 
in the United States. Coating includes all processes which protect or enhance the value of the 
material to which the coating is applied. This requirement does not preclude a minimal use of 
foreign steel and iron materials, provided the cost of such materials does not exceed 0.1% of the 
Design-Build Price. 

B. For Utility Adjustments, De Minimus non-domestic iron and steel materials may be used provided 
the cost of such materials does not exceed one-tenth of one percent (0.1 %) of the individual Utility 
Agreement amount or $2,500.00, whichever is greater, per 23 CFR 635.410 (b)(4). The De 
Minimus equation is calculated by the following formula: combined cost of only those materials that 
are subject to Buy America and are non-compliant (limited to the individual Utility Agreement) 
divided by the total Utility Adjustment cost (cited in the individual Utility Agreement). 

C. A false certification is a criminal act in violation of 18 U.S.C. 1001. Should the contract be 
investigated, Proposer has the burden of proof to establish that it is in compliance. 

D. At Proposer’s request, TxDOT may, but is not obligated to, seek a waiver of Buy America 
requirements if grounds for the waiver exist. However, Proposer certifies that it will comply with the 
applicable Buy America requirements if a waiver of those requirements is not available or not 
pursued by TxDOT. 

PROPOSER 

SIGNATURE 

NAME (printed or typed) 

TITLE 

DATE 
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NON-COLLUSION AFFIDAVIT − Form F 

STATE OF _____________________________) 
)ss: 

COUNTY OF  ___________________________) 

Each of the undersigned, being first duly sworn, deposes and says that: 

A. __________ is the __________ of __________ and __________ is the __________ of 
__________, which entity(ies) are the __________ of __________, the entity making the foregoing 
Proposal. 

B. The Proposal is not made in the interest of, or on behalf of, any undisclosed person, partnership, 
company, association, organization, joint venture, limited liability company or corporation; the 
Proposal is genuine and not collusive or sham; the Proposer has not directly or indirectly induced 
or solicited any other Proposer to put in a false or sham Proposal, and has not directly or indirectly 
colluded, conspired, connived or agreed with any Proposer or anyone else to put in a sham 
Proposal or that anyone shall refrain from proposing; the Proposer has not in any manner, directly 
or indirectly, sought by agreement, communication or conference with anyone to fix the prices of 
the Proposer or any other Proposer, or to fix any overhead, profit or cost element included in the 
Proposal, or of that of any other Proposer, or to secure any advantage against TxDOT or anyone 
interested in the proposed agreement; all statements contained in the Proposal are true; and, 
further, the Proposer has not, directly or indirectly, submitted its prices or any breakdown thereof, 
or the contents thereof, or divulged information or data relative thereto, or paid, and will not pay, 
any fee to any corporation, partnership, company, association, joint venture, limited liability 
company, organization, Proposal depository or any member, partner, joint venture member or 
agent thereof to effectuate a collusive or sham Proposal. 

C. The Proposer will not, directly or indirectly, divulge information or data regarding the price or other 
terms of its Proposal to any other Proposer, or seek to obtain information or data regarding the 
price or other terms of any other Proposal, until after award of the Design-Build Contract or 
rejection of all Proposals and cancellation of the Request for Proposals. 

______________________________________ 
(Signature) 

_________________________________________ 
(Signature) 

_______________________________
(Name Printed) 

_______ _________________________________________ 
(Name Printed) 

______________________________________ 
(Title) 

Subscribed and sworn to before me this day of 

_________________________________________ 
(Title) 

, 2019. 

_________________________________________ 
Notary Public in and for 
said County and State 
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[Seal] 

My commission expires: . 

[Duplicate or modify this form as necessary so that it accurately describes the entity making the Proposal 
and so that it is signed on behalf of the entity(ies) making the Proposal.] 
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KEY PERSONNEL RESUME AND REFERENCES − Form G 

Name: _______________________ 

Firm: _______________________ 

Position: (Select one.) 

 Project Manager 

 Construction Manager 

 Design Manager 

 Lead Maintenance of Traffic (MOT) Design Engineer Degree: Field/Program: 

 Associate  Engineering  Independent Quality Firm Manager 

 Undergraduate  Construction Management  Professional Services Quality Assurance Manager 

 Graduate  Architecture  Maintenance Manager 

 Doctoral  Other: _______________  Utility Manager 

 Lead Roadway Design Engineer 

 Lead Structural Engineer 

 Lead MOT Implementation Manager 

 Safety Manager 

College/University (Name and Location): Years of Experience: _________________ (Relative to 
selected position) 

Licenses/Certifications: (Select all that apply. Provide the license/certification number and expiration date. Attach 
applications for Texas P.E. License, if applicable.) 

 Professional Engineer (Date Since: ______) 

State: ___________________ 

LIC. No. ________________ 

 Texas P.E. License Application attached, if applicable 

 ASQ – American Society of Quality 

☐CQI ☐CQE ☐CQM 

LIC. No. _____________________ 

Exp. ________________________ 

 OSHA – Construction Safety & Health (30 hours) 

LIC. No. ______________________ 

Exp. _________________________ 

 CPR and First Aid 

LIC. No. ____________________ 

Exp. _______________________ 

 CHST – Construction Health & Safety Technician by the 
Board of Certified Safety Professionals 

LIC. No. ____________________ 

Exp. _______________________ 

 CSHO – Certified Safety and Health Official 

LIC. No. ____________________ 

Exp. _______________________ 

 Other(s): ____________________ 

Additional Relevant Information: 

_____________________________________________________________________________________________________ 
_____________________________________________________________________________________________________ 
_____________________________________________________________________________________________________ 
_____________________________________________________________________________________________________ 
_____________________________________________________________________________________________________ 
_____________________________________________________________________________________________________ 
_____________________________________________________________________________________________________ 
_____________________________________________________________________________________________________ 
_____________________________________________________________________________________________________ 
_____________________________________________________________________________________________________ 

Texas Department of Transportation Form G Addendum #1 to Request for Proposals 
I-2/I-69C Interchange Project Page 1 of 2 Instructions to Proposers 
January 2, 2019 Form G – Key Personnel Resume and References 



            
         

           

  

 

  

  

  

  
 

  

  

 

 

 

     
 

   

   

 

 

 

 
 

 

 

 

 

     
 

   

   

 

 

 

 
 

 

 

 

     
 

Project Description/Role Project Value 

Project Name:  Below $100M 

 $100M - $500M 
Project Location: 

 Above $500M 
Project Start Date: 

Project End Date: 

Project Description: 

Project Type Project Owner/Manager 

 Availability Payment Name: 

 Design-Build 
Title: 

 Design-Build-
Maintain Agency: 

 Design-Bid-Build Telephone: 
 Concession 

Email: 
 Other: 

Describe role and services provided relevant to this Project, including the start and end dates that you served in each 
role: 

Project Name:  Below $100M  Availability Payment 

Project Location:  $100M - $500M  Design-Build 

Project Start Date: 
 Above $500M  Design-Build-

Maintain 

Project End Date:  Design-Bid-Build 

Project Description:  Concession 

 Other: 

Name: 

Title: 

Agency: 

Telephone: 

Email: 

Describe role and services provided relevant to this Project, including the start and end dates that you served in each 
role: 

Project Name: 

Project Location: 

Project Start Date: 

Project End Date: 

Project Description: 

 Below $100M 

 $100M - $500M 

 Above $500M 

 Availability Payment 

 Design-Build 

 Design-Build-
Maintain 

 Design-Bid-Build 

 Concession 

 Other: 

Name: 

Title: 

Agency: 

Telephone: 

Email: 

Describe role and services provided relevant to this Project, including the start and end dates that you served in each 
role: 

Texas Department of Transportation Form G Addendum #1 to Request for Proposals 
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______________________________________ 

______________________________________ 

DBE CERTIFICATION − Form H 

Control _________________ 

Project _________________ 

Highway _________________ 

County _________________ 

DISADVANTAGED BUSINESS ENTERPRISES REQUIREMENTS 

The following goal for participation by Disadvantaged Business Enterprises 
(“DBEs”) is established for professional services and Construction Work under 
the Design-Build Contract (“DBC”): 

DBE 

6% of Price 

DBE Certification 

By signing the Proposal, the Proposer certifies that (1) the above DBE goal will 
be met by obtaining commitments equal to or exceeding the DBE percentage 
or that the DB Contractor will provide a good faith effort to substantiate the 
attempt to meet the goal; and (2) if conditionally awarded the DBC, the DB 
Contractor will submit a DBE Performance Plan meeting the requirements set 
forth in the DBE Special Provisions attached as Exhibit 6 to the DBC. 

Failure to submit the DBE Performance Plan will be considered a breach of the 
requirements of the Request for Proposals. As a result, the Proposal Bond 
provided by the Proposer will become property of the Texas Department of 
Transportation and the Proposer and Equity Members will be precluded from 
participating in any reprocurement of the DBC for the Project. 

[name] 

[title] 

Texas Department of Transportation Form H Addendum #1 to Request for Proposals 
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___________________________________________________________________________________ 
___________________________________________________________________________________ 
___________________________________________________________________________________ 
___________________________________________________________________________________ 

____________________________ 

____________________________ 

CHILD SUPPORT STATEMENT FOR 
STATE GRANTS, LOANS AND CONTRACTS − Form I 

Under Section 231.006, Family Code, the vendor or applicant certifies that the individual or 
business entity named in this contract, bid, or application is eligible to receive the specified 
grant, loan, or payment and acknowledges that this contract may be terminated and 
payment may be withheld if this certification is inaccurate. 

Proposer Name: _________________________ 

List below the name and social security number of the individual or, if a business entity, the sole proprietor, 
or each individual who is a partner, shareholder or owner with an ownership interest of at least 25% of the 
business entity identified below. 

Section 231.006, Family Code, specifies that a child support obligor who is more than 30 days delinquent in 
paying child support and a business entity in which the obligor is a sole proprietor, partner, shareholder, or 
owner with an ownership interest of at least 25 percent is not eligible to receive payments from state funds 
under a contract to provide property, materials, or services; or receive a state-funded grant or loan. 

A child support obligor or business entity ineligible to receive payments described above remains ineligible 
until all arrearage have been paid or the obligor is in compliance with a written repayment agreement or court 
order as to any existing delinquency. 

Except as provided by Section 231.302(d), Family Code, a social security number is confidential and may be 
disclosed only for the purposes of responding to a request for information from an agency operating under 
the provisions of Parts A and D of Title IV of the federal Social Security Act (42 U.S.C. Section 601-617 and 
651-669). 

Date: __________, 2019 

Company Name:___________________________ 

Signature 

Title 

[Duplicate or modify this form as necessary so that it accurately describes the entity making the Proposal and 
so that it is signed on behalf of the Proposer and each Major Participant.] 

Texas Department of Transportation Form I Addendum #1 to Request for Proposals 
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___________________________________________________________________________________ 

___________________________________________________________________________________ 

___________________________________________________________________________________ 

___________________________________________________________________________________ 

___________________________________________________________________________________ 

___________________________________________________________________________________ 

___________________________________________________________________________________ 

CONFLICT OF INTEREST DISCLOSURE STATEMENT − Form J 

Proposer’s attention is directed to 23 C.F.R. Part 636 Subpart A and in particular to Subsection 636.116 
regarding organizational conflicts of interest. Section 636.103 defines “organizational conflict of interest” as 
follows: 

Organizational conflict of interest means that because of other activities or relationships with other persons, 
a person is unable or potentially unable to render impartial assistance or advice to the owner, or the 
person's objectivity in performing the contract work is or might be otherwise impaired, or a person has an 
unfair competitive advantage. 

Proposers are advised that in accordance with TxDOT’s conflicts of interest Rules (43 Texas Administrative 
Code § 27.8), certain firms will not be allowed to participate on any Proposer’s team for the Project 
because of their work with TxDOT in connection with the Project procurement and document preparation 
and the CDA program. 

1. Disclosure Pursuant to Section 636.116(2)(v) and Rule 27.8 

In the space provided below, and on supplemental sheets as necessary, identify all relevant facts relating 
to past, present, or planned interest(s) of the Proposer’s team (including the Proposer, the Major 
Participants, proposed consultants and proposed subcontractors, and their respective chief executives, 
directors, and key project personnel) which may result, or could be viewed as, an organizational conflict of 
interest in connection with this Request for Proposals (“RFP”). 

Proposer should disclose (a) any current contractual relationships with TxDOT, (b) any past, present, or 
planned contractual or employment relationships with any TxDOT member, officer, or employee; and (c) 
any other circumstances that might be considered to create a financial interest in the contract by any 
TxDOT member, officer, or employee if Proposer is awarded the contract. Proposer should also disclose 
matters such as ownership of 10% or more of the stock of, or having directors in common with, any of the 
RFP preparers. Proposer should also disclose contractual relationships with an RFP preparer in the nature 
of a joint venture, as well as relationships wherein the RFP preparer is a contractor or consultant (or 
subcontractor or subconsultant) to Proposer or a member of Proposer’s team. The foregoing is provided by 
way of example, and shall not constitute a limitation on the disclosure obligations. 

Texas Department of Transportation Form J Addendum #1 to Request for Proposals 
I-2/I-69C Interchange Project Page 1 of 3 Instructions to Proposers 
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___________________________________________________________________________________ 

___________________________________________________________________________________ 

___________________________________________________________________________________ 

___________________________________________________________________________________ 

___________________________________________________________________________________ 

___________________________________________________________________________________ 

___________________________________________________________________________________ 

___________________________________________________________________________________ 

___________________________________________________________________________________ 

___________________________________________________________________________________ 

___________________________________________________________________________________ 

___________________________________________________________________________________ 

___________________________________________________________________________________ 

___________________________________________________________________________________ 

___________________________________________________________________________________ 

2. Explanation 

In the space provided below, and on supplemental sheets as necessary, identify steps that have been or 
will be taken to avoid, neutralize, or mitigate any organizational conflicts of interest described herein. 

Texas Department of Transportation Form J Addendum #1 to Request for Proposals 
I-2/I-69C Interchange Project Page 2 of 3 Instructions to Proposers 
January 2, 2019 Form J – Conflict of Interest 
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________________________________________________________________ 

________________________________________________________________ 

________________________________________________________________ 

________________________________________________________________ 

3. Certification 

The undersigned hereby certifies that, to the best of his or her knowledge and belief, no interest exists that 
is required to be disclosed in this Conflict of Interest Disclosure Statement, other than as disclosed above. 

Signature 

Name 

Title 

Company Name 

___________________, 2019 
Date 

Texas Department of Transportation Form J Addendum #1 to Request for Proposals 
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EQUAL EMPLOYMENT OPPORTUNITY CERTIFICATION – Form K 

To be executed by the Proposer, Major Participants and proposed known Subcontractors. 

The undersigned certifies on behalf of that: 
(Name of entity making certification) 

(check one of the following boxes) 

It has developed and has on file at each establishment affirmative action programs pursuant to 41 
CFR Part 60-2 (Affirmative Action Programs). 

It is not subject to the requirements to develop an affirmative action program under 41 CFR Part 
60-2 (Affirmative Action Programs). 

(check one of the following boxes) 

It has not participated in a previous contract or subcontract subject to the equal opportunity clause 
described in Executive Orders 10925, 11114 or 11246. 

It has participated in a previous contract or subcontract subject to the equal opportunity clause 
described in Executive Orders 10925, 11114 or 11246 and, where required, it has filed with the 
Joint Reporting Committee, the Director of the Office of Federal Contract Compliance, a federal 
government contracting or administering agency, or the former President’s Committee on Equal 
Employment Opportunity, all reports due under the applicable filing requirements. 

Signature: 

Title: 

Date: 

If not Proposer, relationship to 
Proposer: 

Note: The above certification is required by the Equal Employment Opportunity Regulations of the 
Secretary of Labor (41 CFR 60-1.7(b)(1)), and must be submitted by Proposers only in connection with 
contracts which are subject to the equal opportunity clause. Contracts that are exempt from the equal 
opportunity clause are set forth in 41 CFR 60-1.5. (Generally, only contracts of $10,000 or under are 
exempt.) Currently, Standard Form 100 (EEO-1) is the only report required by Executive Orders or their 
implementing regulations. 

Proposers, Major Participants, and proposed Subcontractors who have participated in a previous contract 
subject to the Executive Orders and have not filed the required reports should note that 41 CFR 60-
1.7(b)(1) prevents the award of contracts and subcontracts unless such contractor submits a report 
covering the delinquent period or such other period specified by the Federal Highway Administration or by 
the Director of the Office of Federal Contract Compliance, U.S. Department of Labor. 

Texas Department of Transportation Form K Addendum #1 to Request for Proposals 
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____________________________ 

CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING − Form L 

The undersigned certifies, to the best of its knowledge and belief (after due inquiry and investigation), that: 

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the 
undersigned, to any person for influencing or attempting to influence an officer or employee of any Federal 
agency, a member of Congress, an officer or employee of Congress, or an employee of a member of 
Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the 
making of any Federal loan, the entering into of any cooperative agreement, and the extension, 
continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative 
agreement; 

2. If any funds other than Federal appropriated funds have been paid or will be paid to any 
person for influencing or attempting to influence an officer or employee of any Federal agency, a member 
of Congress, an officer or employee of Congress, or an employee of a member of Congress in connection 
with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, “Disclosure Form to Report Lobbying,” in accordance with its instructions. 

This certification is a material representation of fact upon which reliance was placed when this transaction 
was made or entered into. Submission of this certification is a prerequisite for making or entering into this 
transaction imposed by 31 U.S.C. § 1352. Any person who fails to file the required certification shall be 
subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure. 

The undersigned shall require that the language of this certification be included in all lower tier subcontracts 
which exceed $100,000 and that all such recipients shall certify and disclose accordingly. 

Date: __________, 2019 ____________________________ 
Signature 

Title 

[Duplicate or modify this form as necessary so that it accurately describes the entity making the Proposal 
and so that it is signed on behalf of Proposer, all partners, members or joint venturers of the Proposer and 
all other Major Participants] 

Texas Department of Transportation Form L Addendum #1 to Request for Proposals 
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CERTIFICATION REGARDING INELIGIBLE CONTRACTORS − Form M 

CERTIFICATION REGARDING DEBARMENT, SUSPENSION AND OTHER 
INELIGIBILITY AND VOLUNTARY EXCLUSION FROM TRANSACTIONS 

FINANCED IN PART BY THE U.S. GOVERNMENT 

I, hereby certify that 
(Name and title of Certifying Officer) 

(Name of DB Contractor) 

1. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 
voluntarily excluded from participation by any Federal department or agency or from 
participation in the Project; 

2. Have not within a three-year period preceding this proposal been convicted of or had a civil 
judgment rendered against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing a public (Federal, State or 
local) transaction or contract under a public transaction; violation of Federal or State 
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records, making false statements, or receiving stolen property; 

3. Are not presently indicted for or otherwise criminally or civilly charged by a governmental 
entity (Federal, State or local) with commission of any of the offenses enumerated in 
Paragraph 2 of this certification; and 

4. Have not within a three-year period preceding this proposal had one or more public 
transactions (Federal, State or local) terminated for cause or default. 

If any Major Participant is unable to certify to any of the statements in this certification, such prospective 
Major Participant shall attach an explanation to this certification. 

I hereby certify and affirm the truthfulness and accuracy of the above statement, and I understand that the 
provisions of 31 United States Code (U.S.C.) §3801 et seq. (Administrative Remedies for False Claims and 
Statements) are applicable hereto. 

Name of DB Contractor 

Street Address of DB Contractor 

City, State, Zip 

Telephone Number of DB Contractor 

Signature of Certifying Officer 

Texas Department of Transportation Form M Addendum #1 to Request for Proposals 
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Date 

Note: The above certification merely certifies that a Proposer and its Subcontractors are not declared by 
the federal government or have not voluntarily declared themselves debarred, suspended, or ineligible 
from doing transactions with the federal government or any of its agencies. 
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PROPOSAL BOND − Form N 

(Separate Document) 

Texas Department of Transportation Form N Addendum #1 to Request for Proposals 
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PROPOSAL BOND − Form N 

Bond No. _______ 

KNOW ALL PERSONS BY THESE PRESENTS, that the _____________________ [NOTE: insert 
name of Proposer as the Principal and delete this bracketed text], as Principal and 
___________________, as Surety or as Co-Sureties, each a corporation duly organized under the laws of 
the State indicated on the attached page, having its principal place of business at the address listed on the 
attached page, in the State indicated on the attached page, and authorized as a surety in the State of Texas, 
are hereby jointly and severally held and firmly bound unto the Texas Department of Transportation 
(“TxDOT”), in the sum of $[####] (the “Bonded Sum”). 

WHEREAS, the Principal is herewith submitting its Proposal to design, construct and potentially 
maintain a portion of the I-2/I-69C Interchange Project in Hidalgo County through a Design-Build Contract 
(“DBC”) and a Capital Maintenance Contract (“CMC”), which Proposal is incorporated herein by this 
reference and has been submitted pursuant to TxDOT’s Request for Proposals dated as of November 7, 
2018 (as amended or supplemented, the “RFP”) in accordance with the Instructions to Proposers, as 
amended (“ITP”) included in the RFP; 

NOW, THEREFORE, 

1. The condition of this Proposal Bond is such that, upon occurrence of any of the following 
events, then this obligation shall be null and void; otherwise it shall remain in full force and effect, and the 
Bonded Sum will be forfeited to TxDOT as liquidated damages and not as a penalty, upon receipt by 
Principal and Surety or by Principal and Sureties listed on the attached page (the “Co-Sureties”) of notice of 
such forfeiture from TxDOT: 

(a) Principal’s receipt of written notice from TxDOT that either (i) no DBC or CMC for the 
Project will be awarded by TxDOT pursuant to the RFP, or (ii) TxDOT has awarded a 
DBC and CMC for the Project, has received the executed DBC, CMC and other 
required documents, and does not intend to award the contract to the Principal; or 

(b) If TxDOT has not previously delivered notice of forfeiture hereunder, failure of TxDOT 
to conditionally award the DBC and the CMC to Principal within 180 days (or 270 days 
if TxDOT has extended the 180 day period to 270 days pursuant to the terms of the 
ITP) after the Proposal Due Date. 

2. The Principal and the Surety or Co-Sureties hereby agree to pay to TxDOT the full Bonded 
Sum hereinabove set forth, as liquidated damages and not as a penalty, within ten days after occurrence of 
any of the following events: 

(a) Principal withdraws, repudiates or otherwise indicates in writing that it will not meet all 
or any part of its commitments made in its Proposal prior to the time allowed for 
execution of the DBC and CMC under the ITP, as such time may be extended 
pursuant to ITP Section 4.6.2, without TxDOT’s consent; 

Texas Department of Transportation Form N Addendum #1 to Request for Proposals 
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_____________________________________ 
_____________________________________ 
_____________________________________ 

(b) Principal is selected for negotiations and fails to engage in good faith negotiations with 
TxDOT as set forth in ITP Section 5.11; 

(c) Principal is the apparent best value Proposer and fails to provide the documents 
required under ITP Sections 6.1 and 6.1.1; or 

(d) Principal is the apparent best value Proposer and fails to deliver the NTP1 
Performance Bond and the NTP1 Payment Bond in accordance with Section 3.4 of the 
DBA General Conditions. 

Principal agrees and acknowledges that such liquidated damages are reasonable in order to 
compensate TxDOT for damages it will incur as a result of Principal’s failure to satisfy the obligations under 
the RFP to which Principal agreed when submitting its Proposal. Such damages include potential harm to the 
credibility and reputation of TxDOT’s transportation improvement program, with policy makers and with the 
general public, delays to the Project and additional costs of administering this or a new procurement 
(including engineering, legal, accounting, overhead and other administrative costs). Principal further 
acknowledges that these damages would be difficult and impracticable to measure and prove, are incapable 
of accurate measurement because of, among other things, the unique nature of the Project and the efforts 
required to receive and evaluate proposals for it, and the unavailability of a substitute for those efforts. The 
amounts of liquidated damages stated herein represent good faith estimates and evaluations as to the actual 
potential damages that TxDOT would incur as a result of Principal’s failure to satisfy the obligations under the 
RFP to which Principal agreed when submitting its Proposal, and do not constitute a penalty. Principal 
agrees to such liquidated damages in order to fix and limit Principal’s costs and to avoid later Disputes over 
what amounts of damages are properly chargeable to Principal. 

3. The following terms and conditions shall apply with respect to this Proposal Bond: 

(a) This Proposal Bond shall not be subject to forfeiture in the event that TxDOT 
disqualifies the Proposal based on a determination that it is non-responsive or non-
compliant. 

(b) If suit is brought on this Proposal Bond by TxDOT and judgment is recovered, Principal 
and Surety or Co-Sureties shall pay all costs incurred by TxDOT in bringing such suit, 
including, without limitation, reasonable attorneys’ fees and costs as determined by the 
court. 

(c) Any extension(s) of the time for award of the DBC and the CMC that Principal may 
grant in accordance with the DBC and CMC or otherwise, shall be subject to the 
reasonable approval of Surety or Co-Sureties. 

d) Correspondence or claims relating to this Proposal Bond should be sent to Surety at 
the following address: 

SIGNED and SEALED this __________ day of ____________________, 2019 

Texas Department of Transportation Form N Addendum #1 to Request for Proposals 
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_____________________________________________________ 

_____________________________________________________ 

_____________________________________________________ 

_____________________________________________________ 

Principal 

By: __________________________________________________ 

Co-Surety 

By: __________________________________________________ 
Attorney in Fact 

By: __________________________________________________ 

Co-Surety 

By: __________________________________________________ 
Attorney in Fact 

By: __________________________________________________ 

Co-Surety 

By: __________________________________________________ 
Attorney in Fact 

[ADD APPROPRIATE SURETY ACKNOWLEDGMENTS] 
CO-SURETIES 

SURETY NAME SURETY ADDRESS INCORPORATED IN 

Texas Department of Transportation Form N Addendum #1 to Request for Proposals 
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GUARANTOR COMMITMENT LETTER − Form O 

[DATE] 

[Name] 
Texas Department of Transportation 
7600 Chevy Chase Drive, Bldg. 2, 4th Floor 
Austin, Texas 78752 

RE: Guarantor Commitment to Provide Parent Guaranty for the I-2/I-69C Interchange Project 

Dear [Name]:

 [Insert name of entity providing the guaranty], hereinafter “Guarantor,” is [describe relationship to Proposer]. This 
commitment letter is provided on behalf of [insert name of Proposer] in connection with its proposal for the Design-
Build Contract (“DBC”) and Capital Maintenance Contract (“CMC”) for the I-2/I-69C Interchange Project (“Project”). 
Guarantor hereby irrevocably agrees to provide a guaranty, guaranteeing all the obligations of [insert name of 
Proposer] with respect to the DBC and CMC in the form of Exhibit 13 to the DBA and Exhibit 8 of the CMC. This 
commitment is subject only to award of the DBC and CMC to [insert name of Proposer], execution of the DBC and 
CMC by TxDOT and [insert name of Proposer] and the issuance of NTP1. 

Sincerely, 

[Title] 

[Attach evidence of authorization of the signatory to the letter, which may include a Power of Attorney signed by an 
authorized individual of the entity or other authority, as evidenced by the partnership agreement, joint venture 
agreement, corporate charter, bylaws or resolution.] 

Texas Department of Transportation Form O Addendum #1 to Request for Proposals 
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DB PRICE − Form P-1 

Amount 

DB Price5 

Total 

Proposer is requesting the above total amount from TxDOT for the design and construction phase of the Project under the 
Design-Build Contract 
An itemized breakdown of the “Amount” in column 2 is shown on Form P-2. 

Timing of payments is shown on Form P-4. 

Note: Proposer shall include amounts in nominal dollars. 

5 This amount shall equal the sum of the amount set forth in line 39 on Form P-2. In the event of a conflict between the amount 
on this Form P-1 and the prices set forth in the tables in Form P-2, the prices in the tables in Form P-2 shall govern and the 
amount to be entered in this Form P-1 will be recalculated by TxDOT. 

Texas Department of Transportation Form P-1 Addendum #1 to Request for Proposals 
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DESCRIPTION 
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Professional Services Total 

1 Professional Services Management 

2 Design Services 

3 Environmental Management & Permitting Activities 

4 Right-of-Way Acquisition Services & ROW Survey/Mapping 

5 Professional Services Quality Assurance 

6 Independent Quality (Construction) 

7 Public Information and Coordination & Community Outreach 

8 Railroad Coordination 

9 Utility Coordination 

10 Miscellaneous Professional Services not covered by Lines 1- 9 

11 Subtotal Professional Services (Sum Lines 1 through 10) Subtotal $0.00 

Construction Total 

12 Construction Management 

13 Mobilization 

14 Prep ROW 

15 [Removals] 

16 Traffic Control 

17 Earthwork 

18 Subbase and Base Course 

19 Pavement 

20 Drainage 

21 Structures- Retaining Walls 

22 Structures- Bridges 

23 All Other Structures 

24 Signing 

25 Pavement Markings 

26 Traffic Signals 

27 Lighting 

28 ITS 

29 Aesthetics & Landscaping 

30 Aesthetics  Allowance 

31 Environmental Mitigation 

32 Utility Adjustments 

33 DB Contractor Designated ROW 

34 [Other Project-Specific Items] 

36 Bond Premiums 

37 Insurance Premiums 

38 Subtotal Construction (Sum Lines 12 through 37) $0.00 

Texas Department of Transportation Form P-2 Addendum #1 to Request for Proposals 
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39 Total DB Price (Line 10 + Line 38) TOTAL $0.00 

Note: Proposer shall provide amounts in nominal dollars. 
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ATC ADJUSTMENTS − Form P-3 

ATC Adjustment for Additional Impact to TxDOT Associated with Approved ATCs 

Approved 

ATC # 
DESCRIPTION of APPROVED ATC Costs to TxDOT 

TOTAL $0.00 

Note: Cost refers to the additional cost associated with the ATC as determined by TxDOT and set 
forth in the ATC approval letter. 

Note: Proposer shall include amounts in nominal dollars. 

Texas Department of Transportation Form P-3 Addendum #1 to Request for Proposals 
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DB CONTRACTOR DRAWS/CASH FLOW TABLES 
(DB PRICE) - Form P-4 

(all figures are in U.S. dollars, nominal) 

Months after 
NTP 1 

(A) 
Anticipated 

Draw 

(B) 
Cumulative 

Draw 

(C) 
Discount 

Factor at [5]% 
per annum 

PV of 
Anticipated 

Draw  
(A X C) 

Anticipated 
Draw as a % 

of Total 
(A / Total A) 

1 $0 
0.9961 

$0 

2 $0 
0.9920 

$0 

3 $0 
0.9880 

$0 

4 $0 
0.9840 

$0 

5 $0 
0.9799 

$0 

6 $0 
0.9762 

$0 

7 $0 
0.9721 

$0 

8 $0 
0.9683 

$0 

9 $0 
0.9643 

$0 

10 $0 
0.9604 

$0 

11 $0 
0.9565 

$0 

12 $0 
0.9525 

$0 

13 $0 
0.9486 

$0 

14 $0 
0.9447 

$0 

15 $0 
0.9409 

$0 

16 $0 
0.9371 

$0 

17 $0 
0.9332 

$0 

18 $0 
0.9297 

$0 

19 $0 
0.9258 

$0 

20 $0 
0.9221 

$0 

21 $0 
0.9183 

$0 

22 $0 
0.9147 

$0 

23 $0 
0.9109 

$0 

Cumulative 
Draw as a % 

of Total 
(B / Total A) 

Not-to-
Exceed 

Payment 
Curve 
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24 $0 
0.9071 

$0 

25 $0 
0.9035 

$0 

26 $0 
0.8998 

$0 

27 $0 
0.8962 

$0 

28 $0 
0.8925 

$0 

29 $0 
0.8887 

$0 

30 $0 
0.8854 

$0 

31 $0 
0.8818 

$0 

32 $0 
0.8782 

$0 

33 $0 
0.8746 

$0 

34 $0 
0.8711 

$0 

35 $0 
0.8675 

$0 

36 $0 
0.8639 

$0 

37 $0 
0.8605 

$0 

38 $0 
0.8569 

$0 

39 $0 
0.8535 

$0 

40 $0 
0.8500 

$0 

41 $0 
0.8464 

$0 

42 $0 
0.8433 

$0 

43 $0 
0.8398 

$0 

TOTAL A 
(MAXIMUM 
PAYMENT) 

$0 
TOTAL C (PV 
of DB Price) 

$0 

Nominal DB Payments 

DB Price To Form P-1 

Notes: 

(1) “Maximum Payment” refers to the total nominal amount within Column (A) Anticipated Draw. 

(2) The “Cumulative Draw as a % of Total” may not exceed in any month the corresponding percentage in 
the Not-to-Exceed Payment 
Curve. 
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MAINTENANCE PRICE – Form Q-1 

Year (1, 2) Annual 
Maintenance Price 

(4, 5) 

Maintenance Price 
Escalation Factor 

Annual Escalated 
Total Maintenance 

Payment 

Present 
Value 

Discount 
Factor 

Annual Discounted 
Maintenance 
Payment (6) 

(A) (B) (C) = (A) x (B) (D) (E) = (C) x (D) 

Initial Maintenance 
Term 

1(3) $0.00 1.1115 $0.00 0.8213 $0.00 

2 $0.00 1.1422 $0.00 0.7837 $0.00 

3 $0.00 1.1764 $0.00 0.7464 $0.00 

4 $0.00 1.2117 $0.00 0.7108 $0.00 

5 $0.00 1.2481 $0.00 0.6770 $0.00 

5-Year 
(7) Subtotal

$0.00 $0.00 $0.00 

Second 
Maintenance Term 

6 $0.00 1.2855 $0.00 0.6448 $0.00 

7 $0.00 1.3241 $0.00 0.6141 $0.00 

8 $0.00 1.3638 $0.00 0.5848 $0.00 

9 $0.00 1.4047 $0.00 0.5570 $0.00 

10 $0.00 1.4469 $0.00 0.5304 $0.00 

5-Year 
Subtotal 

$0.00 $0.00 $0.00 

Third Maintenance 
Term 

11 $0.00 1.4903 $0.00 0.5052 $0.00 

12 $0.00 1.5350 $0.00 0.4811 $0.00 

13 $0.00 1.5810 $0.00 0.4582 $0.00 

14 $0.00 1.6285 $0.00 0.4364 $0.00 

15 $0.00 1.6773 $0.00 0.4156 $0.00 

5-Year 
Subtotal 

$0.00 $0.00 $0.00 

15-Year Total $0.00 $0.00 $0.00 
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Notes: 

(1) Years in the table refer to the years during the Maintenance Period. 

(2) Proposer is required to fill in all values required in white cells. Shaded cells are not to be altered. 

(3) The Annual Maintenance Price for Year 1 of the Initial Maintenance Term in Column A shall be less than, or equal to, 20% of the Initial Maintenance Term 5-Year 

Subtotal in Column A. 

(4) Annual expenditures are presented in 2019 dollars as of Proposal Due Date identified in Section 1.5 of the ITP. 

(5) The amounts inserted in Column A of Form N-1 are fixed and shall be identical to the amounts in Column G of Form N-1.1. 

(6) Provide all prices to two decimal places. 

(7) The Initial Maintenance Term, 5-Year Subtotal in Column A shall be less than, or equal to 25%, of the 15-Year Total in Column A.  
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MAINTENANCE PRICE– Form Q-1.1 
YEARLY MAINTENANCE PRICE BREAKDOWN 

Year Pavement Structures Drainage Earthwork, 
Embankments 
and Cuttings 

Inspections 
(including 
analysis of 
Specialist 

Inspections) 

Administrative, 
bonds, 

insurance and 
other costs not 
included in (A) 

through (E) 

Total 

(A) (B) (C) (D) (E) (F) 
(G) = 

(A)+(B)+(C)+(D)+( 
E)+(F) 

Initial 
Maintenance 

Term 

1 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 
2 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 
3 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 
4 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 
5 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 

5-Year 
Subtotal $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 

Second 
Maintenance 

Term 

6 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 
7 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 
8 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 
9 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 
10 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 

5-Year 
Subtotal $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 

Third 
Maintenance 

Term 

11 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 
12 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 
13 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 
14 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 
15 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 

5-Year 
Subtotal $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 

15-Year Total $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 
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Notes: 

(1) Annual expenditures are presented in 2019 dollars as of Proposal Due Date identified in Section 1.5 of the ITP. 
(2) Years in the table refer to the years during the Maintenance Period, which begins on the Initial Maintenance Period 
Commencement Date. 
(3) Provide all prices to two decimal places. 
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COMPLETION DEADLINES AND COMMITMENTS AND ROAD USER PRICE – Form R 

Inputs for Substantial Completion Deadline and Road User Price 

TxDOT Last Allowable Date for Substantial Completion [(“A”)] NTP1 plus 1,186 days 
Proposal Commitment Date for Substantial Completion [(“B”)] NTP1 plus [___] days 
Road User Days (A-B) __ days (if calculated to be greater than 365 days, 

use 365 days) 

Road User Days Value of Time Road User Price 

_____ Days (calculated as (A-B) x $34,000 = $____________ 
above, no more than 365 Days) 

Note that the “Road User Price ($)” is for Proposal evaluation purposes only and will not become part of the DBC. 

The “Proposal Commitment Date for Substantial Completion” set forth above will become the Substantial Completion 
Deadline under the DBC. 
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Exhibit E 

SUMMARY AND ORDER OF PROPOSAL CONTENTS 

Proposal Component Form (if any) ITP Section Cross-
Reference 

Signatory/Responsible 
Parties 

TECHNICAL PROPOSAL 

Proposers shall follow the order of this checklist in their submissions. A referenced copy of this document shall 
Proposal. 

be submitted with the Technical 

A. Executive Summary 

Executive Summary (Exclude 
price information) 

No forms are provided Exhibit B, Section 3.1 Proposer 

B. Proposer Information, Certifications & Documents 

Proposal Letter Form A Exhibit B, Section 3.2.1 Proposer 

Authorization Documents No forms are provided Exhibit B, Section 3.2.1 Proposer and Equity Members 

Identification of Proposer and Team 
Members 

Form B-1 Exhibit B, Section 3.2.2 Proposer 

Information About Proposer 
Organization 

Form B-2 Exhibit B, Section 3.2.2 Proposer and Equity Members 

Responsible Proposer 
Questionnaire 

Form C Exhibit B, Section 3.2.3 Proposer, Equity Members, 
Major Participants and 
Guarantor(s) 

Personnel Work Assignment Form Form D Exhibit B, Section 3.2.4 Proposer 

Letter(s) Approving Key Personnel No forms are provided Exhibit B, Section 3.2.5 Proposer 

Letter(s) Approving Changes in 
Proposer’s Organization 

No forms are provided Exhibit B, Section 3.2.5 Proposer 

Texas Department of Transportation Exhibit E Addendum #1 to Request for Proposals 
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Proposal Component Form (if any) ITP Section Cross-
Reference 

Signatory/Responsible 
Parties 

Buy America Certification Form E Exhibit B, Section 3.2.6 Proposer 

Non-Collusion Affidavit Form F Exhibit B, Section 3.2.7 Proposer and Equity Members 

DBE Certification Form H Exhibit B, Section 3.2.8 Proposer 

Child Support Statement for State 
Grants, Loans and Contracts 

Form I Exhibit B, Section 3.2.9 Proposer 

Conflict of Interest Disclosure 
Statement 

Form J Exhibit B, Section 3.2.10 Proposer 

Equal Employment Opportunity 
Certification 

Form K Exhibit B, Section 3.2.11 Proposer, Major Participants 
and Subcontractors 

Certification Regarding Use of 
Contract Funds for Lobbying 

Form L Exhibit B, Section 3.2.12 Proposer, Equity Members, 
and Major Participants 

Certification Regarding Ineligible 
Contractors 

Form M Exhibit B, Section 3.2.13 Proposer 

Surety Information No forms are provided. Exhibit B, Section 3.2.14 Proposer and Surety 

Proposal Bond Form N Exhibit B, Section 3.3.2 Surety 

Guarantor Commitment Letter (if 
required) 

Form O, Form B-1 and other 
information is also required for 
any Guarantor. 

Exhibit B, Section 3.4; Exhibit 
C-1, Section 2.1.3(b) 

Guarantor(s) 

Form of Payment for Work Product 
Agreement (Optional) 

Exhibit H-1 Exhibit B, Section 3.5 Proposer 

Form 1295 (If Payment for Work 
Product Agreement is submitted) 

Exhibit H-2 Exhibit B, Section 3.5 Proposer 

C Technical Solutions 

Project Management No forms are provided Exhibit B, Section 4.1 Proposer 

Texas Department of Transportation Exhibit E Addendum #1 to Request for Proposals 
I-2/I-69C Interchange Project Page 2 Instructions to Proposers 
January 2, 2019 



            
        

   

      
 

 
 

        

        

           

  

  
 

      

Proposal Component Form (if any) ITP Section Cross-
Reference 

Signatory/Responsible 
Parties 

Quality Management No forms are provided Exhibit B, Section 4.2 Proposer 

Health and Safety No forms are provided Exhibit B, Section 4.3 

Design and Construction Plan No forms are provided Exhibit B, Section 4.4 Proposer 

D. Appendices 

Preliminary Project Baseline 
Schedule 

No forms are provided Exhibit B, Section 4.4 Proposer 
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Proposal Component Form (if any) ITP Section Cross-
Reference 

Signatory/Responsible 
Parties 

FINANCIAL PROPOSAL 

Proposers shall follow the order of this checklist in their submissions. A referenced copy of this document shall 
Proposal. 

be submitted with the Financial 

Identification of Proposer and Team 
Members (copy) 

Form B-1 Exhibit C-1, Section 1.2 Proposer 

Information About Proposer Organization 
(copy) 

Form B-2 Exhibit C-1, Section 1.2 Proposer 

Updated Financial Information 

Audited fiscal financial statements 
for all periods subsequent to those 
in the QS and unaudited interim 
financial statements 

No forms are provided Exhibit C-1, Section 2.1 (Non-publicly traded) 
Proposer, Equity Members, 
Major Participants with 
primary responsibility for 
construction of the Project, 
and Guarantor(s) 

Audited fiscal financial statements 
(if Proposer or any of the Major 
Participants with primary 
responsibility for construction of the 
Project is a newly formed entity, or 
has not yet formed a legal entity, or 
is a joint venture and does not have 
independent financial statements) 

No forms are provided Exhibit C-1, Section 2.1.3(a) Equity Members, Major 
Participants with primary 
responsibility for construction 
of the Project, and 
Guarantor(s) 

Guarantor Commitment Letter (if 
required) 

Form O Exhibit C-1, Section 2.1.3(b) Guarantor(s) 
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Proposal Component Form (if any) ITP Section Cross-
Reference 

Signatory/Responsible 
Parties 

Most recent SEC Form 10-K and 
any Forms 10-Q and 8-K filed since 
the last filed Form 10-K 

No forms are provided Exhibit C-1, Section 2.1.3(c) (Publicly traded) Proposer, 
Equity Members, Major 
Participants with primary 
responsibility for construction 
of the Project, and 
Guarantor(s) 

Credit ratings No forms are provided Exhibit C-1, Section 2.1.3(d) Proposer, Equity Members, 
Major Participants with 
primary responsibility for 
construction of the Project and 
Guarantor(s) 

Letter regarding material change in 
financial condition since submission 
of the QS and those that are 
pending 

No forms are provided Exhibit C-1, Section 2.2 Proposer, Equity Members, 
Major Participants with 
primary responsibility for 
construction of the Project, or 
Guarantor(s), as applicable 

Letter disclosing all material off-
balance sheet liabilities 

No forms are provided Exhibit C-1, Section 2.3 Proposer, Equity Members, 
Major Participants with 
primary responsibility for the 
construction of the Project and 
Guarantor(s) 
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Proposal Component Form (if any) ITP Section Cross-
Reference 

Signatory/Responsible 
Parties 

PRICE PROPOSAL 

Proposers shall follow the order of this checklist in their submissions. A referenced copy of this document shall 
Proposal. 

be submitted with the Price 

A. Base Price 

Design-Build Price Form P-1 Exhibit C-2, Section 3.1.1 Proposer 

Design-Build Price Breakdown Form P-2 Exhibit C-2, Section 3.1.1 Proposer 

ATC Adjustments Form P-3 Exhibit C-2, Section 3.1.1 Proposer 

Design-Build Draws/Cash Flow 
Tables 

Form P-4 Exhibit C-2, Section 3.1.1 Proposer 

Maintenance Price Form Q-1 Exhibit C-2, Section 3.1.2 Proposer 

Maintenance Price, Yearly 
Maintenance Price Breakdown 
(Present Value) 

Form Q-1.1 Exhibit C-2, Section 3.1.2 Proposer 

B. Schedule Information 

Completion Deadlines and 
Commitments and Road User Price 

Form R Exhibit C-2, Section 3.2 Proposer 
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Exhibit F 

RIGHT OF ENTRY PROCESS 

[ATTACHED] 
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Exhibit F-1 

RIGHT OF ENTRY PROCESS FOR NON-STATE-OWNED PROPERTY 

Proposers desiring to obtain access during the procurement to property that is not owned by the State 
along the I-2/I-69C Interchange Project shall submit a request to TxDOT that includes the parcel numbers 
and reasons for access. TxDOT shall be responsible for contacting the relevant property owner(s) and 
negotiating a right of entry for use by all Proposers. 

Proposers are advised that the process of obtaining rights of entry from property owners other than TxDOT 
may take a minimum of 2-4 weeks. Proposers shall be responsible for providing timely requests to TxDOT. 

Proposers shall comply with any requirements, conditions and restrictions of the property owner. The form 
of Right of Entry Agreement to be signed by the respective property owner is attached as Appendix A. 
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  Appendix A to Exhibit F-1 
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I-2/I-69C Interchange Project 

Right of Entry 

Parcel ID No. _______ Tax ID No. ________ 

Land Referencing Address: ______________________________ 

[CSJ No. ________] 

The owner (“Owner”), or authorized representative known to be _____________________, hereby grants a 
Right of Entry to TxDOT, its contractors, consultants, agents, and all others TxDOT deems necessary, 
including prospective design-builders, to perform work necessary for the completion of the design, 
surveying, geotechnical evaluation, sounding, environmental studies, utility investigation, and other 
examination required to be performed in anticipation of the final design of the project and/or prior to the 
acquisition of property necessary for the Project. 

 The Owners reserve all rights, title, and interest in and to the property, and this Right of Entry shall 
in no way prejudice Owner's right to contest the acquisition of the property or to receive full and just 
compensation as allowed by law for any interest in and to the property that may be needed by the 
State of Texas, and damages, if any, to the remainder of the Owner's interest to and in the 
property. 

 This Right of Entry shall not prejudice Owner's rights to any relocation benefits for which the Owner 
would be eligible. 

 The Owner, or authorized representative, grants TxDOT, its contractors, consultants, agents, and 
all others necessary to perform work required, at its own risk and expense, the right of ingress and 
egress over and across the property for the purpose of accessing the proposed Right of Way 
(“ROW”). 

 TxDOT and all others sharing in the Right of Entry granted hereunder will attempt to utilize only 
non-destructive testing methods but, if necessary, will restore the property to prior condition for any 
damage or make reimbursement to the Owner for any damage to the property. 

 The Right of Entry shall be effective the date this document is executed and shall remain in effect 
until the sooner of (1) the date that this Right of Entry is revoked in writing by Owner, or (2) the 
date that the proposed ROW is acquired in the name of the State of Texas. 

 The Owner, or authorized representative, shall have the right to accompany any or all operations 
being performed as a result of the use of this document. 

 If there are any tenants or lessees on the property who must be contacted, the Owner, or 
authorized representative, agrees to contact them or to provide TxDOT, and upon request, any 
party sharing in this Right of Entry, the names and contact numbers so that TxDOT and others 
sharing in this Right of Entry may give them proper notice prior to entering the property. 
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______________________________ _______________________________ 

_______________________________ _______________________________ 

 The Right of Entry, unless revoked or terminated, shall extend to and bind the parties, their heirs, 
executors, administrators, legal representatives, successors, and assigns, including the 
contractors, consultants, agents and all others TxDOT has deemed necessary to share in this 
Right of Entry. 

 If Owner is other than an individual, the undersigned representative of the Owner warrants and 
represents that he or she is duly authorized and empowered to enter into and to execute this Right 
of Entry on behalf of the Owner. 

The I-2/I-69C Interchange Project is progressing to the next level. TxDOT appreciates previous Rights of 
Entry but now requires additional access for highway design activities. If there are any questions, please 
contact Eduardo Saenz at Eduardo.Saenz@txdot.gov or Norma Garza at Norma.Garza@txdot.gov. 

This Right of Entry is in addition to any prior right of entry granted to TxDOT by the Owner in respect of the 
parcel identified at the top of page one, is for specific purposes described in the introductory paragraph for 
the benefit of the persons identified in that paragraph and is subject to the terms of the Owner’s grant of 
this Right of Entry. Should the Owner have any concerns or questions regarding the activities of any person 
sharing or claiming to share in this Right of Entry, the Owner shall be entitled to enlist the assistance of 
TxDOT through Eduardo Saenz at Eduardo.Saenz@txdot.gov or Norma Garza at 
Norma.Garza@txdot.gov. 

IN WITNESS WHEREFORE, this instrument is executed on and shall be effective as of this _______ day of 

___________, 201__. 

OWNER Telephone Number 

PRINT NAME Cell Number 

Texas Department of Transportation Exhibit F-1 Addendum #1 to Request for Proposals 
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Exhibit F-2 

RIGHT OF ENTRY PROCESS FOR STATE-OWNED ROW 

Proposers must comply with the following steps in order to obtain a right of entry from TxDOT to the I-2/I-
69C Interchange Project Right of Way (“ROW”) at various locations prior to execution of the Design-Build 
Contract (“DBC”). 

1. The Proposer shall complete the Agreement for Engineering Investigations on State 
Highway ROW and forward a signed original agreement and Exhibit B, TxDOT Form 1560, Certificate of 
Insurance, to Eduardo Saenz at Eduardo.Saenz@txdot.gov and Norma Garza at Norma.Garza@txdot.gov. 

2. Exhibit A, DBC Site Investigation on Highway ROW in the Pharr District, shall be 
completed by the Proposer for each request for right of entry upon State highway ROW. One Exhibit A can 
cover a request for multiple days of access. Exhibit A may be turned in with the signed original Agreement 
for Engineering Investigations on State Highway ROW and Exhibit B, or may be turned in subsequent to 
the Proposer’s receipt of the fully executed copy of the agreement. 

3. Dependent upon the location of the ROW for which the Proposer seeks entry, the 
Proposer shall submit Exhibit A to Eduardo Saenz at Eduardo.Saenz@txdot.gov and Norma Garza at 
Norma.Garza@txdot.gov. 

4. Prior to a Proposer’s entry onto State Highway ROW, the Proposer must receive approval 
from the appropriate area office. 

5. The Proposer may perform investigations in areas only as requested in each Exhibit A. 

*** Note: Exhibit A may be e-mailed or submitted in hard copy. Approval of Exhibit A shall occur in written 
format which may include e-mail. 

*** Exhibit A preparation: 

In addition to location and general description of investigations to be performed, if the investigations require 
closure of a lane(s) of traffic for any reason, the Proposer shall submit a traffic control plan for TxDOT 
review and approval with the appropriate Exhibit A. 
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AGREEMENT FOR 

ENGINEERING INVESTIGATIONS 

ON STATE HIGHWAY RIGHT OF WAY 

STATE OF TEXAS § 

COUNTY OF HIDALGO § 

THIS AGREEMENT made this _________day of ___________________________ by the State of Texas, 

acting by and through the Texas Department of Transportation, referred to as “TxDOT,” party of the first 

part, and _____________________________, hereinafter referred to as the “Requestor,” party of the 

second part. 

WITNESSETH 

WHEREAS, TxDOT owns and operates a system of highways for public use and benefit, including 
the I-2/I-69C Interchange Project, in Hidalgo County; and 

WHEREAS, the Requestor has requested permission from TxDOT to use the I-2/I-69C Interchange 
Project Right of Way (“ROW”) at various locations to be determined based on submittal of Exhibit A for 
each instance of access requested. Exhibit A is attached hereto and made a part of this Agreement, for the 
purpose of asset assessment, engineering studies and site investigations; and 

WHEREAS, in accordance with Tex. Adm. Code, § 27, TxDOT seeks to enter into a Design-Build 
Contract with a private sector partner and desires the private sector partner to have access to the proposed 
Project limits for performance of due diligence work in preparation of its Proposal; and 

WHEREAS, this Agreement is intended to encourage and facilitate access to TxDOT highway 
facilities and their adjacent ROW for the promotion of that goal while protecting the safety of the traveling 
public and the integrity of state highway facilities and ROW. 

AGREEMENT 

1. The Requestor’s description of the activities, including the placement of people and equipment on 
TxDOT highway ROW, will be submitted in writing as outlined in Exhibit A and shall be made part 
of this Agreement upon approval of TxDOT. 
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2. It is expressly understood that TxDOT does not purport hereby to grant any right, claim, title, or 
easement in or upon its ROW. Furthermore, approval of this Agreement by TxDOT does not 
constitute approval by any other Texas State agency. 

3. The Requestor agrees to accept full responsibility for coordinating and making arrangements with 
the local law enforcement personnel to provide adequate and safe traffic control during the above 
referenced activity. If, during the activity, the local law enforcement personnel determine that the 
above referenced use of the ROW is creating a traffic hazard, the ROW will be opened to traffic 
and the activity will be rescheduled to a time agreeable to TxDOT, the Requestor, and the local law 
enforcement personnel. 

4. The Requestor shall provide necessary safeguards to protect the public during the above 
referenced activity, including adequate insurance for payment of any damages which might result 
from activities during occupation of the ROW, and shall save TxDOT and the State of Texas 
harmless from damages, to the extent of said insurance coverage and insofar as it can legally do 
so. 

5. The Requestor agrees to indemnify and save harmless TxDOT and the State of Texas and its 
officers, agents, contractors, and employees from all suits, actions, or claims and from all liability 
and damages for any and all injuries or damages sustained by any person or property as a 
consequence of any neglect in the performance of the above referenced activity and any related 
activity by the Requestor and from any claims or amounts arising or recovered under the “Workers’ 
Compensation Laws”; V.T.C.S., Civil Practice & Remedies Code 101.021, 101.051; or any other 
laws. 

6. The Requestor shall further indemnify TxDOT and the State of Texas and accept responsibility for 
all damages or injury to property of any character occurring during the prosecution of the activity 
resulting from any act, omission, neglect or misconduct on the part of the Requestor in the manner 
or method of executing the activity. The Requestor assumes all costs associated with the 
inspections, investigations and assessments. 

7. TxDOT, having the legal right to occupy TxDOT highway ROW, will not be responsible or liable for 
damages to the Requestor’s property or operations. The Requestor’s attention is directed to the 
fact that utility installations owned by others exist in the ROW. The Requestor shall save harmless 
TxDOT and the State of Texas from any and all suits or claims resulting from damage to any utility 
installation due to the above referenced activity. 

8. The Requestor shall restore the ROW to its original condition, free of any damage to the roadway 
and drainage structures, signs, and pavement and, to the extent practicable, restore the natural 
environment, including landscape features. The Requestor will avoid or minimize damage outside 
the ROW and will, at its own expense, restore or repair damage outside the ROW. The 
Requestor’s performance shall be in compliance with all federal, State and local laws, ordinances, 
and regulations including: 

(a) the Endangered Species Act of 1973, 16 USC § 1531 et seq. and the regulations there 
under as amended; 
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(b) TxDOT’s erosion and sedimentation control standards and TxDOT’s Vegetation 
Management Standards, which may in any way regulate or control the activity; and 

(c) all State and federal environmental laws and any conditions required by TxDOT to protect 
the environment. 

Any costs incurred by TxDOT for repairs to highway facilities, for the removal of debris, or for any 
other necessary restoration work performed by TxDOT as a result of the activity will be billed to the 
Requestor at cost. The Requestor shall make full and complete payment to TxDOT within thirty 
(30) days from receipt of TxDOT’s written notification. 

9. Any action by the Requestor that indicates a commencing of the activity in the ROW will signify that 
the Requestor agrees to abide by the above requirements. 

10. Any changes in the time frame, character, or responsibilities of the parties as outlined on the 
appropriate previously approved Exhibit A shall be enacted by a written approval by TxDOT. 

11. It is mutually agreed and understood that if the above referenced section of paved ROW is to be 
partially or totally temporarily closed, it will be closed in accordance with a “Traffic Control Plan” 
provided as part of the appropriate Exhibit A and subject to approval by TxDOT. The Requestor 
hereby agrees to immediately reopen any partially or totally closed section of ROW to emergency 
vehicles, law enforcement personnel, or others in case of emergency. The traffic control shall be 
provided by the Requestor through cooperation with the appropriate law enforcement personnel at 
no cost to TxDOT. Each Traffic Control Plan shall be provided by the Requestor, at no cost to 
TxDOT, and approved by TxDOT, and shall be in accordance with the Texas Manual on Uniform 
Traffic Control Devices, latest edition. The Requestor hereby agrees to accept full responsibility for 
the complete planning, design and implementation of each Traffic Control Plan. Each Traffic 
Control Plan shall include a traffic enforcement plan, including a letter by mail or facsimile from the 
law enforcement agency that will be providing the traffic control for the event or a contact name 
and telephone number of the responsible law enforcement agency. Law enforcement will be 
present at all times during a closure unless stated otherwise in the Traffic Control Plan. 

12. The Requestor has provided TxDOT with Exhibit B, covering the below listed insurance limits for 
the duration of the activity. Exhibit B is attached hereto and made a part of this Agreement. 

a. Worker’s Compensation Insurance Amount – Statutory Endorsed with a Waiver of 
Subrogation in favor of TxDOT and the State of Texas. 

b. Comprehensive General Liability Insurance: 

Amounts – 

Bodily Injury: $500,000 each occurrence 

Property Damage: $100,000 each occurrence 

OR 
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Commercial General Liability Insurance: Amount – $600,000 combined single limit each 
occurrence and in the aggregate which includes Contractual Coverage; and, endorsed with 
a Waiver of Subrogation in favor of those parties named in paragraph A above, and 
endorsed with TxDOT and the State of Texas as an additional insured. 

c. Comprehensive Automobile Liability 
Amounts – 

Bodily Injury $250,000 each person 

$500,000 each occurrence 

Property Damage $100,000 each occurrence 

Endorsed with a Waiver of Subrogation in favor of those parties named in paragraph A above, and 
endorsed with TxDOT and the State of Texas as an additional insured. 

13. This Agreement shall terminate upon execution of a Design-Build Contract, unless terminated by: 

(a) Mutual agreement and written consent of both parties, 

(b) TxDOT upon written notice to the Requestor as consequence of the Requestor’s failure to 
perform the responsibilities set forth herein (TxDOT may grant allowances for 
circumstances beyond the control of the Requestor), 

(c) TxDOT for reasons of its own and not subject to mutual consent of the Requestor upon not 
less that fifteen (15) days written notice to the Requestor, or 

(d) By satisfactory completion of the Requestor’s temporary use of the highway ROW. 

The termination of this agreement and payment of any amount in settlement as prescribed herein 
shall extinguish all rights, duties, and obligations of TxDOT and the Requestor. Upon termination of 
this Agreement, the Requestor shall vacate the highway ROW and restore it to the original 
condition in a manner described herein within two days from the termination date of this 
Agreement. 

14. Should disputes arise between the parties regarding the obligations and responsibilities 
established herein, TxDOT’s decision shall be final and binding. 

15. In case one or more of the provisions contained in this Agreement shall for any reason be held 
invalid, illegal or unenforceable in any respect, such invalidity, illegality or unenforceability shall not 
affect any other provisions hereof and this Agreement shall be construed as if such invalid, illegal, 
or unenforceable provision had never been contained herein. 

16. This Agreement constitutes the sole and only agreement between the parties hereto and 
supersedes any prior understandings and/or written or oral agreements between TxDOT and the 
Requestor respecting the within subject matter. 

Texas Department of Transportation Exhibit F-2 Addendum #1 to Request for Proposals 
I-2/I-69C Interchange Project Page 5 Instructions to Proposers 
January 2, 2019 



            
        

   

              
                 

         

17. The undersigned for the Requestor represents and warrants that he or she is an officer of the 
Requestor for which he or she has executed this Agreement and that he or she has the full and 
complete authority to enter into this Agreement on behalf of the Requestor. 
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____________________________________________ 

____________________________________________ 

____________________________________________ 
____________________________________________ 
____________________________________________ 

IN TESTIMONY WHEREOF, the parties hereto have caused these presents to be executed on the 

dates shown below stated. 

REQUESTOR NAME: 

By: __________________________________________ 
(Signature) 

Name: _______________________________________ 
(Typed) 

(Title) 

Date: ________________________________________ 

Address: _____________________________________ 

Phone: _______________________________________ 

THE STATE OF TEXAS 

Executed by and approved for the Texas Transportation Commission for the purpose and effect of 
activating and/or carrying out the orders, established policies or work programs heretofore approved and 
authorized by the Texas Transportation Commission 

By: __________________________________________ 
District Engineer 
Pharr District 

Date: ________________________________________ 
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LIST OF ATTACHED EXHIBITS 

Exhibit Description 

A Design-Build Contract Site Investigation on Highway Right 
of Way in the Pharr District 

B TxDOT Form 1560, Certificate of Insurance 
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Exhibit A 

DESIGN-BUILD CONTRACT SITE INVESTIGATION ON 

HIGHWAY RIGHT OF WAY 

IN THE PHARR DISTRICT 

________________________________________ is giving written notice of proposed Work to take place 
within the Right of Way (“ROW”) of the I-2/I-69C Interchange Project in Hidalgo County, TX as follows: 

(Give general written description of location and work to take place- Do not write "See Attached") 

The Work listed above is not to include the following: The destructive testing of any in place pavement or 
structure, or other work that may be considered harmful to assets already in place. This Work is limited to 
Site investigations and Engineering Studies for the purposes of preparing a Proposal for the I-2/I-69C 
Interchange Project Design-Build Contract (“DBC”) and Capital Maintenance Contract (“CMC”). This may 
include reviewing in place Work along the Project ROW, gathering pavement condition score information, 
subsurface soils investigations and other investigations as required in preparation of a Proposal in 
response to the TxDOT issued Request for Proposals (“RFP”). 

At no time shall any Work activity that involves digging take place any closer than three feet from the edge 
of pavement or back of curb. 

The Requestor will use best management practices to minimize erosion and sedimentation resulting from 
the proposed Work, and will revegetate the Work area as indicated under “Revegetation Special 
Provisions.” 

The Requestor will ensure that traffic control measures complying with applicable portions of the Texas 
Manual on Uniform Traffic Control Devices will be installed and maintained for the duration of this Work. 
(Approval of traffic control plans is required by area/maintenance office.) Refer to attached location map 
and drawing for a more specific location and a description of the Work activity. The undersigned agrees to 
comply with the terms and conditions set forth in this notice. 

The proposed Work will begin on the ______ day of ___________________ , 20 ____ . 
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__________________________________________ 

______________________________________ 

______________________________________ 

Requestor Party _____________________________ 

By (Print) __________________________________ 

Signature __________________________________ 

Address ___________________________________ 

Phone _____________________________________ 

Texas Department of Transportation 

Daniel Garcia, Director of Construction Pharr District 
Signature:______________________________ 

Date 

COPY OF THIS DOCUMENT MUST BE KEPT ON JOBSITE. If approved via e-mail, retain printed copy 
of e-mail approval on jobsite as well. 
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Exhibit G 

MINUTE ORDER 

[ATTACHED] 
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Exhibit H-1 

FORM OF PAYMENT FOR WORK PRODUCT AGREEMENT 

PAYMENT FOR WORK PRODUCT AGREEMENT  

(I-2/I-69C Interchange Project) 

THIS PAYMENT FOR WORK PRODUCT AGREEMENT is made and entered into as of this [DATE], 2019, 
by and between the Texas Department of Transportation (“TxDOT”) and _________________________, a 
_______________________ duly authorized to conduct business in the State of Texas (“Proposer”), with 
reference to the following facts: 

A. Proposer is one of the shortlisted proposers eligible to submit Proposals for the I-2/I-69C 
Interchange Project (the “Project”), and has submitted a Proposal in response to the 
Request for Proposals for the Project issued by TxDOT on [DATE], as amended (the 
“RFP”). Initially capitalized terms not otherwise defined herein shall have the meanings set 
forth in the RFP. 

B. The RFP requires each shortlisted proposer who elects to receive a stipend to execute and 
deliver a Payment for Work Product Agreement to TxDOT with the Technical Proposal by 
the date specified in the RFP, as a condition to the proposer’s eligibility to receive a 
payment for work product in accordance with Section 6.3 of the Instructions to Proposers 
(“ITP”). 

NOW, THEREFORE, the Proposer hereby agrees as follows: 

SECTION 1 SERVICES AND PERFORMANCE 

(a) The Proposer has prepared a responsive Proposal in response to the RFP. A “responsive” 
Proposal means a Proposal submitted by a shortlisted proposer which conforms in all 
material respects to the requirements of the RFP, as determined by TxDOT, in its 
discretion, and is timely received by TxDOT. 

(b) Subject to the provisions of the RFP regarding ownership of Escrowed Proposal 
Documents (“EPDs”), all work performed by Proposer and its team members pursuant to 
this Payment for Work Product Agreement and in connection with the Proposal shall be 
considered work for hire, and the products of such work shall become the property of 
TxDOT without restriction or limitation on their use. Neither Proposer nor any of its team 
members shall copyright any of the material developed under this Payment for Work 
Product Agreement. 

SECTION 2 TERM 

Unless otherwise provided herein, the provisions of this Payment for Work Product Agreement shall remain 
in full force and effect until the earlier to occur of (a) eighteen (18) months from the date of the execution of 
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this Payment for Work Product Agreement or (b) the date payment is delivered hereunder. The work 
product is due no later than the Proposal Due Date. 

SECTION 3 COMPENSATION AND PAYMENT 

(a) If, following receipt of Proposals as requested by the RFP, the Design-Build Contract 
(“DBC”) is awarded by TxDOT to a proposer other than Proposer or the procurement is 
cancelled, then, subject to the terms of Section 6.3 of the ITP and this Payment for Work 
Product Agreement (including, without limitation, Proposer’s full compliance therewith), 
TxDOT agrees to pay Proposer for the herein described services a lump sum in an amount 
equal to the lesser of (i) the value of the work product provided in the Proposal that can, as 
determined by TxDOT, be used by TxDOT in the performance of its functions and (ii) 
0.25% of the successful proposer’s DB Price, provided, however, that in the event the 
procurement is terminated before execution of the DBC, TxDOT shall pay Proposers a 
partial lump sum in the amount of $400,000. Proposer will not be compensated if the 
Proposal, including, without limitation, the Financial Proposal, is determined by TxDOT to 
be non-responsive, or fails to achieve a passing score on any of the pass/fail criteria in 
Section 5.3 of the ITP, or if TxDOT withdraws the RFP prior to the due date for Proposals. 

(b) In no event shall any proposer that is selected for award but fails to satisfy the award 
conditions set forth in Section 6.1 of the ITP be entitled to receive compensation 
hereunder, including, without limitation, payments under Section 3(a) above. In addition, if 
TxDOT awards the DBC to Proposer, Proposer will not be entitled to compensation 
hereunder, including, without limitation, payments under Section 3(a). 

(c) Payment will be made within 30 days after receipt of a proper invoice submitted to TxDOT 
under this Section 3(c). The invoice may be submitted no earlier than 15 days after notice 
of Final Award, including execution of the DBC, is posted on TxDOT’s website, or, if Final 
Award is not made, not earlier than 30 days after cancellation of the procurement or 
expiration of the time period for award stated in the RFP (as such time period may be 
extended by mutual agreement of the apparent best value Proposer and TxDOT), as 
applicable. All proposers eligible to receive a payment for work product shall be required to 
submit an invoice to TxDOT in a form acceptable to TxDOT in order to receive such 
payment. The invoice must specify the legal name and Texas Comptroller’s Taxpayer 
Number of the entity entitled to receive payment on behalf of the Proposer. The name and 
Texas Comptroller’s Taxpayer Number of the entity that is entitled to receive the payment 
for work product on behalf of Proposer is _______________. [INSERT LEGAL NAME OF 
ENTITY AND TEXAS COMPTROLLER’S TAXPAYER NUMBER THEN DELETE THIS 
BRACKETED LANGUAGE] 

(d) To be eligible for a payment for work product, Proposer must submit with the Proposal 
along with this Payment for Work Product Agreement a signed and notarized Form 1295, 
Certificate of Interested Parties, in the form of Exhibit H-2, as required by the Texas Ethics 
Commission pursuant to Government Code Sec. 2252.908 and Tex. Admin. Code 
Sections 46.1-46.5, and as described in Section 4.6.5.5 of the DBA General Conditions 
and Section 4.5.7.5 of the CMA General Conditions, (please visit the Texas Ethics 
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Commission website for additional information at 
https://www.ethics.state.tx.us/whatsnew/elf_info_form1295.htm). 

(e) This Payment for Work Product Agreement involves the submission of a Proposal by 
Proposer that must be received by the due date(s) set forth in the RFP and determined 
responsive by TxDOT as a condition of Proposer’s eligibility for the payment set forth in 
Section 3(a). 

SECTION 4 INDEMNITIES AND SURETYSHIP 

(a) Proposer agrees that it will indemnify, defend, and hold harmless TxDOT and all of 
TxDOT’s commission members, officers, agents, representatives, and employees from any 
claim, loss, damage, cost, judgment, fee, penalty, charge, or expenses (including 
attorneys’ fees and costs) arising out of any acts, actions, neglect, omissions, fault, willful 
misconduct, violation of law or breach by Proposer, its agents, employees, or 
Subcontractors during the performance of this Payment for Work Product Agreement, 
whether direct or indirect, and whether to any person or property to which TxDOT or said 
parties may be subject, except that neither Proposer nor any of its Subcontractors will be 
liable under this section for damages arising out of injury or damage to persons or property 
directly caused or resulting from the sole negligence of TxDOT or any of its commission 
members, officers, agents, or employees. 

(b) Proposer’s obligation to indemnify, defend, and pay for the defense or, at TxDOT’s option, 
to participate and associate with TxDOT in defense of any claim and any related 
settlement negotiations, shall be triggered by TxDOT's notice of claim for indemnification to 
Proposer. Only a final and unappealable adjudication or judgment specifically finding 
TxDOT solely negligent shall excuse performance of this provision. Proposer shall pay all 
costs and fees related to this obligation and its enforcement by TxDOT. TxDOT's failure to 
notify Proposer of a claim shall not release Proposer of the above duty to defend. 

SECTION 5 COMPLIANCE WITH LAWS 

(a) Proposer acknowledges that all written correspondence, exhibits, photographs, reports, 
printed material, tapes, electronic disks, and other graphic and visual aids submitted to 
TxDOT during this procurement process, excluding only the EPDs, are, upon their receipt 
by TxDOT, the property of TxDOT and are subject to the Public Information Act (Texas 
Government Code Section 552.001 et seq.). 

(b) Proposer shall comply with all federal, state, and local laws; ordinances; rules; and 
regulations applicable to the work or payment for work thereof, and shall not discriminate 
on the grounds of race, color, religion, sex, national origin, age, or disability in the 
performance of work under this Payment for Work Product Agreement. 

(c) Proposer covenants and agrees that it and its employees shall be bound by the standards 
of conduct provided in applicable laws, ordinances, rules, and regulations as they relate to 
work performed under this Payment for Work Product Agreement. Proposer agrees to 
incorporate the provisions of this paragraph in any subcontract into which it might enter 
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with reference to the work performed pursuant to this Payment for Work Product 
Agreement. 

SECTION 6 EARLY TERMINATION 

This Payment for Work Product Agreement may be terminated by TxDOT, in its sole discretion, in whole or 
in part, at any time. In the event of such termination, TxDOT will owe no payment except as provided in 
Section 3(a), above. 

SECTION 7 ASSIGNMENT 

Proposer shall not assign, transfer, pledge, sell, or otherwise convey this Payment for Work Product 
Agreement without TxDOT’s prior written consent, in its sole discretion. Any assignment of this Payment for 
Work Product Agreement without such consent shall be null and void and may, in TxDOT’s sole discretion, 
disqualify Proposer from further consideration for the procurement and Project. 

SECTION 8 MISCELLANEOUS 

(a) Proposer and TxDOT agree that Proposer, its equity owners, team members, and their 
respective employees are not agents or representatives of TxDOT as a result of this 
Payment for Work Product Agreement. 

(b) All words used herein in the singular form shall extend to and include the plural. All words 
used in the plural form shall extend to and include the singular. All words used in any 
gender shall extend to and include all genders. 

(c) This Payment for Work Product Agreement, together with the RFP, embodies the entire 
agreement of the parties with respect to the subject matter hereof. There are no promises, 
terms, conditions, or obligations other than those contained herein or in the RFP, and this 
Payment for Work Product Agreement shall supersede all previous communications, 
representations, or agreements, either verbal or written, between the parties hereto. 

(d) It is understood and agreed by the parties hereto that if any part, term, or provision of this 
Payment for Work Product Agreement is by the courts held to be illegal or in conflict with 
any law of the State of Texas, the validity of the remaining portions or provisions shall not 
be affected, and the rights and obligations of the parties shall be construed and enforced 
as if the Payment for Work Product Agreement did not contain the particular part, term, or 
provisions determined to be invalid. 

(e) This Payment for Work Product Agreement shall be governed by and construed in 
accordance with the laws of the State of Texas. The venue for any proceeding relating to 
this Payment for Work Product Agreement shall be the courts in Travis County, Texas. 

(f) This instrument may be executed in one or more counterparts, each of which shall be 
deemed an original, but all of which, together, shall constitute one and the same 
instrument. 
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IN WITNESS WHEREOF, this Payment for Work Product Agreement has been executed and delivered as 
of the day and year first above written. 

TEXAS DEPARTMENT OF TRANSPORTATION 

By: _________________________________________ 
Name: _______________________________________ 
Title: ________________________________________ 

[PROPOSER’S NAME] 

By: _________________________________________ 
Name: _______________________________________ 
Title: ________________________________________ 

Texas Department of Transportation Exhibit H-1 Addendum #1 to Request for Proposals 
I-2/I-69C Interchange Project Page 5 Instructions to Proposers 
January 2, 2019 



            
        

  

  

 

Exhibit H-2 

FORM 1295 
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Exhibit I 

FORM OF ATC PROPOSAL 

ATC Proposal No. ______ 

[PROPOSER’S NAME] I-2/I-69C Interchange Project 

Part A: Sequentially number each Alternative Technical Concept Proposal (ATC). Multi-part or multi-option 
ATCs must be submitted as separate, individual ATCs with unique sequential numbers. Complete Part A of 
this Exhibit I and attach it to the front cover of the ATC. Each ATC must provide more detailed information 
requested in Part B of this Exhibit I. Provide the required number of copies of the ATC as stated in the RFP. 

1. This ATC impacts (check all that apply): 
 Development (Design/Construction) 

 Maintenance 

2. How will this ATC be applied to the Project? 

 Location Specific 

 Project Wide 

3. Please provide a brief written description of the proposed ATC (if location specific, please 
provide the location). 

4. Proposer is requesting a change affecting the following technical requirements of the Request 
for Proposals (check all that apply): 

 TxDOT Schematic Design ☐ Pavement Design 

 Design-Build Specifications #______________ 

 Design-Build Special Specifications #___________________ 

 Design-Build Special Provisions #___________________ 

5. Please complete the following table: 

Potential Price Impact (nominal $) 
Decrease Increase 

DB Price ($) $ 
Maintenance Price ($) $ 

Texas Department of Transportation Exhibit I Addendum #1 to Request for Proposals 
I-2/I-69C Interchange Project Page 1 Instructions to Proposers 
January 2, 2019 



            
        

   

  
   

      
   

  

   

 

  

  

   

  

 

     
   

  

   

 

  

  

   

  

 

     
    

  

   

 

  

  

   

 

       
   

  

 

   

   

 

 

      
    

  

 

  

   

 

 

      
   

  

 

   

   

 

 

_________________________ 

_________________________ 

_________________________ _________________________ 

Totals ($) $ 
Net Total Price Impact $ 

Potential Schedule Impact (Days) 

6. Potential DB Price decrease is due to 7. Potential DB Price increase is due to (check 
(check all that apply): all that apply): 
 Design modification(s)  Improved safety 

 Reduction of overall quantities  Improved operational capacity 

 Materials fabrication/sourcing  Reduced lifecycle costs 

 Improved constructability  Greater compatibility with future 

 Construction sequencing improvements 

 Reduced construction time  Other (Describe): 

 Other (Describe): __________________________ 

8. Potential Maintenance Price decrease is 9. Potential Maintenance Price increase is due to 

due to (check all that apply): (check all that apply): 

 Design modification(s)  Improved safety 

 Reduction of overall quantities  Improved operational capacity 

 Materials fabrication/sourcing  Reduced Development costs 

 Improved constructability  Greater compatibility with future 

 Construction sequencing improvements 

 Reduced construction time  Other (Describe): 

 Other (Describe): __________________________ 

10. Potential schedule decrease is due to 11. Potential schedule increase is due to (check 
(check all that apply): all that apply): 
 Design modification(s)  Improved safety 
 Reduction of overall quantities  Improved operational capacity 
 Materials fabrication/sourcing  Reduced lifecycle costs 
 Improved constructability  Greater compatibility with future 
 Construction sequencing improvements 
 Other (Describe):  Other (Describe): 
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Part B: For each ATC, provide the information requested below as part of your ATC analysis and attach it to 
the corresponding Part A of this Exhibit I. Include conceptual drawings of the configuration and a traffic 
operational analysis, if appropriate. Proposer’s analysis must use the numbering below and address the 
following: 

1. Purpose. Describe the proposed ATC in detail, including its purpose; and where and how it would be 
used on the Project. 

2. Required Deviation(s). Specify which requirements of the RFP are inconsistent with the proposed 
ATC. Explain the nature of the inconsistencies, and why a deviation from the RFP provisions is 
required and should be granted. Explain how the ATC provides both quality and performance that 
is equal to or better than currently provided for by the DBC Documents or CMC Documents, as 
applicable, absent such ATC. 

3. Overall Analysis. Provide an analysis of the proposed ATC. How would this ATC change the 
operation and maintenance of the Project? Include the table below, mark the box as appropriate and 
include a quantitative discussion of potential changes to the following items: 

Assessment of Potential Changes Related to Proposed ATC 

Roadway requirements (including ease of operations)  No change  Change 

Environmental and Other Permitting  No change  Change 

Community Impacts  No change  Change 

Vehicular Traffic and Safety (during and after construction)  No change  Change 

Life-cycle of item/project (including impacts on cost of repair,  No change  Change 
maintenance and operation) 

Routine maintenance  No change  Change 

Capital maintenance (including ease of maintenance)  No change  Change 

Capital maintenance transition requirements  No change  Change 

4. Cost Differences. Provide a detailed statement of the cost differences associated with the ATC 
implementation. Include an itemized list of impacted bid items and quantities supporting the cost 
differences for the ATC. Delineate the costs to TxDOT, the DB Contractor and third parties (including 
utility owners), if any. 

5. Schedule Impact. Discuss the impact on the Project completion time including design, construction, 
right of way, utility relocation, Access Justification Report and/or permitting issues. Describe proposed 
methods and commitments to minimize or eliminate any related impacts. 
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6. Utilities. Discuss the utility (public and private) impacts. 

7. Inspections. Describe and discuss any additional testing and construction inspection requirements. 

8. Risks. Describe and discuss any added risks to TxDOT and other parties associated with 
implementing the ATC. 

9. Right of way. Describe any additional right-of-way (temporary or permanent) required and discuss 
intended acquisition method and schedule. (Proposers shall (i) be solely responsible for the acquisition 
of any such right of way and necessary Environmental Approvals, including related costs; (ii) not be 
entitled to any Change Order for time or money as a result of related Site conditions (i.e., Hazardous 
Materials, Differing Site Conditions, geotechnical issues, Utilities, etc.) on such additional right-of-way; 
and (iii) not be entitled to any Change Order for time or money as a result of any delays, inabilities or 
costs associated with the proposed right of way acquisition.) 

10. Other benefits. Besides any potential cost and time savings, what other benefits does this ATC 
provide? Describe and substantiate how the ATC provides both quality and performance that is equal 
to or better than currently provided by the DBC Documents and CMC Documents, as applicable, absent 
such ATC. 

11. Previous Application(s). Provide, in the format shown below, a detailed description of any previous 
use of the proposed ATC or similar technical concept and the degree of success or failure of such 
usage. Include relevant site conditions, basis for and results of its use, schedule and cost impacts, if 
any, and relative conditions contributing to the success or challenges and limitations of its 
implementation. Also provide the project name and contact information (name, title, phone number and 
email) for project owners that can confirm ATC implementation. 

Project Name: ATC Implementation Year: 

Project Owner: Location: 

Contact Name and Title: Phone: E-mail Address: 

Description: 
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Exhibit J 

COMMENT FORM 

No. Document 

(i.e. ITP, DBA 
Exhibit 3, DBA 
General 
Conditions 
Section 3.4, RIDs) 

Reference* 

(i.e. Section 1.2(a), 
RIDs filename) 

Cat. 

(1–4) 

Question/Comment TxDOT Response 

Additional rows may be added as needed. 
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Exhibit K 

OPINION OF COUNSEL 

[LETTERHEAD OF INDEPENDENT LAW FIRM OR IN-HOUSE COUNSEL – SEE SECTION 6.1.1(e) OF 
THE ITP FOR LEGAL COUNSEL REQUIREMENTS] 

Texas Department of Transportation 
125 East 11th Street 
Austin, TX 78701 

Re: Design-Build Contract and Capital Maintenance Contract (collectively, the 
“Agreements”) for the I-2/I-69C Interchange Project dated as of ___________, 
2019, by and between Texas Department of Transportation, and 
____________________ (the “DB Contractor”) 

Gentlemen: 

[Describe relationship to the DB Contractor and its joint venture members, general partners, members, as 
applicable, and any other entities whose approval is required in order to authorize delivery of the Proposal 
and execution of the Agreements.] This letter is provided to you pursuant to Section 6.1.1(e) of the 
Instructions to Proposers of that certain Request for Proposals issued by the Texas Department of 
Transportation (“TxDOT”) on [Date] as amended. 

In giving this opinion, we have examined ____________________________________. We have also 
considered such questions of law and we have examined such documents and instruments and certificates 
of public officials and individuals who participated in the procurement process as we have deemed 
necessary or advisable. [If certificate used/obtained from the DB Contractor or Guarantor, such certificate 
should also run in favor of TxDOT and should be attached to opinion.] 

In giving this opinion, we have assumed that all items submitted to us or reviewed by us are genuine, 
accurate and complete, and if not originals, are true and correct copies of originals, and that all signatures 
on such items are genuine. 

Subject to the foregoing, we are of the opinion that: 

1. [opinion regarding organization/formation and existence of the DB Contractor and 
that the DB Contractor has corporate power to own its properties and assets, carry on its business, make 
the Proposal, enter into the Agreements and to perform its obligations under the Agreements] [if the DB 
Contractor is a partnership/joint venture, these opinions are also required for each of its joint venture 
members and general partners]. 

2. [opinion regarding good standing and qualification to do business in State of 
Texas for the DB Contractor] [if the DB Contractor is a partnership/joint venture, these opinions are also 
required for each of its joint venture members and general partners]. 
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3. [opinion regarding organization/formation and existence of Guarantor and that 
Guarantor has corporate power to own its properties and assets, to carry on its business, to enter into the 
Guaranty and to perform its obligations under the Guaranty] [if Guarantor is a partnership/joint venture, 
these opinions are also required for each of its joint venture members and general partners] [if there is no 
Guaranty, this opinion may be omitted]. 

4. [opinion that Proposal and the Agreements have been duly authorized by all 
necessary corporate action on the part of the DB Contractor and the Proposal and Agreements have been 
duly executed and delivered by the Design-Build Contractor] [if the DB Contractor is a partnership/joint 
venture, add: and its joint venture members/general partners after the first and second “DB Contractor”]. 

5. [opinion that Guaranty has been duly authorized by all necessary corporate action 
on the part of Guarantor and the Guaranty has been duly executed and delivered by Guarantor] [if 
Guarantor is a partnership/joint venture, add: and its joint venture members/general partners after the first 
and second “Guarantor”] [if there is no Guaranty, this opinion may be omitted]. 

6. [opinion that the Agreements constitute a legal, valid and binding obligation of the 
DB Contractor enforceable against the DB Contractor in accordance with its terms] [if the DB Contractor is 
a partnership/joint venture, add: and its joint venture members/general partners after the second “DB 
Contractor”]. 

7. [opinion that the Guaranty constitutes a legal, valid and binding obligation of the 
Guarantor enforceable against the Guarantor in accordance with its terms] [if Guarantor is a 
partnership/joint venture, add: and its joint venture members/general partners after the second “Guarantor”] 
[if there is no Guaranty, this opinion may be omitted]. 

8. DB Contractor is a party [if the DB Contractor is a partnership/joint venture, add: 
and its joint venture members/general partners are a party] or with any orders, judgments or decrees by 
which the DB Contractor is bound [if the DB Contractor is a partnership/joint venture, add: and its joint 
venture members/general partners are bound]. 

9. [opinion that all required approvals have been obtained with respect to execution, 
delivery and performance of the Guaranty; and that the Guaranty does not conflict with any agreements to 
which Guarantor is a party [if Guarantor is a partnership/joint venture, add: and its joint venture 
members/general partners are a party] or with any orders, judgments or decrees by which Guarantor is 
bound [if Guarantor is a partnership/joint venture, add: and its joint venture members/general partners are 
bound]] [if there is no Guaranty, this opinion may be omitted]. 

10. [opinion that execution, delivery and performance of all obligations by the DB Contractor 
under the Proposal and the Agreements do not conflict with, and are authorized by, the articles of 
incorporation and bylaws of the DB Contractor] [if the DB Contractor is a partnership, replace articles of 
incorporation and bylaws with partnership agreement and (if applicable) certificate of limited partnership; if 
the DB Contractor is a joint venture, replace articles of incorporation and bylaws with joint venture 
agreement; if the DB Contractor is a limited liability company, replace articles of incorporation and bylaws 
with operating agreement and certificate of formation]. 
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11. [opinion that execution, delivery and performance of all obligations by Guarantor 
under the Guaranty does not conflict with, and is authorized by, the articles of incorporation and bylaws of 
Guarantor] [if Guarantor is a partnership, replace articles of incorporation and bylaws with partnership 
agreement and (if applicable) certificate of limited partnership; if Guarantor is a joint venture, replace 
articles of incorporation and bylaws with joint venture agreement; if Guarantor is a limited liability company, 
replace articles of incorporation and bylaws with operating agreement and certificate of formation] [if there 
is no Guaranty, this opinion may be omitted]. 

12. [opinion that execution and delivery by the DB Contractor of the Proposal and the 
Agreements do not, and the DB Contractor’s performance of its obligations under the Proposal and the 
Agreements will not, violate any current statute, rule or regulation applicable to the DB Contractor or to 
transactions of the type contemplated by the Proposal or the Agreements]. 

13. [opinion that execution and delivery by the Guarantor of the Guaranty do not, and 
the Guarantor’s performance of its obligations under the Guaranty will not, violate any current statute, rule 
or regulation applicable to the Guarantor or to transactions of the type contemplated by the Guaranty] [if 
there is no Guaranty, this opinion may be omitted]. 
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Exhibit L-1 

INITIAL PROJECT MANAGEMENT PLAN (PMP) 

This initial PMP submittal shall consist of the following component parts in the following order: 

 Part 1: Project Administration Plan 

 Part 2: Public Information and Communications Plan 

 Part 3: Safety and Health Plan 

 Part 4: Comprehensive Environmental Protection Plan 

 Part 5: TxDOT – DB Contractor Communications Plan 

 Part 6: Affected Third Parties Plan 

 Part 7: Risk Management Plan 

 Part 8: Utility Management Plan 

 Part 9: Right of Way Acquisition Management Plan 

 Part 10: Traffic Management Plan 

 Part 11: Maintenance Management Plan 

Each of the component parts shall include the following sections in the following order: 
 Section 1: General 
 Section 2: Proposal Commitments 
 Section 3: Personnel and Organizational Structure 
 Section 4: Training 
 Section 5: Implementation Approach 
 Section 6: Quality Control (QC)/Independent Quality Assurance (IQA) 

 Section 7: Audit Reviews 
 Section 8: Document Management 

This initial PMP submittal is intended to serve as the basis for preparing the PMP upon execution of the DBC. The format outline 
defined below shall be used for preparing this initial PMP submittal and the PMP. The PMP shall be submitted after the Effective 
Date as a condition precedent for issuance of NTP2. 

DB Contractor is required to prepare the component plans of this initial PMP submittal for TxDOT’s review and acceptance by 
satisfactorily addressing the requirements for the plan components in the table below. The requirements for preparing the initial 

PMP are based on the requirements for preparing the PMP in Section 4.2 of the General Conditions, which have been 
consolidated and reorganized in this Exhibit L-1 into the prescribed format and structure defined below with the goal of assisting 
the DB Contractor prepare the PMP Submittals and facilitate review and approval of the PMP by TxDOT. 

The DB Contractor shall refer to the requirements in Section 4.2 of the General Conditions to assist in addressing the 
requirements in the table below and in preparing the initial component plans 

In accordance with ITP Section 5.12.4, the Proposer selected for Conditional Award shall submit this initial PMP submittal for 
TxDOT review and comment and shall address TxDOT comments to the satisfaction of TxDOT prior to submitting the PMP for 
TxDOT review and approval. 

Part 1: Project Administration Plan 
Subsection Requirements 
General Provide an overview of the purpose and scope of the Project Administration 

Plan. 
Include a description of the plan’s goals and how those goals will be clearly 
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communicated amongst the administrative team with defined objectives for 
meeting the stated goals of the plan. 
Describe how DB Contractor will establish and maintain an organization that 
effectively manages all elements of the Work. 
Describe DB Contractor’s managerial approach, strategy, and quality 
procedures for the design and construction of the Project. 
Describe how DB Contractor shall cause each of its Subcontractors at every 
level to comply with the applicable requirements of the approved Project 
Management Plan. 

Proposal Commitments Include a list of any proposal commitments with respect to the plan and specify 
where in the plan they will be addressed. 
Describe how the proposal commitments will be incorporated into the Work and 
the verification process to ensure the proposal commitment has been fulfilled. 

Organization - Personnel 
and Staffing 

Include an organizational chart showing the organization and reporting structure 
of the DB Contractor’s key management staff. 
Describe the roles, responsibilities and qualifications of the Project Manager 
responsible for the overall design, construction, maintenance, contract 
administration, safety, and environmental compliance of the Project on behalf of 
DB Contractor for the duration of the Project. 

Training Describe the methods to identify, develop, and provide relevant training for 
employees and supervisors performing activities under this plan to assure such 
personnel achieve and maintain the required proficiency and that all plan staff 
understand the plan’s goals for delivering a high-quality Project. 

Implementation Approach Describe the quality control methods DB Contractor will employ to ensure that 
all Work is performed in accordance with the Contract Documents and 
applicable law. 
Describe the process that will be used to encourage continuous improvement 
and measure the effectiveness of each of the PMP component plans and the 
need to update deficient portions of the plans to effectively accomplish the 
stated goals and objectives and changing goals and needs of the Project. 
Describe the process for auditing and management review of DB Contractor’s 
own activities and Subcontractor’s activities. 
Describe the document management system to store, catalog, and retrieve all 
documents and records created or received by DB Contractor for the Project 
using data systems, standards, and procedures compatible with those 
employed by TxDOT. 
Describe the process for ensuring that versions of documents are maintained 
and team members have access only to current versions of documents; with 
superseded documents marked as such and prevented from unintended use.  
If documents undergo changes, describe the process for ensuring that the 
revised documents undergo same level of review and approval as the original 
submittals. 

QC / IQA Include a description of the quality control measures that will be implemented 
for the plan to ensure accuracy, completion, and quality in submittals to TxDOT, 
Governmental Entities and Customer Groups 
Describe the role of the IQF staff performing independent quality assurance of 
the work products for this plan. 

Audit Reviews Describe the process and timing for auditing of the plan including the roles and 
responsibilities of the personnel involved in performing the audits to ensure 
compliance with plan requirements and effectiveness in meeting the plan’s 
goals. 

Document Management Describe how documents required under the plan will be processed, stored, 
managed and maintained in compliance with the Contract Documents 

Part 2: Public Information and Communications Plan 
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Subsection Requirements 
General Provide an overview of the purpose and scope of the Public Information and 

Communications Plan which is intended to inform, educate, and engage the 
Customer Groups throughout the project 
Include a description of the public information and communications goals and 
how those goals will be clearly communicated amongst the Project team with 
defined objectives for meeting the stated goals of the plan. 

Proposal Commitments Include a list of any proposal commitments with respect to the plan and specify 
where in the plan they will be addressed. 
Describe how the proposal commitments will be incorporated into the Work and 
the verification process to ensure the proposal commitment has been fulfilled. 

Organization - Personnel 
and Staffing 

Identify the personnel and responsible staff who will implement, maintain, and 
enforce the Public Information and Communications Plan policies, plans, 
procedures and training programs in the Public Information and 
Communications Plan 
Describe the roles, responsibilities and qualifications of the key management 
staff and the reporting structure. 
Describe anticipated staff interaction with subcontractors, TxDOT, its 
consultants and coordinating work with off-site personnel 

Training Describe the methods to identify, develop, and provide relevant training for 
employees and supervisors designed to ensure that all employees understand 
the goal of delivering a high-quality, well-executed communications program 

Implementation Approach Describe the process for liaising with the public, the media, and other Customer 
Groups and coordinating with Project stakeholders, such as Governmental 
Entities and other Customer Groups. 
Identify and describe specific outreach or engagement activities, the frequency 
of those activities, the modes of communication that will be used, 
Describe the process for gaining and maintaining the support of Customer 
Groups and for addressing their Project-specific concerns. 

QC / IQA Include a description of the quality control measures that will be implemented 
for the plan to ensure accuracy, completion, and quality in submittals to TxDOT, 
Governmental Entities and Customer Groups 
Describe the role of the IQF staff performing independent quality assurance of 
the work products for this plan. 

Audit Reviews Describe the process and timing for auditing of the plan including the roles and 
responsibilities of the personnel involved in performing the audits to ensure 
compliance with plan requirements and effectiveness in meeting the plan’s 
goals. 

Document Management Describe how documents required under the plan will be processed, stored, 
managed and maintained in compliance with the Contract Documents 

Part 3: Safety and Health Plan 
Subsection Requirements 
General Provide an overview of the purpose and scope of the Safety and Health Plan. 

Include a description of the project’s safety and health goals and how those 
goals will be clearly communicated amongst the Project team with defined 
objectives for meeting the stated goals of the plan. 

Proposal Commitments Include a list of any proposal commitments with respect to the plan and specify 
where in the plan they will be addressed. 
Describe how the proposal commitments will be incorporated into the Work and 
the verification process to ensure the proposal commitment has been fulfilled. 

Organization - Personnel 
and Staffing 

Identify the personnel and responsible staff who will implement, maintain, and 
enforce the Safety and Health Plan policies, plans, procedures and training 
programs in the Safety and Health Plan. 
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Describe the roles, responsibilities and qualifications of the key management 
staff and the organizational reporting structure. 
Describe the obligations of all personnel in adhering to the goals of the Safety 
and Health Plan. 

Training Describe the methods to identify, develop, and provide relevant training for 
employees and supervisors designed to ensure that all employees understand 
and are aware of the hazards to which they may be exposed, and are aware of 
the proper methods for avoiding the hazards. 

Implementation Approach Describe the methods and procedures to identify and detail all incidents or 
hazards that may be encountered by personnel while performing the Work. 
Describe the process for notifying TxDOT of Incidents arising out of or in 
connection with the performance of the Work. 
Describe the communication protocols for contacting agencies regarding status 
of construction of the Project and ensuring safe and timely response to 
Emergency events. 
Describe the process for ensuring the safety and health of personnel involved in 
the Project and the general public affected by the Project. 

QC / IQA Include a description of the quality control measures that will be implemented 
for the plan to ensure accuracy, completion, and quality in submittals to TxDOT, 
Governmental Entities and Customer Groups. 
Describe the role of the IQF staff performing independent quality assurance of 
the work products for this plan. 

Audit Reviews Describe the process and timing for auditing of the plan including the roles and 
responsibilities of the personnel involved in performing the audits to ensure 
compliance with plan requirements and effectiveness in meeting the plan’s 
goals. 

Document Management Describe how documents required under the plan will be processed, stored, 
managed and maintained in compliance with the Contract Documents. 

Part 4: Comprehensive Environmental Protection Plan 
Subsection Requirements 
General Provide an overview of the purpose and scope of the CEPP, which is intended 

to outline the approach for meeting all environmental commitments made during 
the Environmental Approval and permitting processes and any other 
environmental requirements. 
Include a description of the environmental protection goals and how those goals 
will be clearly communicated amongst the Project team with defined objectives 
for meeting the stated goals of the plan. 

Proposal Commitments Include a list of any proposal commitments with respect to the plan and specify 
where in the plan they will be addressed. 
Describe how the proposal commitments will be incorporated into the Work and 
the verification process to ensure the proposal commitment has been fulfilled. 

Organization - Personnel 
and Staffing 

Identify the personnel and responsible staff who will implement, maintain, and 
enforce the policies, plans, procedures and training programs in the CEPP. 

Describe the roles, responsibilities and qualifications of the key management 
staff to ensure environmental compliance and the organizational reporting 
structure. 
Describe anticipated staff interaction with Subcontractors, TxDOT and its 
consultants and coordinating work with off-site personnel. 

Training Describe the methods to identify, develop, and provide relevant training for 
employees and supervisors performing activities under this plan to assure such 
personnel achieve and maintain the required proficiency and that all plan staff 
understand the plan’s goals for delivering a high-quality project. 

Implementation Approach Environmental Management System (EMS) - Describe how the EMS will be 
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used to track on-going issues, identify environmental compliances and non-
compliances, and identify actions required/taken to correct any non-compliance. 

Include a description of the environmental issues anticipated to be encountered 
on the Project and how design and construction will address the anticipated 
impacts and be sensitive to the environment. 
Environmental Compliance and Mitigation Plan (ECMP) – Describe the 
measures DB Contractor will employ to accomplish the goal of zero 
environmental violations for the Project. 

Describe compliance strategies and what procedures will be developed and 
employed by DB Contractor to ensure compliance with all environmental 
commitments, permits and approvals. 

Include a list of environmental permits, permit amendments and other 
approvals, whether state, federal or local, that will or may be required, together 
with the name of the issuing agency and a plan for obtaining required permits 
and permit amendments in a timely manner. 
Environmental Protection Training Program (EPTP) – Describe the scope and 
content of the EPTP to ensure environmental protections are in-place and 
maintained for the duration of the project and all environmental commitments 
are clearly identified and communicated to the project team. 
Hazardous Materials Management Plan (HMMP) – Describe the process for the 
safe handling, storage, treatment, and disposal of Hazardous Materials if 
encountered by DB Contractor during performance of the Work. 
Communication Plan (CP) – Describe the communication reporting hierarchy for 
information distribution related to the compliance with the CEPP. 
Construction Monitoring Plan (CMP) – Describe that activities associated with 
the monitoring of construction activities to maintain and cause compliance with 
Environmental Laws, Environmental Approvals, and the Contract Documents. 
Recycle Plan (RP) – Describe DB Contractor’s commitment to recycling, waste 
minimization, and use of “green products” during all aspects of Work. 

QC / IQA Include a description of the quality control measures that will be implemented 
for the plan to ensure accuracy, completion, and quality in submittals to TxDOT, 
Governmental Entities and Customer Groups. 
Describe the role of the IQF staff performing independent quality assurance of 
the work products for this plan. 

Audit Reviews Describe the process and timing for auditing of the plan including the roles and 
responsibilities of the personnel involved in performing the audits to ensure 
compliance with plan requirements and effectiveness in meeting the plan’s 
goals. 

Document Management Describe how documents required under the plan will be processed, stored, 
managed and maintained in compliance with the Contract Documents. 

Part 5: TxDOT-DB Contractor Communications Plan 
Subsection Requirements 
General Provide an overview of the purpose and scope of the TxDOT-DB Contractor 

Communications Plan. 
Include a description of the Project’s communication goals to ensure effective 
communication between TxDOT and DB Contractor including objective criteria 
for meeting the goals of the plan. 

Proposal Commitments Include a list of any proposal commitments with respect to the plan and specify 
where in the plan they will be addressed. 
Describe how the proposal commitments will be incorporated into the Work and 
the verification process to ensure the proposal commitment has been fulfilled. 
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Organization - Personnel 
and Staffing 

Identify the key management staff from both TxDOT and DB Contractor who will 
implement the plan and the direct reporting structure within organizations. 

Describe the obligations of all personnel to meet the stated goals. 
Training Describe the methods to identify, develop, and provide relevant training for 

employees and supervisors performing activities under this plan to assure such 
personnel achieve and maintain the required proficiency and that all plan staff 
understand the plan’s goals for delivering a high-quality project. 

Implementation Approach Describe the process for communication of Project information between DB 
Contractor’s organization and TxDOT. 
Describe the process for notifying TxDOT and affected stakeholders of Incidents 
affecting the Project or the traveling public. 

QC / IQA Include a description of the quality control measures that will be implemented 
for the plan to ensure accuracy, completion, and quality in submittals to TxDOT, 
Governmental Entities and Customer Groups 
Describe the role of the IQF staff performing independent quality assurance of 
the work products for this plan. 

Audit Reviews Describe the process and timing for auditing of the plan including the roles and 
responsibilities of the personnel involved in performing the audits to ensure 
compliance with plan requirements and effectiveness in meeting the plan’s 
goals. 

Document Management Describe how documents required under the plan will be processed, stored, 
managed and maintained in compliance with the Contract Documents. 

Part 6: Affected Third Parties Plan 
Subsection Requirements 
General Provide an overview of the purpose and scope of the Affected Third Parties 

Plan. 
Include a description of the plan’s goals to mitigate the impact of the Work upon 
potentially-impacted third parties including objective criteria for meeting the 
goals of the plan. 

Proposal Commitments Include a list of any proposal commitments with respect to the plan and specify 
where in the plan they will be addressed. 
Describe how the proposal commitments will be incorporated into the Work and 
the verification process to ensure the proposal commitment has been fulfilled. 

Organization - Personnel 
and Staffing 

Identify the key management staff who will engage with third parties. 

Describe the obligations of the assigned staff to meet the stated goals for the 
plan. 

Training Describe the methods to identify, develop, and provide relevant training for 
employees and supervisors performing activities under this plan to assure such 
personnel achieve and maintain the required proficiency and that all plan staff 
understand the plan’s goals for delivering a high-quality project. 

Implementation Approach Identify the protocols for engaging with third parties. 
Describe the role and responsibilities of TxDOT in facilitating the coordination 
between DB Contractor and third party. 
If the Work impacts a third party, describe the process for communicating the 
impact to the third party and measures to mitigate the impact. 
Describe the process and responsibilities for identifying known or anticipated 
third party-required submittals and coordinating design submittal reviews with 
the third party, securing third party approvals and reimbursement of any costs 
owed to the third party. 

QC / IQA Include a description of the quality control measures that will be implemented 
for the plan to ensure accuracy, completion, and quality in submittals to TxDOT, 
Governmental Entities and Customer Groups 
Describe the role of the IQF staff performing independent quality assurance of 
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the work products for this plan. 
Audit Reviews Describe the process and timing for auditing of the plan including the roles and 

responsibilities of the personnel involved in performing the audits to ensure 
compliance with plan requirements and effectiveness in meeting the plan’s 
goals. 

Document Management Describe how documents required under the plan will be processed, stored, 
managed and maintained in compliance with the Contract Documents 

Part 7: Risk Management Plan 
Subsection Requirements 
General Provide an overview of the purpose and scope of the Risk Management Plan 

Include a description of the goals for engaging in the risk management process 
to mitigate the impact of risk events on the Work 

Proposal Commitments Include a list of any proposal commitments with respect to the plan and specify 
where in the plan they will be addressed. 
Describe how the proposal commitments will be incorporated into the Work and 
the verification process to ensure the proposal commitment has been fulfilled. 

Organization - Personnel 
and Staffing 

Identify the key management staff who will engage in the risk management 
process. 
Describe the roles and responsibilities of the assigned staff to meet the stated 
goals for the plan. 

Training Describe the methods to identify, develop, and provide relevant training for 
employees and supervisors performing activities under this plan to assure such 
personnel achieve and maintain the required proficiency and that all plan staff 
understand the plan’s goals for delivering a high-quality project. 

Implementation Approach Provide a risk matrix identifying known or potential project risks identifying 
significant risk categories, the potential consequences of the identified risks, 
and strategies for mitigating risks. 
Describe the approach to the identification, management, mitigation, and 
reporting of Project-specific risks, and the reporting of any new risks identified 
by DB Contractor. 
Describe how DB Contractor will engage with TxDOT and project stakeholders 
in managing risk. 
Describe the process for controlling and managing risk including scheduling 
proposed meetings to discuss risk management and updating the register 
throughout the project as risks are retired or as additional risks are realized. 

QC / IQA Include a description of the quality control measures that will be implemented 
for the plan to ensure accuracy, completion, and quality in submittals to TxDOT, 
Governmental Entities and Customer Groups 
Describe the role of the IQF staff performing independent quality assurance of 
the work products for this plan. 

Audit Reviews Describe the process and timing for auditing of the plan including the roles and 
responsibilities of the personnel involved in performing the audits to ensure 
compliance with plan requirements and effectiveness in meeting the plan’s 
goals. 

Document Management Describe how documents required under the plan will be processed, stored, 
managed and maintained in compliance with the Contract Documents 

Part 8: Utility Management Plan 
Subsection Requirements 
General Provide an overview of the purpose and scope of the Utility Management Plan. 

Include a description of the plan’s goals and how those goals will be clearly 
communicated amongst the utility team with defined objectives for meeting the 
stated goals of the plan. 
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Proposal Commitments Include a list of any proposal commitments with respect to the plan and specify 
where in the plan they will be addressed. 
Describe how the proposal commitments will be incorporated into the Work and 
the verification process to ensure the proposal commitment has been fulfilled. 

Organization - Personnel 
and Staffing 

Identify the personnel and responsible staff who will implement, maintain, and 
enforce the plan’s policies, plans, procedures. 

Describe the roles, responsibilities and qualifications of the key management 
staff and the organizational reporting structure. 
Describe the obligations of all personnel in adhering to the goals of the plan. 

Training Describe the methods to identify, develop, and provide relevant training for 
employees and supervisors performing activities under this plan to assure such 
personnel achieve and maintain the required proficiency and that all plan staff 
understand the plan’s goals for delivering a high-quality project. 

Implementation Approach Describe methods to minimize Utility conflicts during design and construction 
and the approach for managing conflicts. 
Describe the process for coordinating with and facilitating cooperation from 
Utility Owners to obtain Utility Assemblies and perform Utility Adjustment Work. 
Describe the processes for developing Utility Adjustment concept plans and 
performing Utility Adjustment field modifications. 
Describe how the Utility Adjustment Work will be incorporated into the Project 
Baseline Schedule. 

QC / IQA Include a description of the quality control measures that will be implemented 
for the plan to ensure accuracy, completion, and quality in submittals to TxDOT, 
Governmental Entities and Customer Groups. 
Describe the role of the IQF staff performing independent quality assurance of 
the work products for this plan. 

Audit Reviews Describe the process and timing for auditing of the plan including the roles and 
responsibilities of the personnel involved in performing the audits to ensure 
compliance with plan requirements and effectiveness in meeting the plan’s 
goals. 

Document Management Describe how documents required under the plan will be processed, stored, 
managed and maintained in compliance with the Contract Documents 

Part 9: ROW Acquisition Plan 
Subsection Requirements 
General Provide an overview of the purpose and scope of the ROW Acquisition Plan. 

Include a description of the plan’s goals and how those goals will be clearly 
communicated amongst the ROW team with defined objectives for meeting the 
stated goals of the plan. 

Proposal Commitments Include a list of any Value-Added Responses proposal commitments with 
respect to the plan and specify where in the plan they will be addressed. 
Describe how the proposal commitments will be incorporated into the Work and 
the verification process to ensure the proposal commitment has been fulfilled. 

Organization - Personnel 
and Staffing 

Identify the personnel and responsible staff who will implement, maintain, and 
enforce the plan’s policies, plans, procedures. 
Describe the roles, responsibilities and qualifications of the key management 
staff and the organizational reporting structure. 
Describe the obligations of all personnel in adhering to the goals of the plan. 

Training Describe the methods to identify, develop, and provide relevant training for 
employees and supervisors performing activities under this plan to assure such 
personnel achieve and maintain the required proficiency and that all plan staff 
understand the plan’s goals for delivering a high-quality project. 

Implementation Approach Describe the approach to performing ROW services for the project including 
how any necessary relocation services will be managed by DB Contractor in 
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conjunction with TxDOT, local officials and the Office of the Attorney General. 
Describe how acquisition of ROW will be incorporated into the Project schedule 
to avoid delays. 
Describe the interfacing between DB Contractor, Subcontractors and the IQF 
during Project ROW acquisition. 

QC / IQA Include a description of the quality control measures that will be implemented 
for the plan to ensure accuracy, completion, and quality in submittals to TxDOT, 
Governmental Entities and Customer Groups. 
Describe the role of the IQF staff performing independent quality assurance of 
the work products for this plan. 

Audit Reviews Describe the process and timing for auditing of the plan including the roles and 
responsibilities of the personnel involved in performing the audits to ensure 
compliance with plan requirements and effectiveness in meeting the plan’s 
goals. 

Document Management Describe how documents required under the plan will be processed, stored, 
managed and maintained in compliance with the Contract Documents. 

Part 10: Traffic Management Plan 
Subsection Requirements 
General Provide an overview of the purpose and scope of the Traffic Management Plan. 

Include a description of the plan’s goals and how those goals will be clearly 
communicated amongst the MOT team with defined objectives for meeting the 
stated goals of the plan. 

Proposal Commitments Include a list of any proposal commitments with respect to the plan and specify 
where in the plan they will be addressed. 
Describe how the proposal commitments will be incorporated into the Work and 
the verification process to ensure the proposal commitment has been fulfilled. 

Organization - Personnel 
and Staffing 

Identify the personnel and responsible staff who will implement, maintain, and 
enforce the plan’s policies, plans, procedures. 
Describe the roles, responsibilities and qualifications of the key management 
staff, including the Lead Maintenance of Traffic Engineer and MOT 
Implementation Manager, and the organizational reporting structure. 
Describe the obligations of all personnel in adhering to the goals of the plan. 

Training Describe the methods to identify, develop, and provide relevant training for 
employees and supervisors performing activities under this plan to assure such 
personnel achieve and maintain the required proficiency and that all plan staff 
understand the plan’s goals for delivering a high-quality project. 

Implementation Approach Describe the approach to developing Traffic Control Plans (TCPs) and obtaining 
approval of TCPs from TxDOT and applicable Governmental Entities including 
establishing TCP review submittal timeframes. 
Describe the process for modifying TCPs as needed to adapt to needed 
changes in the field including measures for mitigating unexpected construction-
related delays. 
Describe the interfacing between DB Contractor, Subcontractors and the IQF 
during TCP implementation. 
Describe the process for communicating TMP information to DB Contractor’s 
and TxDOT’s public information personnel for notifying the public of impacts to 
traffic. 

QC / IQA Include a description of the quality control measures that will be implemented 
for the plan to ensure accuracy, completion, and quality in submittals to TxDOT, 
Governmental Entities and Customer Groups 
Describe the role of the IQF staff performing independent quality assurance of 
the work products for this plan. 

Audit Reviews Describe the process and timing for auditing of the plan including the roles and 
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responsibilities of the personnel involved in performing the audits to ensure 
compliance with plan requirements and effectiveness in meeting the plan’s 
goals. 

Document Management Describe how documents required under the plan will be processed, stored, 
managed and maintained in compliance with the Contract Documents. 

Part 11: Maintenance Management Plan 
Subsection Requirements 
General Provide an overview of the purpose and scope of the Maintenance Management 

Plan. 
Include a description of the plan’s goals and how those goals will be clearly 
communicated amongst the maintenance team with defined objectives for 
meeting the stated goals of the plan. 

Proposal Commitments Include a list of any proposal commitments with respect to the plan and specify 
where in the plan they will be addressed. 
Describe how the proposal commitments will be incorporated into the Work and 
the verification process to ensure the proposal commitment has been fulfilled. 

Organization - Personnel 
and Staffing 

Identify the personnel and responsible staff who will implement, maintain, and 
enforce the plan’s policies, plans, procedures. 
Describe the roles, responsibilities and qualifications of the key management 
staff and the organizational reporting structure. 
Describe the obligations of all personnel in adhering to the goals of the plan. 

Training Describe the methods to identify, develop, and provide relevant training for 
employees and supervisors performing activities under this plan to assure such 
personnel achieve and maintain the required proficiency and that all plan staff 
understand the plan’s goals for delivering a high-quality project. 

Implementation Approach Describe how the Baseline Element Condition Report (BECR) will be used to 
establish the Targets in the Baseline Performance and Measurement Table 
During Construction. 
Describe how the DB Contractor will develop, maintain and implement a 
maintenance management system (MMS) to record the category, status, 
intended action and remedy for all Defects. 
Describe the process for identifying, recording and categorizing Defects through 
inspections and recording the status of Defects in the MMS. 
Describe how DB Contractor intends to conduct daily patrols to identify 
conditions that are unsafe or have the potential to become unsafe. 
Describe the plan and approach for the transfer of maintenance obligations 
during construction to performing capital maintenance upon Final Acceptance. 

QC / IQA Include a description of the quality control measures that will be implemented 
for the plan to ensure accuracy, completion, and quality in submittals to TxDOT, 
Governmental Entities and Customer Groups. 
Describe the role of the IQF staff performing independent quality assurance of 
the work products for this plan. 

Audit Reviews Describe the process and timing for auditing of the plan including the roles and 
responsibilities of the personnel involved in performing the audits to ensure 
compliance with plan requirements and effectiveness in meeting the plan’s 
goals. 

Document Management Describe how documents required under the plan will be processed, stored, 
managed and maintained in compliance with the Contract Documents 
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Exhibit L-2 

INITIAL QUALITY MANAGEMENT PLAN (QMP) SUBMITTAL REQUIREMENTS 

This initial QMP submittal shall consist of the following component parts in the order listed below: 

 Part 1: Professional Services Quality Management Plan 

 Part 2: Construction Quality Management Plan 

Each of the component parts shall include the following sections in the order listed below: 
 Section 1: Introduction 
 Section 2: Quality Control (QC) Program 
 Section 3: Independent Quality (IQ) Program 

This initial QMP submittal is intended to serve as the basis for preparing the QMP upon execution of the 
DBC. The format outline defined below shall be used for preparing this initial QMP submittal and the QMP. 
The QMP shall be submitted after the Effective Date as a condition precedent for issuance of NTP2. 

The Proposer selected for Conditional Award is required to prepare the component parts of this initial QMP 
submittal for TxDOT review and acceptance by satisfactorily addressing the requirements for the PSQMP 
in Table 1 and the CQMP in Table 2 below, 

The requirements, which are based on the requirements for preparing the QMP in Attachments 4-1 and 4-2 
to the General Conditions, are presented both here and in Attachments 4-1 and 4-2 in a prescribed format 
and structure to better identify and align the requirements for preparing the component parts of the 
respective plans, with the goal of assisting the DB Contractor to prepare the QMP Submittals and facilitate 
the review and approval of the QMP by TxDOT. 

The DB Contractor shall refer to the requirements in Section 4.3 of the General Conditions to assist in 
addressing the requirements in the table below and in preparing the initial component plans. 

Table 1: Initial PSQMP Submittal Component Parts and Requirements 

Section 1 – Introduction 
Subsection Requirements 
General Provide an overview of the quality management system for the project. 

Include a description of the project’s quality objectives. 
Organization - Personnel 
and Staffing 

Include an organizational chart showing the organization and reporting structure 
of the DB Contractor’s QC staff performing QC reviews and the PSQAF’s IQ 
assurance staff performing IQ reviews. 
Describe the role and responsibilities of the Design Manager overseeing the 
design production of the Professional Services and ensuring quality of the 
design work products. 
Describe the role and responsibilities of the Professional Services Quality 
Control Manager (PSQCM) managing the DB Contractor’s QC program for the 
Professional Services. 
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The PSQCM shall certify that the design Submittal packages meet the 
requirements of the PSQMP and Contract Documents prior to submitting for 
independent quality assurance. 
Describe the role and responsibilities of the Professional Services Quality 
Assurance Manager (PSQAM) including oversight of the IQ program and 
performing IQ assurance audits of the DB Contractor’s professional services 
IQ/QC program. 

Training Describe the methods to identify, develop, and provide relevant training for 
employees and supervisors performing activities affecting or assessing the 
quality of the Work to assure such personnel achieve and maintain the required 
proficiency and that all quality staff understand the goal of delivering a high-
quality project. 

Communication Describe the internal and external communication and coordination roles and 
responsibilities of the project quality team staff as they relate to technical 
working group meetings, design interdisciplinary communication, design-
construction interfaces, DB Contractor and TxDOT communication, DB 
Contractor and third party communication, and designer-design IQ/QC 
interfaces. 

Proposal Commitments Include a list of the proposal commitments with respect to the Professional 
Services QC and the IQ programs. 
Identify relevant proposal commitments and specify where they are addressed 
in the PSQMP. 
Describe how they will be incorporated into the Professional Services Work and 
the verification process to ensure the proposal commitment has been fulfilled. 

Section 2 – Quality Control Program 
Subsection Requirements 
Design Submittal 
Packaging Plan and 
Submittal Schedule 

Describe the process for preparation of the design Submittal packaging plan 
and Submittal schedule in accordance with the requirements for QCP-02 in 
Attachment 4-1 of the General Conditions. 

Professional Services 
Review Plan 

Provide a description of the QC review process for checking and commenting 
on Submittals including the scheduling and preparations for performing QC 
review activities in accordance with the requirements for QCP-03 in Attachment 
4-1 of the General Conditions. 

Final Design Submittal Provide a description of the process for preparing the Final Design package and 
delivering the package to the PSQAM and TxDOT in accordance with the 
requirements for QCP-06 in Attachment 4-1 of the General Conditions. 

Released for Construction Describe the steps for preparing and issuing Released for Construction (RFC) 
Documents Documents packages and delivering RFC Documents packages to TxDOT in 

accordance with the requirements for QCP-08 in Attachment 4-1 of the General 
Conditions. 

Design Changes during 
Construction 

Describe how design changes to previously submitted RFC Documents will be 
processed in accordance with the requirements for QCP-10 in Attachment 4-1 
of the General Conditions. 

Temporary Work Describe the steps for preparing and processing temporary Work submittal 
packages in accordance with the requirements for QCP-11 in Attachment 4-1 of 
the General Conditions. 

Early Start of Construction Describe the preparation and processing of early start of construction (ESOC) 
submittal packages in accordance with the requirements for QCP-12 in 
Attachment 4-1 of the General Conditions. 

Record Documents Prepare procedures for maintaining Record Drawings and submittal of the final 
Record Documents package in accordance with the requirements for QCP-13 in 
Attachment 4-1 of the General Conditions. 

Section 3 – Independent Quality Program 
Subsection Requirements 
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Independent Quality 
Reviews 

Describe the approach to performing independent quality reviews of the DB 
Contractor’s Professional Services Work products to ensure DB Contractor is 
complying with PSQMP requirements, in accordance with the requirements for 
IQP-02 in Attachment 4-1 of the General Conditions. 

Independent Quality 
Audits 

Describe the approach to performing independent quality audits of the PSQMP 
and the DB Contractor’s QC process to determine adherence to and the 
effectiveness of PSQMP requirements, in accordance with the requirements for 
IQP-03 in Attachment 4-1 of the General Conditions. 
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Table 2: Initial CQMP Submittal Component Parts and Requirements 

Section 1 – Introduction 
Subsection Requirements 
General Include a description of the measures for ensuring that all Construction Work 

will be constructed in accordance with the Released for Construction 
Documents, or as modified by approved design changes. 

Organization - Personnel 
and Staffing 

Include an organizational chart showing the organization and reporting structure 
of the DB Contractor’s QC staff for construction and the IQF’s IQ assurance 
staff performing IQ testing, inspections and audits. 
Describe the role and responsibilities of the Construction Manager overseeing 
construction to ensure quality of the Construction Work and that the work is 
being performed in accordance with the Contract Documents. 
Describe the role and responsibilities of the Construction Quality Control 
Manager (CQCM) managing the DB Contractor’s QC program for the 
construction. 
Describe the role and responsibilities of the Independent Quality Firm Manager 
(IQFM) including oversight of the IQ program and performing IQ reviews and 
audits of the DB Contractor’s QC program. 

Facilities and Equipment Include a description of the offices and office equipment required during 
construction including DB Contractor, IQF and TxDOT Facilities. 

Training Describe the methods to identify, develop, and provide relevant training for 
employees and supervisors performing activities affecting or assessing the 
quality of the Work to assure such personnel achieve and maintain the required 
proficiency and that all quality staff understand the goal of delivering a high-
quality project. 

Communication Describe the internal and external communication and coordination roles and 
responsibilities of the project quality team staff as they relate to performance of 
IQ/QC activities during construction . 

Proposal Commitments Include a list of the proposal commitments with respect to the QC and IQ 
programs. 
Identify relevant proposal commitments and specify where they will be 
addressed in the CQMP. 
Describe how they will be incorporated into the Construction Work and the 
verification process to ensure the proposal commitment has been fulfilled. 

Section 2 – Quality Control Program 
Subsection Requirements 
Control of Materials Describe the process for identification and control of materials, equipment, and 

elements of the Construction Work throughout fabrication, erection, installation, 
and use of the item, in accordance with the requirements for QCP-05 in 
Attachment 4-2 of the General Conditions. 

Sampling and Testing Describe the procedures for the sampling and testing of materials during the 
production or manufacturing processes to ensure that only materials meeting 
the specifications are supplied for incorporation into the Construction Work, in 
accordance with the requirements for QCP-06 in Attachment 4-2 of the General 
Conditions 

Inspections Describe the scope of proposed QC inspections, examinations, and 
measurements for the Construction Work, in accordance with the requirements 
for QCP-07 in Attachment 4-2 of the General Conditions. 

Construction Deficiencies Prepare procedures for identifying, analyzing, resolving or correcting, and 
and Nonconforming Work determining the cause of, Nonconforming Work, using Construction Deficiency 

Reports (CDR) and Nonconformance Reports (NCR), to ensure that only 
materials that conform to the Contract Documents are incorporated into the 
Construction Work and to prevent repeat occurrences of Nonconforming Work, 
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in accordance with the requirements for QCP-10 in Attachment 4-2 of the 
General Conditions. 

RFI Process Describe how the RFI will be used to process design changes during 
construction to resolve discrepancies and/or questions in the RFC plans and 
specifications, in accordance with the requirements for QCP-13 in Attachment 
4-2 of the General Conditions. 

Daily Inspections and 
Reporting 

Describe the process for documenting daily field inspections and preparing daily 
QC reports by field inspectors, in accordance with the requirements for QCP-14 
in Attachment 4-2 of the General Conditions. 

Section 3 – Independent Quality Program 
Subsection Requirements 
Inspection of Sources of 
Supply and Quality of 
Materials 

Describe how IQF staff intend to ensure that purchased materials, equipment, 
and services conform to the Contract Documents, the Governmental Approvals, 
applicable Laws, rules, and the Design Documents, in accordance with the 
requirements for IQP-05 in Attachment 4-2 of the General Conditions. 

Sampling and Testing Describe how materials sampling and testing will be performed by the IQF, 
including the processes for random sampling, tracking materials samples, 
processing materials samples, review and approval of test records, and tracking 
compliance with materials testing frequency, in accordance with the 
requirements for IQP-06 in Attachment 4-2 of the General Conditions. 

Inspections Describe the scope and performance of the IQ inspections, examinations, and 
measurements by the IQF for each operation of the Construction Work, 
including materials, maintenance of traffic, environmental compliance, to ensure 
that the Work has been constructed in conformance with the Released for 
Construction Documents, specifications, and approved working and shop 
drawings, in accordance with the requirements for IQP-07 in Attachment 4-2 of 
the General Conditions. 

Construction Deficiencies 
and Nonconforming Work 

Describe the process for documenting and tracking the disposition of any 
identified nonconformance with the plans and specifications including a clearly 
defined process for communicating identified construction deficiencies and 
nonconformances to TxDOT and the DB Contractor using CDRs and NCRs, in 
accordance with the requirements for IQP-09 in Attachment 4-2 of the General 
Conditions. 

Daily Inspections and 
Reporting 

Describe the scope and performance of daily field inspections and preparing a 
daily IQ report by IQF staff to document the inspections, in accordance with the 
requirements for IQP-13 in Attachment 4-2 of the General Conditions. 

Independent Quality Describe the system of planned and periodic audits of DB Contractor's CQMP 
Audits and QC inspection processes to determine adherence to and the effectiveness 

of the CQMP in accordance with the requirements for IQP-15 in Attachment 4-2 
of the General Conditions. 
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