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County: 
ROW CSJ No.: 
Const. CSJ No.: 
Highway: 
Limits: 
Fed. Proj. No.: 

MASTER UTILITY ADJUSTMENT AGREEMENT 

(Developer Managed) 
Agreement No.: -U-

THIS AGREEMENT, by and between , hereinafter identified as the "Developer", and 
, hereinafter identified as the "Owner”, is as follows: 

WITNESSETH 

WHEREAS, the STATE OF TEXAS, acting by and through the Texas Department of Transportation, 
hereinafter identified as TxDOT or the “Department”, is authorized to design, construct, operate, 
maintain, and improve toll projects as part of the state highway system throughout the State of Texas, all 
in conformance with the provisions of Chapter 203, Texas Transportation Code, as amended; and 

WHEREAS, the Department proposes to construct a toll project identified as (“Project”), 
approximately [insert brief description of the Project]; and 

WHEREAS, pursuant to Section 203.092 of the Texas Transportation Code, as amended, the cost of the 
removal, relocation, or grade separation of utilities impacted by the Project is the Department’s 
responsibility, as part of the cost of the Project; and 

WHEREAS, pursuant to that certain Comprehensive Development Agreement by and between the 
Department and the Developer with respect to the Project (the “CDA”), the Developer has undertaken the 
obligation to design, construct, finance, operate and maintain the Project; and 

WHEREAS, the Developer’s duties pursuant to the CDA include causing the removal, relocation, or 
other necessary adjustment of existing utilities impacted by the Project (collectively, “Adjustment”), at 
the Developer’s expense; and 

WHEREAS, the Project may receive Federal funding, financing and/or credit assistance; and 

WHEREAS, the Developer has notified the Owner that certain of its facilities and appurtenances (the 
"Owner Utilities") are in locational conflict with the Project, and the Owner has requested that the 
Developer undertake the Adjustment of the Owner Utilities as necessary to accommodate the Project 
(and the "Ultimate Configuration", as hereinafter defined); and 

WHEREAS, the Owner Utilities and the proposed Adjustment of the Owner Utilities are described as 
follows [insert below a description of the affected utility facilities (by type, size and location) as well as a 

brief description of the nature of the Adjustment work to be performed (e.g., “adjust 12” waterline from 
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approximately Highway Station 100+00 to approximately Highway Station 200+00”)]: 

; and 

WHEREAS, the Owner recognizes that time is of the essence in completing the work contemplated 
herein; and 

WHEREAS, the Developer and the Owner desire to implement the Adjustment of the Owner Utilities by 
entering into this Agreement. 

AGREEMENT 

NOW, THEREFORE, in consideration of these premises and of the mutual covenants and agreements of 
the parties hereto and other good and valuable consideration, the receipt and sufficiency of which being 
hereby acknowledged, the Developer and the Owner agree as follows: 

1. Preparation of Plans. [Check one box that applies:] 

The Developer has hired engineering firm(s) acceptable to the Owner to perform all 
engineering services needed for the preparation of plans, required specifications, and 
cost estimates, attached hereto as Exhibit A (collectively, the “Plans”), for the proposed 
Adjustment of the Owner Utilities. The Developer represents and warrants that the 
Plans conform to the most recent Utility Accommodation Rules issued by the Texas 
Department of Transportation (“TxDOT”), set forth in 43 Tex. Admin. Code Part 1, 
Chapter 21, Subchapter C et seq., (the “UAR”). By its execution of this Agreement or 
by the signing of the Plans, Owner hereby approves the Plans and confirms that the 
Plans are in compliance with Owner’s “standards” described in Paragraph 3 (c). 

The Owner has provided plans, required specifications and cost estimates, attached 
hereto as Exhibit A (collectively, the “Plans”), for the proposed Adjustment of the 
Owner Utilities. The Owner represents and warrants that the Plans conform to the 
UAR. By its execution of this Agreement, Developer hereby approves the Plans. The 
Owner also has provided to the Developer a utility plan view map illustrating the 
location of existing and proposed utility facilities on the Developer’s right of way map 
of the Project. With regard to its preparation of the Plans, Owner represents as follows 
[check one box that applies]: 

The Owner’s employees were utilized to prepare the Plans, and the charges 
therefore do not exceed the Owner’s typical costs for such work. 

The Owner utilized consulting engineers to prepare the Plans, and the fees for 
such work are not based upon a percentage of construction costs. Further, such 
fees encompass only the work necessary to prepare the Plans for Adjustment of 
the Owner Utilities described herein, and do not include fees for work done on 
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any other project. The fees of the consulting engineers are reasonable and are 
comparable to the fees typically charged by consulting engineers in the locale of 
the Project for comparable work for the Owner. 

2. Review by the Department. The parties hereto acknowledge and agree as follows: 

(a) Upon execution of this Agreement by both the Developer and the Owner, pursuant to the 
CDA the Developer will submit this Agreement, together with the attached Plans, to the 
Department for its review and approval as part of a package referred to as a “Utility 
Assembly”. The parties agree to cooperate in good faith to modify this Agreement and/or 
the Plans, as necessary and mutually acceptable to both parties, to respond to any 
comments made by the Department thereon. Without limiting the generality of the 
foregoing, (i) the Owner agrees to respond (with comment and/or acceptance) to any 
modified Plans and/or Agreement prepared by the Developer in response to Department 
comments within fourteen (14) business days after receipt of such modifications; and 
(ii) if the Owner originally prepared the Plans, the Owner agrees to modify the Plans in 
response to Department comments and to submit such modified Plans to the Developer 
for its comment and/or approval (and re-submittal to the Department for its comment 
and/or approval) within fourteen (14) business days after receipt of the Department’s 
comments. The Owner’s failure to timely respond to any modified Plans submitted by 
the Developer pursuant to this paragraph shall be deemed the Owner’s approval of same. 
If the Owner fails to timely prepare modified Plans which are its responsibility 
hereunder, then the Developer shall have the right to modify the Plans for the Owner’s 
approval as if the Developer had originally prepared the Plans. The process set forth in 
this paragraph will be repeated until the Owner, the Developer, and the Department have 
all approved this Agreement and accepted the Plans. 

(b) The parties hereto acknowledge and agree that the Department’s review, comments, 
and/or approval of a Utility Assembly or any component thereof is solely for the purpose 
of ascertaining matters of particular concern to the Department, and the Department has, 
and by its review, comments and/or approval of such Utility Assembly or any component 
thereof undertakes, no duty to review the Utility Assembly or its components for their 
quality or for the adequacy of Adjusted utility facilities (as designed) for the purposes for 
which they are intended to be used or for compliance with law or applicable standards 
(other than Department requirements). 

3. Design and Construction Standards. All design and construction performed for the 
Adjustment work which is the subject of this Agreement shall comply with and conform to the 
following: 

(a) All applicable local, state and federal laws, regulations, decrees, ordinances and policies, 
including the UAR, the Utility Manual issued by TxDOT, (to the extent its requirements 
are mandatory for Utility Adjustments necessitated by the Project, as stated in the CDA 
and communicated to the Owner by the Developer or TxDOT), the requirements of the 
CDA, and the policies of TxDOT; 

(b) The terms of all governmental permits or other approvals, as well as any private 
approvals of third parties necessary for such work; and 

(c) The standard specifications, standards of practice, and construction methods (collectively, 
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“standards”) which the Owner customarily applies to utility facilities comparable to the 
Owner Utilities that are constructed by the Owner or for the Owner by its contractors at 
the Owner’s expense, which standards are current at the time this Agreement is signed by 
the Owner, and which the Owner has submitted to the Developer in writing. 

Such design and construction also shall be consistent and compatible with (i) the Developer’s 
current design and construction of the Project, (ii) the "Ultimate Configuration" for the Project (as 
that term is defined and used in the CDA), and (iii) any other utilities being installed in the same 
vicinity. The Owner acknowledges receipt from the Developer of Project plans and Ultimate 
Configuration documents as necessary to comply with the foregoing. In case of any 
inconsistency among any of the standards referenced in this Agreement, the most stringent 
standard shall apply. 

4. Construction by the Developer 

(a) The Owner hereby requests that the Developer perform the construction necessary to 
adjust the Owner Utilities and the Developer hereby agrees to perform such construction. 
All construction work hereunder shall be performed in a good and workmanlike manner, 
and in accordance with the Plans (except as modified pursuant to Paragraph 17). 

(b) The Developer shall retain such contractor or contractors as are necessary to adjust the 
Owner Utilities through the Developer’s normal procedures. 

(c) The Developer shall obtain all permits necessary for the construction to be performed by 
the Developer hereunder, and the Owner shall cooperate in that process as needed. 

5. Developer Responsible for Costs of Work. With the exception of any “Betterment” as 
defined in Paragraph 10, all work to be performed pursuant to this Agreement shall be at the sole 
cost and expense of the Developer, including but not limited to the engineering and inspection costs 
of the Owner. All costs charged to the Developer by the Owner shall be reasonable and shall 
be computed using rates and schedules not exceeding those applicable to the similar work 
performed by or for the Owner at the Owner’s expense. The costs paid by the Developer pursuant 
to this Agreement shall constitute full compensation to the Owner for all costs incurred by the 
Owner in Adjusting the Owner Utilities (including without limitation costs of relinquishing 
and/or acquiring right of way), and the Department shall have no liability to the Owner for any 
such costs. Owner shall not be entitled to compensation for any Adjustment(s) covered by 
this Agreement, including costs with respect to real property interests (either acquired 
or relinquished), except from the Developer as set forth in this Agreement. 

6. Costs of the Work 

(a) The costs for Adjustment of the Owner Utilities shall be derived from (i) the accumulated 
total of costs incurred by the Developer for design and construction of such Adjustment 
(“direct costs”), plus (ii) the Owner’s related costs (“indirect costs”), including without 
limitation the engineering costs incurred by the Owner for design or design review prior 
to execution of this Agreement (to the extent permitted pursuant to Paragraph 6(c)), plus 
(iii) the Owner’s right-of-way acquisition costs, if any, which are reimbursable pursuant 
to Paragraph 16. The Owner’s indirect costs are estimated below [insert below a list of 

estimated Owner indirect costs, or refer to an attached exhibit]: 
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(b) The Owner’s indirect costs associated with Adjustment of the Owner Utilities shall be 
developed pursuant to the method checked and described below [check only one box]: 

(1) Actual re lated indirect costs accumulated in accordance 
with a work or account ing procedure prescr ibed by the 
appl icable Federal or S tate regulatory body; or 

(2) Actual related indirect costs accumulated in accordance with an 
established accounting procedure developed by the Owner and which the Owner 
uses in its regular operations; or 

(3) The agreed sum of $_____, as supported by the analysis of 
estimated costs included in Paragraph 6(a). 

(c) Eligible Owner indirect costs shall include only those authorized under 23 C.F.R. 
Part 645, Subpart A. The Owner agrees that costs referenced in 23 C.F.R. 
Section 645.117(d)(2) are not eligible for reimbursement. These regulations can be 
found at: http://www.access.gpo.gov/nara/ctr/waisidx_03/23cfr645_03.html. 

7. Billing, Payment, Records and Audits: Actual Cost Method. The following provisions 
apply if the Owner’s indirect costs are developed under procedure (1) or (2) described in 
Paragraph 6(b): 

(a) The Developer shall, upon completion of all the Adjustment work to be performed by 
both parties pursuant to this Agreement and upon receipt of a final invoice complying 
with the requirements of Paragraph 9, make payment in the amount of ninety percent 
(90%) of the Owner’s eligible indirect costs as shown in such final invoice (less amounts 
previously paid, and applicable credits). After completion of the Developer’s audit 
referenced in Paragraph 7(c) and the parties’ mutual determination of any necessary 
adjustment to the final invoice resulting therefrom, the Developer shall make any final 
payment due so that total payments will equal the total amount reflected on such final 
invoice (as adjusted, if applicable). 

(b) When requested by the Owner and properly invoiced in accordance with Paragraph 9, the 
Developer shall make intermediate payments to the Owner based upon the progress of the 
work completed at not more than monthly intervals, and such payments shall not exceed 
eighty percent (80%) of the Owner’s eligible indirect costs as shown in each such invoice 
(less applicable credits). Intermediate payments shall not be construed as final payment 
for any items included in the intermediate payment. 

(c) The Owner shall maintain complete and accurate cost records for all work performed 
pursuant to this Agreement, in accordance with the provisions of 23 C.F.R. Part 645, 
Subpart A. The Owner shall maintain such records for four (4) years after receipt of final 
payment hereunder. The Developer and its representatives shall be allowed to audit such 
records during the Owner’s regular business hours. Unsupported charges will not be 
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considered eligible for reimbursement. The parties shall mutually agree upon (and shall 
promptly implement by payment or refund, as applicable) any financial adjustment found 
necessary by the Developer’s audit. The Department, the Federal Highway 
Administration, and their respective representatives also shall be allowed to audit such 
records upon reasonable notice to the Owner, during the Owner’s regular business hours. 

8. Billing and Payment: Agreed Sum Method. If the Owner’s indirect costs are developed 
under procedure (3) described in Paragraph 6(b), then the Developer shall, upon completion of 
all Adjustment work to be performed by both parties pursuant to this Agreement and upon receipt 
of an invoice complying with the applicable requirements of Paragraph 9, make payment to the 
Owner in the agreed amount. 

9. Invoices. Each invoice submitted by the Owner (i) shall be prepared in the form and manner 
prescribed by 23 C.F.R. Part 645, Subpart A, and (ii) if the Owner’s indirect costs are developed 
under procedure (1) or (2) described in Paragraph 6(b), shall list each of the services performed, the 
amount of time spent and the date on which the service was performed. The original and three (3) 
copies of each invoice shall be submitted to the Developer at the address for notices stated in 
Paragraph 23, unless otherwise directed by Developer pursuant to Paragraph 23. The Owner shall 
make commercially reasonable efforts to submit final invoices not later than one hundred twenty 
(120) days after completion of work. The Owner hereby acknowledges and agrees that any of 
its costs not submitted to the Developer within eighteen months following completion of all 
Adjustment work to be performed by both parties pursuant to this Agreement shall be deemed to 
have been abandoned and waived. 

10. Betterment and Salvage. 

(a) For purposes of this Agreement, the term “Betterment” means any upgrading of an 
Owner Utility being Adjusted that is not attributable to the construction of the Project and 
is made solely for the benefit of and at the election of the Owner, including but not 
limited to an increase in the capacity, capability, efficiency or function of the Adjusted 
Utility over that provided by the existing Utility facility or an expansion of the existing 
Utility facility; provided, however, that the following are not considered Betterments: 

(i) any upgrading which is required for accommodation of the Project; 

(ii) replacement devices or materials that are of equivalent standards although 
not identical; 

(iii) replacement of devices or materials no longer regularly manufactured with 
the next highest grade or size; 

(iv) any upgrading required by applicable laws, regulations or ordinances; 

(v) replacement devices or materials which are used for reasons of economy 
(e.g., non-stocked items may be uneconomical to purchase); or 

(vi) any upgrading required by the Owner’s written “standards” meeting the 
requirements of Paragraph 3(c); or 

(vii) any discretionary decision by a Utility Owner that is contemplated within a 
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particular standard described in clause (vi) above. 

[Include the following for fiber optic Owner Utilities only:] Extension of an 
Adjustment to the nearest splice boxes shall not be considered a Betterment if 
required by the Owner in order to maintain its written telephony standards. 

Any upgrading required by the Owner’s written “standards” meeting the requirements of 
Paragraph 3(c) shall be deemed to be of direct benefit to the Project. 

(b) It is understood and agreed that Developer will not pay for any Betterments and that 
Owner shall not be entitled to payment therefor. No Betterment may be performed 
hereunder which is incompatible with the Project or the Ultimate Configuration or which 
cannot be performed within the other constraints of applicable law, any applicable 
governmental approvals, and the requirements imposed on the Developer by the CDA, 
including without limitation the scheduling requirements thereunder. Accordingly, the 
parties agree as follows [check one box that applies, and complete if appropriate]: 

The Adjustment of the Owner Utilities pursuant to the Plans does not include any 
Betterment. 

The Adjustment of the Owner Utilities pursuant to the Plans does not include any 
Betterment. The Adjustment of the Owner Utilities pursuant to the Plans 
includes Betterment to the Owner Utilities by reason of [insert explanation, e.g. 

“replacing 12” pipe with 24” pipe]: _____. The Developer has provided to the 
Owner comparative estimates for (i) all work to be performed by the Developer 
pursuant to this Agreement, including work attributable to the Betterment, and 
(ii) the cost to perform such work without the Betterment, which estimates are 
hereby approved by the Owner. The estimated cost of the Developer’s work 
hereunder which is attributable to Betterment is $_____, calculated by subtracting 
(ii) from (i). The percentage of the total cost of the Developer’s work 
hereunder which is attributable to Betterment is _____%, calculated by 
subtracting (ii) from (i), which remainder is divided by (i). 

(c) If Paragraph 10(b) identifies Betterment, the Owner shall advance to the Developer, at 
least fourteen (14) business days prior to the date scheduled for commencement of 
construction for Adjustment of the Owner Utilities, the estimated cost attributable to 
Betterment as set forth in Paragraph 10(b). [If Paragraph 10(b) identifies Betterment, 

check the one appropriate provision]: 

The estimated cost stated in Paragraph 10(b) is the agreed and final amount due 
for Betterment hereunder, and accordingly no adjustment (either up or down) of 
such amount shall be made based on actual costs. 

The Owner is responsible for the Developer’s actual cost for the identified 
Betterment. Accordingly, upon completion of all Adjustment work to be 
performed by both parties pursuant to this Agreement, (i) the Owner shall pay to 
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the Developer the amount, if any, by which the actual cost of the Betterment 
(determined as provided below in this paragraph) exceeds the estimated cost 
advanced by the Owner, or (ii) the Developer shall refund to the Owner the 
amount, if any, by which such advance exceeds such actual cost, as applicable. 
Any additional payment by the Owner shall be due within sixty (60) calendar 

days after Owner’s receipt of the Developer’s invoice therefore, together with 
supporting documentation; any refund shall be due within sixty (60) calendar 

days after completion of the Adjustment work hereunder. The actual cost of 
Betterment incurred by the Developer shall be calculated by multiplying (i) the 
Betterment percentage stated in Paragraph 10(b), by (ii) the actual cost of all 
work performed by the Developer pursuant to this Agreement (including work 
attributable to the Betterment), as invoiced by the Developer to the Owner. 

(d) If Paragraph 10(b) identifies Betterment, the parties shall mutually determine the 
appropriate portion, if any, of the Owner’s indirect costs which were increased by such 
Betterment. Neither party shall unreasonably withhold or delay its approval of a proposal 
in this regard made by the other party. Owner’s invoice to the Developer for its indirect 
costs shall credit the Developer with any Betterment amount determined by the parties 
pursuant to this Paragraph 10(d). 

(e) For any Adjustment from which the Owner recovers any materials and/or parts and 
retains or sells the same, after application of any applicable Betterment credit, the 
Owner’s invoice to the Developer for its indirect costs shall credit the Developer with the 
salvage value for such materials and/or parts, determined in accordance with 23 
C.F.R. Section 645.105(j). 

(f) The determinations and calculations of Betterment described in this Paragraph 10 shall 
exclude right-of-way acquisition costs. Betterment in connection with right-of-way 
acquisition is addressed Paragraph 16. 

11. Project Management. The Developer will provide project management during the Adjustment 
of the Owner Utilities. 

12. Utility Investigations. At the Developer’s request, the Owner shall assist the Developer in 
locating any Utilities (including appurtenances) which are owned and/or operated by Owner and 
may be impacted by the Project. Without limiting the generality of the foregoing, in order to help 
assure that neither the Adjusted Owner Utilities nor existing, unadjusted utilities owned or 
operated by the Owner are damaged during construction of the Project, the Owner shall mark in 
the field the location of all such utilities horizontally on the ground in advance of Project 
construction in the immediate area of such utilities. 

13. Inspection and Acceptance by the Owner 

(a) Throughout the Adjustment construction hereunder, the Owner shall provide adequate 
inspectors for such construction. The work shall be inspected by the Owner’s 
inspector(s) at least once each working day, and more often if such inspections are 
necessary for prudent installation. Further, upon request by the Developer or its 
contractors, the Owner shall furnish an inspector at any reasonable time in which 
construction is underway pursuant to this Agreement, including occasions when 
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construction is underway in excess of the usual forty (40) hour work week and at such 
other times as reasonably required. The Owner agrees to promptly notify the Developer 
of any concerns resulting from any such inspection. 

(b) The Owner shall perform a final inspection of the Adjusted Owner Utilities, including 
conducting any tests as are necessary or appropriate, within five (5) business days after 
completion of construction hereunder. The Owner shall accept such construction if it is 
consistent with the performance standards described in Paragraph 3, by giving written 
notice of such acceptance to the Developer within said five (5) day period. If the 
Owner does not accept the construction, then the Owner shall, not later than the 
expiration of said five (5) day period, notify the Developer in writing of its 
grounds for nonacceptance and suggestions for correcting the problem, and if the 
suggested corrections are justified, the Developer will comply. The Owner shall re-
inspect any revised construction (and re-test if appropriate) and give notice of 
acceptance, not later than five (5) business days after completion of corrective work. 
The Owner’s failure to inspect and/or to give any required notice of acceptance or non-
acceptance within the specified time period shall be deemed acceptance. 

(c) From and after the Owner’s acceptance (or deemed acceptance) of an Adjusted Owner 
Utility, the Owner agrees to accept ownership of, and full operation and maintenance 
responsibility for, such Owner Utility. 

14. Design Changes. The Developer will be responsible for additional Adjustment design and/or 
construction costs necessitated by design changes to the Project, upon the terms specified herein. 

15. Field Modifications. The Developer shall provide the Owner with documentation of any field 
modifications, including Utility Adjustment Field Modifications as well as minor changes 
described in paragraph 17(b), occurring in the Adjustment of the Owner Utilities. 

16. Real Property Interests. 

(a) The Owner has provided, or upon execution of this Agreement shall promptly provide 
to the Developer, documentation acceptable to the Department indicating any right, title 
or interest in real property claimed by the Owner with respect to the Owner Utilities in their 
existing location(s). Such claims are subject to the Department’s approval as part of its 
review of the Utility Assembly as described in Paragraph 2. Claims approved by the 
Department as to rights or interests are referred to herein as “Existing Interests”. 

(b) If acquisition of any new easement or other interest in real property (“New Interest”) is 
necessary for the Adjustment of any Owner Utilities, then the Owner shall be responsible 
for undertaking such acquisition. The Owner shall implement each acquisition hereunder 
expeditiously so that related Adjustment construction can proceed in accordance with the 
Developer’s Project schedules. The Developer shall be responsible for the actual and 
reasonable acquisition costs of any such New Interest (including without limitation the 
Owner’s reasonable overhead charges and legal costs as well as compensation paid to the 
landowner), excluding any costs attributable to Betterment as described in Paragraph 
16(c), and subject to the provisions of Paragraph 16(e); provided, however, that all 
acquisition costs shall be subject to the Developer’s prior written approval. Eligible 
acquisition costs shall be invoiced by the Owner and paid by the Developer pursuant to 
this Agreement, as a segregated component of the Owner’s indirect costs described in 
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Paragraph 6. Any such New Interest shall have a written valuation and shall be acquired 
in accordance with applicable law. 

(c) The Developer shall pay only for replacement in kind of an Existing Interest (e.g., as to 
width and type), unless a New Interest exceeding such standard (i) is required in order to 
accommodate the Project or by compliance with applicable law, or (ii) is called for by the 
Developer in the interest of overall Project economy. Any New Interest which is not 
Developer’s cost responsibility pursuant to the preceding sentence shall be considered a 
Betterment to the extent that it upgrades the Existing Interest which it replaces, or in its 
entirety if the related Owner Utility was not installed pursuant to an Existing Interest. 
Betterment costs shall be solely the Owner’s responsibility. 

(d) For each Existing Interest located within the final Project right of way, upon completion 
of the related Adjustment work and its acceptance by the Owner, the Owner agrees to 
execute a quitclaim deed or other appropriate documentation acceptable to the Department 
relinquishing such Existing Interest to the Department, except that no quitclaim or other 
relinquishment will be required for any Owner Utility remaining or being Adjusted 
within its existing property interest. All quitclaim deeds or other relinquishment 
documents shall be subject to the Department's approval as part of its review of the 
Utility Assembly as described in Paragraph 2. For each such Existing Interest 
relinquished by the Owner, the Developer shall do one of the following to compensate 
the Owner for such Existing Interest, as appropriate: 

(i) If the Owner acquires a New Interest for the affected Owner 
Utility, the Developer shall reimburse the Owner for its actual and 
reasonable acquisition costs in accordance with Paragraph 16(b); or 

(ii) If the Owner does not acquire a New Interest for the affected 
Owner Utility, the Developer shall compensate the Owner for the fair 
market value of such relinquished Existing Interest, as mutually 
agreed between the Owner and the Developer and supported by 
written valuation. 

The compensation provided to the Owner pursuant to either subparagraph (i) or 
subparagraph (ii) above shall constitute complete compensation to the Owner for the 
relinquished Existing Interest, and no further compensation shall be due to the 
Owner from either the Developer or the Department on account of such Existing 
Interest. 

(e) The Owner shall execute a Utility Joint Use Acknowledgement for each Adjusted 
Owner Utility where required pursuant to TxDOT policies. All Joint Use 
Acknowledgments shall be subject to TxDOT approval as part of its review of the Utility 
Assembly as described in Paragraph 2. 

17. Amendments and Modifications. This Agreement may be amended or modified only by a 
written instrument executed by the parties hereto, in accordance with Paragraph 17(a) or 
Paragraph 17(b) below. 

IH 635 Master Utility Adjustment Agmt Developer Managed 
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(a) Except as otherwise provided in Section 17(b), any amendment or modification to this 
Agreement on the plans attached hereto shall be implemented by a Utility Adjustment 
Agreement Amendment (UAAA) in the form of Exhibit B hereto (TxDOT-CDA-U-35A-
DM). The UAAA form can be used for a new scope of work with concurrence of the 
Developer and TxDOT as long as the Design and Construction responsibilities have not 
changed. Each UAAA is subject to the review and approval of the Department, prior to 
its becoming effective for any purpose and prior to any work being initiated thereunder. 
The Owner agrees to keep and track costs separate from other work being performed. 

(b) For purposes of this Paragraph 17(b), “Utility Adjustment Field Modification” shall mean 
any horizontal or vertical design change from the Plans included in a Utility Assembly 
previously approved by the Department, due either to design of the Project or to 
conditions not accurately reflected in the approved Utility Assembly (e.g., shifting the 
alignment of an 8 in. water line to miss a roadway drainage structure). A Utility 
Adjustment Field Modification agreed upon by the Developer and the Owner does not 
require a UAAA, provided that the modified Plans have been submitted to the 
Department for its review and comment, and the process for such review and comment 
has been completed as specified in the CDA. A minor change (e.g., an additional water 
valve, an added Utility marker at a ROW line, a change in vertical bend, etc.) will not be 
considered a Utility Adjustment Field Modification and will not require a UAAA, but 
shall be shown in the documentation required pursuant to Paragraph 15. 

18. Relationship of the Parties. This Agreement does not in any way, and shall not be construed 
to, create a principal/agent or joint venture relationship between the parties hereto and under no 
circumstances shall the Owner or the Developer be considered as or represent itself to be an 
agent of the other. 

19. Entire Agreement. This Agreement embodies the entire agreement between the parties and 
there are no oral or written agreements between the parties or any representations made which are 
not expressly set forth herein. 

20. Assignment; Binding Effect; Department as Third Party Beneficiary. Neither the Owner 
nor the Developer may assign any of its rights or delegate any of its duties under this 
Agreement without the prior written consent of the other party and of the Department, which 
consent may not be unreasonably withheld or delayed; provided, however, that the Developer 
may assign any of its rights and/or delegate any of its duties to the Department or to any other 
entity engaged by the Department to fulfill the Developer’s obligations under the CDA, at 
any time without the prior consent of the Owner. This Agreement shall bind the Owner, the 
Developer, and their successors and permitted assigns, and nothing in this Agreement nor in any 
approval subsequently provided by either party hereto shall be construed as giving any benefits, 
rights, remedies, or claims to any other person, firm, corporation or other entity, including, 
without limitation, any contractor or other party retained for the Adjustment work or the public 
in general; provided, however, that the Owner and the Developer agree that although the 
Department is not a party to this Agreement, the Department is intended to be a third-party 
beneficiary to this Agreement. 

21. Breach by the Developer. If the Owner claims that the Developer has breached any of its 
obligations under this Agreement, the Owner will notify the Developer and the Department in 
writing of such breach, and the Developer shall have 30 days following receipt of such notice in 
which to cure such breach, before the Owner may invoke any remedies which may be available to 
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it as a result of such breach; provided, however, that both during and after such period the 
Department shall have the right, but not the obligation, to cure any breach by the Developer. 
Without limiting the generality of the foregoing, (a) the Department shall have no liability to the 
Owner for any act or omission committed by the Developer in connection with this Agreement, 
including without limitation any reimbursement owed to the Owner hereunder and any claimed 
defect in any design or construction work supplied by the Developer or by its contractors, and (b) 
in no event shall the Department be responsible for any repairs or maintenance to the Owner 
Utilities Adjusted pursuant to this Agreement. 

22. Traffic Control. The Developer shall provide traffic control or reimburse the owner for traffic 
control made necessary by the Adjustment work performed by either the Developer or the Owner 
pursuant to this Agreement, in compliance with the requirements of the Texas Manual on 
Uniform Traffic Control Devices. Betterment percentages calculated in Paragraph 10 shall also 
apply to traffic control costs. 

23. Notices. Except as otherwise expressly provided in this Agreement, all notices or 
communications pursuant to this Agreement shall be sent or delivered to the following: 

The Owner: 
Phone: 
Fax: 

The Developer: 
Phone: 
Fax: 

A party sending a notice of default of this Agreement to the other party shall also send a copy of 
such notice to the Department at the following address: 

The Developer: 
Phone: 
Fax: 

Any notice or demand required herein shall be given (a) personally, (b) by certified or 
registered mail, postage prepaid, return receipt requested, (c) by confirmed fax, or (d) by 
reliable messenger or overnight courier to the appropriate address set forth above. Any 
notice served personally shall be deemed delivered upon receipt, served by facsimile 
transmission shall be deem delivered on the date of receipt as shown on the received 
facsimile, and served by certified or registered mail or by reliable messenger or overnight 
courier shall be deemed delivered on the date of receipt as shown on the addressee's 
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registry or certification of receipt or on the date receipt is refused as shown on the records or 
manifest of the U.S. Postal Service or such courier. Either party may from time to time 
designate any other address for this purpose by written notice to the other party; the 
Department may designate another address by written notice to both parties. 

24. Approvals. Any acceptance, approval, or any other like action (collectively "Approval") 
required or permitted to be given by either the Developer, the Owner or the Department pursuant 
to this Agreement: 

(a) Must be in writing to be effective (except if deemed granted pursuant hereto), 

(b) Shall not be unreasonably withheld or delayed; and if Approval is withheld, such 
withholding shall be in writing and shall state with specificity the reason for withholding 
such Approval, and every effort shall be made to identify with as much detail as possible 
what changes are required for Approval, and 

(c) Except for approvals by the Department, and except as may be specifically provided 
otherwise in this Agreement, shall be deemed granted if no response is provided to the 
party requesting an Approval within the time period prescribed by this Agreement (or 
if no time period is prescribed, then fourteen (14) calendar days), commencing upon 
actual receipt by the party from which an Approval is requested or required, of a request 
for Approval from the requesting party. All requests for Approval shall be sent out by 
the requesting party to the other party in accordance with Paragraph 23. 

25. Time. 

(a) Time is of the essence in the performance of this Agreement. 

(b) All references to “days” herein shall be construed to refer to calendar days, unless 
otherwise stated. 

(c) Neither the Owner nor the Developer shall be liable to the other, and Owner shall 
not be liable to the Department as a third-party beneficiary, in either case for any 
delay in performance under this Agreement from any cause beyond its control and 
without its fault or negligence (“Force Majeure”), such as acts of God, acts of civil or 
military authority, fire, earthquake, strike, unusually severe weather, floods or power 
blackouts. 

26. Department Review and Approval. Notwithstanding any contrary provision of this 
Agreement, if this Agreement and the CDA call for different levels of review for any 
items submitted to the Department (e.g., "approval" as opposed to "review and 
comment"), then the level of review called for by the CDA will prevail for purposes of 
this Agreement. 

27. Continuing Performance. In the event of a dispute, the Owner and the Developer agree to 
continue their respective performance hereunder to the extent feasible in light of the dispute, 
including paying billings, and such continuation of efforts and payment of billings shall not be 
construed as a waiver of any legal right. 

28. Equitable Relief. The Developer and the Owner acknowledge and agree that delays in 
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Adjustment of the Owner Utilities will impact the public convenience, safety and welfare, and 
that (without limiting the parties’ remedies hereunder) monetary damages would be inadequate to 
compensate for delays in the construction of the Project. Consequently, the parties hereto (and 
the Department as well, as a third party beneficiary) shall be entitled to specific performance or 
other equitable relief in the event of any breach of this Agreement which threatens to delay 
construction of the Project; provided, however, that the fact that specific performance or other 
equitable relief may be granted shall not prejudice any claims for payment or otherwise related to 
performance of the Adjustment work hereunder. 

29. Authority. The Owner and the Developer each represents and warrants to the other party that the 
warranting party possesses the legal authority to enter into this Agreement and that it has taken all 
actions necessary to exercise that authority and to lawfully authorize its undersigned signatory to 
execute this Agreement and to bind such party to its terms. Each person executing this 
Agreement on behalf of a party warrants that he or she is duly authorized to enter into this 
Agreement on behalf of such party and to bind it to the terms hereof. 

30. Cooperation. The parties acknowledge that the timely completion of the Project will be 
influenced by the ability of the Owner and the Developer to coordinate their activities, 
communicate with each other, and respond promptly to reasonable requests. Subject to the terms 
and conditions of this Agreement, the Owner and the Developer agree to take all steps reasonably 
required to coordinate their respective duties hereunder, in a manner consistent with the 
Developer’s current and future construction schedules for the Project. 

31. Termination. If the Project is canceled or modified so as to eliminate the necessity of the 
Adjustment work described herein, then the Developer shall notify the Owner in writing and the 
Developer reserves the right to thereupon terminate this Agreement. Upon such termination, the 
parties shall negotiate in good faith an amendment that shall provide mutually acceptable terms 
and conditions for handling the respective rights and liabilities of the parties relating to such 
termination. 

32. Nondiscrimination. Each party hereto agrees, with respect to the work performed by such party 
pursuant to this Agreement, that such party shall not discriminate on the grounds of race, color, 
sex, national origin or disability in the selection and/or retention of contractors and consultants, 
including procurement of materials and leases of equipment. 

33. Captions. The captions and headings of the various paragraphs of this Agreement are for 
convenience and identification only, and shall not be deemed to limit or define the contest of their 
respective paragraphs. 

34. Counterparts. This Agreement may be executed in any number of counterparts. Each such 
counterpart hereof shall be deemed to be an original instrument but all such counterparts together 
shall constitute one and the same instrument. 

35. Effective Date. Except for the provisions of Paragraph 2(a) (which shall become effective 
immediately upon execution of this Agreement by both the Owner and the Developer without 
regard to the Department’s signature), this Agreement shall become effective upon the later of (a) 
the date of signing by the last party (either the Owner or the Developer) signing this Agreement, 
and (b) the completion of the Department’s review and approval as indicated by the 
signature of the Department’s representative, below. 
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APPROVED BY: 
DEPARTMENT 

By:_______________________________________ 

Authorized Signature 

Printed 
Name:___________________________________ 

Title:____________________________________ 

Date:____________________________________ 

OWNER 

[Print Owner Name] 

By:_____________________________________ 

Duly Authorized Representative 

Printed 
Name:___________________________________ 

Title:____________________________________ 

Date:____________________________________ 

DEVELOPER 

[Print DeveloperName] 

By:_____________________________________ 

Duly Authorized Representative 

Title:____________________________________ 

Date:____________________________________ 
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County: 
ROW CSJ No.: 
Const. CSJ No.: 
Highway: 
Limits: 
Fed. Proj. No.: 

EXHIBIT A 

PLANS, SPECIFICATIONS, COST ESTIMATES 
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EXHIBIT B 

UTILITY ADJUSTMENT AGREEMENT AMENDMENT (TxDOT-CDA-U-35A-DM) 
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Const. CSJ No.: 

UTILITY ADJUSTMENT AGREEMENT AMENDMENT (Developer Managed) 

(Amendment No. to Agreement No.: -U- ) 

THIS AMENDMENT TO Master UTILITY ADJUSTMENT AGREEMENT (this “Amendment”), 
by and between , hereinafter identified as the “Developer”, and , hereinafter identified as the 
“Owner”, is as follows: 

WITNESSETH 

WHEREAS, the STATE of TEXAS, acting by and through the Texas Department of Transportation, 
hereinafter identified as the “Department”, proposes to construct the toll project identified above (the 
“Project”, as more particularly described in the “Original Agreement”, defined below); and 

WHEREAS, pursuant to that certain Comprehensive Development Agreement (“CDA”) by and between 
the Department and the Developer with respect to the Project, the Developer has undertaken the 
obligation to design, construct, finance, operate and maintain the Project, including causing the removal, 
relocation, or other necessary adjustment of existing Utilities impacted by the Project; and 

WHEREAS, the Owner and the Developer are parties to that certain Master Utility Adjustment 
Agreement with an effective date of , 20 and designated by the “Agreement No.” indicated 
above, as amended by previous amendments, if any (the “Original Agreement”), which provides for the 
adjustment of certain Utilities owned and/or operated by the Owner; and 

WHEREAS, the parties are required to utilize this Amendment form in order to modify the Original 
Agreement to add the adjustment of Owner utility facilities not covered by the Original Agreement; and 

WHEREAS, the parties desire to amend the Original Agreement to add additional Owner utility 
facility(ies), on the terms and conditions hereinafter set forth. 

NOW, THEREFORE, in consideration of the agreements contained herein, the parties hereto agree as 
follows: 

1. Amendment. The Original Agreement is hereby amended as follows: 

(a) The description of the Owner Utilities and the proposed Adjustment of the Owner Utilities is 
hereby amended to add the following utility facility(ies) (“Additional Owner Utilities”) and 
proposed Adjustment(s) to the Owner Utilities described in the Original Agreement: 

(b) The Plans, as defined in Paragraph 1 of the Original Agreement, are hereby amended to add 
thereto the plans, specifications and cost estimates attached hereto as Exhibit A. 
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(c) The Plans attached hereto as Exhibit A, along with this Amendment, shall be submitted upon 
execution to the Department in accordance with Paragraph 2 of the Original Agreement, and the 
14 day response times in Paragraph 2 shall apply thereto. 

(d) Paragraph 6(a) of the Original Agreement is hereby amended to add thereto the following 
estimation of the Owner’s indirect costs associated with the Adjustment of the Additional Owner 
Utilities [insert below a list of the additional estimated Owner indirect costs, or refer to an 
attached exhibit]: 

(e) The Owner’s indirect costs associated with Adjustment of the additional Owner Utilities shall be 
developed pursuant to the method checked and described below, which for purposes of 
Paragraphs 7 through 11 of the Original Agreement, shall correspond to the procedures set forth 
as (1) through (3) in Paragraph 6(b) of the Original Agreement [check only one box]: 

(1) Actual related indirect costs accumulated in accordance with a work order 
accounting procedure prescribed by the applicable Federal or State regulatory body; or 

(2) Actual related indirect costs accumulated in accordance with an established 
accounting procedure developed by the Owner and which the Owner uses in its regular 
operations; or 

(3) The agreed sum of $ , as supported by the analysis of estimated costs 
included in Paragraph 1(d) of this Amendment. 

[Include the following Paragraphs 1(f), (g), and (h), if the additional work includes a Betterment:] 

(f) Section 10(b) of the Original Agreement is hereby amended to add the following Betterment: 

The Adjustment of the Additional Owner Utilities, pursuant to the Plans as amended herein, 
includes Betterment to the additional Owner Utilities by reason of [insert explanation, e.g. 
“replacing 12” pipe with 24” pipe]: . The Developer has provided to the Owner 
comparative estimates for (i) all work to be performed by the Developer pursuant to this 
Amendment, including work attributable to the Betterment, and (ii) the cost to perform such work 
without the Betterment, which estimates are hereby approved by the Owner. The estimated cost 
of the Developer’s work under this Amendment which is attributable to Betterment is $ , 
calculated by subtracting (ii) from (i). The percentage of the total cost of the Developer’s work 
under this Amendment which is attributable to Betterment is %, calculated by subtracting 
(ii) from (i), which remainder is divided by (i). 

(g) The Owner shall advance to the Developer, at least fourteen (14) days prior to the date scheduled 
for commencement of construction for Adjustment of the additional Owner Utilities, the 
estimated cost attributable to Betterment as set forth in Paragraph 1(f) of this Amendment [Check 
the one appropriate provision]: 

The estimated cost stated in Paragraph 1(f) of this Amendment is the agreed and final 
amount due for Betterment under this Amendment, and accordingly no adjustment (either 
up or down) of such amount shall be made based on actual costs. 

The Owner is responsible for the Developer’s actual cost for the identified Betterment. 
Accordingly, upon completion of all Adjustment work to be performed by both parties 
pursuant to this Amendment, (i) the Owner shall pay to the Developer the amount, if any, 
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by which the actual cost of the Betterment (determined as provided below in this 
paragraph) exceeds the estimated cost advanced by the Owner, or (ii) the Developer shall 
refund to the Owner the amount, if any, by which such advance exceeds such actual cost, 
as applicable. Any additional payment by the Owner shall be due within sixty (60) days 
after Owner’s receipt of the Developer’s invoice therefore, together with supporting 
documentation; any refund shall be due within sixty (60) days after completion of the 
Adjustment work under this Amendment. The actual cost of Betterment incurred by the 
Developer shall be calculated by multiplying (i) the Betterment percentage stated in 
Paragraph 1(f) of this Amendment, by (ii) the actual cost of all work performed by the 
Developer pursuant to this Amendment (including work attributable to the Betterment), 
as invoiced by the Developer to the Owner. 

(h) The determinations and calculations of Betterment described in this Amendment shall exclude 
right-of-way acquisition costs. Betterment in connection with right-of-way acquisition is 
addressed in Paragraph 16 of the Original Amendment. 

(i) Owner and Developer agree to refer to this Amendment, designated by the “Amendment No.” 
and “Agreement Number” indicated on page 1 above, on all future correspondence regarding the 
Adjustment work that is the subject of this Amendment and to track separately all costs relating to 
this Amendment and the Adjustment work described herein. 

(j) [Include any other proposed amendments allowed by applicable law.] 

2. General. 

(a) All capitalized terms used in this Amendment shall have the meanings assigned to them in the 
Original Agreement, except as otherwise stated herein. 

(b) This Amendment may be executed in any number of counterparts. Each such counterpart hereof 
shall be deemed to be an original instrument but all such counterparts together shall constitute 
one and the same instrument. 

(c) Except as amended hereby, the Original Agreement shall remain in full force and effect. In no 
event shall the responsibility, as between the Owner and the Developer, for the preparation of the 
Plans and the Adjustment of the Owner Utilities be deemed to be amended hereby. 

(d) This Amendment shall become effective upon the later of (a) the date of signing by the last party 
(either the Owner or the Developer) signing this Amendment, and (b) the completion of the 
Department’s review as indicated by the signature of the Department’s representative, below. 
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REVIEWED BY: 

DEPARTMENT 

By: ____________________________________ 
Authorized Signature 

Printed 
Name: _______________________________ 

Title: ________________________________ 

Date: ________________________________ 

OWNER 

[Print Owner Name] 

By: _____________________________________ 
Duly Authorized Representative 

Printed 
Name: __________________________________ 

Title: ___________________________________ 

Date: ___________________________________ 

DEVELOPER 

[Print Developer Name] 

By: _____________________________________ 
Duly Authorized Representative 

Printed 
Name: __________________________________ 

Title: ___________________________________ 

Date: ___________________________________ 
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ROW CSJ No.: 
Const. CSJ No.: 
Highway: 
Limits: 
Fed. Proj. No.: 

EXHIBIT C 

STATEMENT COVERING CONTRACT WORK 

(TxDOT-U-48) 
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County: 
ROW CSJ No.: 
Const. CSJ No.: 
Highway: 
Limits: 
Fed. Proj. No.: 

MASTER UTILITY ADJUSTMENT AGREEMENT 

(Owner Managed) 
A g r e e m e n t N o . : - U -

THIS AGREEMENT, by and between __________, hereinafter identified as the “Developer”, and 
__________, hereinafter identified as the "Owner”, is as follows: 

WITNESSETH 

WHEREAS, the STATE OF TEXAS, acting by and through the Texas Department of Transportation, 
hereinafter identified as “TxDOT’ or the “Department”, is authorized to design, construct, operate, 
maintain, and improve toll projects as part of the state highway system throughout the State of Texas, all in 
conformance with the provisions of Chapter 203, Texas Transportation Code, as amended; and 

WHEREAS, the Department proposes to construct a toll project identified as __________ (“Project”), 
[insert brief description of the Project]; and 

WHEREAS, pursuant to Section 203.092 of the Texas Transportation Code, as amended, the cost of the 
removal, relocation, or grade separation of utilities impacted by the Project is the Department’s 
responsibility, as part of the cost of the Project; and 

WHEREAS, pursuant to that certain Comprehensive Development Agreement by and between the 
Department and the Developer with respect to the Project (the “CDA”), the Developer has undertaken the 
obligation to design and construct the Project; and 

WHEREAS, the Developer’s duties pursuant to the CDA include causing the removal, relocation, or other 
necessary adjustment of existing utilities impacted by the Project (collectively, “Adjustment”), at the 
Developer’s expense; and 

WHEREAS, the Project may receive Federal funding, financing and/or credit assistance; and 

WHEREAS, the Developer has notified the Owner that certain of its utility facilities and appurtenances (the 
"Owner Utilities") are in locational conflict with the Project , and has requested that the Owner 
undertake the Adjustment of the Owner Utilities as necessary to accommodate the Project (and the "Ultimate 
Configuration" as hereinafter defined); and 

WHEREAS, the Owner Utilities and the proposed Adjustment of the Owner Utilities are described as follows 
[insert below a description of the affected utility facilities (by type, size and location) as well as a brief 
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description of the nature of the Adjustment work to be performed (e.g., “adjust 12” waterline from approximately 

Highway Station 100+00 to approximately Highway Station 200+00”)]: 

__________; and 

WHEREAS, the Owner recognizes that time is of the essence in completing the work contemplated herein; 
and 

WHEREAS, the Developer and the Owner desire to implement the Adjustment of the Owner Utilities by 
entering into this Agreement. 

AGREEMENT 

NOW, THEREFORE, in consideration of these premises and of the mutual covenants and agreements of the 
parties hereto and other good and valuable consideration, the receipt and sufficiency of which being hereby 
acknowledged, the Developer and the Owner agree as follows: 

1. Preparation of Plans. [Check one box that applies:] 

The Developer has hired engineering firm(s) acceptable to the Owner to perform all 
engineering services needed for the preparation of plans, required specifications, and cost 
estimates, attached hereto as Exhibit A (collectively, the “Plans”), for the proposed 
Adjustment of the Owner Utilities. The Developer represents and warrants that the Plans 
conform to the most recent Utility Accommodation Rules issued by the Texas 
Department of Transportation (“TxDOT”), set forth in 43 Tex. Admin. Code, Part 1, Chapter 
21, Subchapter C, et seq. (the “UAR”). By its execution of this Agreement or by the signing 
of the Plans, Owner hereby approves and confirms that the Plans are in compliance with 
Owner’s “standards” described in Paragraph 3(c). 

The Owner has provided plans, required specifications and cost estimates, attached hereto 
as Exhibit A (collectively, the “Plans”), for the proposed Adjustment of the Owner Utilities. The 
Owner represents and warrants that the Plans conform to the UAR. By its execution of this 
Agreement, Developer hereby approves the Plans. The Owner also has provided to the 
Developer a utility plan view map illustrating the location of existing and proposed utility 
facilities on the Developer’s right of way map of the Project. With regard to its preparation 
of the Plans, Owner represents as follows [check one box that applies]: 

The Owner’s employees were utilized to prepare the Plans, and the charges 
therefore do not exceed the Owner’s typical costs for such work. 

The Owner utilized consulting engineers to prepare the Plans, and the fees for such 
work are not based upon a percentage of construction costs. Further, such fees 
encompass only the work necessary to prepare the Plans for Adjustment of the 
Owner Utilities described herein, and do not include fees for work done on any other 
project. The fees of the consulting engineers are reasonable and are comparable to the 
fees typically charged by consulting engineers in the locale of the Project for 
comparable work for the Owner. 

2. Review by the Department. The parties hereto acknowledge and agree as follows: 
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(a) Upon execution of this Agreement by both the Developer and the Owner, pursuant to the CDA 
the Developer will submit this Agreement, together with the attached Plans, to the Department 
for its review and approval, as part of a package referred to as a “Utility Assembly”. The 
parties agree to cooperate in good faith to modify this Agreement and/or the Plans, as 
necessary and mutually acceptable to both parties, to respond to any comments made by 
the Department thereon. Without limiting the generality of the foregoing, (i) the Owner 
agrees to respond (with comment and/or acceptance) to any modified Plans and/or Agreement 
prepared by the Developer in response to Department comments within fourteen (14) 

business days after receipt of such modifications; and (ii) if the Owner originally prepared 
the Plans, the Owner agrees to modify the Plans in response to Department comments and to 
submit such modified Plans to the Developer for its comment and/or approval (and re-
submittal to the Department for its comment and/or approval) within fourteen (14) business 

days after receipt of the Department’s comments. The Owner’s failure to timely respond to 
any modified Plans submitted by the Developer pursuant to this paragraph shall be deemed 
the Owner’s approval of same. If the Owner fails to timely prepare modified Plans which are 
its responsibility hereunder, then the Developer shall have the right to modify the Plans for the 
Owner’s approval as if the Developer had originally prepared the Plans. The process set forth 
in this paragraph will be repeated until the Owner, the Developer, and the Department have 
all approved this Agreement and accepted the Plans. 

(b) The parties hereto acknowledge and agree that the Department’s review, comments, 
and/or approval of a Utility Assembly or any component thereof is solely for the purpose of 
ascertaining matters of particular concern to the Department, and the Department has, and by 
its review, comments and/or approval of such Utility Assembly or any component thereof 
undertakes, no duty to review the Utility Assembly or its components for their quality or for 
the adequacy of Adjusted facilities (as designed) for the purposes for which they are intended 
to be used or for compliance with law or applicable standards (other than Department 
requirements). 

3. Design and Construction Standards. All design and construction performed for the Adjustment 
work which is the subject of this Agreement shall comply with and conform to the following: 

(a) All applicable local, state and federal laws, regulations, decrees, ordinances and policies, 
including the UAR, the Utility Manual issued by TxDOT (to the extent its requirements are 
mandatory for Utility Adjustments necessitated by the Project, as stated in the CDA and 
communicated to the Owner by the Developer or TxDOT), the requirements of the CDA, 
and the policies of TxDOT; 

(b) The terms of all governmental permits or other approvals, as well as any private 
approvals of third parties necessary for such work; and 

(c) The standard specifications, standards of practice, and construction methods (collectively, 
“standards”) which the Owner customarily applies to facilities comparable to the Owner 
Utilities that are constructed by the Owner or for the Owner by its contractors at the 
Owner’s expense, which standards are current at the time this Agreement is signed by the 
Owner, and which the Owner has submitted to the Developer in writing. 
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Such design and construction also shall be consistent and compatible with (i) the 
Developer’s current design and construction of the Project, (ii) the "Ultimate 
Configuration" for the Project (as that term is defined and used in the CDA), and (iii) any 
other utilities being installed in the same vicinity. The Owner acknowledges receipt from 
the Developer of Project plans and Ultimate Configuration documents as necessary to 
comply with the foregoing. In case of any inconsistency among any of the standards 
referenced in this Agreement, the most stringent standard shall apply. 

4. Construction by the Owner; Scheduling. 

(a) The Owner hereby agrees to perform the construction necessary to Adjust the Owner 
Utilities. All construction work hereunder shall be performed in a good and workmanlike 
manner, and in accordance with the Plans (except for as modified pursuant to Paragraph 17). 
The Owner agrees that during the Adjustment of the Owner Utilities, Owner and its 
contractors will coordinate their work with the Developer so as not to interfere with the 
performance of work on the Project by the Developer or by any other party. “Interfere” means 
any action or inaction that interrupts, interferes, delays or damages Project work. 

(b) The Owner may utilize its own employees or may retain such contractor or contractors as are 
necessary to Adjust the Owner Utilities, through the procedures set forth in Form TxDOT-U-
48 “Statement Covering Contract Work” attached hereto as Exhibit C. If the Owner utilizes 
its own employees for the Adjustment of the Owner Utilities, a Form TxDOT-U-48 is not 
required. If the Adjustment of the Owner Utilities is undertaken by the Owner’s contractor 
under a competitive bidding process, all bidding and contracting shall be conducted in 
accordance with all federal and state laws and regulations applicable to the Owner and the 
Project. 

(c) The Owner shall obtain all permits necessary for the construction to be performed by the Owner 
hereunder, and the Developer shall cooperate in that process as needed. 

(d) The Owner shall commence its construction for Adjustment of each Owner Utility 
hereunder promptly after (i) receiving written notice to proceed therewith from the 
Developer, and (ii) any right of way necessary for such Adjustment has been acquired either 
by the Department (for Adjusted facilities to be located within the Project right of way) or by 
the Owner (for Adjusted facilities to be located outside of the Project right of way), or a right-
of-entry permitting Owner’s construction has been obtained from the landowner by the 
Developer or by the Owner with the Developer’s prior approval. The Owner shall notify the 
Developer at least 72 hours prior to commencing construction for the Adjustment of each 
Owner Utility hereunder. 

(e) The Owner shall expeditiously stake the survey of the proposed locations of the Owner 
Utilities being adjusted, on the basis of the final approved Plans. The Developer shall verify 
that the Owner Utilities, whether moving to a new location or remaining in place, clear the 
planned construction of the Project as staked in the field as well as the Ultimate Configuration. 

(f) The Owner shall complete all of the Utility reconstruction and relocation work, including final 
testing and acceptance thereof (check one box that applies): 
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on or before ______, 20___. 

a duration not to exceed _____ calendar days upon notice to proceed by the 
Developer. 

(g) The amount of reimbursement due to the Owner pursuant to this Agreement for the 
affected Adjustment(s) shall be reduced by ten percent (10%) for each 30-day period (and by 
a pro rata amount of said ten percent (10%) for any portion of a 30-day period) by which 
the final completion and acceptance date for the affected Adjustment(s) exceeds the 
applicable deadline. The provisions of this Paragraph 4(g) shall not limit any other remedy 
available to the Developer at law or in equity as a result of the Owner’s failure to meet any 
deadline hereunder. 

The above reduction applies except to the extent due to (i) Force Majeure as described in 
Paragraph 25(c), (ii) any act or omission of the Developer, if the Owner fails to meet any 
deadline established pursuant to Paragraph 4(f), or (iii) if the Developer and TxDOT 
determine, in their sole discretion, that a delay in the relocation work is the result of 
circumstances beyond the control of the Owner or Owner’s contractor and the Developer will 
not reduce the reimbursement. 

5. Developer Responsible for Costs of Work. With the exception of any “Betterment” as defined 
in Paragraph 10, all work to be performed pursuant to this Agreement shall be at the sole cost and 
expense of the Developer, including but not limited to the engineering costs of the Owner. All costs 
charged to the Developer by the Owner shall be reasonable and shall be computed using rates and 
schedules not exceeding those applicable to the similar work performed by or for the Owner at the 
Owner’s expense. The costs paid by the Developer pursuant to this Agreement shall be full 
compensation to the Owner for all costs incurred by the Owner in Adjusting the Owner Utilities 
(including without limitation costs of relinquishing and/or acquiring right of way), and the 
Department shall have no liability to the Owner for any such costs. Owner expressly acknowledges 
that it shall only be entitled to compensation for any Adjustment(s) covered by this Agreement, 
including costs with respect to real property interests (either acquired or relinquished), from 
the Developer as set forth in this Agreement, and specifically acknowledges that it shall not be 
entitled to compensation or reimbursement from Department or the State of Texas. 

6. Costs of the Work. 

(a) The Owner’s costs for Adjustment of the Owner Utilities shall be derived from (i) the 
accumulated total of costs incurred by the Owner for design and construction of such 
Adjustment, plus (ii) the Owner’s other related costs to the extent permitted pursuant to 
Paragraph 6(c) (including without limitation the eligible engineering costs incurred by the 
Owner for design prior to execution of this Agreement), plus (iii) the Owner’s right of way 
acquisition costs, if any, which are reimbursable pursuant to Paragraph 16. 

(b) The Owner’s costs associated with Adjustment of the Owner Utilities shall be developed 
pursuant to the method checked and described below [check only one box]: 

(1) Actual costs accumulated in accordance with a work order accounting 
procedure prescribed by the applicable Federal or State regulatory body; or 

IH 635 Master Utility Adjustment Agmt Owner Managed 



    
  
      

         

       
         

 

           
      

              
        

          
   

             
   

            
             

              
                

              
        

             
             

              
 

       
              

              
               

             
      

             
         

                
             

           
            

            
           

           
           

  

              

Texas Department of Transportation 
Form TxDOT-CDA-U-35-OM-
Page 6 of 19 Rev. 10/2008 

(2) Actual costs accumulated in accordance with an established accounting 
procedure developed by the Owner and which the Owner uses in its regular 
operations; or 

(3) The agreed sum of $__________, as supported by the analysis of 
estimated costs attached hereto as part of Exhibit A. 

(c) Eligible Owner costs shall include only those authorized under 23 C.F.R. Part 645, 
Subpart A. The Owner agrees that costs referenced in 23 C.F.R. Section 645.1 17(d)(2) are 
not el igible for reimbursement. These regulations can be found at: 
http://www.access.gpo.gov/nara/cfr/waisidx 03/23cfr645 03.html. 

7. Billing, Payment, Records and Audits: Actual Cost Method. The following provisions apply if 
the Owner’s costs are developed under procedure (1) or (2) described in Paragraph 6(b): 

(a) After (i) completion of all Adjustment work to be performed pursuant to this Agreement, (ii) 
the Developer’s final inspection of the Adjustment work by Owner hereunder (and resolution 
of any deficiencies found), and (iii) receipt of an invoice complying with the applicable 
requirements of Paragraph 9, the Developer shall pay to the Owner an amount equal to ninety 
percent (90%) of the Owner’s costs as shown in such final invoice (less amounts previously 
paid, and applicable credits). After completion of the Developer’s audit referenced in 
Paragraph 7(c) and the parties’ mutual determination of any necessary adjustment to the final 
invoice resulting therefrom, the Developer shall make any final payment due so that total 
payments will equal the total amount reflected on such final invoice (as adjusted, if 
applicable). 

(b) When requested by the Owner and properly invoiced in accordance with Paragraph 9, the 
Developer shall make intermediate payments to the Owner based upon the progress of the 
work completed at not more than monthly intervals, and such payments shall not exceed 
eighty percent (80%) of the Owner’s eligible costs as shown in each such invoice (less 
applicable credits). Intermediate payments shall not be construed as final payment for any 
items included in the intermediate payment. 

(c) The Owner shall maintain complete and accurate cost records for all work performed 
pursuant to this Agreement, in accordance with the provisions of 23 C.F.R. Part 645, 
Subpart A. The Owner shall maintain such records for four (4) years after receipt of final 
payment hereunder. The Developer and its representatives shall be allowed to audit such 
records during the Owner’s regular business hours. Unsupported charges will not be 
considered eligible for reimbursement. The parties shall mutually agree upon (and shall 
promptly implement by payment or refund, as applicable) any financial adjustment found 
necessary by the Developer’s audit. The Department, the Federal Highway 
Administration, and their respective representatives also shall be allowed to audit 
such records upon reasonable notice to Owner, during the Owner’s regular 
business hours. 

8. Billing and Payment: Agreed Sum Method. If the Owner’s costs are developed under procedure 
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(3) described in Paragraph 6(b), then the Developer shall make payment to the Owner in the agreed 
amount, after (a) completion of all Adjustment work to be performed pursuant to this Agreement, (b) 
the Developer’s final inspection of the Adjustment work by Owner hereunder (and resolution of any 
deficiencies found), and (c) receipt of an invoice complying with the applicable requirements of 
Paragraph 9. 

9. Invoices. Each invoice submitted by the Owner (i) shall be prepared in the form and manner 
prescribed by 23 C.F.R. Part 645, Subpart A, and (ii) if the Owner’s costs are developed under 
procedure (1) or (2) described in Paragraph 6(b), shall list each of the services performed, the 
amount of time spent and the date on which the service was performed. The original and three (3) 
copies of each invoice shall be submitted to the Developer at the address for notices stated in Paragraph 
23, unless otherwise directed by Developer pursuant to Paragraph 23. The Owner shall make 
commercially reasonable efforts to submit final invoices not later than one hundred twenty (120) days 
after completion of work. The Owner hereby acknowledges and agrees that any of its costs not 
submitted to the Developer within eighteen months following completion of all Adjustment work 
to be performed by both parties pursuant to this Agreement shall be deemed to have been abandoned 
and waived. 

10. Betterment. 

(a) For purposes of this Agreement, the term “Betterment” means any upgrading of an 
Owner Utility being Adjusted that is not attributable to the construction of the Project and is 
made solely for the benefit of and at the election of the Owner, including but not limited to 
an increase in the capacity, capability, efficiency or function of the Adjusted Utility over that 
provided by the existing Utility facility or an expansion of the existing Utility facility; 
provided, however, that the following are not considered Betterments: 

(i) any upgrading which is required for accommodation of the Project; 

(ii) replacement devices or materials that are of equivalent standards although not 
identical; 

(iii) replacement of devices or materials no longer regularly manufactured with the next 
highest grade or size; 

(iv) any upgrading required by applicable laws, regulations or ordinances; 

(v) replacement devices or materials which are used for reasons of economy (e.g., non-
stocked items may be uneconomical to purchase); or 

(vi) any upgrading required by the Owner’s written “standards” meeting the 
requirements of Paragraph 3(c); or 

(vii) any discretionary decision by a Utility Owner that is contemplated within a 
particular standard described in clause (vi) above. 

[Include the following for fiber optic Owner Utilities only:] Extension of an Adjustment 
to the nearest splice boxes shall not be considered a Betterment if required by the Owner in 
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order to maintain its written telephony standards. 

Any upgrading required by the Owner’s written “standards” meeting the requirements of 
Paragraph 3(c) shall be deemed to be of direct benefit to the Project. 

(b) It is understood and agreed that the Developer will not pay for any Betterments and that 
Owner shall not be entitled to payment therefor. No Betterment may be performed in 
connection with the Adjustment of the Owner Utilities which is incompatible with the 
Project or the Ultimate Configuration or which cannot be performed within the other 
constraints of applicable law, any applicable governmental approvals, and the 
requirements imposed on the Developer by the CDA, including without limitation the 
scheduling requirements thereunder. Accordingly, the parties agree as follows [check one 
box that applies, and complete if appropriate]: 

The Adjustment of the Owner Utilities pursuant to the Plans does not include any 
Betterment. 

The Adjustment of the Owner Utilities pursuant to the Plans includes Betterment to 
the Owner Utilities by reason of [insert explanation, e.g. “replacing 12” pipe with 

24” pipe]: _______________________________________________________ 
________________________________________________________________. 
The Owner has provided to the Developer comparative estimates for (i) all costs 
for work to be performed by the Owner pursuant to this Agreement, including work 
attributable to the Betterment, and (ii) the cost to perform such work without the 
Betterment, which estimates are hereby approved by the Developer. The 
estimated amount of the Owner’s costs for work hereunder which is 
attributable to Betterment is $__________ subtracting (ii) from (i). The 
percentage of the total cost of the Owner’s work hereunder which is attributable to 
Betterment is ____%, calculated by subtracting (ii) from (i), which remainder 
shall be divided by (i). 

(c) If Paragraph 10(b) identifies Betterment, then the following shall apply: 

(i) If the Owner’s costs are developed under procedure (3) described in Paragraph 6(b), 
then the agreed sum stated in that Paragraph includes any credits due to the Developer on 
account of the identified Betterment, and no further adjustment shall be made on 
account of same. 

(ii) If the Owner’s costs are developed under procedure (1) or (2) described in 
Paragraph 6(b), the parties agree as follows [If Paragraph 10(b) identifies 

Betterment and the Owner’s costs are developed under procedure (1) or (2), 

check the one appropriate provision]: 

The estimated cost stated in Paragraph 10(b) is the agreed and final amount due for 
Betterment hereunder. Accordingly, each intermediate invoice submitted pursuant 
to Paragraph 7(b) shall credit the Developer with an appropriate percentage of the 
agreed Betterment amount, proportionate to the percentage of completion reflected in 
such invoice. The final invoice submitted pursuant to Paragraph 7(a) shall credit 
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the Developer with the full-agreed Betterment amount. No other adjustment (either 
up or down) shall be made based on actual Betterment costs. 

The Owner is responsible for the actual cost of the identified Betterment, 
determined by multiplying (a) the Betterment percentage stated in Paragraph 10(b), 
by (b) the actual cost of all work performed by the Owner pursuant to this Agreement 
(including work attributable to the Betterment), as invoiced by the Owner to the 
Developer. Accordingly, each invoice submitted pursuant to either Paragraph 7(a) or 
Paragraph 7(b) shall credit the Developer with an amount calculated by 
multiplying (x) the Betterment percentage stated in Paragraph 10(b), by (y) the 
amount billed on such invoice. 

(d) The determinations and calculations of Betterment described in this Paragraph 10 shall 
exclude right-of-way acquisition costs. Betterment in connection with right-of-way 
acquisition is addressed in Paragraph 16. 

11. Salvage. For any Adjustment from which the Owner recovers any materials and/or parts and 
retains or sells the same, after application of any applicable Betterment credit, the Developer 
is entitled to a credit for the salvage value of such materials and/or parts, determined in accordance 
with 23 C.F.R. Section 645.105(j). If the Owner’s costs are developed under procedure (1) or (2) 
described in Paragraph 6(b), then the final invoice submitted pursuant to Paragraph 7(a) shall credit 
the Developer with the full salvage value. If the Owner’s costs are developed under procedure (3) 
described in Paragraph 6(b), then the agreed sum stated in that Paragraph includes any credit due to 
the Developer on account of salvage. 

12. Utility Investigations. At the Developer’s request, the Owner shall assist the Developer in 
locating any Utilities (including appurtenances) which are owned and/or operated by Owner and 
may be impacted by the Project. Without limiting the generality of the foregoing, in order to 
help assure that neither the Adjusted Owner Utilities nor existing, unadjusted utilities owned or 
operated by the Owner are damaged during construction of the Project, the Owner shall mark in 
the field the location of all such utilities horizontally on the ground in advance of Project 
construction in the immediate area of such utilities. 

13. Inspection and Ownership of Owner Utilities. 

(a) The Developer shall have the right, at its own expense, to inspect the Adjustment work 
performed by the Owner or its contractors, during and upon completion of construction. All 
inspections of work shall be completed and any comment provided within five (5) business 
days after request for inspection is received. 

(b) The Owner shall accept full responsibility for all future repairs and maintenance of said 
Owner Utilities. In no event shall the Developer or the Department become responsible for 
making any repairs or maintenance, or for discharging the cost of same. The provisions 
of this Paragraph 13(b) shall not limit any rights which the Owner may have against the 
Developer if the Developer damages any Owner Utility as a result of its Project activities. 

14. Design Changes. The Developer will be responsible for additional Adjustment design and/or 
construction costs necessitated by design changes to the Project, upon the terms specified 
herein. 
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15. Field Modifications. The Owner shall provide the Developer with documentation of any field 
modifications, including Utility Adjustment Field Modifications as well as minor changes as 
described in Paragraph 17(b), occurring in the Adjustment of the Owner Utilities. 

16. Real Property Interests. 

(a) The Owner has provided, or upon execution of this Agreement shall promptly provide to the 
Developer, documentation acceptable to the Department indicating any right, title or interest in 
real property claimed by the Owner with respect to the Owner Utilities in their existing 
location(s). Such claims are subject to the Department’s approval as part of its review of the 
Utility Assembly as described in Paragraph 2. Claims approved by the Department as to 
rights or interests are referred to herein as “Existing Interests”. 

(b) If acquisition of any new easement or other interest in real property (“New Interest”) is 
necessary for the Adjustment of any Owner Utilities, then the Owner shall be responsible for 
undertaking such acquisition. The Owner shall implement each acquisition hereunder 
expeditiously so that related Adjustment construction can proceed in accordance with the 
Developer’s Project schedules. The Developer shall be responsible for the actual and 
reasonable acquisition costs of any such New Interest (including without limitation the 
Owner’s reasonable overhead charges and legal costs as well as compensation paid to the 
landowner), excluding any costs attributable to Betterment as described in Paragraph 
16(c), and subject to the provisions of Paragraph 16(e); provided, however, that all 
acquisition costs shall be subject to the Developer’s prior written approval. Eligible 
acquisition costs shall be invoiced by the Owner and paid by the Developer pursuant to this 
Agreement, as a segregated component of the Owner’s costs described in Paragraph 6. Any 
such New Interest shall have a written valuation and shall be acquired in accordance 
with applicable law. 

(c) The Developer shall pay only for replacement in kind of an Existing Interest (e.g., as to 
width and type), unless a New Interest exceeding such standard (i) is required in order to 
accommodate the Project or by compliance with applicable law, or (ii) is called for by the 
Developer in the interest of overall Project economy. Any New Interest which is not 
Developer’s cost responsibility pursuant to the preceding sentence shall be considered a 
Betterment to the extent that it upgrades the Existing Interest which it replaces, or in its 
entirety if the related Owner Utility was not installed pursuant to an Existing Interest. 
Betterment costs shall be solely the Owner’s responsibility. 

(d) For each Existing Interest located within the final Project right of way, upon completion of 
the related Adjustment work and its acceptance by the Owner, the Owner agrees to execute 
a quitclaim deed or other appropriate documentation acceptable to the Department, 
relinquishing such Existing Interest to the Department, except that no quitclaim or other 
relinquishment will be required for any Owner Utility remaining or being Adjusted within 
its existing property interest. All quitclaim deeds or other relinquishment documents shall 
be subject to the Department's approval as part of its review of the Utility Assembly as 
described in Paragraph 2. For each such Existing Interest relinquished by the Owner, the 
Developer shall do one of the following to compensate the Owner for such Existing Interest, 
as appropriate: 
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(i) If the Owner acquires a New Interest for the affected Owner Utility, the 
Developer shall reimburse the Owner for its actual and reasonable acquisition costs 
in accordance with Paragraph 16(b); or 

(ii) If the Owner does not acquire a New Interest for the affected Owner Utility, the 
Developer shall compensate the Owner for the fair market value of such 
relinquished Existing Interest, as mutually agreed between the Owner and the 
Developer and supported by a written valuation. 

The compensation provided to the Owner pursuant to either subparagraph (i) or 
subparagraph (ii) above shall constitute complete compensation to the Owner for the 
relinquished Existing Interest, and no further compensation shall be due to the Owner 
from either the Developer or the Department on account of such Existing Interest. 

(e) The Owner shall execute a Utility Joint Use Acknowledgement for each Adjusted Owner 
Utility where required pursuant to TxDOT policies. All Utility Joint Use Acknowledgments 
shall be subject to TxDOT approval as part of its review of the Utility Assembly as described 
in Paragraph 2. 

17. Amendments and Modifications. This Agreement may be amended or modified only by a 
written instrument executed by the parties hereto, in accordance with Paragraph 17(a) or Paragraph 
17(b) below. 

(a) Except as otherwise provided in Section 17(b), any amendment or modification to this 
Agreement or the Plans attached hereto shall be implemented by a Utility Adjustment 
Agreement Amendment (UAAA) in the form of Exhibit B hereto (TxDOT-CDA-U-35AOM). 
The UAAA form can be used for a new scope of work with concurrence of the Developer and 
TxDOT as long as the Design and Construction responsibilities have not changed. Each UAAA 
is subject to the review and approval of the Department, prior to its becoming effective for 
any purpose and prior to any work being initiated thereunder. The Owner agrees to keep and 
track costs separate from other work being performed. 

(b) For purposes of this Paragraph 17(b), “Utility Adjustment Field Modification” shall mean any 
horizontal or vertical design change from the Plans included in a Utility Assembly previously 
approved by the Department, due either to design of the Project or to conditions not 
accurately reflected in the approved Utility Assembly (e.g., shifting the alignment of an 8 in. 
water line to miss a roadway drainage structure). A Utility Adjustment Field Modification 
agreed upon by the Developer and the Owner does not require a UAAA, provided that the 
modified Plans have been submitted to the Department for its review and comment, and 
the process for such review and comment has been completed as specified in the CDA. A 
minor change (e.g., an additional water valve, an added Utility marker at a ROW line, a change 
in vertical bend, etc.) will not be considered a Utility Adjustment Field Modification and will 
not require a UAAA, but shall be shown in the documentation required pursuant to 
Paragraph 15. 

18. Relationship of the Parties. This Agreement does not in any way, and shall not be construed to, 
create a principal/agent or joint venture relationship between the parties hereto and under no 
circumstances shall the Owner or the Developer be considered as or represent itself to be an agent of 
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the other. 

19. Entire Agreement. This Agreement embodies the entire agreement between the parties and 
there are no oral or written agreements between the parties or any representations made which are not 
expressly set forth herein. 

20. Assignment; Binding Effect; Department as Third Party Beneficiary. Neither the Owner 
nor the Developer may assign any of its rights or delegate any of its duties under this Agreement 
without the prior written consent of the other party and of the Department, which consent may not be 
unreasonably withheld or delayed; provided, however, that the Developer may assign any of its 
rights and/or delegate any of its duties to the Department or to any other entity engaged by the 
Department to fulfill the 
Developer’s obligations under the CDA, at any time without the prior consent of the Owner. This 
Agreement shall bind the Owner, the Developer, and their successors and permitted assigns, and 
nothing in this Agreement nor in any approval subsequently provided by either party hereto shall be 
construed as giving any benefits, rights, remedies, or claims to any other person, firm, corporation or 
other entity, including, without limitation, any contractor or other party retained for the Adjustment 
work or the public in general; provided, however, that the Owner and the Developer agree that 
although the Department is not a party to this Agreement, the Department is intended to be a third-party 
beneficiary to this Agreement. 

21. Breach by the Developer. If the Owner claims that the Developer has breached any of its 
obligations under this Agreement, the Owner will notify the Developer and the Department in writing 
of such breach, and the Developer shall have 30 days following receipt of such notice in which to cure 
such breach, before the Owner may invoke any remedies which may be available to it as a result of 
such breach; provided, however, that both during and after such period the Department shall have the 
right, but not the obligation, to cure any breach by the Developer. Without limiting the generality of 
the foregoing, (a) the Department shall have no liability to the Owner for any act or omission committed 
by the Developer in connection with this Agreement, including without limitation any reimbursement 
owed to the Owner hereunder, and (b) in no event shall the Department be responsible for any repairs 
or maintenance to the Owner Utilities Adjusted pursuant to this Agreement. 

22. Traffic Control. The Developer shall provide traffic control or reimburse the owner for traffic 
control made necessary by the Adjustment work performed by either the Developer or the Owner 
pursuant to this Agreement, in compliance with the requirements of the Texas Manual on Uniform 
Traffic Control Devices. Betterment percentages calculated in Paragraph 10 shall also apply to the 
traffic control costs. 

23. Notices.Except as otherwise expressly provided in this Agreement, all notices or 
communications pursuant to this Agreement shall be sent or delivered to the following: 

The Owner: 
Phone: 
Fax: 

The Developer: 
Phone: 
Fax: 

IH 635 Master Utility Adjustment Agmt Owner Managed 
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A party sending a notice of default of this Agreement to the other party shall also send a copy of such 
notice to the Department at the following address: 

The Department: 
Phone: 
Fax: 

Any notice or demand required herein shall be given (a) personally, (b) by certified or registered mail, 
postage prepaid, return receipt requested, (c) by confirmed fax, or (d) by reliable messenger or 
overnight courier to the appropriate address set forth above. Any notice served personally shall be 
deemed delivered upon receipt, served by facsimile transmission shall be deem delivered on the date 
of receipt as shown on the received facsimile, and served by certified or registered mail or by 
reliable messenger or overnight courier shall be deemed delivered on the date of receipt as shown 
on the addressee's registry or certification of receipt or on the date receipt is refused as shown on 
the records or manifest of the U.S. Postal Service or such courier. Either party may from time to 
time designate any other address for this purpose by written notice to the other party; the Department 
may designate another address by written notice to both parties. 

24. Approvals. Any acceptance, approval, or any other like action (collectively "Approval") required or 
permitted to be given by either the Developer, the Owner or the Department pursuant to this 
Agreement: 

(a) Must be in writing to be effective (except if deemed granted pursuant hereto), 

(b) Shall not be unreasonably withheld or delayed; and if Approval is withheld, such 
withholding shall be in writing and shall state with specificity the reason for withholding 
such Approval, and every effort shall be made to identify with as much detail as possible 
what changes are required for Approval, and 

The Owner: 

Phone: 

The Developer: 

Phone: 
Fax: 

(c) Except for approvals by the Department, and except as may be specifically provided 
otherwise in this Agreement, shall be deemed granted if no response is provided to the 
party requesting an Approval within the time period prescribed by this Agreement (or if no 
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time period is prescribed, then fourteen (14) calendar days), commencing upon actual receipt 
by the party from which an Approval is requested or required, of a request for Approval 
from the requesting party. All requests for Approval shall be sent out by the requesting party 
to the other party in accordance with Paragraph 23. 

25. Time; Force Majeure. 

(a) Time is of the essence in the performance of this Agreement. 

(b) All references to “days” herein shall be construed to refer to calendar days, unless 
otherwise stated. 

(c) Neither the Owner nor the Developer shall be liable to the other, and the Owner shall 
not be liable to the Department as a third-party beneficiary, in either case for any delay 
in performance under this Agreement from any cause beyond its control and without its 
fault or negligence (“Force Majeure”), such as acts of God, acts of civil or military 
authority, fire, earthquake, strike, unusually severe weather, floods or power blackouts. If 
any such event of Force Majeure occurs, the Owner agrees, if requested by the 
Developer, to accelerate its efforts hereunder if reasonably feasible in order to regain lost 
time, so long as the Developer agrees to reimburse the Owner for such the reasonable and 
actual costs of such efforts. 

26. Department Review and Approval. Notwithstanding any contrary provision of this Agreement, if 
this Agreement and the CDA call for different levels of review for any items submitted to the 
Department (e.g., "approval" as opposed to "review and comment"), then the level of review called 
for by the CDA will prevail for purposes of this Agreement. 

27. Continuing Performance. In the event of a dispute, the Owner and the Developer agree to continue 
their respective performance hereunder to the extent feasible in light of the dispute, including paying 
billings, and such continuation of efforts and payment of billings shall not be construed as a waiver of 
any legal right. 

28. Equitable Relief. The Developer and the Owner acknowledge and agree that delays in 
Adjustment of the Owner Utilities will impact the public convenience, safety and welfare, and that 
(without limiting the parties’ remedies hereunder) monetary damages would be inadequate to compensate 
for delays in the construction of the Project. Consequently, the parties hereto (and the Department as 
well, as a third party beneficiary) shall be entitled to specific performance or other equitable relief in 
the event of any breach of this Agreement which threatens to delay construction of the Project; 
provided, however, that the fact that specific performance or other equitable relief may be granted shall 
not prejudice any claims for payment or otherwise related to performance of the Adjustment work 
hereunder. 

29. Authority. The Owner and the Developer each represents and warrants to the other party that the 
warranting party possesses the legal authority to enter into this Agreement and that it has taken all 
actions necessary to exercise that authority and to lawfully authorize its undersigned signatory to 
execute this Agreement and to bind such party to its terms. Each person executing this Agreement on 
behalf of a party warrants that he or she is duly authorized to enter into this Agreement on behalf of 
such party and to bind it to the terms hereof. 
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30. Cooperation. The parties acknowledge that the timely completion of the Project will be 
influenced by the ability of the Owner (and its contractors) and the Developer to coordinate their 
activities, communicate with each other, and respond promptly to reasonable requests. Subject to the 
terms and conditions of this Agreement, the Owner and the Developer agree to take all steps 
reasonably required to coordinate their respective duties hereunder in a manner consistent with the 
Developer’s current and future construction schedules for the Project. The Owner further agrees to 
require its contractors to coordinate their respective work hereunder with the Developer. 

31. Termination. If the Project is canceled or modified so as to eliminate the necessity of the 
Adjustment work described herein, then the Developer shall notify the Owner in writing and the 
Developer reserves the right to thereupon terminate this Agreement. Upon such termination, the parties 
shall negotiate in good faith an amendment that shall provide mutually acceptable terms and 
conditions for handling the respective rights and liabilities of the parties relating to such termination. 

32. Nondiscrimination. Each party hereto agrees, with respect to the work performed by such party 
pursuant to this Agreement, that such party shall not discriminate on the grounds of race, color, sex, 
national origin or disability in the selection and/or retention of contractors and consultants, including 
procurement of materials and leases of equipment. 

33. Captions. The captions and headings of the various paragraphs of this Agreement are for 
convenience and identification only, and shall not be deemed to limit or define the content of their 
respective paragraphs. 

34. Counterparts. This Agreement may be executed in any number of counterparts. Each such 
counterpart hereof shall be deemed to be an original instrument but all such counterparts together 
shall constitute one and the same instrument. 

35. Effective Date. Except for the provisions of Paragraph 2(a) (which shall become effective 
immediately upon execution of this Agreement by both the Owner and the Developer without regard 
to the Department’s signature), this Agreement shall become effective upon the later of (a) the date of 
signing by the last party (either the Owner or the Developer) signing this Agreement, and (b) the 
completion of the Department’s review and approval as indicated by the signature of the 
Department’s representative, below. 

APPROVED  BY: OWNER 

DEPARTMENT 

[Print Owner Name] 

By:__________________________________ By:___________________________________ 

Authorized Signature Duly Authorized Representative 

Printed Printed 
Name:________________________________ Name:_________________________________ 

Title:_________________________________ Title:__________________________________ 
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Date:_________________________________ Date:___________________________________ 

DEVELOPER 

[Print Developer Name] 

By:___________________________________ 

Duly Authorized Representative 

Title:__________________________________ 

Date:__________________________________ 

IH 635 Master Utility Adjustment Agmt Owner Managed 
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County: 
ROW CSJ No.: 
Const. CSJ No.: 
Highway: 
Limits: 
Fed. Proj. No.: 

EXHIBIT A 

PLANS, SPECIFICATIONS, COST ESTIMATES 
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County: 
ROW CSJ No.: 
Const. CSJ No.: 
Highway: 
Limits: 
Fed. Proj. No.: 

EXHIBIT B 

UTILITY ADJUSTMENT AGREEMENT AMENDMENT 

(TxDOT-CDA-U-35A-OM) 
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Form TxDOT-CDA-U-35A-OM County: 
Page 1 of 4 Rev. 5/2006 Highway: 

Limits: 
Fed. Proj. No.: 
ROW CSJ No.: 
Const. No.: 

UTILITY ADJUSTMENT AGREEMENT AMENDMENT (Owner Managed) 

(Amendment No. to Agreement No.: -U- ) 

THIS AMENDMENT TO MASTER UTILITY ADJUSTMENT AGREEMENT (this 
“Amendment”), by and between , hereinafter identified as the “Developer”, and , hereinafter 
identified as the “Owner”, is as follows: 

WITNESSETH 

WHEREAS, the STATE of TEXAS, acting by and through the Texas Department of Transportation, 
hereinafter identified as the “Department”, proposes to construct the toll project identified above (the 
“Project”, as more particularly described in the “Original Agreement”, defined below); and 

WHEREAS, pursuant to that certain Comprehensive Development Agreement (“CDA”) by and between 
the Department and the Developer with respect to the Project, the Developer has undertaken the 
obligation to design, construct, finance, operate and maintain the Project, including causing the removal, 
relocation, or other necessary adjustment of existing Utilities impacted by the Project; and 

WHEREAS, the Owner and the Developer are parties to that certain Master Utility Adjustment 
Agreement with an effective date of , 20 and designated by the “Agreement No.” indicated 
above, as amended by previous amendments, if any (the “Original Agreement”), which provides for the 
adjustment of certain Utilities owned and/or operated by the Owner; and 

WHEREAS, the parties are required to utilize this Amendment form in order to modify the Original 
Agreement to add the adjustment of Owner utility facilities not covered by the Original Agreement; and 

WHEREAS, the parties desire to amend the Original Agreement to add additional Owner utility 
facility(ies), on the terms and conditions hereinafter set forth. 

NOW, THEREFORE, in consideration of the agreements contained herein, the parties hereto agree as 
follows: 

1. Amendment. The Original Agreement is hereby amended as follows: 

(a) The description of the Owner Utilities and the proposed Adjustment of the Owner Utilities in the 
Original Agreement is hereby amended to add the following utility facility(ies) (“additional 
Owner Utilities”) and proposed Adjustment(s): 

(b) The Plans, as defined in Paragraph 1 of the Original Agreement, are hereby amended to add 
thereto the plans, specifications and cost estimates attached hereto as Exhibit A. 
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(c) The Plans attached hereto as Exhibit A, along with this Amendment, shall be submitted upon 
execution to the Department in accordance with Paragraph 2 of the Original Agreement, and the 
14 day response times in Paragraph 2 shall apply thereto. 

(d) Paragraph 4(f) of the Original Agreement is hereby amended to add the following deadline for the 
Adjustment of the additional Owner Utilities [check one box that applies]: 

Owner shall complete all of the utility reconstruction and relocation work, including final 
testing and acceptance thereof, on or before , 20 . 

Owner shall complete all of the utility reconstruction and relocation work, including final 
testing and acceptance thereof, within calendar days after delivery to Owner of a 
notice to proceed by Developer. 

(e) The Owner’s costs associated with Adjustment of the additional Owner Utilities shall be 
developed pursuant to the method checked and described below, which for purposes of 
Paragraphs 7 through 11 of the Original Agreement, shall correspond to the procedures set forth 
as (1) through (3) in Paragraph 6(b) of the Original Agreement [check only one box]: 

(1) Actual costs accumulated in accordance with a work order accounting procedure 
prescribed by the applicable Federal or State regulatory body; or 

(2) Actual costs accumulated in accordance with an established accounting procedure 
developed by the Owner and which the Owner uses in its regular operations; or 

(3) The agreed sum of $ , as supported by the analysis of estimated costs attached 
hereto as part of Exhibit A. 

[Include the following Paragraphs 1(f), (g), and (h), if the additional work includes a Betterment:] 

(f) Section 10(b) is hereby amended to add the following Betterment: 

The Adjustment of the additional Owner Utilities, pursuant to the Plans as amended herein, 
includes Betterment to the additional Owner Utilities by reason of [insert explanation, e.g. 
“replacing 12” pipe with 24” pipe]: . The Owner has provided to the Developer 
comparative estimates for (i) all costs for work to be performed by the Owner pursuant to this 
Amendment, including work attributable to the Betterment, and (ii) the cost to perform such work 
without the Betterment, which estimates are hereby approved by the Developer. The estimated 
amount of the Owner’s costs for work under this Agreement which is attributable to Betterment is 
$ , calculated by subtracting (ii) from (i). The percentage of the total cost of the Owner’s 
work hereunder which is attributable to Betterment is %, calculated by subtracting (ii) from 
(i) which remainder shall be divided by (i). 

(g) The following shall apply to any Betterment described in Paragraph 1(f) of this Amendment: 

(i) If the Owner’s costs are developed under procedure (3) described in Paragraph 1(e) of this 
Amendment, then the agreed sum stated in that Paragraph includes any credits due to the 
Developer on account of the identified Betterment, and no further adjustment shall be made 
on account of same. 
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(ii) If the Owner’s costs are developed under procedure (1) or (2) described in Paragraph 1(e) of 
this Amendment, the parties agree as follows [check the one appropriate provision]: 

The estimated cost stated in Paragraph 1(f) of this Amendment is the agreed and final 
amount due for Betterment under this Amendment. Accordingly, each intermediate 
invoice submitted for Adjustment(s) of the additional Owner Utilities pursuant to 
Paragraph 7(b) of the Original Agreement shall credit the Developer with an appropriate 
percentage of the agreed Betterment amount, proportionate to the percentage of 
completion reflected in such invoice. The final invoice submitted pursuant to Paragraph 
7(a) of the Original Agreement shall credit the Developer with the full agreed Betterment 
amount. No other adjustment (either up or down) shall be made based on actual 
Betterment costs. 

The Owner is responsible for the actual cost of the identified Betterment, determined by 
multiplying (a) the Betterment percentage stated in Paragraph 1(f) of this Amendment, by 
(b) the actual cost of all work performed by the Owner pursuant to this Amendment 
(including work attributable to the Betterment), as invoiced by the Owner to the 
Developer. Accordingly, each invoice submitted for Adjustment of the additional Owner 
Utilities pursuant to either Paragraph 7(a) or Paragraph 7(b) of the Original Agreement 
shall credit the Developer with an amount calculated by multiplying (x) the Betterment 
percentage stated in Paragraph 1(f) of this Amendment, by (y) the amount billed on such 
invoice. 

(h) The determinations and calculations of Betterment described in this Amendment shall exclude 
right-of-way acquisition costs. Betterment in connection with right-of-way acquisition is 
addressed in Paragraph 16 of the Original Agreement. 

(i) Owner and Developer agree to refer to this Amendment, designated by the “Amendment No.” 
and “Agreement number” indicated on page 1 above, on all future correspondence regarding the 
Adjustment work that is the subject of this Amendment and to track separately all costs relating to 
this Amendment and the Adjustment work described herein. 

(j) [Include any other proposed amendments in compliance with the applicable law.] 

2. General. 

(a) All capitalized terms used in this Amendment shall have the meanings assigned to them in the 
Original Agreement, except as otherwise stated herein. 

(b) This Amendment may be executed in any number of counterparts. Each such counterpart hereof 
shall be deemed to be an original instrument but all such counterparts together shall constitute 
one and the same instrument. 

(c) Except as amended hereby, the Original Agreement shall remain in full force and effect. In no 
event shall the responsibility, as between the Owner and the Developer, for the preparation of the 
Plans and the Adjustment of the Owner Utilities be deemed to be amended hereby. 



    
  
      

                   
               

            
 

  
 

 
 

  
  

 

 
   

 
  

   
 
  

  

  

 
  

  

  

 
 

 

 
   

 
  

   

 
 
  

  

  
 

________________________________________ 

________________________________________ 

Texas Department of Transportation 
Form TxDOT-CDA-U-35A-OM 
Page 4 of 4 Rev. 5/2006 

(d) This Amendment shall become effective upon the later of (a) the date of signing by the last party 
(either the Owner or the Developer) signing this Amendment, and (b) the completion of the 
Department’s review as indicated by the signature of the Department’s representative, below. 

REVIEWED BY: 
DEPARTMENT 

By: ____________________________________ 
Authorized Signature 

Printed 
Name: _______________________________ 

Title: ________________________________ 

Date: ________________________________ 

OWNER 

[Print Owner Name] 

By: _____________________________________ 
Duly Authorized Representative 

Printed 
Name: __________________________________ 

Title: ___________________________________ 

Date: ___________________________________ 

DEVELOPER 

[Print Developer Name] 

By: _____________________________________ 
Duly Authorized Representative 

Printed 
Name: __________________________________ 

Title: ___________________________________ 

Date: ___________________________________ 
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County: 
ROW CSJ No.: 
Const. CSJ No.: 
Highway: 
Limits: 
Fed. Proj. No.: 

EXHIBIT C 

STATEMENT COVERING CONTRACT WORK 

(TxDOT-U-48) 
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TxDOT 
UTILITY ADJUSTMENT CHECKLIST 

(To be included with submittal) 
IH 635-U-No.: 

Utility Owner Name: 

County: 

Jurisdictions: 

Estimated Dollar Amount of Utility Adjustment/Cost to Developer: 

ROW CSJ No.: 

Construction CSJ No.: 

Segment Number: 

Actual Cost or Lump Sum (Check one) 

Federal-Aid ROW Project No.: 

Alternate Procedure Approval Date: 

Highway Station Limits (To & From): 

Description/Scope of Work: 

1. Yes No N/A Approved & current ROW Maps on file with TxDOT? 

2. Yes No N/A Is the Utility Adjustment within the Project ROW limits or 
directly related to work required within Project ROW limits? 

3. Yes No N/A Are explanations and clarifications included in the transmittal 
to describe unique conditions affecting the Utility? 

4. Yes No N/A Have (3) identical originals of the Utility Assembly with plans 
been submitted, of which one original should be color-coded? 

5. Yes No N/A Has the Developer’s Utility Design Coordinator located on the 
plans the major items of material listed on the estimate by 
scaling or stationing? 

6. Yes No N/A Have the existing and proposed Utility facilities been plotted 
on the ROW map and attached with this submission? 
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7. 

8. 

9. 

10. 

11. 

12. 

13. 

14. 

15. 

16. 

17. 

18. 

19. 

20. 

21. 

Yes 

Yes 

Yes 

Yes 

Yes 

Yes 

Yes 

Yes 

Yes 

Yes 

Yes 

Yes 

Yes 

Yes 

Yes 

No 

No 

No 

No 

No 

No 

No 

No 

No 

No 

No 

No 

No 

No 

No 

N/A 

N/A 

N/A 

N/A 

N/A 

N/A 

N/A 

N/A 

N/A 

N/A 

N/A 

N/A 

N/A 

N/A 

N/A 

Have the Utility Adjustments been designed for the Ultimate 
Configuration? 

Has the Utility Owner signed the plans for a Developer 
Managed MUAA (DM)? 

Has the Utility Owner signed the plans for an Owner Managed 
(OM) MUAA that allows for the Developer to design for the 
Utility Adjustment? 

If the agreed sum method has been marked, has a detailed, 
itemized estimate and matching plans been provided? 

Is the Utility consultant-engineering contract reviewed and 
approved by the Developer’s Utility Manager (UM)? 

Are all forms submitted complete and correct for the 
situation/circumstance of the Utility Adjustment? 

Has the Statement Covering Utility Construction Contract 
Work (TxDOT Form ROW-U-48) been submitted for work 
completed by an owner-managed contractor? 

Is the Utility Assembly folded so as to fit into an 8.5” x 11” 
file? 

Are any of the proposed Utility facilities installed 
longitudinally inside the control of access, excluding areas 
near ramp terminals? 

Has Barlow’s Formula information been submitted for 
unencased high-pressure pipelines? The following information 
is required to complete Barlow’s formula. S=Yield Strength, 
Wall thickness = t, Outside Diameter = D, Design Factor = F. 
Maximum Operating Pressure must also be given and 
compared to the pressure calculated with Barlow’s. The 
Barlow calculation must be shown with the submission. 

If the pipeline is unencased, is there adequate coating, 
wrapping and cathodic protection? 

Are replacement Utility ROW charges justified and supported? 

If yes to #18, is an affidavit and an ownership instrument (i.e. 
easement, license or deed) included? 

Do Utility Adjustment plans demonstrate Utility 
Accommodation Rules compliance, including minimum depth 
of cover from proposed grade and casing requirements? 

Is the proposed Utility Adjustment shown on the plans with 
stationing and offsets from centerline, edge of pavement, or 
ROW lines? 
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22. Yes No N/A Are backfill requirements met? 

23. Yes No N/A Is a schedule of work provided by/required of the Utility 
company if the Utility Adjustment is large and complex? 

24. Yes No N/A Is a Betterment credit applicable? 

25. Yes No N/A If yes to #24, is the credit calculated and applied properly? 

26. Yes No N/A Is accrued depreciation credit applicable? 

27. Yes No N/A If accrued depreciation is applicable, is credit applied 
properly? 

28. Yes No N/A Is salvage credit applicable? 

29. Yes No N/A If salvage credit applicable, is the credit applied properly? 

30. Yes No N/A Are overheads and loadings checked for reasonableness? 

31. Yes No N/A Are cost estimate extensions checked? 

32. Yes No N/A Is a correct & recorded Quitclaim Deed (TxDOT Form ROW-
N-30) submitted, if required? 

33. Yes No N/A Has a recommendation for approval been stated on the 
transmittal memorandum? 

34. Yes No N/A Is the Utility Adjustment in only one jurisdiction? 

35. Yes No N/A If the Utility Adjustment is in more than one jurisdiction, have 
the percentages in each jurisdiction been detailed in the 
transmittal memorandum? 

36. Yes No N/A Are the sign-off forms attached? 

37. Yes No N/A Have the plans for the Utility Adjustment been sealed by a 
Registered Professional Engineer? 
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Prepared by: 

Utility Design Coordinator 

Approved by: 

Utility Manager 

Recommended for Approval by: ____________________________ 
Quality Control 

Date: 

Comments: 



    
  
          

 
    

     
 

         
         
        

         
         
                      

 
 
                      

            
               

            
 

             
          

            
 

                 
        

 
 

              
 
 
       
 
 
 
 
 
 
 

    
                
 
      

  
              

  
     

 
 

            
       

 

Texas Department of Transportation 
Form TxDOT-USO-UDC 
Page 1 of 1 Rev. 5/2006 

Developer’s Utility Design Coordinator 
Utility No Conflict Sign-Off Form 

Utility Design Coordinator: 
Date plans received: 
Utility Company: 
Assembly “U” number: 
Type of Utilities: 
Date on Utility’s plans: No. of sheets in Utility’s plans: 

I, the Utility Design Coordinator (UDC) on behalf of the Developer ( ) certify that a review of 
the above referenced Utility plans concerning the proposed interim and ultimate highway 
improvements for the IH 635 Managed Lanes Project has been completed and has not identified 
any conflicts between the Utility’s proposed relocation and any design features. 

Design features include but are not limited to pavement structures, drainage facilities, bridges, 
retaining walls, traffic signals, illumination, signs, foundations, duct/conduit, ground boxes, 
erosion control facilities, water quality facilities and other Developer-Managed Utilities. 

Any design changes to the roadway after the signing of this form will be coordinated through the 
Developer’s Utility Manager and the affected Utility Owner. 

Check box if there are any areas of concern and insert comments below: 

Print Name: 
(UDC) Date: 

Utility Design Coordinator (UDC) 

Sign Name: 
(UDC) Date: 

Utility Coordination 
Firm Name: 

This form must be completed/signed and included in each Utility Assembly 
submitted to the Texas Department of Transportation 
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Developer’s Utility Manager 
Utility No Conflict Sign-Off Form 

Utility Manager: 
Date plans received: 
Utility Company: 
Assembly “U” number: 
Type of Utilities: 
Date on Utility’s plans: No. of sheets in Utility’s plans: 

I, the Utility Manager (UM) working on behalf of the Developer ( ) certify that a review of the 
above referenced Utility plans concerning the proposed ultimate highway improvements for the IH 
635 Managed Lanes Project has been completed and has not identified any conflicts between the 
Utility’s proposed relocation and any existing and/or proposed Utilities. 

The proposed Utility plans conform to Title 43, Texas Administrative Code, Section 21.31 – 21.56 
of the Utility Accommodation Rules. 

Check box if there are any areas of concern and insert comments below: 

Print Name: 
(Utility Manager-
UM) Date: 

Sign Name: 
(UM) Date: 

Print Name: 
(Utility Design 
Coordinator – 
UDC) Date: 

Sign Name: 
(UDC) Date: 

Utility 
Coordination 
Firm Name: 

This form must be completed/signed and included in each Utility Assembly 
submitted to the Texas Department of Transportation 


