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Item 32 
Performance Warranty 

[This Item 32 is used when TxDOT requires a five-year Performance Warranty as provided in Section 2.1.4 of the Design-Build 
Agreement (DBA). A five-year Performance Warranty cannot be used with a Capital Maintenance Agreement (CMA). Where a 
five-year Performance Warranty is used, DBA Exhibit 4 describes associated amendments to the General Conditions. When 
using a five-year Performance Warranty, the DBA also includes a one-year general Warranty (materials and workmanship) for all 
Elements of the Work per Section 3.8 of the General Conditions (as amended by DBA Exhibit 4).] 

32.1 General Requirements 

32.1.1 General Warranty Obligation 

Throughout the Warranty Term, Design-Build (DB) Contractor shall: 

▪ Conduct Warranty inspections at the specified frequency within the Warranty Limits, providing 
TxDOT the opportunity to attend; 

▪ Keep a record of all Warranty Defects either notified by TxDOT or identified from inspections 
and the status of repair; 

▪ Respond within the specified periods to TxDOT notification of a Warranty Defect and request 
for a Warranty Action Plan; 

▪ Perform Warranty Action for all Warranty Defects within the specified repair periods and in 
accordance with the Contract Documents and the approved Warranty Action Plan; 

▪ Minimize delay and inconvenience to Users when performing Warranty Action; 

▪ Minimize the risk of damage, disturbance, or destruction of third-party property during the 
performance of Warranty Action; 

▪ Report to TxDOT on the status of Warranty Action; and 

▪ Perform all other obligations identified in this Item 32 and the Contract Documents related to 
the Warranty. 

32.1.1 Warranty Limits 

The Warranty Limits are provided in Exhibit 4, Appendix 2 to the Design-Build Agreement (DBA), based upon 
the TxDOT Schematic Design. DB Contractor shall prepare and submit updated Warranty Limits for TxDOT’s 
approval no later than 60 days before Final Acceptance. Warranty Limits shall be consistent with the 
principles and extents shown in Exhibit 4, Appendix 2 to the DBA and consistent with DB Contractor’s Final 
Design. As a condition to Final Acceptance, DB Contractor shall ensure that the Warranty Limits are correctly 
and clearly identified including the use of pavement markers approved by TxDOT where Warranty Limits are 
not otherwise clearly delineated. DB Contractor shall ensure that all markers are correctly positioned and 
visible as part of the Warranty annual inspection. 

32.2 Authorized Representative 

Throughout the Warranty Term, DB Contractor shall nominate an individual as the Authorized Representative 
who is an employee of the DB Contractor and has the authority to respond to all contractual matters that may 
arise throughout the Warranty Term on behalf of the DB Contractor. The Authorized Representative’s 
responsibilities shall include: 

▪ Response to TxDOT communications and requests for Warranty Action; 

▪ Ensuring that the Warranty Bond is in place; 

▪ Ensuring appropriately qualified personnel from the DB Contractor are in attendance at 
Warranty Inspections; 

▪ Where required by TxDOT, preparing a Warranty Action Plan for TxDOT’s approval; 
▪ Ensuring Warranty Action is performed in accordance with the approved Warranty Action Plan 

and the Contract Documents; 

▪ Arranging for the prompt performance of Warranty Action within the prescribed repair periods; 
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▪ Preparation and timely submittal of required Warranty reports; and 

▪ Maintenance of necessary insurances during the performance of Warranty Action. 

DB Contractor shall provide no less than 60 days’ notice of its intention to replace the Authorized 
Representative. 

32.3 Performance Warranty Requirements 

32.3.1 Warranty Performance Sections 

The basis of all inspections and reporting of Warranty Defects shall be Warranty Performance Sections 
which shall be a maximum 0.1 miles in length. DB Contractor shall prepare drawings identifying the Warranty 
Performance Sections and shall submit and update these plans for TxDOT approval with the Warranty Limits 
drawings. DB Contractor shall use the applicable TxDOT reference marker system to define Warranty 
Performance Sections. 

32.3.2 Warranty Performance and Measurement Table 

The Performance Warranty applies to the Performance Warranty Elements identified in Attachment 32-1 
(Warranty Performance and Measurement Table). 

The Warranty Performance and Measurement Table shows, for each Performance Warranty Element: 

▪ A performance objective that each Performance Warranty Element is required to meet or 
exceed; 

▪ The maximum permitted repair period for the completion of Warranty Action by DB Contractor; 

▪ Inspection and measurement methods that DB Contractor shall use to determine compliance; 

▪ Measurement records with specified performance thresholds defining when Warranty Action 
shall occur; and 

▪ Minimum requirements for Warranty Action as further described in Section 32.5. 

For each measurement record, the condition of the Performance Warranty Element shall meet or exceed the 
specified requirement, otherwise a Warranty Defect exists and DB Contractor shall perform Warranty Action. 
The repair period for the completion of Warranty Action shall commence upon the date and time DB 
Contractor was notified of the Warranty Defect or became aware through Warranty Inspections, whichever 
came first. 

DB Contractor shall conduct permanent repair of a Warranty Defect within the repair period to restore the 
condition of a Performance Warranty Element such that: (a) the repair is consistent with the minimum 
corrective Warranty Action; (b) the repair meets the standard required for new construction; (c) the repair 
addresses the root cause of the Warranty Defect; and (d) upon completion of the repair the specified 
performance thresholds in the applicable measurement record are achieved. 

32.4 Warranty Defect Recording, Investigation and Mitigation 

32.4.1 Records of Warranty Defects and Status 

DB Contractor shall identify, and record Warranty Defects through Warranty Inspections described in Section 
32.6, and upon notice by TxDOT. DB Contractor shall accurately record the status of Warranty Defects from 
all sources within an electronic record in a TxDOT approved format available at all times for inspection by 
TxDOT. Where multiple instances of Warranty Defects exist in a Warranty Element (for example, 
simultaneous failure to achieve a ride quality requirement in multiple locations), a separate Warranty Defect 
shall be recorded for each instance where the Performance Objective or Measurement Record requirements 
for the applicable Warranty Element are not achieved. For example, if a ride quality Warranty Defect exists in 
three 0.1-mile Warranty Performance Sections, this shall be recorded as three separate Warranty Defects. 

The record shall include details of the affected Performance Warranty Element, the nature of the Warranty 
Defect, the status of Warranty Investigative Inspections, the proposed timing and details of Warranty Action 
including hazard mitigation where necessary and the status of Warranty Action. A record of a Warranty 
Defect identifying the status shall be maintained by DB Contractor upon notice by TxDOT regardless of 
whether the existence of a Warranty Defect is accepted by DB Contractor. 
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32.4.2 Warranty Defect Notice and Investigative Inspection 

TxDOT may provide notice to DB Contractor of one or more Warranty Defects at any time before the end of 
the Warranty Term. Transmittal by TxDOT to DB Contractor of a Specialist Inspection in accordance with 
Section 32.6.4 showing the existence of a Warranty Defect shall constitute notice under this Section 32.4.2. 
DB Contractor shall respond to TxDOT within seven days following TxDOT’s notice with an invitation to 
TxDOT to jointly inspect the Warranty Defect(s) identified in TxDOT’s notification (a “Warranty Investigative 
Inspection”) in accordance with Section 32.6.3. 

Following the Warranty Investigative Inspection, DB Contractor may confirm in writing its objection to the 
Warranty Defect notification and its intention to seek Dispute Resolution in accordance with the Contract 
Documents. Any such objection shall be issued no later than 28 days following the Warranty Investigative 
Inspection and shall include observations and evidence from the inspection. The attendance by DB 
Contractor and TxDOT at the Investigative Warranty Inspection and DB Contractor’s subsequent written 
objection shall be a condition precedent to DB Contractor’s initiation of Dispute Resolution procedures under 
the Contract Documents. Failure to issue an objection within 28 days following the Warranty Investigative 
Inspection shall be deemed DB Contractor’s acceptance of the existence of Warranty Defect(s) notified by 
TxDOT and DB Contractor’s acknowledgement of the Warranty Action Plan obligations set forth in Section 
32.5.1. 

32.4.3 Warranty Defect Requiring Hazard Mitigation 

TxDOT will determine in its sole discretion whether a Warranty Defect requires hazard mitigation, taking into 
consideration whether the Warranty Defect: 

▪ Represents an immediate or imminent health or safety hazard to Users or workers; 

▪ Risks immediate or imminent structural failure or deterioration; 

▪ Provides an immediate or imminent risk of damage to a third party’s property; or 
▪ Provides an immediate or imminent risk of damage to the environment. 

Upon notification by TxDOT that hazard mitigation is required, DB Contractor shall immediately implement 
hazard mitigation of a Warranty Defect within 24 hours of TxDOT notice and shall continue hazard mitigation 
until the hazard no longer exists, followed by permanent repair within the time period specified on the 
Warranty Performance and Measurement Table. Alternatively, DB Contractor may request that TxDOT 
perform hazard mitigation on DB Contractor’s behalf. 

If DB Contractor fails to complete hazard mitigation within 24 hours following TxDOT notification, or if DB 
Contractor requests that TxDOT perform hazard mitigation on its behalf, TxDOT shall be entitled to perform 
such hazard mitigation using its own resources and the cost of any such action performed by TxDOT shall 
become a debt due from DB Contractor to TxDOT. 

TxDOT may, at its sole discretion, perform with its own forces or have performed by a third party the hazard 
mitigation of a Warranty Defect without notification to DB Contractor. TxDOT’s performance of hazard 
mitigation, whether or not notified to DB Contractor, shall not excuse DB Contractor from its obligation to 
perform Warranty Action to affect a permanent repair of any Warranty Defect. 

32.4.4 Maintenance Activities by Others 

To the extent such activities are not DB Contractor’s responsibility under the Warranty described in this Item 
32 and Section 3.8 of the General Conditions, TxDOT or other applicable Governmental Entity will perform 
the following: 

▪ Mowing, litter control, sweeping, debris removal, and vegetation control for the Performance 
Warranty Elements; 

▪ Repair of incident damage to the Performance Warranty Elements; 

▪ Hazard mitigation activities for the Performance Warranty Elements that TxDOT elects to 
perform itself or that DB Contractor requests that TxDOT performs on its behalf in accordance 
with Section 32.4.3); and 

▪ Routine maintenance, renewal and replacement activities for all elements other than the 
Performance Warranty Elements. 
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Performance of the above maintenance activities by TxDOT or other Governmental Entity (or lack thereof) 
shall not relieve DB Contractor of its Warranty obligations. 

32.5 Warranty Action Requirements 

32.5.1 Warranty Action Plan 

Within 28 days after the Warranty Investigative Inspection described in Section 32.4.2, DB Contractor shall 
submit the Warranty Action Plan for TxDOT review and approval. The Warranty Action Plan shall include the 
timing, scope, and nature of Warranty Action that DB Contractor proposes. The Warranty Action Plan shall 
comply with or exceed the minimum corrective Warranty Action applicable to the Warranty Defect as shown 
on the Warranty Performance and Measurement Table and shall demonstrate that the Warranty Action 
addresses the root cause of the Warranty Defect, so that upon completion of the Warranty Action there will 
be no risk of a recurrence of the Warranty Defect. As part of the Warranty Action Plan, DB Contractor shall 
submit details of how its organization will be established and maintained to effectively manage all elements 
of the Warranty Action in compliance with the requirements for the Project Management Plan (Section 4.2 of 
the General Conditions) and the Quality Management Plan (Section 4.3 of the General Conditions). 

DB Contractor shall perform the Warranty Action in accordance with the requirements of this Item 32 and the 
approved Warranty Action Plan. DB Contractor’s responsibility to correct Nonconforming Work is set forth in 
Section 5.3 of the General Conditions and shall be applicable to all Warranty Action. 

All Warranty Action shall follow the design and construction requirements within the Contract Documents 
applicable to the original design, installation or construction, unless changes to design and construction 
requirements are needed to address the root cause of the Warranty Defect. Where a change in design 
requirements is needed, the Warranty Action Plan shall include all necessary design Submittals, such as a 
pavement design revised by DB Contractor and signed and sealed by a Licensed Professional Engineer (PE) 
consistent with Section 16.4.1.4 of the Design-Build Specifications, with design changes to address the root 
cause of the Warranty Defect. 

32.5.2 Evidence for Completion of Warranty Action 

Within 28 days after completion of Warranty Action, DB Contractor shall prepare and submit to TxDOT proof 
documents and conduct joint inspections as approved by TxDOT to verify that each Warranty Defect has 
been satisfactorily repaired. DB Contractor shall demonstrate that: (a) the repair is consistent with the 
minimum corrective Warranty Action; (b) the repair meets the standard required for new construction; (c) the 
repair addresses the root cause of the Warranty Defect; and (d) the specified performance thresholds in the 
applicable measurement record are achieved. DB Contractor shall submit evidence to TxDOT to verify that 
the permanent repair of each Warranty Defect meets the above requirements. Such evidence shall include, 
where applicable, Specialist Inspections performed in accordance with Section 32.6.4. 

When a Performance Warranty Element is renewed or replaced through Warranty Action, and upon the first 
installation of the renewed or replaced Element into the Project, DB Contractor shall not have the benefit of 
any repair period and the Warranty Action shall not be considered complete until the performance threshold 
for each affected Performance Warranty Element is met or exceeded for each measurement record in the 
Warranty Performance and Measurement Table. 

32.5.3 Warranty Action to be Completed within Warranty Term 

The existence of a repair period for Warranty Action is the maximum period permitted for repair and shall not 
excuse DB Contractor from completing the repair of all Warranty Defects within the Warranty Term. DB 
Contractor shall perform Warranty Action so that every Warranty Defect, including any Warranty Defect first 
identified within the final six months of the Warranty Term, has been permanently repaired before the end of 
the Warranty Term. Prior to the end of the Warranty Term, DB Contractor shall submit to TxDOT a complete 
set of Record Drawings and supporting calculations and details that accurately show all Warranty Actions 
and any other changes to the Project during the Warranty Term. 

32.5.4 Requirements for Pavement Warranty Action 

If DB Contractor proposes a permanent repair of a pavement Warranty Defect that includes diamond grinding 
of the pavement surface, DB Contractor shall submit a Warranty Action Plan that provides information 
regarding equipment and work methods equivalent in detail to that provided in Item 585, Ride Quality for 
Pavement Surfaces, of the TxDOT Standard Specifications. The maximum cumulative depth of grinding of 
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any pavement surface shall be ¼ inches and DB Contractor shall, at TxDOT’s sole discretion, provide 
evidence that this requirement has been achieved by coring of the pavement. Diamond grinding shall not be 
permitted as a repair method for Warranty Defects in flexible pavement. 

For any new pavement construction within the Warranty Limits (including new pavement construction 
performed as a permanent repair of a Warranty Defect), the requirements of Section 16.6.2 shall apply. For 
any locations repaired through Warranty Action, including tie-ins to adjacent construction, that fail to meet or 
exceed the smoothness requirements of Section 16.6.2, DB Contractor shall perform further Warranty Action 
acceptable to TxDOT at DB Contractor’s sole expense. 

32.5.5 Damage to other Elements caused by Warranty Action 

Whenever a Warranty Action disturbs, alters, removes or changes any Element other than a Performance 
Warranty Element, DB Contractor shall restore the affected Element to a condition no less favorable than its 
original condition before it was subject to Warranty Action. If the Warranty Action requires removal of or 
causes damage to adjacent Elements such as pavement markings, guardrail or signs, DB Contractor shall 
reinstate such Elements to as-new condition as part of the Warranty Action. 

32.5.6 Project Management Requirements for Warranty Action 

Whenever Warranty Action is undertaken that requires design work or construction work, DB Contractor 
shall, unless otherwise approved by TxDOT, follow all the requirements of Section 4.2 of the General 
Conditions in connection with Project Management. 

32.5.7 Quality Requirements for Warranty Action 

Whenever Warranty Action is undertaken that requires design work or construction work, DB Contractor 
shall, unless otherwise approved by TxDOT, follow all the requirements of Section 4.3 of the General 
Conditions in connection with quality management. DB Contractor shall cause all construction work and 
materials in connection with Warranty Action to be inspected at the frequencies required in compliance with 
Section 4.3 of the General Conditions and the TxDOT Quality Assurance Program for CDA/Design-Build 
Projects (QAP). Depending upon the nature of the Warranty Action, TxDOT may waive any or all of the 
following requirements at its sole discretion: 

▪ Submittal of design in stages of development in accordance with Attachment 4-1 of the 
General Conditions; 

▪ Employment of one or more independent organization(s) complying with the requirements for 
the Independent Quality Firm (IQF) and Professional Services Quality Assurance Firm 
(PSQAF) in accordance with Section 4.3 of the General Conditions; 

▪ Employment of professional services personnel and staffing including the assignment of a 
Professional Services Quality Control Manager (PSQCM), Engineer of Record, and a 
Professional Services Quality Assurance Manager (PSQAM) in accordance with Attachment 
4-1 of the General Conditions; or 

▪ Employment of construction services personnel and staffing including the assignment of a 
Construction Quality Control Manager (CQCM) in accordance with Attachment 4-1 of the 
General Conditions. 

32.5.8 Traffic Control for Warranty Action 

During the performance of Warranty Action, DB Contractor shall implement the requirements of Item 26. 

Where Warranty Action is necessary, DB Contractor shall coordinate its Traffic Management Plan with the 
traffic management to be performed by TxDOT, Governmental Entities, [or] Utilities [or the Systems 
Integrator] having maintenance jurisdiction within the Warranty Limits or on adjacent facilities, to minimize 
disruption to Users. DB Contractor shall coordinate directly with such entities. 

The Lane Closure process shall follow the requirements of Exhibit 15 to the DBA. TxDOT reserves the right 
to implement Lane Rental Charges for Warranty Action in accordance with the requirements of Section 8.7.2 
of the General Conditions. 
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32.6 Warranty Inspections 

32.6.1 Warranty Annual Inspections 

Warranty annual inspections are required to identify and categorize newly identified Warranty Defects and 
plan Warranty Actions and shall be undertaken within 30 days prior to each anniversary of the Warranty 
Term. 

DB Contractor shall offer to TxDOT no fewer than three dates for a Warranty annual inspection during normal 
business hours within the 28 days prior to each anniversary of Final Acceptance. DB Contractor shall provide 
transportation and safe access for up to two TxDOT personnel. 

At a minimum, the Warranty annual inspections will consist of a road speed traverse of all mainlanes 
(separately in each travel direction), frontage roads, cross streets, direct connectors and ramps as applicable 
within the Warranty Limits in a manner that permits visual inspection of all Performance Warranty Elements 
from the inspection vehicle. TxDOT may, in its sole discretion, include more detailed hands-on inspection of 
selected Performance Warranty Elements taking into consideration: 

▪ Deterioration trends such as an increase in pattern and frequency of previously identified 
Warranty Defects; 

▪ Warranty Defects that have been identified in a previous Warranty Inspection or the latest 
Specialist Inspection analysis report that need to be monitored because there is a risk of their 
deterioration; 

▪ Extreme weather events or Incidents have occurred and TxDOT has notified DB Contractor 
that these may have affected Warranty Elements; or 

▪ Reports or complaints have been received from a third party. 

Where a more detailed visual or hands-on inspection is required by TxDOT, DB Contractor shall ensure that 
personnel attending have the necessary experience and qualifications appropriate for the type of inspection 
being performed. 

32.6.2 Warranty Verification Inspections 

Warranty verification inspections are required to confirm the adequacy of any completed Warranty Action on 
previously identified Warranty Defects and shall be undertaken as needed no later than 28 days after DB 
Contractor considers the Warranty Action to be complete. For Warranty Action to pavement, DB Contractor 
shall undertake pavement surveys in accordance with Section 32.6.4 to verify that permanent repairs of 
Warranty Defects meet specified ride quality and other pavement requirements. 

32.6.3 Warranty Investigative Inspections 

Warranty Investigative Inspections are required to establish the basis of any differences of opinion between 
TxDOT and DB Contractor regarding the existence, nature and extent of Warranty Defects. 

DB Contractor shall offer to TxDOT no fewer than three dates for a Warranty Investigative Inspection during 
normal business hours within the 28 days following TxDOT’s notice. Failure by DB Contractor to offer or 
attend a Warranty Investigative Inspection shall be deemed DB Contractor’s acceptance of the existence of 
the Warranty Defect(s) notified by TxDOT. 

Upon agreement by the Parties of a date for the Warranty Investigative Inspection, DB Contractor shall 
provide safe access to no fewer than two TxDOT employees for such inspection, which shall be attended by 
DB Contractor personnel with qualifications and experience appropriate to the nature of the Warranty Defect. 

32.6.4 Specialist Inspections 

TxDOT will undertake: 

▪ Annual survey of pavement condition for every travel lane of the entire Project, including main 
lanes, ramps greater than 0.5 mile in length, cross streets and frontage roads, undertaken 
using automated condition survey equipment to measure all necessary criteria including: ruts, 
ride quality and pavement surface distresses according to the “Inspection and Measurement 
Method” set forth in the Warranty Performance and Measurement Table; 
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▪ Inspections of drainage Elements, including headwalls, wingwalls, junctions, manholes, 
energy dissipaters pipes and non-bridge class culverts in accordance with Good Industry 
Practice, Chapter 13 of the TxDOT Hydraulic Design Manual, and AASHTO Culvert and 
Storm Drain System Inspection Guide; and 

▪ Routine inspections, to the extent required, for all structures within the Warranty Limits in 
compliance with the latest FHWA/National Bridge Inspection Standards (NBIS) and TxDOT 
requirements. 

TxDOT will make the results of these Specialist Inspections available to DB Contractor together with an 
analysis showing the number and type of Warranty Defects within each Warranty Performance Section for 
each line item in the Warranty Performance and Measurement Table. No later than 14 days after receipt of 
the Specialist Inspection data and analysis, DB Contractor shall: 

▪ Identify all Warranty Defects within each Warranty Performance Section established by the 
Specialist Inspection analysis report and Warranty annual inspection and enter these 
Warranty Defects in the electronic record described in Section 32.4.1; 

▪ Use the results of Specialist Inspection analysis report to prioritize Warranty Action; and 

▪ Identify any results of the Specialist Inspections that require further investigation and schedule 
the necessary Warranty Investigative Inspections in accordance with Section 32.4.2. 

32.6.5 Final Warranty Inspection and Warranty Punch List 

No later than 60 days prior to expiration of the Warranty Term, DB Contractor shall arrange a final Warranty 
Inspection to be conducted jointly with TxDOT following the procedures for the Warranty annual inspections 
in Section 32.6.1. TxDOT and DB Contractor shall produce a punch list of any Elements requiring Warranty 
Action. TxDOT and DB Contractor shall also jointly review completed Warranty Action including repairs, 
corrections and replacements pursuant to the Warranty. TxDOT may also conduct such other investigation 
as may be necessary to evaluate whether the conditions to Final Warranty Acceptance have been met. 

TxDOT will issue a certificate of final acceptance at expiration of the Warranty Term provided that all of the 
following conditions have been satisfied: 

▪ TxDOT has determined that the Warranty Action, including punch list items and repairs, 
corrections or replacements pursuant to a Warranty, meets the standards set forth in this Item 
32, including applicable detailed performance criteria set forth in the Warranty Performance 
and Measurement Table; 

▪ TxDOT has received (i) evidence satisfactory to TxDOT that all Persons eligible to file a claim 
against the Warranty Bond have been fully paid and (ii) unconditional releases of Liens and 
stop notices from all Subcontractors who filed preliminary notice of a claim against the 
Warranty Bond; and 

▪ The statutory period for Subcontractors to file a claim against the Warranty Bond has expired 
and no such claims have been filed. 

32.7 Warranty Records 

For all Warranty Records, DB Contractor shall establish an Electronic Content Management System (ECMS) 
and shall follow the document storage and retrieval requirements set forth in Section 4.2.1.2 of the General 
Conditions. DB Contractor’s document management system shall be compatible with TxDOT’s current 
ECMS. 

DB Contractor shall cause all Warranty Records to be stored in a manner that allows retrieval of such data 
and records by reference to the applicable TxDOT reference marker system and Warranty Performance 
Section. 

Warranty Records shall be kept throughout the Warranty Term and shall be provided to TxDOT in 
accordance with Section 5.13.4 of the General Conditions. 

32.8 Reporting Requirements 

DB Contractor shall submit an annual report to TxDOT within 30 days after each anniversary of Final 
Acceptance. This annual report shall include the following elements: 
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▪ Records of all Warranty Defects and their status; 

▪ Warranty Actions completed; and 

▪ Warranty Actions planned. 

32.9 Submittals 

All Submittals described in this Item 32 shall be in accordance with the schedule and for the purpose 
(approval, review and comment, for information) set forth in Table 32-1. 

Acceptable electronic formats include Microsoft Word, Microsoft Excel, or Adobe Acrobat files, unless 
otherwise indicated. 

Table 32-1: Submittals to TxDOT 

Submittals Submittal Schedule TxDOT Action Reference 
Section 

Warranty Limits Drawings 
At least 60 days before Final 
Acceptance 

Approval 32.1.2 

Warranty Performance Sections 
Drawings 

At least 60 days before Final 
Acceptance 

Approval 32.3.1 

Warranty Action Plan 
Within 28 days after Warranty 
Investigative Inspection 

Approval 32.5.1 

Evidence of completion of Warranty 
Action 

Within 28 days after completion of 
Warranty Action 

Review and comment 32.5.2 

Record Drawings and supporting 
calculations and details 

Before end of Warranty Term For information 32.5.3 

Annual Report 
Within 30 days after each 
anniversary of Final Acceptance 

Review and comment 32.8 

[Include any additional Submittals] [Due date] 
[Approval / Review and 

comment / For information] 
[xx.xx.xx] 
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