Texas
Department
of Transportation

CAPITAL MAINTENANCE CONTRACT TERM SHEET

This document provides background information and summarizes certain major terms of the
Capital Maintenance Contract (“CMC”) for maintaining (“Project”), which
may be entered into by the Texas Department of Transportation (“TxDOT”), and a firm (“DB
Contractor”). The DB Contractor will be the same entity as the DB Contractor under the
Design-Build Contract (“DBC”) for the Project.

This document is intended as a general description of certain anticipated major terms of the
CMC, which is comprised of the Capital Maintenance Agreement (“CMA”), the CMA General
Conditions Items 1-8 (the “CMA General Conditions”) and all exhibits and incorporated
documents, as further described below. Capitalized terms used and not defined herein have the
meanings set forth in the CMA General Conditions. The terms described in this term sheet are
subject to revision by TxDOT in its sole discretion, and this document is not a restatement or
interpretation of the CMC requirements. Further, there are numerous details, exceptions and
qualifications associated with the anticipated provisions described below that can only be
ascertained by reviewing the CMC itself.
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CONTRACT FRAMEWORK

The CMC provides for a five year Initial Maintenance Term
(commencing at Final Acceptance), and TxDOT will also have the
option to implement two subsequent five year Maintenance Terms, up
to a maximum period of 15 years. TxDOT has the right to terminate
the CMC, without financial penalty, at the conclusion of the first year of
the Initial Maintenance Term, by providing the DB Contractor with 180

days’ notice of such termination. The DBC includes a one-year general
Commencement of

CMC and warranty (materials and workmanship) concurrent with the CMC for all
) Elements of the Work. The CMC is executed at the same time as the
Maintenance Terms DBC

TxDOT must provide at least 180 days’ notice to the DB Contractor
prior to the commencement of each of the second and third
Maintenance Terms if TxDOT wishes to implement the subsequent
Maintenance Term or the CMC will terminate at the end of the
then-current Maintenance Term and the parties will have no liability to
one another under the CMC.

Portions of the DBC are referenced in the CMC Documents and define
requirements for Renewal Work, including the quality assurance and
quality control requirements for design and construction work.

The CMC Documents and order of precedence are as follows:

= Amendments and Change Orders to the CMC (except for
amendments to the CMA Specification Item 9 (the “CMA
Specification”));

= CMA and all exhibits and amendments;
= CMA General Conditions;

CMC Documents = Portions of the DBC included by reference;
and Order of e
Precedence * Change Orders to the CMA Specification and all attachments

thereto;
= The CMA Specification and all attachments thereto;

= Portions of the Design-Build Specifications from the DBC
included by reference; and

= Proposal commitments exceeding requirements of other CMC
Documents.

The Reference Information Documents (RIDs) are described in the
CMC. The RIDs were provided for informational purposes only and
are not CMC Documents. DB Contractor is not entitled to rely on
the RIDs.

Contractual Entity Although the DB Contractor may subcontract some or all of the
Undertaking Maintenance Services to a Maintenance Provider meeting specified
requirements, the entity contractually responsible for maintenance
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Maintenance

under the CMC is the same entity as the DB Contractor under the
DBC.

MAINTENANCE SCOPE, LIMITS, AND RESPONSIBILITIES

Scope of
Maintenance
Services

The Maintenance Services include the following elements (Maintained
Elements):

= Embankment and cut slopes;
= Drainage facilities;

= Pavement and shoulders; and
= Structures.

Services to be
Provided by Others

The following services are to be provided by TxDOT or third parties:

= Maintenance of all elements that are not Maintained Elements
such as signs, ITS, lighting, and guardrail;

= Maintenance of pump stations;

= Maintenance of items embedded or attached to pavement such
as markings and delineators, unless the need to maintain or
replace such items is caused by defects in the Maintained
Elements;

= Sweeping, mowing, amenity, snow, and ice control;

= Incident response, safety patrol, and clearance of debris from
the roadway; and

= Acting as the primary point of contact with the public.

Maintenance Limits

The DB Contractor is required to maintain the Project within the
Maintenance Limits. The extent of Maintenance Limits is subject to
update by the DB Contractor to be consistent with the Final Design
and must be included in the Maintenance Management Plan (MMP).

MANAGEMENT PLAN, PERSONNEL, AND RECORDS MANAGEMENT

Maintenance
Management Plan
(MMP)

No later than 120 days before the scheduled Initial Maintenance Term
Commencement Date, the DB Contractor must prepare and submit for
approval the MMP governing the Maintenance Services to be
performed after Final Acceptance. The MMP must conform to a
TxDOT-provided template (set forth in the CMC). The MMP must be
updated annually and submitted for approval 60 days before each
anniversary of the Initial Maintenance Term Commencement Date.

Quality Assurance
and Quality Control

As part of the MMP, the DB Contractor must prepare and submit a
Maintenance Quality Management Plan. Maintenance Services quality
control and quality assurance, including inspections, testing to meet
performance requirements, materials testing, and verification of the

Texas Department of Transportation

[Project Name]
[Date]

Page 3 Request for Qualifications
Capital Maintenance Contract Term Sheet

Version -0—Nevember20248.0 — May 2025




completeness and accuracy of all maintenance records, is the
responsibility of the DB Contractor's Maintenance Quality Manager. All
materials and workmanship used in performance of the Maintenance
Services is subject to oversight, inspection, and owner verification
testing by TxDOT.

Employment of
PSQAF and IQF

Where the Maintenance Services require design and construction
work, the requirements of the DB General Conditions and
Design-Build Specifications in the DBC apply. TXDOT may, at its sole
discretion, require the DB Contractor to employ a Professional
Services Quality Assurance Firm (PSQAF) or Independent Quality
Firm (IQF) fulfilling the requirements of the DB General Conditions and
Design-Build Specifications in the DBC.

Records and
Documentation
Including
Maintenance
Management
System

The DB Contractor must maintain all records and documents in
accordance with the Texas State Records Retention Schedule.
Records must include asset inventory, description, installation date
and repair history, the date and time of identification of Defects and
their repair and the date and time of inspections. The DB Contractor
must implement and make available to TxDOT (using real time
dedicated access for TXDOT employees) a Maintenance Management
System (MMS) to record all Maintenance Records. Records stored in
the MMS must be updated within specified periods.

Maintenance
Personnel

The Maintenance Manager must attend all inspections and quarterly
meetings and be available whenever any Renewal Work is
undertaken. The Maintenance Manager must be available to respond
to TxDOT or TxDOT’s Authorized Representatives. The Maintenance
Manager has full responsibility for implementing the maintenance
obligations and causing the Maintenance Services to be performed in
accordance with the CMC Documents. The DB Contractor must
designate one or more field representative(s) who have on-site field
and office authority to represent and act for the DB Contractor. A field
representative must be present on the job site at all times while
Maintenance Services are in progress.

Subject to TxDOT’s approval, the DB Contractor may replace the
Maintenance Manager given 30 days’ advance notice.

Other personnel for whom qualifications, experience and duties are
defined within the CMC are:

= Maintenance Safety Manager; and

= Maintenance Quality Manager.

PERFORMANCE RE

QUIREMENTS AND INSPECTIONS

Performance
Requirements

The DB Contractor must meet or exceed specified Performance
Requirements for the Maintained Elements throughout the

Maintenance Period, for example, requirements for pavement ride
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quality and rutting must be achieved. The DB Contractor must mitigate
Category 1 Defects that have an immediate or imminent health or
safety hazard, risk of structural failure, damage to property, or damage
to environment, including potholes and edge drop-offs, within 24 hours
and provide a permanent repair within three months. A longer defect
repair period of up to six months is provided to repair all other
non-hazardous Defects.

At the end of the Maintenance Period, the DB Contractor must perform
the Maintenance Services so that every Defect, including any Defect
first identified within the final six months of the Maintenance Period,
has been permanently repaired before the end of the Maintenance
Period.

The DB Contractor must perform and complete Renewal Work as
necessary to meet the Performance Requirements. DB Contractor
shall complete all Renewal Work:

Obliaati = Prior to the expiration of each Maintenance Term; or

igation to

Perform Renewal = [If the Capital Maintenance Contract is terminated for any
Work reason prior to the expiration of the applicable Maintenance
Term, within 90 days after the effective date of termination.

All Renewal Work and permanent repair must address the root cause
of any Defect and must be sufficient to prevent recurrence of the
Defect.

The DB Contractor must identify and record Defects through
inspections, notifications by TxDOT, and reports or complaints by third
parties. General inspections (drive-through of all parts of the Project)
which TxDOT may attend will be conducted at least monthly.

The DB Contractor will conduct certain specialist inspections for
drainage elements biennially.

The DB Contractor must train its personnel to identify whether a
Defect is to be classified as Category 1 (requiring hazard mitigation).
Inspections and TxDOT may at any time notify the DB Contractor of the existence of
Defects Category 1 Defects.

TxDOT will conduct the routine biennial inspections of structures and
bridge class drainage Maintained Elements and the DB Contractor
must use these results supplemented by the other inspections to plan
and implement Maintenance Services to structures. TxDOT will
conduct the annual specialist pavement inspections and provide the
results to the DB Contractor who will be responsible for analysis of the
data and identification of Defects. DB Contractor must promptly
request joint inspection for on-site verification of any disputed
specialist inspections results.

Discriminatory and | The DB Contractor will be entitled to compensation for increases in the
Non-Discriminatory | costs of Maintenance Services in the event of a Discriminatory
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Maintenance
Changes

Change. Discriminatory Changes that TxDOT has directed DB
Contractor to perform are TxDOT-Directed Changes. The performance
of the Maintenance Services in accordance with a Non-Discriminatory
Change (which includes changes to standards, specifications,
manuals and guidelines) shall entitle DB Contractor to compensation
only for additional costs related to Renewal Work where TxDOT
directs DB Contractor to implement the Non-Discriminatory Change (or
DB Contractor is otherwise obligated by Law to implement such
Non-Discriminatory Change) prior to the date when DB Contractor
performs or is scheduled to perform Renewal Work (if any) on the
affected Maintained Element.

Maintenance
Services Report

For each quarterly period during the Maintenance Period, the DB
Contractor must submit to TxDOT a Maintenance Services Report
meeting specified requirements. The Maintenance Services Report is
submitted to TxDOT on or before the 10th day of the month following
the end of the quarterly period.

Transition Plan

At least 60 Days before the end of the Maintenance Period, or upon
termination of the CMC, the DB Contractor must prepare and
implement a Maintenance Transition Plan to the satisfaction of
TxDOT.

PRICE, PAYMENTS,

INSURANCE AND SECURITY

Price and Payment

The Maintenance Price is paid in monthly installments. The
Maintenance Payments in any Maintenance Term year will be adjusted
based on the Engineering News Record Construction Cost Index, as
applicable under the CMC. The price adjustments will commence on
the Initial Maintenance Term Commencement Date and continue
annually thereafter.

No Capping or
Advancing
Payments [(except
as set forth below
under “Pavement
Renewal Work
Payment”)]

[Except for certain specified Pavement Renewal Work,] DB Contractor
will be paid according to the Maintenance Price schedule, and
scheduled payments will neither be increased or decreased based
upon the actual work performed during each payment period.

[Pavement Renewal
Work Payment]

[DB Contractor may be entitled to receive Pavement Renewal Work
Payments for certain Pavement Renewal Work (Renewal Work
required for flexible pavement) that meets the requirements set forth in
the CMC Documents. The amount of the Pavement Renewal Work
Payments shall be based on the actual quantity of Pavement Renewal
Work performed, not to exceed in any year the Cumulative Maximum
Pavement Renewal Work Price set forth in the Proposal.]

Payment

TxDOT may withhold from any Maintenance Price payment in the
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Withholding event of Nonconforming Work, including failure to perform repairs to
Defects within the specified time periods and the cost of TxDOT
performing certain temporary repairs of Defects. TxXDOT may also
withhold payment for Liquidated Damages [Include the following it
Lane Rental Charges and/or Noncompliance Charges will be utilized: |,
Lane Rental Charges and Noncompliance Charges]. TxDOT is entitled
to recover its costs from the DB Contractor if TxDOT performs any
obligations under the CMC Documents that the DB Contractor has
failed to perform.

If the Maintenance Bonds expire without renewal or otherwise are no
longer in effect during the Maintenance Period, TxDOT shall deduct
Retainage 10% of the amount owing from each payment to be made to the DB
Contractor for the Maintenance Services until (a) replacement
Maintenance Security is provided to TxDOT or (b) 60 days after the
warranty period.

Payment TxDOT’s obligations to make any payments are subject to
Obligations appropriation by the Legislature.

The DB Contractor is responsible for maintaining insurance meeting
Insurance TxDOT standards. Insurance premiums (subject to TxDOT approval)
will be reimbursed by TxDOT as a pass-through.

The DB Contractor must provide and maintain Maintenance Security to
guarantee its performance of its obligations under the CMC.

The DB Contractor may provide either a letter of credit (“Maintenance
Letter of Credit”) or performance and payment bonds (“Maintenance
Bonds”), having a term equal to or greater than the then-current

Maintenance .
Maintenance Term.

Security Amounts
A Maintenance Letter of Credit must be in an amount calculated using
the same formula as the 5-year Maintenance Bonds.

5-year Maintenance Bonds must be for the sum of the five escalated
annual Maintenance Price payments for each year in the Maintenance
Term.

After issuance by TxDOT of each of Maintenance NTP2 and

Maintenance Maintenance NTP3 and no later than 14 days before expiration of the
Security then outstanding Maintenance Security, the DB Contractor shall
Replacement deliver (a) replacement Maintenance Security or (b) evidence of

renewal, and any necessary adjustment of the amount, of the then
outstanding Maintenance Security.

Failure to provide If the DB Contractor uses Maintenance Bonds and fails to timely
Timely replace or renew them (and any required guaranty), TxXDOT may draw
Replacement of down as cash collateral on the current Maintenance Bonds:

Maintenance = For the Second Maintenance Term the lesser of 20% of the
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Security amount of the performance bond or a specified Maximum
Draw-Down Amount.

= For the Third Maintenance Term the lesser of 10% of the
amount of the performance bond or 50% of the specified
Maximum Draw-Down Amount.

If the DB Contractor uses a Maintenance Letter of Credit and fails to
timely provide replacement or renewal Maintenance Security, TXDOT
shall have the right to draw down on the full face amount of the
Maintenance Letter of Credit as cash collateral.

One or more guarantees of the DB Contractor's obligations from a
Guarantor(s) approved by TxDOT will be required if the DB Contractor
Guaranty (i) identified a guarantor in its QS or Proposal or was required by
TxDOT, in its discretion, to include a guarantor during the procurement
of the Project, (ii) is a newly formed or limited liability entity, or (iii) fails
to meet certain net worth requirements.

CHANGE ORDERS AND RISK ALLOCATION

The DB Contractor is entitled to increased costs for work completed as
directed by TxDOT due to:

= A Force Majeure Event;

= Certain Damage to the Project caused by third parties and

listed perils;
= TxDOT-Directed Changes;
Change Orders = Discovery of Hazardous Materials within Project ROW;

= Certain Non-Discriminatory Changes, subject to the conditions
set forth in the CMA General Conditions; and

= Certain additional costs directly attributable to uncovering,
removing, and restoring the work.

TxDOT may issue a unilateral Change Order with price adjustment to
be determined later or a Time and Materials Change Order for the
directed work.

Any increase in the Maintenance Price shall exclude:

= Costs caused by the acts, omissions, negligence, intentional
misconduct, or breach of applicable Law, contract, or
Governmental Approval by any DB Contractor-Related Entity;

Limitations on

Change Orders = Costs to the extent that they are unnecessary or could

reasonably be avoided by the DB Contractor, including by
re-sequencing, reallocating or redeploying its forces to other
portions of the Maintenance Services, or to other activities
unrelated to the Maintenance Services; and

= Costs for remediation of any Nonconforming Work.
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Traffic (ESAL) Risk

The DB Contractor is responsible for designing the pavement for all
traffic loads. TxDOT provides its estimates of truck traffic (ESALs) as
a Reference Information Document under the DBC which must be
used as a minimum for design purposes, but TxDOT does not warrant
this information. The DB Contractor is responsible for all maintenance
of the pavement to meet the performance requirements regardless of
the actual truck traffic loading during the Maintenance Period.

Government The DB Contractor is responsible for obtaining and complying with all
Approvals required Governmental Approvals.

The DB Contractor bears the risk of loss, damage, theft and vandalism
Risk of Loss

to materials, parts, equipment, safety devices, components, tools,
supplies, and utilities.

Nonconforming
Work

TxDOT may oversee, inspect and test all materials and details of the
work and may require the DB Contractor to remedy and correct any
Nonconforming Work. Alternatively, TxDOT may remedy or cure
Nonconforming Work and deduct costs from the amounts due to the
DB Contractor.

BUSINESS RISKS

Termination

TxDOT may terminate for convenience at any time.

In the event of a termination for convenience after the first year of the
Initial Maintenance Term, TxDOT must pay the DB Contractor
amounts owing for services performed through the termination date
plus reasonable costs to terminate subcontracts not assigned to
TxDOT and other reasonable settlement costs.

If TXDOT elects not to implement the second or third Maintenance
Term, it shall not be considered a termination for convenience and
TxDOT shall not incur any termination costs.

Traffic Control Plan
[and Lane Rental
Charges]

The DB Contractor must submit a Traffic Control Plan before
implementing any Lane Closure. TxDOT has the right to refuse such
closure, for example if it would coincide with a closure already planned
by TxDOT or another entity. [Include it Lane Rental Charges
provisions are to be utilized: The DB Contractor agrees to pay TxDOT
Lane Rental Charges for Lane Closures in an amount that varies by
time of day and by number of lanes closed to encourage the DB
Contractor to carry out Maintenance Services at times that will be least
disruptive. The DB Contractor is excused from charges for matters
outside of its control such as Force Majeure Events.]

CMC Warranties

The Warranties require that the Maintenance Services and all design
and construction work performed in connection with such services
must meet all the CMC requirements, be free from Defects and fit for
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purpose. The Warranty Period for Maintenance Services commences
at the conclusion of the Maintenance Period. The Warranties apply to
all Maintenance Services for each Maintenance Term during which the
Maintenance Services were provided. All Warranties remain in effect
until one year after the conclusion of the final Maintenance Term. For
Maintained Elements repaired, replaced or corrected under the
Warranty, such Elements are warranted for a further period, not to
exceed two years after the expiration or termination of this CMC.

The CMC defines and provides for defaults and remedies. Examples
of default include failure to continuously and diligently perform the
Default Maintenance Services, failure to provide the required bonds or letter of
credit, failure to make payment when due to a Subcontractor or
Supplier [and the Persistent DB Contractor Default referred to under
Noncompliance Events].

Indemnification The CMC includes indemnities in favor of TxDOT and the State of
Texas.

DISPUTE RESOLUTION

Dispute Resolution | Informal resolution procedures are prerequisites and conditions to
resolution of Disputes under the Dispute Resolution Procedures set
forth in the CMC.

After the conclusion of the Informal Resolution Procedures, if the
Dispute was not resolved to the Parties’ satisfaction: (a) the Parties
may mutually agree to initiate mediation, or (b) either Party may refer
the Dispute to the formal Dispute Resolution Procedures.

The formal Dispute Resolution Procedures include the contract claims
process established pursuant to Texas Transportation Code Section
201.112 and Title 43, Texas Administrative Code, Section 9.2.

The Dispute Resolution Procedures do not apply to certain Ineligible
Matters.
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