
CAPITAL MAINTENANCE CONTRACT TERM SHEET 

This document provides background information and summarizes certain major terms of the 
Capital Maintenance Contract (“CMC”) for maintaining ________________ (“Project”), which 
may be entered into by the Texas Department of Transportation (“TxDOT”), and a firm (“DB 
Contractor”). The DB Contractor will be the same entity as the DB Contractor under the 
Design-Build Contract (“DBC”) for the Project. 

This document is intended as a general description of certain anticipated major terms of the 
CMC, which is comprised of the Capital Maintenance Agreement (“CMA”), the CMA General 
Conditions Items 1-8 (the “CMA General Conditions”) and all exhibits and incorporated 
documents, as further described below. Capitalized terms used and not defined herein have the 
meanings set forth in the CMA General Conditions. The terms described in this term sheet are 
subject to revision by TxDOT in its sole discretion, and this document is not a restatement or 
interpretation of the CMC requirements. Further, there are numerous details, exceptions and 
qualifications associated with the anticipated provisions described below that can only be 
ascertained by reviewing the CMC itself. 
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CONTRACT FRAMEWORK 

Commencement of 
CMC and 
Maintenance Terms 

The CMC provides for a five year Initial Maintenance Term 
(commencing at Final Acceptance), and TxDOT will also have the 
option to implement two subsequent five year Maintenance Terms, up 
to a maximum period of 15 years. TxDOT has the right to terminate 
the CMC, without financial penalty, at the conclusion of the first year of 
the Initial Maintenance Term, by providing the DB Contractor with 180 
days’ notice of such termination. The DBC includes a one-year general 
warranty (materials and workmanship) concurrent with the CMC for all 
Elements of the Work. The CMC is executed at the same time as the 
DBC. 

TxDOT must provide at least 180 days’ notice to the DB Contractor 
prior to the commencement of each of the second and third 
Maintenance Terms if TxDOT wishes to implement the subsequent 
Maintenance Term or the CMC will terminate at the end of the 
then-current Maintenance Term and the parties will have no liability to 
one another under the CMC. 

CMC Documents 
and Order of 
Precedence 

Portions of the DBC are referenced in the CMC Documents and define 
requirements for Renewal Work, including the quality assurance and 
quality control requirements for design and construction work. 

The CMC Documents and order of precedence are as follows: 

 Amendments and Change Orders to the CMC (except for 
amendments to the CMA Specification Item 9 (the “CMA 
Specification”)); 

 CMA and all exhibits and amendments; 

 CMA General Conditions; 

 Portions of the DBC included by reference; 

 Change Orders to the CMA Specification and all attachments 
thereto; 

 The CMA Specification and all attachments thereto; 

 Portions of the Design-Build Specifications from the DBC 
included by reference; and 

 Proposal commitments exceeding requirements of other CMC 
Documents. 

The Reference Information Documents (RIDs) are described in the 
CMC. The RIDs were provided for informational purposes only and 
are not CMC Documents. DB Contractor is not entitled to rely on 
the RIDs. 

Contractual Entity 
Undertaking 

Although the DB Contractor may subcontract some or all of the 
Maintenance Services to a Maintenance Provider meeting specified 
requirements, the entity contractually responsible for maintenance 
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Maintenance under the CMC is the same entity as the DB Contractor under the 
DBC. 

MAINTENANCE SCOPE, LIMITS, AND RESPONSIBILITIES 

Scope of 
Maintenance 
Services 

The Maintenance Services include the following elements (Maintained 
Elements): 

 Embankment and cut slopes; 

 Drainage facilities; 

 Pavement and shoulders; and 

 Structures. 

Services to be 
Provided by Others 

The following services are to be provided by TxDOT or third parties: 

 Maintenance of all elements that are not Maintained Elements 
such as signs, ITS, lighting, and guardrail; 

 Maintenance of pump stations; 

 Maintenance of items embedded or attached to pavement such 
as markings and delineators, unless the need to maintain or 
replace such items is caused by defects in the Maintained 
Elements; 

 Sweeping, mowing, amenity, snow, and ice control; 

 Incident response, safety patrol, and clearance of debris from 
the roadway; and 

 Acting as the primary point of contact with the public. 

Maintenance Limits 
The DB Contractor is required to maintain the Project within the 
Maintenance Limits. The extent of Maintenance Limits is subject to 
update by the DB Contractor to be consistent with the Final Design 
and must be included in the Maintenance Management Plan (MMP). 

MANAGEMENT PLAN, PERSONNEL, AND RECORDS MANAGEMENT 

Maintenance 
Management Plan 
(MMP) 

No later than 120 days before the scheduled Initial Maintenance Term 
Commencement Date, the DB Contractor must prepare and submit for 
approval the MMP governing the Maintenance Services to be 
performed after Final Acceptance. The MMP must conform to a  
TxDOT-provided template (set forth in the CMC). The MMP must be 
updated annually and submitted for approval 60 days before each 
anniversary of the Initial Maintenance Term Commencement Date. 

Quality Assurance 
and Quality Control 

As part of the MMP, the DB Contractor must prepare and submit a  
Maintenance Quality Management Plan. Maintenance Services quality 
control and quality assurance, including inspections, testing to meet 
performance requirements, materials testing, and verification of the 
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completeness and accuracy of all maintenance records, is the 
responsibility of the DB Contractor’s Maintenance Quality Manager. All 
materials and workmanship used in performance of the Maintenance 
Services is subject to oversight, inspection, and owner verification 
testing by TxDOT. 

Employment of 
PSQAF and IQF 

Where the Maintenance Services require design and construction 
work, the requirements of the DB General Conditions and 
Design-Build Specifications in the DBC apply. TxDOT may, at its sole 
discretion, require the DB Contractor to employ a Professional 
Services Quality Assurance Firm (PSQAF) or Independent Quality 
Firm (IQF) fulfilling the requirements of the DB General Conditions and 
Design-Build Specifications in the DBC. 

Records and 
Documentation 
Including 
Maintenance 
Management 
System 

The DB Contractor must maintain all records and documents in 
accordance with the Texas State Records Retention Schedule. 
Records must include asset inventory, description, installation date 
and repair history, the date and time of identification of Defects and 
their repair and the date and time of inspections. The DB Contractor 
must implement and make available to TxDOT (using real time 
dedicated access for TxDOT employees) a Maintenance Management 
System (MMS) to record all Maintenance Records. Records stored in 
the MMS must be updated within specified periods. 

Maintenance 
Personnel 

The Maintenance Manager must attend all inspections and quarterly 
meetings and be available whenever any Renewal Work is 
undertaken. The Maintenance Manager must be available to respond 
to TxDOT or TxDOT’s Authorized Representatives. The Maintenance 
Manager has full responsibility for implementing the maintenance 
obligations and causing the Maintenance Services to be performed in 
accordance with the CMC Documents. The DB Contractor must 
designate one or more field representative(s) who have on-site field 
and office authority to represent and act for the DB Contractor. A field 
representative must be present on the job site at all times while 
Maintenance Services are in progress. 

Subject to TxDOT’s approval, the DB Contractor may replace the 
Maintenance Manager given 30 days’ advance notice. 

Other personnel for whom qualifications, experience and duties are 
defined within the CMC are: 

 Maintenance Safety Manager; and 

 Maintenance Quality Manager. 

PERFORMANCE REQUIREMENTS AND INSPECTIONS 

Performance 
Requirements 

The DB Contractor must meet or exceed specified Performance 
Requirements for the Maintained Elements throughout the 
Maintenance Period, for example, requirements for pavement ride 
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quality and rutting must be achieved. The DB Contractor must mitigate 
Category 1 Defects that have an immediate or imminent health or 
safety hazard, risk of structural failure, damage to property, or damage 
to environment, including potholes and edge drop-offs, within 24 hours 
and provide a permanent repair within three months. A longer defect 
repair period of up to six months is provided to repair all other 
non-hazardous Defects. 

At the end of the Maintenance Period, the DB Contractor must perform 
the Maintenance Services so that every Defect, including any Defect 
first identified within the final six months of the Maintenance Period, 
has been permanently repaired before the end of the Maintenance 
Period. 

Obligation to 
Perform Renewal 
Work 

The DB Contractor must perform and complete Renewal Work as 
necessary to meet the Performance Requirements. DB Contractor 
shall complete all Renewal Work: 

 Prior to the expiration of each Maintenance Term; or 

 If the Capital Maintenance Contract is terminated for any 
reason prior to the expiration of the applicable Maintenance 
Term, within 90 days after the effective date of termination. 

All Renewal Work and permanent repair must address the root cause 
of any Defect and must be sufficient to prevent recurrence of the 
Defect. 

Inspections and 
Defects 

The DB Contractor must identify and record Defects through 
inspections, notifications by TxDOT, and reports or complaints by third 
parties. General inspections (drive-through of all parts of the Project) 
which TxDOT may attend will be conducted at least monthly. 

The DB Contractor will conduct certain specialist inspections for 
drainage elements biennially. 

The DB Contractor must train its personnel to identify whether a  
Defect is to be classified as Category 1 (requiring hazard mitigation). 
TxDOT may at any time notify the DB Contractor of the existence of 
Category 1 Defects. 

TxDOT will conduct the routine biennial inspections of structures and 
bridge class drainage Maintained Elements and the DB Contractor 
must use these results supplemented by the other inspections to plan 
and implement Maintenance Services to structures. TxDOT will 
conduct the annual specialist pavement inspections and provide the 
results to the DB Contractor who will be responsible for analysis of the 
data and identification of Defects. DB Contractor must promptly 
request joint inspection for on-site verification of any disputed 
specialist inspections results. 

Discriminatory and 
Non-Discriminatory 

The DB Contractor will be entitled to compensation for increases in the 
costs of Maintenance Services in the event of a Discriminatory 
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Maintenance Change. Discriminatory Changes that TxDOT has directed DB 
Changes Contractor to perform are TxDOT-Directed Changes. The performance 

of the Maintenance Services in accordance with a Non-Discriminatory 
Change (which includes changes to standards, specifications, 
manuals and guidelines) shall entitle DB Contractor to compensation 
only for additional costs related to Renewal Work where TxDOT 
directs DB Contractor to implement the Non-Discriminatory Change (or 
DB Contractor is otherwise obligated by Law to implement such 
Non-Discriminatory Change) prior to the date when DB Contractor 
performs or is scheduled to perform Renewal Work (if any) on the 
affected Maintained Element. 

Maintenance 
Services Report 

For each quarterly period during the Maintenance Period, the DB 
Contractor must submit to TxDOT a Maintenance Services Report 
meeting specified requirements. The Maintenance Services Report is 
submitted to TxDOT on or before the 10th day of the month following 
the end of the quarterly period. 

Transition Plan 
At least 60 Days before the end of the Maintenance Period, or upon 
termination of the CMC, the DB Contractor must prepare and 
implement a Maintenance Transition Plan to the satisfaction of 
TxDOT. 

PRICE, PAYMENTS, INSURANCE AND SECURITY 

Price and Payment 

The Maintenance Price is paid in monthly installments. The 
Maintenance Payments in any Maintenance Term year will be adjusted 
based on the Engineering News Record Construction Cost Index, as 
applicable under the CMC. The price adjustments will commence on 
the Initial Maintenance Term Commencement Date and continue 
annually thereafter. 

No Capping or 
Advancing 
Payments [(except 
as set forth below 
under “Pavement 
Renewal Work 
Payment”)] 

[Except for certain specified Pavement Renewal Work,] DB Contractor 
will be paid according to the Maintenance Price schedule, and 
scheduled payments will neither be increased or decreased based 
upon the actual work performed during each payment period. 

[Pavement Renewal [DB Contractor may be entitled to receive Pavement Renewal Work 
Work Payment] Payments for certain Pavement Renewal Work (Renewal Work 

required for flexible pavement) that meets the requirements set forth in 
the CMC Documents. The amount of the Pavement Renewal Work 
Payments shall be based on the actual quantity of Pavement Renewal 
Work performed, not to exceed in any year the Cumulative Maximum 
Pavement Renewal Work Price set forth in the Proposal.] 

Payment TxDOT may withhold from any Maintenance Price payment in the 
Texas Department of Transportation Page 6 Request for Qualifications 
[Project Name] Capital Maintenance Contract Term Sheet 
[Date] Version 7.0 – November 20248.0 – May 2025 



Withholding event of Nonconforming Work, including failure to perform repairs to 
Defects within the specified time periods and the cost of TxDOT 
performing certain temporary repairs of Defects. TxDOT may also 
withhold payment for Liquidated Damages [Include the following if 
Lane Rental Charges and/or Noncompliance Charges will be utilized: [, 
Lane Rental Charges and Noncompliance Charges]. TxDOT is entitled 
to recover its costs from the DB Contractor if TxDOT performs any 
obligations under the CMC Documents that the DB Contractor has 
failed to perform. 

Retainage 

If the Maintenance Bonds expire without renewal or otherwise are no 
longer in effect during the Maintenance Period, TxDOT shall deduct 
10% of the amount owing from each payment to be made to the DB 
Contractor for the Maintenance Services until (a) replacement 
Maintenance Security is provided to TxDOT or (b) 60 days after the 
warranty period. 

Payment 
Obligations 

TxDOT’s obligations to make any payments are subject to 
appropriation by the Legislature. 

Insurance 
The DB Contractor is responsible for maintaining insurance meeting 
TxDOT standards. Insurance premiums (subject to TxDOT approval) 
will be reimbursed by TxDOT as a pass-through. 

Maintenance 
Security Amounts 

The DB Contractor must provide and maintain Maintenance Security to 
guarantee its performance of its obligations under the CMC. 

The DB Contractor may provide either a letter of credit (“Maintenance 
Letter of Credit”) or performance and payment bonds (“Maintenance 
Bonds”), having a term equal to or greater than the then-current 
Maintenance Term. 

A Maintenance Letter of Credit must be in an amount calculated using 
the same formula as the 5-year Maintenance Bonds. 

5-year Maintenance Bonds must be for the sum of the five escalated 
annual Maintenance Price payments for each year in the Maintenance 
Term. 

Maintenance 
Security 
Replacement 

After issuance by TxDOT of each of Maintenance NTP2 and 
Maintenance NTP3 and no later than 14 days before expiration of the 
then outstanding Maintenance Security, the DB Contractor shall 
deliver (a) replacement Maintenance Security or (b) evidence of 
renewal, and any necessary adjustment of the amount, of the then 
outstanding Maintenance Security. 

Failure to provide If the DB Contractor uses Maintenance Bonds and fails to timely 
Timely replace or renew them (and any required guaranty), TxDOT may draw 
Replacement of down as cash collateral on the current Maintenance Bonds: 
Maintenance 

 For the Second Maintenance Term the lesser of 20% of the 
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Security amount of the performance bond or a specified Maximum 
Draw-Down Amount. 

 For the Third Maintenance Term the lesser of 10% of the 
amount of the performance bond or 50% of the specified 
Maximum Draw-Down Amount. 

If the DB Contractor uses a Maintenance Letter of Credit and fails to 
timely provide replacement or renewal Maintenance Security, TxDOT 
shall have the right to draw down on the full face amount of the 
Maintenance Letter of Credit as cash collateral. 

Guaranty 

One or more guarantees of the DB Contractor’s obligations from a  
Guarantor(s) approved by TxDOT will be required if the DB Contractor 
(i) identified a guarantor in its QS or Proposal or was required by 
TxDOT, in its discretion, to include a guarantor during the procurement 
of the Project, (ii) is a newly formed or limited liability entity, or (iii) fails 
to meet certain net worth requirements. 

CHANGE ORDERS AND RISK ALLOCATION 

Change Orders 

The DB Contractor is entitled to increased costs for work completed as 
directed by TxDOT due to: 

 A Force Majeure Event; 

 Certain Damage to the Project caused by third parties and 
listed perils; 

 TxDOT-Directed Changes; 

 Discovery of Hazardous Materials within Project ROW; 

 Certain Non-Discriminatory Changes, subject to the conditions 
set forth in the CMA General Conditions; and 

 Certain additional costs directly attributable to uncovering, 
removing, and restoring the work. 

TxDOT may issue a unilateral Change Order with price adjustment to 
be determined later or a Time and Materials Change Order for the 
directed work. 

Limitations on 
Change Orders 

Any increase in the Maintenance Price shall exclude: 

 Costs caused by the acts, omissions, negligence, intentional 
misconduct, or breach of applicable Law, contract, or 
Governmental Approval by any DB Contractor-Related Entity; 

 Costs to the extent that they are unnecessary or could 
reasonably be avoided by the DB Contractor, including by 
re-sequencing, reallocating or redeploying its forces to other 
portions of the Maintenance Services, or to other activities 
unrelated to the Maintenance Services; and 

 Costs for remediation of any Nonconforming Work. 
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Traffic (ESAL) Risk 

The DB Contractor is responsible for designing the pavement for all 
traffic loads. TxDOT provides its estimates of truck traffic (ESALs) as 
a Reference Information Document under the DBC which must be 
used as a minimum for design purposes, but TxDOT does not warrant 
this information. The DB Contractor is responsible for all maintenance 
of the pavement to meet the performance requirements regardless of 
the actual truck traffic loading during the Maintenance Period. 

Government 
Approvals 

The DB Contractor is responsible for obtaining and complying with all 
required Governmental Approvals. 

Risk of Loss 
The DB Contractor bears the risk of loss, damage, theft and vandalism 
to materials, parts, equipment, safety devices, components, tools, 
supplies, and utilities. 

Nonconforming 
Work 

TxDOT may oversee, inspect and test all materials and details of the 
work and may require the DB Contractor to remedy and correct any 
Nonconforming Work. Alternatively, TxDOT may remedy or cure 
Nonconforming Work and deduct costs from the amounts due to the 
DB Contractor. 

BUSINESS RISKS 

Termination 

TxDOT may terminate for convenience at any time. 

In the event of a termination for convenience after the first year of the 
Initial Maintenance Term, TxDOT must pay the DB Contractor 
amounts owing for services performed through the termination date 
plus reasonable costs to terminate subcontracts not assigned to 
TxDOT and other reasonable settlement costs. 

If TxDOT elects not to implement the second or third Maintenance 
Term, it shall not be considered a termination for convenience and 
TxDOT shall not incur any termination costs. 

Traffic Control Plan 
[and Lane Rental 
Charges] 

The DB Contractor must submit a Traffic Control Plan before 
implementing any Lane Closure. TxDOT has the right to refuse such 
closure, for example if it would coincide with a closure already planned 
by TxDOT or another entity. [Include if Lane Rental Charges 
provisions are to be utilized: The DB Contractor agrees to pay TxDOT 
Lane Rental Charges for Lane Closures in an amount that varies by 
time of day and by number of lanes closed to encourage the DB 
Contractor to carry out Maintenance Services at times that will be least 
disruptive. The DB Contractor is excused from charges for matters 
outside of its control such as Force Majeure Events.] 

CMC Warranties The Warranties require that the Maintenance Services and all design 
and construction work performed in connection with such services 
must meet all the CMC requirements, be free from Defects and fit for 
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purpose. The Warranty Period for Maintenance Services commences 
at the conclusion of the Maintenance Period. The Warranties apply to 
all Maintenance Services for each Maintenance Term during which the 
Maintenance Services were provided. All Warranties remain in effect 
until one year after the conclusion of the final Maintenance Term. For 
Maintained Elements repaired, replaced or corrected under the 
Warranty, such Elements are warranted for a further period, not to 
exceed two years after the expiration or termination of this CMC. 

Default 

The CMC defines and provides for defaults and remedies. Examples 
of default include failure to continuously and diligently perform the 
Maintenance Services, failure to provide the required bonds or letter of 
credit, failure to make payment when due to a Subcontractor or 
Supplier [and the Persistent DB Contractor Default referred to under 
Noncompliance Events]. 

Indemnification The CMC includes indemnities in favor of TxDOT and the State of 
Texas. 

DISPUTE RESOLUTION 

Dispute Resolution Informal resolution procedures are prerequisites and conditions to 
resolution of Disputes under the Dispute Resolution Procedures set 
forth in the CMC. 

After the conclusion of the Informal Resolution Procedures, if the 
Dispute was not resolved to the Parties’ satisfaction: (a) the Parties 
may mutually agree to initiate mediation, or (b) either Party may refer 
the Dispute to the formal Dispute Resolution Procedures. 

The formal Dispute Resolution Procedures include the contract claims 
process established pursuant to Texas Transportation Code Section 
201.112 and Title 43, Texas Administrative Code, Section 9.2. 

The Dispute Resolution Procedures do not apply to certain Ineligible 
Matters. 
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