
 

 REQUEST FOR INFORMATION 

REGARDING THE DEVELOPMENT OF THE 

 US 290 and SH 36 Design – Build (DB) Project 
 
 
RFI Issuance Date:  May 1, 2026 
 
RFI Responses Due:  May 21, 2026 at 12:00 noon Central 
 
The Texas Department of Transportation (“TxDOT”) is seeking information to assist in the 
development and procurement of the US290 DB Project (“Project”). This Request for  
Information (“RFI”) is issued solely to obtain information to assist TxDOT.  It does not consti-
tute a Request for Qualifications (“RFQ”), a Request for Proposals (“RFP”) or other solicitation 
document, nor does it represent a commitment to issue an RFQ or an RFP in the future.  This 
RFI does not commit TxDOT to contract for any supply or service whatsoever.  TxDOT will not 
pay for any information provided or reimburse any cost or expense incurred in response to this 
RFI.  Responses to this RFI are due on May 21, 2026 at 12:00 noon Central. 

OVERVIEW 

TxDOT currently expects to issue an RFQ for the Project in February 2027.  Through this RFI, 
TxDOT is seeking industry feedback regarding specific issues concerning the Project and  
procurement of the Project prior to the issuance of an RFQ, if any.  The purpose of this RFI is 
to solicit written responses from individual prime contractors or lead design firms with experi-
ence in transportation infrastructure projects that may be interested in developing the Project.     

Purpose of RFI 
 
The information received from RFI respondents will be used to assist TxDOT with the prepara-
tion of any resulting RFQ, RFP, and design-build contract (“DBC”) for the Project.  Please note 
that while a response to this RFI is not a prerequisite to participating in any resulting 
procurement process, potential respondents are encouraged to respond to this RFI. 

PROJECT DETAILS 

Project Scope 
The Project includes realigning and reconstructing four mainlanes along US 290 for 2.5 miles 
from FM 389 to 1.2 miles east of FM 2679.  Improvements include two direct connectors at the 
SH 36 interchange and additional operational improvements along SH 36 at the interchange 
with US 290.  TxDOT currently expects that the entire Project Scope will be developed under 
the Design-Build Contract (“DBC”). 

Project Cost 
TxDOT’s current estimate for the Project scope as described above is approximately $360 
million.  This estimate does not include TxDOT costs for right of way acquisition and certain 
other TxDOT administrative costs, but is inclusive of all other costs to design and construct 
the Project, including utility relocations.  This cost estimate reflects the  current schematic 
design for the Project as of April 2026 (the “Schematic Design”).  The current Schematic  
Design is available on the Project’s reference information documents (“RIDs”) website at 
https://www.txdot.gov/business/road-bridge-maintenance/alternative-delivery/us290-
db/rid.html.  
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Geotechnical Information 
TxDOT completed an initial geotechnical exploration, and the initial report is available on the 
Project’s RIDs website at https://www.txdot.gov/business/road-bridge-maintenance/alterna-
tive-delivery/us290-db/rid.html.  TxDOT is in the process of performing additional investiga-
tions based upon recent changes and updates to TxDOT policy and manuals. 

Utility Information 
TxDOT has completed a preliminary utility matrix, which is available on the Project’s RIDs 
website at https://www.txdot.gov/business/road-bridge-maintenance/alternative-deliv-
ery/us290-db/rid.html. TxDOT has identified approximately 200 potential conflicts with the 
Schematic Design.  TxDOT has completed certain subsurface utility engineering (“SUE”)  
investigations based upon the Schematic Design, and has begun coordination with the City  
of Brenham on city-owned/maintained facilities.  TxDOT anticipates providing a final utility 
conflict matrix by the issuance of the final RFP. 

INFORMATION REQUESTED 

Given the current scope, cost, and information, TxDOT is interested in your views regarding 
the current level of geotechnical investigations and SUE as set forth below in items 1 and 2.  
In your response to this RFI, please provide the contact information (name, address, phone 
number and e-mail address) of the person designated to address any follow-up questions or 
clarifications. 

1. TxDOT has provided a preliminary utility matrix and existing SUE data within the 
RIDs. Please identify on the matrix which utilities warrant TxDOT-provided Level A or 
Level B SUE to reduce cost and risk. Additionally, identify any Category 1 utility inves-
tigations that, if not provided, would prevent the offeror from pursuing the Project. 
 

2. TxDOT has provided the Schematic Design and preliminary geotechnical report within 
the RIDs.  Please provide a table/spreadsheet (including alignment stationing and  
offset) of additional geotechnical borings you believe TxDOT should conduct and pro-
vide as part of the procurement to better assist in the proposal development. 

CONFIDENTIALITY/PUBLIC INFORMATION ACT 

All written correspondence, exhibits, photographs, reports, other printed material, tapes, elec-
tronic disks, and other graphic and visual aids submitted to TxDOT in response to this RFI are, 
upon their receipt by TxDOT, the property of the State of Texas, may not be returned to the 
submitting parties, and are subject to the Public Information Act, Chapter 552, Texas Govern-
ment Code (the “Act”).  Respondents should familiarize themselves with the provisions of the 
Act.  In no event shall the State of Texas, TxDOT, or any of their agents, representatives, 
consultants, directors, officers or employees be liable to a respondent for the disclosure of all 
or a portion of the information submitted in response to this RFI.   

If TxDOT receives a request for public disclosure of all or any portion of a response, TxDOT will 
use reasonable efforts to notify the applicable respondent of the request and give such  
respondent an opportunity to assert, in writing and at its sole expense, a claimed exception 
under the Act or other applicable law within the time period specified in the notice issued by 
TxDOT and allowed under the Act.   

TxDOT will submit a request for an opinion from the Office of the Attorney General prior to 
disclosing any documents which might contain confidential information.  The respondent shall 
then have the opportunity to assert its basis for non-disclosure to the Office of the Attorney 
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General; however, it is the sole responsibility of the respondent to monitor such proceedings 
and make timely filings.  TxDOT may, but is not obligated to make filings of its own concerning 
possible disclosure; however, TxDOT is under no obligation to support the positions of the 
respondent.  Under no circumstances will TxDOT be responsible or liable to a respondent or 
any other party as a result of disclosing any confidential information submitted in response to 
this RFI, whether the disclosure is deemed required by law, by an order of court, or occurs 
through inadvertence, mistake or negligence on the part of TxDOT or its officers, employees, 
contractors or consultants. 

TxDOT will not advise a submitting party as to the nature or content of specific documents 
entitled to protection from disclosure under the Act or other Texas laws or as to the interpre-
tation of such laws.  Each respondent is advised to contact its own legal counsel concerning 
the effect of applicable laws to the submitting party’s own circumstances. 

In the event of any proceeding or litigation concerning the disclosure of any material submitted 
by the submitting party, TxDOT will be a stakeholder retaining the material until otherwise 
ordered by a court or such other authority having jurisdiction with respect thereto, and the 
submitting party shall be responsible for otherwise prosecuting or defending any action  
concerning the materials at its sole expense and risk; provided, however, that TxDOT reserves 
the right, in its sole discretion, to intervene or participate in the litigation in such manner as it 
deems necessary or desirable.   

GENERAL INFORMATION 

RFI Issuance Date:  May 1, 2026 
 
RFI Responses Due:  May 21, 2026, at 12:00 noon Central 
 
TxDOT reserves the right to modify the above at any time and for any reason. 
 
Format: Please provide one complete electronic copy of your response to this RFI in a  
portable document format (PDF) to the Point of Contact listed below. 
 
Questions: Questions regarding this RFI should be in writing and e-mailed to the Point of 
Contact listed below.  TxDOT may post responses on the Project website without identifying 
the party(ies) requesting additional information.  Respondents are encouraged to submit any 
questions to the Point of Contact below prior to May 8, 2026. 
 
Point of Contact: 
 
 Daniel Worden, P.E. 
 Texas Department of Transportation 
 6230 E. Stassney Ln 
 Austin, TX 78744 
 Email:  TxDOT-BRY-ALD-US290DB@txdot.gov
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