

Thank you for dialing in Phones will be muted We will begin shortly

Pre-RFP Meeting: STR Division Engineering Services

Solicitation No. 601CT0000006308 RFP 97-6RFP5001 FY 2026 - Wave 1



Housekeeping

- No Audio, Visual, or Transcription Recordings allowed.
- Please note that all correspondence will be muted throughout this presentation.
- There <u>will not</u> be an opportunity to ask questions during the Pre-RFP presentation.
- You will be given an opportunity to ask questions after the presentation via email.
- This presentation will be posted to the TxDOT website.



Agenda

- 1 | Introductions
- 2 | Brief Project Overview
- **3** | Contract Selection Process
- 4 | RFP Information
- **5** | Avoid Disqualification
- **6** | Negotiations Process
- **7** | Anticipated Timeframe
- 8 | Closing Remarks & Instructions for Questions



PEPS Service Center for Divisions Team

Procurement Support	Title
Kori Rodriguez, P.E.	PEPS Service Center for Divisions Section Director
Ed Butler, P.E.	Procurement Engineer, PEPS Service Center for Divisions
Jerald McBrayer	Contract Specialist, PEPS Service Center for Divisions

- You will be given an opportunity to ask questions after the presentation via email request.
- If questions arise after the meeting, please submit to:

Ed Butler, P.E. at ed.butler@txdot.gov

by: Wednesday, August 27, 2025, at 1 pm, CST

All relevant questions and responses will be posted by Friday, August 29, 2025.



General Scope of Work to be Performed:

- Develop solutions for the "Corridor of the Future"
- Conceptualize, develop, and design advance solutions that integrate connected vehicles, autonomous vehicles, and other emerging technologies to enhance safety, mobility, and efficiency of the State's transportation system
- Specific corridors will be identified during the work authorization negotiations
- Innovation should be feasible and scalable



Stand	% of work	
1.2.1	Systems Planning	4.00%
1.5.1	Feasibility Studies	10.00%
1.8.1	Public Involvement	8.00%
1.9.1	Geographic Information System (GIS) and Data Analysis	4.00%
3.7.1	Traffic Operational Analysis	5.00%
4.2.1	Roadway Design	4.00%
4.7.1	Traffic Safety Analysis	5.00%
5.6.1	Structural Engineering for Overhead Sign Supports	4.00%
7.1.1	Traffic Engineering Studies	5.00%
7.3.1	Traffic Signal Timing	5.00%
7.4.1	Traffic Control Systems Analysis, Design & Implementation	5.00%

Stand	% of work	
7.5.1	Intelligent Transportation System	11.00%
8.1.1	Signing, Pavement Marking & Channelization	4.00%
8.2.1	Illumination	4.00%
8.4.1	ITS Control Systems Analysis, Design & Implementation	10.00%
9.3.1	Pedestrian Facility Design	3.00%
9.4.1	Bikeway Design	2.00%
14.3.1	Transportation Foundation Studies	2.00%
15.2.1	Design Survey	1.00%
15.2.2	Construction Survey	1.00%
18.2.1	Subsurface Utility Engineering (Utility Eng. Investigation)	3.00%

*Work Categories and Corresponding Percentages Subject to Change Prior to RFP Posting.

Become Pre-certified: https://www.txdot.gov/business/peps/become-precertified.html



Project Manager (PM) Requirements:

The prime provider's project manager is not required to be a registered Professional Engineer licensed in Texas.



Contract Selection Process

Federal without Interviews – DBE Goal (13.5%)

> 80 working days from kick-off to contract execution.

Proposal Evaluation > Proposals are scored independently and used as a basis for the selection.

Selection

➤Top 3 providers are selected.



Contract Selection Process

Indefinite
Deliverable (ID)
Contract with
Work Authorizations

- 3 contracts at \$2 Million
- 5 years maximum contract term with Work
 Authorizations being issued only in the first 4 years
- The remaining 1 year of the contracts will be utilized to complete work issued previously.
- Managed by STR Division.



Proposal Content


- The proposal will cover "proposal content" in a written format
- CST determines weightings for evaluation criteria and the number of pages allowed for the proposal.

Evaluation Criteria

	Evaluation Criteria	Included Elements	Weighting for Proposal Evaluation
1	Technical Approach	Project understanding, innovative concepts or alternatives	XX
2	Project Manager's Relevant Experience	Similar or related projects, project management experience	XX
3	Project Planning & Management	Project staffing and resource management (who, how, and why), communication plan, and quality control procedures. The prime firm's past experience with utilizing subproviders and meeting program goals (HUB or DBE) and/or how it plans to utilize subproviders to meet the goals on this contract.	XX
4	Key Staff's Relevant Experience	Experience with similar projects	XX
5	Past Performance Score		<mark>5-15</mark>
	Total		100



Avoid Disqualifications



https://www.txdot.gov/business/peps/become-precertified.html
https://www.txdot.gov/content/dam/docs/business/peps/precert/vendor-contact-job-aid.pdf
https://www.txdot.gov/business/peps/training-and-events.html



Avoid Disqualifications

QR codes and Hyperlinks

• This is considered additional information. Do not include in your proposal.

NAICS Codes (DBE Goal)

 Ensure subs have correct NAICS codes for work categories

Administrative Qualifications

 Ensure subs for E&D related services are administratively qualified

PM RFP Requirements

• PM must meet RFP requirements

Proposal Cover Sheets

• Do not include extra sheets in your proposal

Legal Firm Name

• Use legal firm name and ensure that it matches across all proposal documents

Read the Cover Page Questionnaire

• Ensure that you are answering the questions in the Cover Page questionnaire truthfully.



Negotiations Process

Contract Award

Job Classification Negotiation with Procurement Engineer (~3 days duration*)

- Include firm representative negotiating rates
- Include Subs in the process
- Provide reasoning for additional classification requests
- Provide concurrence with final classifications from prime and subs
- Indicate if classification is in your rate portfolio

Rate Negotiation with PEPS Negotiation Center Negotiations Engineer

*If there are issues with legal firm names, Secretary of State, or Comptroller registration for any firm on the contract, negotiations will be delayed



Understand IT Security Requirements for this Contract

- Review Draft Attachment C, General Requirements Section 1.14, Draft Contract Template, Attachment I, and TSQ
- Review and understand Cybersecurity Requirements Associated with the Contract
 - TXDOT Cybersecurity Resources Webpage: <u>https://www.txdot.gov/about/contact-us/cybersecurity/cybersecurity-resources.html</u>
 - TXDOT Data Classification Policy: <u>https://ftp.txdot.gov/pub/txdot/itd/cybersecurity/data-classification-policy.pdf</u>
 - TXDOT Security Questionnaire: <u>https://ftp.txdot.gov/pub/txdot/itd/cybersecurity/security-questionnaire.docx</u>
- Utilize the question-and-answer period



Tentative Procurement Schedule				
Pre-RFP Meeting	8/22/2025			
Request for Proposal (RFP) Posting	Early September			
Proposal Due	Late September			
Selection Notification	Mid October			
Negotiations Complete	Mid November			
Contract Execution	Early January			



Reminders

- ✓ Always refer to the RFP
- ✓ Use the Proposal Screening Checklist:

https://www.txdot.gov/business/peps/resources.html

- ✓ Review the Attachments before submitting in Bonfire
- √Your submittal/proposal can be pulled back for a correction or revision before RFP closes
- ✓ If you have questions, follow RFP instructions and ask
- √ Check for Addenda and Q&A



Closing Remarks

This presentation will be posted by Friday, August 22, 2025

Questions regarding this Pre-RFP meeting should be submitted to: Ed Butler, P.E. at **Ed.Butler@txdot.gov** by 1 pm, CST, Wednesday, August 27, 2025.

Relevant Questions received and their response will be posted by Friday, August 29, 2025.