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PROPOSED BASIC DESIGN DATA
This form must be used for PS&E development (Interim 30%-60%-90%+ Reviews and Final PS&E Processing for Letting).  It is to be completed for the Controlling CSJ, and should be updated at each stage of PS&E development. (Complete all blanks; state N/A if necessary.)
(1)         Plan Set(2)         Project Proposal(3)         List of Governing Specifications and Special Provisions (4)         General Notes and Specification Data (5)         Engineer's Estimate (6)         Engineer Sign, Seal and Date Supplemental Sheets (8 ½” x 11”)(7)         Contract Time Determination Summary         (8)         Form 2229 - Significant Project Procedures          
(9)         Form 2699 - Determination of Additional Project - Specific Liquidated Damages 
(10)         Form 2502 - Executive Decision Summary (VE Team Recommendations), if applicable (see K. below)(11)         Right of Way/Relocation/Encroachments, Utilities, and Railroad Certifications:
Design Division (FPPS) electronically submits all projects, submitted for final processing, to the FHWA.
- New special specification, special provision, & triple-zero requests (Form 1814) must be coordinated directly with the Construction Division Specifications Group in advance of PS&E submittal.
- For Category 8 projects (Highway Safety Improvement Program, High Risk Rural Program, Safe Routes to School Program, Safety Bond Program, and Systemic widening Program) submit a final plan set and estimate to TRF.
- For all projects with bridge structures, including bridge class culverts, submit final Bridge layout sheets and Estimate of all bridge structures to BRG PS&E Review Section.  For projects using funding from Category 6, also include final Plan and Profile sheets.
ROW Status		Relocation Status	Utility Status		Encroachment Status	
(If ROW, Encroachments, Utilities and Railroad agreements are NOT CLEAR, Submit a Triple Zero Special Provision.)
A.   Document Submittals
For Interim Reviews, the plans (and any supporting documents) at the District's discretion may be submitted electronically to the Design Division Project Development Support Section (PDSS). It is recommended that for Interim 90%+, all documents listed below be submitted with the plans.
For Final PS&E Processing for Letting, the following documents must be submitted electronically to the Design Division - Final PS&E Processing Section (FPPS).
Railroad Status
District Contact Person(s):
STIP Status
B.
All Sub CSJs Clear?
100% State/Local Funds:
C.
Environmental Status
All Sub CSJs Clear?
D.    Financing                       [Click on (+) to ADD items (-) to DELETE items]
 
CSJ
Work
Program No.
Authorized
Funds
Estimated Funds
(excl. E&C & other part.)
Overrun/Underrun
(+/-)
Total
 Amount
Indicate Fixed Sum
or Actual Cost
 Authorization
Minute Order No.
Attach any necessary funding agreements.
Other Participation:
E.    Agreements       (1)         Railroad Agreements                  Required:
(2)  Other Agreements Required:
Executed
F.    Airway-Highway Clearance        Required:
G.    Contract Time
H.     Pedestrian Elements
I.     Project submitted to TDLR (through Registered Accessibility Specialists) for review.
If Yes, submit a copy of the project TDLR Registration Form to DES with the plan set.
J.     3D Model 
Does this project contain any geometric design (new or revised alignments)?
If yes, what type of model has been created? 
K.    Is a Value Engineering (VE) Study required (as per 23 CFR § 627.5)?
Has a VE Study been conducted?
L.   Additional Project - Specific Liquidated Damages
M.   Project Safety Score (for additional info see https://crossroads.dot.state.tx.us/des/Pages/Safety-Score-Tools.aspx)
mph      Mainlane
mph      Cross Street
mph      Ramp
Design Criteria Approved (District):
Exceptions Identified
Waivers Identified
(List and indicate occurrence, i.e., over total project, at 3 locations, at 1 structure, etc.)
Waiver Recommended for Approval (District):
Design Exception Recommended for Approval (Project Office):
DESIGN EXCEPTION RECOMMENDED FOR APPROVAL (DISTRICT)
(EXCEPTION REVIEW COMMITTEE)
WAIVER COMMITTEE
(To be filled out in District Office)
Action:
District Engineer
Recommended Action:
(Title)
ACCELERATED CONSTRUCTION STRATEGIES
A.  Check any conditions 1-5 listed below which apply to this project and then check the recommended monetary Accelerated Construction Strategies (ACS) for use in this contract:
     (Exceptions to these ACS criteria will require approval by the Design Division in advance of PS&E submission)
1.
2.
3.
 
4.
5.
All projects with lane closures on all types of facilities with a medium volume or higher (5,000 ADT/lane)
All added capacity projects without lane closures on high volume facilities (12,500 ADT/lane)
Projects where the calculated road-user cost (RUC) equals or exceeds the contract administrative liquidated damages (CALD)
Projects which impact access to businesses, schools, hospitals or public facilities
Projects with bridge or road closures 
Exceptions to above criteria:  Attach the justification or justify the request for exception below, if the project is characterized by one or more of the above conditions 1 – 5 and no monetary ACS are used.
B. 
Check if none of the above conditions 1 - 5 apply to this project (Monetary ACS are not required).
C. 
Check the appropriate monetary ACS included on this project. (* Use of 5, 6, 7 day workweek or calendar daydefinitions are required when these monetary ACS provisions are being utilized.)
Incentive Using Contract Administrative Liquidated Damages (CALD) *
Milestones with Incentives/Disincentives (I/Ds) or Increased Disincentives only *
Substantial Completion I/Ds or Increased Disincentives only *
Lane Rental
A+B Provisions with I/Ds or Increased Disincentives only *
NOTE:  If any Accelerated Construction Strategies are used on this project, please use the required special provision, listed on TxDOT's list of required specifications.
TIME DETERMINATION
Number of Working Days for Project:
A. 
Type of Working Days:  Check the appropriate box or boxes.
B. 
Selection Criteria for Scheduling Specification 
 
Use of SP 008---086 (CPM required for 2004 Specs) is allowed if:  
For projects under $50 million: 
If none of the above apply, use standard specifications for scheduling requirements. 
District Engineer or Deputy District Engineer
NOTE:  If using an electronic signature to sign this document, please ensure that you have filled out all appropriate fields on this form before signing, since once signed,  the form fields will be locked.
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