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Construction phasing/staging
Full road closures
Lane shifts or closures
One-lane two-way operation
Two-way traffic on one side of divided highway
Reversible lanes
Ramp closures/relocations
Night/weekend work
Work hour restriction
Business access improvements/coordination
Off site detours/alternate routes
Accelerated construction procedures
A Significant Project is any project which meets all of the following:
On an interstate or other controlled access facility
Lies within a designated Transportation Management Area (urbanized area with a population of over 200,000 individuals)
Has intermediate-term or long-term stationary lane closures as described in Part 6 of the TMUTCD
Or which meets all of the following:
On any highway (IH, US, SH, FM, etc.) having an ADT of more than 20,000 (as per most current TxDOT traffic maps)
Has long-term lane closures as described in Part 6 of the TMUTCD
Projects meeting the definition of a Significant Project require a Transportation Management Plan (TMP) consisting of a temporary Traffic Control Plan (TCP) as well as Transportation Operations (TO) strategies and Public Information (PI) strategies.  Check one.
Project meets the criteria for a Significant Project (TMP includes TCP, TO and PI strategies)
Project does not meet the criteria for a Significant Project (TMP includes TCP only)
Project does not meet Significant Project criteria (TMP includes TCP and some TO or PI 
strategies)
Project does not meet Significant Project criteria but District elects to treat it as a Significant 
Project due to other factors (TMP includes TCP, TO and PI strategies)
Traffic Control Plan strategies included in this plan set.  Check all that apply.
Innovative construction techniques (precast or rapid cure materials)
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Signal timing/coordination improvements
Temporary signals (fixed or portable)
Street/intersection improvements
Bus turnouts
Turn/parking restrictions
Truck/heavy vehicle restrictions
Truck lanes
Reversible lanes
Ramp closures
Railroad crossing controls
Coordination w/adjacent construction
Construction Speed Zone
Temporary or movable traffic barriers
Shadow vehicles with truck mounted attenuators
Crash cushions
Temporary rumble strips
Intrusion alarms
Warning lights
Review by District Safety Review Team
ITS for traffic monitoring/management
Safety Awards Incentives
Surveillance for incidents (video, loop detectors)
Transportation Management Center
Incident/emergency response plan
Towing/service patrol 
Local detour routes
Police presence/enforcement
Traffic Fines Double
Speed trailers or fixed radar units
Coordinate with District PI officer
Brochures/mailers
Press releases/media alerts
Paid advertisements
Public Information Centers
Telephone hotline
Planned lane closure Web site
Public meetings/hearings
Coordination w/schools, businesses
Coordination w/emergency services
Work zone education/safety campaigns
Rideshare promotions
Traffic radio
Changeable/dynamic message signs
Highway Advisory Radio (HAR)
Contracted PI services
Transportation Management Center (TMC)
Temporary motorist information signs
Transportation Operations strategies included in this plan set.  Check all that apply. 
Public Information strategies included in this plan set.  Check all that apply.
Other (please specify): 
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Contracting strategies included in this plan set. Check all that apply.
Milestones/Incentives/Disincentives
Seven-Day Workweek or Calendar Day working day charges
Road User Cost Liquidated Damages
A+B Bidding
Lane Rental Fees/Lane Closure Banks
Any contracting strategies included in the plans must be reviewed and approved by Construction Division (CST) prior to the submission of the final PS&E to Design Division (DES). 
 
Submit Form 2229 along with the applicable plans, specifications, and general notes to CST_ContractingStrategies@txdot.gov by the due date shown on the PS&E Review and Processing Schedule.
 
CST Review
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