     



CONTACT: ROW

	U-Number:      
	      District


ROW CSJ No.:      
County:      
Highway:     
Limits:     
     
     
     
Attention:      
Dear      :

Attached for your files is one (1) executed copy of the utility agreement assembly.  The adjustment is       percent reimbursable for all eligible cost.  As noted in previous correspondence you are authorized to proceed with the adjustment of your facilities on the above captioned project.  If a Traffic Control Plan is necessary, please be sure to submit the plan within a reasonable time frame to the Area Engineer for review and approval.      , the Area Engineer, may be contacted at  (     )      .  This project is scheduled to be released for construction on       and it is requested that your facilities be completely relocated within 30 days of the project release date.  

The work must be completed to the State inspector's satisfaction and in accordance with the Texas Department of Transportation (TxDOT) Utility Accommodation Policy.  Please notify the Area Engineer's office 48 hours prior to beginning your adjustment to provide for the inspection of this work.

Unsuitable excavation and excavation that is not needed for construction shall be known as "waste" and shall become the property of the contractor, to be disposed of by him outside the limits of the right-of-way or at a location approved by the engineer.  The backfill will need to be placed in uniform layers six inches in depth, with each layer compacted to a density comparable with the adjacent undisturbed soil.

Adequate provisions must be made to create a minimum of inconvenience to traffic and adjacent property owners.  Barricades and warning signs, and flagmen when necessary, shall be provided by the contractor or the owner.  It is understood that the implementation and maintenance of the traffic control plan shall be the responsibility of the owner.  All traffic control measures shall comply with the latest edition of the Texas Manual on Uniform Traffic Control Devices for streets and highways.

The owner acknowledges and fully accepts responsibility and liability for the design, construction, maintenance, and operation of this proposed improvement.  Your office will need to coordinate your relocation with the other utilities located on this project.  Also, note that highway facilities shown as proposed on TxDOT's plans may be installed prior to your adjustment.  If during or after construction of your facilities a modification is necessary due to a revision of the State plans, this office should be notified prior to the implementation of the change.

With this notification of an approved agreement, billing statements for cost incurred may be forwarded for processing.  They will be reviewed in intervals of not less than thirty (30) days.  All costs should be clearly defined and indicated in a line item format that should match the items shown in the original cost estimate.  All major items should be supported by contractor invoices.  There will be a twenty (20) percent retainer prior to final billing.  

Your final billing will need to compare the estimated quantities and cost to the actual quantities and cost.  Then, an explanation of any overruns or underruns in the quantities or cost will need to be provided.  Also, submit with your final billing the date construction began and ended, and the address and telephone number of the location where the records may be audited.

It is requested that your office complete this work as soon as possible.  If you require the status of any right-of-way acquisition, or if there is a change in the scope of work or if you are unable to meet the proposed schedule of relocation, please contact       of this office, at (     )      .



Sincerely,



     


Right of Way Administrator



      District

     :     
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