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CAPITAL MAINTENANCE AGREEMENT 

SH 249 PROJECT 

This CAPITAL MAINTENANCE AGREEMENT (“Capital Maintenance Agreement”) is 
made and entered into as of [____________], 2016 by and between the TEXAS 
DEPARTMENT OF TRANSPORTATION (“TxDOT”) and [_______], a [_______] (“DB 
Contractor”). 

RECITALS 

A. The State of Texas desires to facilitate private sector participation in the 
development of the State’s transportation system via public-private partnership agreements, and 
to accomplish this purpose, the Texas Legislature has enacted Transportation Code, Chapter 
223, Subchapter F (the “Code”), and TxDOT has adopted subchapter I in Chapter 9 of Title 43, 
Texas Administrative Code, relating to design-build contracts (the “Rules”). 

B. TxDOT wishes to enter into agreements with a private sector DB Contractor to 
design, construct and maintain improvements approximately 24 miles of a new tolled facility 
consisting of up to four new toll lanes (two in each direction) from FM 1774 in Pinehurst, Texas 
(Montgomery County) to FM 1774 in Todd Mission, Texas in Grimes County (Segment 1), and 
two new toll lanes (one in each direction) with periodic passing lanes (Super 2 configuration) 
from FM 1774 in Todd Mission, Texas to SH 105 near Navasota, Texas in Grimes County 
(Segment 2) (the “Project”). 

C. Pursuant to the Code and the Rules, TxDOT issued a Request for Qualifications 
(as amended, the “RFQ”) on May 15, 2015. 

D. TxDOT received seven qualification statements for the design, construction and 
maintenance of the Project on July 17, 2015 and subsequently shortlisted five proposers. 

E. On August 29, 2016, TxDOT issued to the shortlisted proposers a Request for 
Proposals (as subsequently amended by addenda, the “RFP”) to design, construct and maintain 
the Project. 

F. On [______], 2017, TxDOT received [____] responses to the RFP, including the 
response of DB Contractor (the “Proposal”). 

G. An RFP evaluation committee comprised of TxDOT personnel determined that 
DB Contractor was the proposer which best met the selection criteria contained in the RFP and 
that the Proposal was the one that provided the best value to the State of Texas. 

H. On [________], 2017, the Texas Transportation Commission accepted the 
recommendation of the Executive Director and the RFP evaluation committee and authorized 
TxDOT staff to negotiate a Design-Build Agreement and this Capital Maintenance Agreement. 

I. Concurrently herewith TxDOT and DB Contractor are entering into a Design-
Build Agreement providing for the development, design and construction of the Project (the 
“Design-Build Agreement”). 
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J. This Capital Maintenance Agreement, the Design-Build Agreement and the other 
CMA Documents collectively constitute a design-build agreement, as contemplated under the 
Code and the Rules, and are entered into in accordance with the provisions of the RFP. 

K. The Executive Director of TxDOT has been authorized to enter into this Capital 
Maintenance Agreement pursuant to the Code, the Rules and the Texas Transportation 
Commission Minute Order [_______], dated [_____]. 

NOW, THEREFORE, in consideration of the sums to be paid to DB Contractor by 
TxDOT, the Maintenance Services to be performed by DB Contractor, the foregoing premises 
and the covenants and agreements set forth herein, TxDOT and DB Contractor agree as 
follows: 

SECTION 1. DEFINITIONS; CMA DOCUMENTS; INTERPRETATION OF CMA 
DOCUMENTS 

1.1 Definitions 

Exhibit 1 hereto contains the meaning of various terms used in the CMA Documents. 
Initially capitalized terms not otherwise defined in Exhibit 1 attached hereto shall have the 
meanings set forth in the Design-Build Agreement. 

1.2 CMA Documents; Order of Precedence 

1.2.1 The term “CMA Documents” shall mean the documents listed in 
Section 1.2.2. Each of the CMA Documents is an essential part of the agreement between the 
Parties, and a requirement occurring in one is as binding as though occurring in all. The CMA 
Documents are intended to be complementary and to describe and provide for a complete 
contract. 

1.2.2 Subject to Sections 1.2.3 through 1.2.5, in the event of any conflict 
among the CMA Documents, the order of precedence shall be as set forth below: 

(a) Change Orders and all other amendments to this Capital Maintenance Agreement 
(except for amendments to the Maintenance Specification which amendments shall 
have the order of priority as set forth in clause (c) below); 

(b) this Capital Maintenance Agreement (including all exhibits, except Exhibits 2 and 3); 

(c) portions of the Design-Build Agreement included by reference in accordance with 
Section 1.2.5; 

(d) Amendments to Exhibit 2 (Maintenance Specification) or to any attachments 
thereto; 

(e) Exhibit 2 (Maintenance Specification) and all attachments thereto; 

(f) portions of the Technical Provisions included by reference in accordance with 
Section 1.2.5; 

(g) DB Contractor’s Proposal Commitments as set forth in Exhibit 3; and 
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(h) requirements and procedures set forth in the approved MMP and PMP. 

1.2.3 Notwithstanding the order of precedence among CMA Documents set 
forth in Section 1.2.2, in the event and to the extent that Exhibit 3 expressly specifies that it is 
intended to supersede specific provisions of the CMA Documents, Exhibit 3 shall have 
precedence over the specified provisions. Moreover, if the Proposal includes statements, offers 
and terms that can reasonably be interpreted as offers to provide higher quality items than 
otherwise required by the CMA Documents or to perform services or meet standards in addition 
to or better than those otherwise required, or otherwise contains statements, offers and terms 
that TxDOT considers to be more advantageous than the requirements of the other CMA 
Documents, DB Contractor’s obligations hereunder shall include compliance with all such 
statements, offers and terms, which shall have priority over the requirements of the other CMA 
Documents. 

1.2.4 Notwithstanding the order of precedence among CMA Documents set 
forth in Section 1.2.2, if a CMA Document contains differing provisions on the same subject 
matter than another CMA Document, the provisions that establish the higher quality, manner or 
method of performing the Maintenance Services or use more stringent standards will prevail. 
Further, in the event of a conflict among any standards, criteria, requirements, conditions, 
procedures, specifications or other provisions applicable to the Project or Maintenance Services 
established by reference to a described manual or publication within a CMA Document or set of 
CMA Documents, the standard, criterion, requirement, condition, procedure, specification or 
other provision offering higher quality or better performance will apply, unless TxDOT in its 
discretion, approves otherwise in writing. If either Party becomes aware of any such conflict, it 
shall promptly notify the other Party of the conflict. TxDOT shall issue a written determination 
respecting which of the conflicting items is to apply promptly after it becomes aware of any such 
conflict. 

1.2.5 Portions of the Design-Build Agreement and Technical Provisions are 
referenced in the CMA Documents for the purpose of defining requirements for the Renewal 
Work. The Design-Build Agreement and Technical Provisions shall be deemed incorporated in 
the CMA Documents to the extent that they are so referenced, with the order of priority shown in 
Section 1.2.2. 

1.2.6 The Reference Information Documents are listed in Exhibit 14. Certain 
of these Reference Information Documents are explicitly referenced in the CMA Documents for 
the purpose of defining requirements of the CMA Documents. The Reference Information 
Documents shall be deemed incorporated in the CMA Documents solely to the extent that they 
are so referenced, with the same order of priority as the CMA Document in which the reference 
occurs. 

1.3 Interpretation of CMA Documents 

1.3.1 In the CMA Documents, where appropriate: 

(a) The singular includes the plural and vice versa; 

(b) References to statutes or regulations include all statutory or regulatory provisions 
consolidating, amending or replacing the statute or regulation referred to; 

(c) The words “including,” “includes” and “include” shall be deemed to be followed by 
the words “without limitation”; 
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(d) Unless otherwise indicated references to sections, appendices or schedules are to 
this Capital Maintenance Agreement; 

(e) The word “discretion” with respect to any Person means the sole and absolute 
discretion of such Person except as otherwise stated herein; 

(f) the word “promptly” means as soon as reasonably practicable in light of then-
prevailing circumstances; 

(g) Words such as “herein,” “hereby,” “hereof,” “hereto” and “hereunder” shall refer to 
the entire document in which they are contained and not to any particular provision 
or section; 

(h) Words not otherwise defined that have well-known technical or construction industry 
meanings, are used in accordance with such recognized meanings; 

(i) References to Persons include their respective permitted successors and assigns 
and, in the case of Governmental Entities, Persons succeeding to their respective 
functions and capacities; and 

(j) Words of any gender used herein shall include each other gender where 
appropriate. 

1.3.2 Unless otherwise specified, lists contained in the CMA Documents 
defining the Project or the Maintenance Services shall not be deemed all-inclusive. 

1.3.3 DB Contractor acknowledges and agrees that it had the opportunity 
and obligation, prior to submission of its Proposal, to review the terms and conditions of the CMA 
Documents and to bring to the attention of TxDOT any conflicts or ambiguities contained therein. 
DB Contractor further acknowledges and agrees that it has independently reviewed the CMA 
Documents with legal counsel, and that it has the requisite experience and sophistication to 
understand, interpret and agree to the particular language of the provisions of the CMA 
Documents. Accordingly, if an ambiguity in, or there is a dispute regarding, the interpretation of 
the CMA Documents, they shall not be interpreted or construed against the Person which 
prepared them, and, instead, other rules of interpretation and construction shall be used. 

1.3.4 TxDOT’s interim or final answers to the questions posed during the 
Proposal process for this Capital Maintenance Agreement shall in no event be deemed part of 
the CMA Documents and shall not be relevant in interpreting the CMA Documents except to the 
extent they may clarify provisions otherwise considered ambiguous. 

1.3.5 On plans, as-built drawings, working drawings, and standard plans, 
calculated or stated dimensions shall take precedence over scaled dimensions. 

1.3.6 Unless specified otherwise, a reference to a Law is considered to be a 
reference to (a) such Law as it may be amended, modified or supplemented from time to time, 
(b) all regulations and rules pertaining to or promulgated pursuant to such Law, (c) the successor 
to the Law resulting from recodification or similar reorganizing of Laws and (d) all future Laws 
pertaining to the same or similar subject matter. 
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1.4 Referenced Standards and Specifications 

1.4.1 Except as otherwise specified in the CMA Documents or otherwise 
directed by TxDOT, material and workmanship specified by the number, symbol or title of any 
standard established by reference to a described publication affecting any portion of the Project 
or Maintenance Services shall comply with the latest edition or revision thereof and amendments 
and supplements thereto in effect as further described in Section 3.5.1. 

1.4.2 In interpreting referenced standards, the following apply: 

(a) References to the project owner shall mean TxDOT. 

(b) Cross-references to measurement and payment provisions contained in the 
referenced standard shall be deemed to refer to the measurement and payment 
provisions contained in the CMA Documents. 

1.5 Reference Information Documents 

1.5.1 TxDOT has provided and disclosed the Reference Information 
Documents to DB Contractor. Except as provided in Section 1.2.6: (a) the Reference Information 
Documents are not mandatory or binding on DB Contractor, and (b) DB Contractor is not entitled 
to rely on the Reference Information Documents as presenting design, engineering, operating or 
maintenance solutions or other direction, means or methods for complying with the requirements 
of the CMA Documents, Governmental Approvals or Law. 

1.5.2 TxDOT shall not be responsible or liable in any respect for any causes 
of action, claims or Losses whatsoever suffered by any DB Contractor-Related Entity by reason 
of any use of information contained in, or any action or forbearance in reliance on, the Reference 
Information Documents or Capital Maintenance Agreement. 

1.5.3 TxDOT does not represent or warrant that the information contained in 
the Reference Information Documents is complete or accurate or that such information is in 
conformity with the requirements of the CMA Documents, Governmental Approvals or Laws. DB 
Contractor shall have no right to additional compensation based on any incompleteness or 
inaccuracy in the Reference Information Documents. 

1.6 Explanations; Omissions and Mis-descriptions 

DB Contractor shall not take advantage of or benefit from any apparent Error in the CMA 
Documents. Should it appear that the Maintenance Services to be done or any matter relative 
thereto is not sufficiently detailed or explained in the CMA Documents, DB Contractor shall 
request in writing such further written explanations from TxDOT as may be necessary and shall 
comply with the explanation provided. DB Contractor shall promptly notify TxDOT in writing of 
all Errors that it discovers in the CMA Documents, and shall obtain specific instructions in writing 
from TxDOT regarding any such Error before proceeding with the Maintenance Services 
affected thereby. The fact that the CMA Documents omit or mis-describe any details of any 
Maintenance Services that are necessary to carry out the intent of the CMA Documents, or that 
are customarily performed, shall not relieve DB Contractor from performing such omitted 
Maintenance Services (no matter how extensive) or mis-described details of the Maintenance 
Services, and they shall be performed as if fully and correctly set forth and described in the 
CMA Documents, without entitlement to a Change Order hereunder except as specifically 
allowed under Section 10. 

Texas Department of Transportation RFP Addendum #5 
SH 249 Extension Project 5 Capital Maintenance Agreement 
March 8, 2017 



       
       

   

 
 

    

        
       

           
         

          
             

         
          

   

     
       

     
        

          
        

       

    

          
          

          
              

      
       

     
        

         
          

    

       
          

           
         

 

1.7 Computation of Periods 

If the date to perform any act or give any notice specified in the CMA Documents 
(including the last date for performance or provision of notice “within” a specified time period) 
falls on a non-Business Day, such act or notice may be timely performed on the next 
succeeding day that is a Business Day. Notwithstanding the foregoing, requirements contained 
in the CMA Documents relating to actions to be taken in the event of an emergency, the 
mitigation of a hazard from a Category 1 Defect or other requirements for which it is evident that 
performance is intended to occur on a non-Business Day, shall be required to be performed as 
specified, even though the date in question may fall on a non-Business Day. 

1.8 Standard for Approvals 

In all cases where approvals or consents are required to be provided by TxDOT or DB 
Contractor hereunder, such approvals or consents shall not be withheld unreasonably except in 
cases where a different standard (such as discretion or sole discretion) is specified. In cases 
where discretion or sole discretion is specified the decision shall not be subject to dispute 
resolution hereunder. If the approval is subject to the good faith discretion of TxDOT, then 
TxDOT’s decision shall be binding unless it is finally determined by clear and convincing 
evidence under the dispute resolution procedures that such decision was arbitrary or capricious. 

1.9 Professional Services Licensing Requirements 

TxDOT does not intend to contract for, pay for, or receive any professional services that 
are in violation of any professional licensing or registration Laws, and by execution of this 
Capital Maintenance Agreement, DB Contractor acknowledges that TxDOT has no such intent. 
It is the intent of the Parties that DB Contractor is fully responsible for furnishing the professional 
services for the Project as provided in this Capital Maintenance Agreement through itself or 
subcontracts with licensed and/or registered professional service firm(s). Any references in the 
CMA Documents to DB Contractor’s responsibilities or obligations to "perform" the professional 
services portions of the Maintenance Services shall be deemed to mean that DB Contractor 
shall "furnish" the professional services for the Project. The terms and provisions of this Section 
1.9 shall control and supersede every other provision of all CMA Documents. 

1.10 TxDOT Monetary Obligations 

All TxDOT monetary obligations under the CMA Documents are subject to appropriation 
by the Texas Legislature. This Section 1.10 applies to all monetary obligations of TxDOT set 
forth in the CMA Documents, notwithstanding any contrary provisions of the CMA Documents. 
The CMA Documents do not create a debt under the Texas Constitution. 
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SECTION 2. COMMENCEMENT OF CAPITAL MAINTENANCE AGREEMENT; TXDOT 
OPTION RIGHTS; FAILURE TO ISSUE MAINTENANCE NTPS 

2.1 Commencement of Capital Maintenance Agreement; Maintenance NTP1  

No later than 180 Days prior to the scheduled Substantial Completion of Section 1A to be 
constructed under the Design-Build Agreement, TxDOT shall either: (a) issue Maintenance 
NTP1 to DB Contractor; or (b) be deemed to terminate this Capital Maintenance Agreement, as 
more particularly provided in Section 14.9. 

2.2 TxDOT Options to Extend the Maintenance Term 

After the Initial Maintenance Term, this CMA gives TxDOT the right to exercise, in its discretion, 
up to two consecutive option periods described in Section 4, requiring DB Contractor to provide 
Maintenance Services for the Project in accordance with the terms and conditions of the CMA 
Documents. 

2.3 Failure to Issue Maintenance NTP2 and Maintenance NTP3 

TxDOT shall have no liability to DB Contractor in the event that TXDOT elects, in its sole and 
absolute discretion, not to issue Maintenance NTP2 or Maintenance NTP3 under this Capital 
Maintenance Agreement. 
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SECTION 3. SCOPE OF MAINTENANCE SERVICES 

3.1 General 

3.1.1 General Obligations 

3.1.1.1. DB Contractor shall furnish all Maintenance Services 
throughout the Maintenance Period within the Maintenance Limits. DB Contractor shall submit 
updated Maintenance Limits drawings to TxDOT for TxDOT approval as part of the applicable 
MMP. All costs associated with providing the Maintenance Services are included in the 
Maintenance Price set forth in Exhibit 4, as such may be adjusted in accordance with Section 
10. 

3.1.1.2. DB Contractor shall provide all personnel, labor, materials, 
supplies, parts, equipment, public and employee safety devices, components, tools, utilities and 
other items and services required to undertake and complete the Maintenance Services. DB 
Contractor shall bear the risk of loss, damage, theft and vandalism of such materials, supplies, 
parts, equipment, devices, components, tools, utilities and other items. 

3.1.1.3. DB Contractor shall furnish all plans and submittals 
required by the CMA Documents in a timely manner and in the form and with the content 
required thereby. 

3.1.1.4. At all times during the Maintenance Period, DB Contractor 
shall carry out the Maintenance Services in accordance with (i) Good Industry Practice, as it 
evolves from time to time, (ii) the requirements, terms and conditions set forth in the CMA 
Documents, as the same may change from time to time, (iii) all Laws, (iv) the requirements, 
terms and conditions set forth in all Governmental Approvals, (v) the approved Maintenance 
Management Plan, and all approved updates and amendments thereof, (vi) safety compliance 
and Safety Standards, (vii) the approved Project Management Plan and all component parts, 
plans and documentation prepared or to be prepared thereunder, and all approved updates and 
amendments thereof, and (viii) all other applicable safety, environmental and other 
requirements, taking into account the Project ROW limits and other constraints affecting the 
Project. If DB Contractor encounters a contradiction between subsections (i) through (viii), DB 
Contractor shall advise TxDOT of the contradiction and TxDOT shall instruct DB Contractor as 
to which subsection shall control in that instance. No such instruction shall be construed as a 
TxDOT-Directed Change. DB Contractor is responsible for keeping itself informed of and 
applying current Good Industry Practice including maintaining an updated list of TxDOT-
published changes to manuals, specifications and guidelines pertaining to the Maintenance 
Services as further described in Section 3.1.2.3. 

3.1.1.5. DB Contractor acknowledges and agrees that, although 
certain provisions in the CMA Documents include Performance Requirements, such 
Performance Requirements shall not otherwise limit DB Contractor’s obligation to perform the 
Maintenance Services in a safe, reasonable, and prudent manner, and, in doing so, DB 
Contractor shall employ Good Industry Practice as it evolves from time to time, and shall 
conduct its commercial affairs in a manner consistent with good faith and fair dealing. 

3.1.1.6. DB Contractor shall, at all times, schedule and direct its 
activities to provide an orderly progression of the Maintenance Services to achieve completion 
within the specified time for completion, including furnishing such employees, materials, facilities 
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and equipment and working such hours, including extra shifts, overtime operations, Sundays 
and holidays as may be necessary to achieve such goal, all at DB Contractor’s sole cost, except 
as otherwise specifically provided in Section 10. 

3.1.1.7. Whenever DB Contractor becomes aware of any damage 
to or Defect in the Project or of any maintenance activity that DB Contractor considers should be 
performed but with regard to which DB Contractor believes falls outside of its scope of 
responsibility for Maintenance Services, DB Contractor shall immediately notify TxDOT of such 
damage or Defect or maintenance activity. 

3.1.1.8. DB Contractor shall remedy and repair the Project other 
than the Non-Maintained Elements, including renewal or rehabilitation work not scheduled in the 
DB Contractor’s annually recurring highway maintenance and repair program, as necessary to 
meet the requirements of Exhibit 2 and the other CMA Documents. 

3.1.1.9. Whenever an activity by DB Contractor disturbs, alters, 
removes, or changes any Non-Maintained Element, DB Contractor shall restore the affected 
Non-Maintained Element to a condition no less favorable than its condition existing immediately 
before it was disturbed, altered, removed or changed. 

3.1.1.10. At all times during the Maintenance Period, DB Contractor 
shall provide a Maintenance Manager approved by TxDOT who: (i) will have full responsibility 
for the prosecution of the Maintenance Services, (ii) will act as agent and be a single point of 
contact in all matters on behalf of DB Contractor, and (iii) will be available to respond to TxDOT 
or TxDOT’s Authorized Representatives. 

3.1.1.11. DB Contractor, at its sole cost and expense unless 
expressly provided otherwise in this Capital Maintenance Agreement, shall comply with all 
provisions of the Maintenance Specification, including Safety Standards, during the 
Maintenance Period. DB Contractor’s failure to comply with such requirements shall entitle 
TxDOT to all of the rights and remedies set forth in the CMA Documents, including assessment 
of Noncompliance Charges, Lane Rental Charges and Key Personnel Change Fees, deductions 
from payments otherwise owed to DB Contractor, and termination for uncured DB Contractor 
Maintenance Default. 

3.1.2 Changes in Performance, Operation and Maintenance Standards 

3.1.2.1. TxDOT shall have the right to adopt at any time, and DB 
Contractor acknowledges it must comply with all Discriminatory Changes. DB Contractor shall 
implement a Discriminatory Change only after TxDOT issues a Change Order or Directive Letter 
therefor pursuant to Section 10. 

3.1.2.2. Except as set forth in Section 10.8.3, (i) Non-
Discriminatory Changes shall not require a Change Order or Directive Letter and (ii) DB 
Contractor shall not be entitled to any increase in the Maintenance Price or schedule relief for 
any Non-Discriminatory Change. 

3.1.2.3. DB Contractor shall continuously monitor the Maintenance 
Standards to ensure that: (i) such documents are consistent with instructions by TxDOT and 
Good Industry Practice; (ii) new publications coming into effect that govern the Maintenance 
Services are included; (iii) the most recent versions of previously listed documents are 
referenced; and (iv) previously listed documents are, where applicable, shown as superseded. 
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No later than 90 days before the start of the Initial Maintenance Term and annually thereafter, 
DB Contractor shall submit an MMP update for TxDOT’s approval including, for each 
Maintenance Standard, confirmation that the Maintenance Standard remains current, or where a 
new or revised Maintenance Standard comes into effect, the title, publication date, and link to 
such document. 

3.1.2.4. DB Contractor shall perform the Maintenance Services in 
accordance with the Maintenance Standards in the most recently approved MMP. TxDOT has 
the right, at any time, to instruct DB Contractor to perform the Maintenance Services in 
compliance with an existing Maintenance Standard or to adopt a new or revised Maintenance 
Standard and in each case to update the MMP consistent with such instruction. TxDOT’s right to 
instruct the adoption of a new or revised Maintenance Standard shall not relieve the DB 
Contractor from its obligation to monitor the Maintenance Standards and submit MMP updates 
as described in Section 3.1.2.3 above. 

3.1.2.5. If DB Contractor considers that the adoption of a new or 
revised Maintenance Standard may change the Maintenance Price, DB Contractor shall submit 
to TxDOT a PCO Notice in accordance with Section 10.3.2.3 no later than 45 days before the 
scheduled date for performance of any Maintenance Services governed by the new or revised 
Maintenance Standard. Unless identified otherwise by DB Contractor in a PCO Notice and 
agreed by TxDOT, the performance of Maintenance Services in accordance with a new or 
revised Maintenance Standard shall not be grounds for a Change Order increasing the 
Maintenance Price. 

3.1.2.6. If compliance with a Non-Discriminatory Change requires 
Renewal Work, DB Contractor shall commence performance of and diligently perform such 
Renewal Work not later than the first to occur of (i) the date when DB Contractor next performs 
Renewal Work on such Maintained Element, (ii) the date when DB Contractor is first obligated 
to perform Renewal Work on such Maintained Element, or (iii) provided TxDOT gives no less 
than 30 days prior notice to DB Contractor, the date on which TxDOT commences actions to 
implement the Non-Discriminatory Change on any Comparable Limited Access Highways that 
TxDOT manages or operates, as determined by TxDOT. 

3.1.2.7. For purposes of Section 3.1.2.6(iii), DB Contractor shall not 
be entitled to delay commencement or completion of its work on grounds that TxDOT is delayed 
in commencing or completing implementing actions on Comparable Limited Access Highways 
where: 

(i) TxDOT is delayed due to the extensive system of Comparable 
Limited Access Highways for which TxDOT is responsible; or 

(ii) The change, addition or replacement to the Maintenance 
Specification, Technical Provisions or Safety Standard applies only upon the occurrence of a 
condition or circumstance that has not yet occurred in respect of a Comparable Limited Access 
Highway that TxDOT manages or operates. 

3.1.2.8. DB Contractor may apply for TxDOT approval of 
Deviations from the applicable Maintenance Specification regarding Maintenance Services. All 
applications shall be in writing. Where DB Contractor requests a Deviation as part of the 
submittal of a component plan of the Maintenance Management Plan, DB Contractor shall 
specifically identify and label the Deviation. TxDOT shall consider in its discretion, but have no 
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obligation to approve, any such application, and DB Contractor shall bear the burden of 
persuading TxDOT that the Deviation sought constitutes sound and safe practices consistent 
with Good Industry Practice and achieves or substantially achieves TxDOT’s applicable Safety 
Standards and criteria. No Deviation shall be deemed approved or be effective unless and until 
stated in a writing signed by TxDOT’s Authorized Representative. TxDOT’s affirmative written 
approval of a component plan of the Maintenance Management Plan shall constitute (i) approval 
of the Deviations expressly identified and labeled as Deviations therein, unless TxDOT takes 
exception to any such Deviation and (ii) disapproval of any Deviations not expressly identified 
and labeled as Deviations therein. TxDOT’s lack of issuance of a written Deviation within 14 
days after DB Contractor applies therefor in writing shall be deemed a disapproval of such 
application. TxDOT’s denial or disapproval of a requested Deviation shall be final and not 
subject to the dispute resolution procedures under Section 16. TxDOT may elect to process the 
application as a Request for Change Order under Section 10 rather than as an application for a 
Deviation. 

3.1.3 Utility Accommodation 

3.1.3.1. It is anticipated that from time to time during the course of 
the Maintenance Period, Utility Owners will apply for additional utility permits to install new 
Utilities that would cross or longitudinally occupy the Maintenance Limits, or to modify, repair, 
upgrade, relocate or expand existing Utilities within the Maintenance Limits. In such 
circumstances, and if requested by TxDOT, DB Contractor shall analyze the application and 
provide to TxDOT a recommendation (together with supporting analysis) as to whether the 
permit will have an impact on the Maintained Elements or DB Contractor’s obligations 
hereunder, including the Maintenance Services. In addition, TxDOT shall make available to DB 
Contractor all Utility permits issued after the Initial Maintenance Term Commencement Date. 
However, TxDOT shall have the right to issue Utility permits in its discretion. Applications for 
Utility permits and associated coordination described in this Section 3.1.3.1 shall not be grounds 
for an adjustment in the Maintenance Price, a Change Order or any other Claim by DB 
Contractor. 

3.1.4 Updates of Record Documents 

Within 30 days after undertaking any Maintenance Services that result in 
a change to the Project design or construction, DB Contractor shall update the Record 
Documents to reflect such change. 

3.1.5 Access Roads 

TxDOT shall be solely responsible, at its expense, for handling requests 
and permitting for adjacent property access to access roads and frontage roads of the Project. 
Nothing in the CMA Documents shall restrict TxDOT from granting access permits or 
determining the terms and conditions of such permits. TxDOT will make available to DB 
Contractor access permits issued by TxDOT. DB Contractor shall have no claim for any 
increase in the Maintenance Price or other compensation by reason of TxDOT’s grant of access 
permits, the terms and conditions thereof, or the actions of permit holders or their employees, 
agents, representatives and invitees. DB Contractor at its expense shall cooperate and 
coordinate with permit holders to enable them to safely construct, repair and maintain access 
improvements allowed under their access permits. 
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3.2 Policing, Security and Incident and Emergency Response 

3.2.1 Police Services 

3.2.1.1. DB Contractor acknowledges that the Texas Department of 
Public Safety is empowered to enforce all applicable Laws and to enter the Project at any and 
all times to carry out its law enforcement duties. No provision of this CMA is intended to 
surrender, waive or limit any police powers of the Texas Department of Public Safety or any 
other Governmental Entity, and all such police powers are hereby expressly reserved. 

3.2.1.2. TxDOT shall not have any liability or obligation to DB 
Contractor resulting from, arising out of or relating to the failure of the Texas Department of 
Public Safety or any other public law enforcement agency to provide services, or its negligence 
or misconduct in providing services. 

3.2.1.3. TxDOT and third parties with responsibility for traffic 
regulation and enforcement shall have the right to install, operate, maintain and replace 
cameras or other equipment on the Project that relate to traffic regulation or enforcement. DB 
Contractor shall coordinate and cooperate, and require its Subcontractors to coordinate and 
cooperate, with any such installation, maintenance and replacement activities. 

3.2.2 Security and Incident and Emergency Response 

3.2.2.1. DB Contractor is responsible for the safety and security of 
the Project, DB Contractor personnel and the general public during all maintenance activities 
under the control of any DB Contractor-Related Entity. 

3.2.2.2. DB Contractor shall comply with all applicable Laws, as 
well as all rules, directives and guidance of the U.S. Department of Homeland Security or 
comparable State agency. DB Contractor shall coordinate and cooperate with all Governmental 
Entities providing security, first responder and other public emergency response services. 

3.3 Renewal Work 

3.3.1 General Requirements 

3.3.1.1. DB Contractor shall diligently perform and complete 
Renewal Work when required by the Renewal Work Submittal and updates thereto approved by 
TxDOT. In addition, DB Contractor shall diligently perform and complete Renewal Work when a 
Performance Requirement is not met and the required level of performance cannot be achieved 
by means of routine maintenance in accordance with the requirements of Section 2 to Exhibit 2. 

DB Contractor shall complete all Renewal Work required under this 
Section 3.3.1 according to the schedule in the approved Renewal Work Submittal and approved 
updates thereto, or at any earlier time needed to comply with Section 2 of Exhibit 2, and in any 
event: 

(a) Prior to the expiration of the Maintenance Term; or 

(b) If the Capital Maintenance Agreement is terminated for any 
reason prior to the expiration of the Maintenance Term, within 90 days after the effective date of 
termination. If DB Contractor, despite diligent efforts, is unable to complete such Renewal Work 
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prior to such period or TxDOT elects, at its discretion, to perform such Renewal Work, then in 
lieu of DB Contractor’s completion of such Renewal Work, DB Contractor shall reimburse 
TxDOT, within ten days of delivery of an invoice therefor, for TxDOT’s Recoverable Costs of 
completing such Renewal Work. In lieu of reimbursement, TxDOT may elect, in its discretion, to 
deduct such amounts from any amounts payable to DB Contractor under this Capital 
Maintenance Agreement. 

3.4 Traffic Control and Operations 

DB Contractor shall perform the Maintenance Services in a manner that recognizes that 
the safety of the public, convenience of the traveling public and providing a safe work 
environment for all maintenance workers are of prime importance. DB Contractor shall perform 
its traffic control and operations in accordance with the CMA Documents, including this Section 
3.4. 

3.4.1 Traffic Management and Control Plans 

3.4.1.1. DB Contractor shall be responsible for the safety of traffic 
and the public associated with the performance of the Maintenance Services, and shall perform 
all Maintenance Services that affect traffic operations in accordance with Section 5 of Exhibit 2. 

3.4.2 Traffic Operation Restrictions 

3.4.2.1. The requirements for and restrictions on Lane Closures are 
set forth in Section 5.2 of Exhibit 2 and Exhibit 15, which describe the circumstances under 
which DB Contractor shall be subject to the assessment of Lane Rental Charges in accordance 
with Section 12.5. 

3.4.2.2. Upon notification by TxDOT or if DB Contractor becomes 
aware of damage to a Maintained Element as a direct result of an incident or Emergency, DB 
Contractor shall perform inspections in accordance with Section 1.4 of Exhibit 2 and shall report 
to TxDOT the nature of any damage and the scope of necessary repairs. DB Contractor shall 
repair such damage subject to DB Contractor’s right to a Change Order in accordance with 
Section 10, upon receipt of direction from TxDOT. 

3.4.2.3. Should Emergencies occur during DB Contractor's 
performance of traffic management, including vehicle accidents and structural failures, DB 
Contractor shall take all actions necessary to open the roadway as soon as possible and shall, 
subject to DB Contractor’s right to a Change Order in accordance with Section 10, repair any 
damage to the Maintained Elements. 

3.4.2.4. TxDOT’s approval rights with respect to traffic control plans 
and Lane Closure requests are set forth in Exhibit 15 to this Capital Maintenance Agreement. 

3.4.2.5. TxDOT shall have at all times, without obligation or liability 
to DB Contractor, the right to (a) issue Directive Letters to DB Contractor regarding traffic 
management and control (with which DB Contractor shall comply), or directly assume traffic 
management and control, of the Project during any period that the Executive Director 
determines such action will be in the public interest as a result of an emergency or natural 
disaster; and (b) provide on the Project, via message signs or other means consistent with 
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Good Industry Practice, traveler and driver information, and other public information (e.g., 
amber alerts). 

3.5 Requirements Applicable to Design and Construction Work 

3.5.1 To the extent that DB Contractor performs any design or construction 
work, including for Renewal Work, Unplanned Capital Maintenance, or Change Orders, DB 
Contractor shall comply with the design and construction requirements set forth in the Technical 
Provisions applicable to the original design, installation or construction; provided that the work 
shall be performed in accordance with then-current Good Industry Practice. Whenever the 
Technical Provisions require design or construction of a Maintained Element to be undertaken in 
compliance with a standard, manual, guideline or specification, all such design and construction 
work associated with that Maintained Element shall comply with the latest version of such 
standard, manual, guideline or specification in effect on the date the applicable Maintenance 
Services are performed. DB Contractor’s obligation to perform design and construction work in 
accordance with the latest version of any such standard, manual, guideline or specification shall 
not require a notice from TxDOT, unless the use of such latest version qualifies as a 
Discriminatory Change. 

3.5.2 In connection with the performance by DB Contractor of any 
Unplanned Capital Maintenance or Change Orders, DB Contractor shall procure and maintain (a) 
the insurance deemed appropriate by TxDOT in its discretion (subject to Section 7.7.11) and (b) 
an increase in the amount of Maintenance Security equal to the full amount of the Unplanned 
Capital Maintenance or Change Order as determined by TxDOT in its discretion; provided, 
however, that subject to applicable Law, TxDOT may, in its discretion, lower the level of 
Maintenance Security required. In the event the insurance and Maintenance Security are 
procured for such design and construction work, DB Contractor shall be entitled to 
reimbursement (without profit or mark-up) in accordance with Section 7.8 for any actual 
payments made by DB Contractor for the premiums, except to the extent that: (a) the design and 
construction work arises from the acts, omissions, negligence, intentional misconduct, or breach 
of applicable Law, contract, or Governmental Approval by any DB Contractor-Related Entity; (b) 
the design and construction work arises from a failure to meet the Performance Requirements of 
this Capital Maintenance Agreement; or (c) the premiums result from the claim or performance 
history of any DB Contractor-Related Entity. 

3.6 Coordination with Other Parties 

3.6.1 DB Contractor shall fully cooperate with, and shall be solely 
responsible for coordinating its activities and Maintenance Services with the activities and 
maintenance work undertaken by, the personnel and contractors of TxDOT, other Governmental 
Entities, Utility Owners and other third parties that will be performing work or activities at or 
adjacent to or in the vicinity of the Project, including any maintenance activities for Non-
Maintained Elements. TxDOT will provide reasonable notice to DB Contractor of permits issued 
by TxDOT that allow Governmental Entities, Utility Owners and other third parties to access the 
Project for the purpose of performing such work or activities. 

3.6.2 DB Contractor shall schedule the Maintenance Services as 
reasonably necessary to accommodate the work or other activities of such third parties, and shall 
not hinder or interfere with such work or activities. 

Texas Department of Transportation RFP Addendum #5 
SH 249 Extension Project 14 Capital Maintenance Agreement 
March 8, 2017 



       
       

   

 
 

       
           

        
      

       
      

        
 

        
            

          
          
        

      
        
        

           
 

   

         
         

      
       

     
         

      
      

         
           
    

     

   

         
        

       
         

       
        

       
           

      
        

          

3.6.3 Except as otherwise provided in Section 10, DB Contractor shall not 
be entitled to a Change Order arising out of the work or other activities (including any 
maintenance work) undertaken by the personnel and contractors of TxDOT, other Governmental 
Entities, Utility Owners or other third parties. 

3.6.4 Except as otherwise provided in Section 10, if DB Contractor asserts 
that any third parties have hindered or interfered with the progress or performance of the 
Maintenance Services, DB Contractor’s sole remedy shall be to seek recourse against such third 
parties. 

3.6.5 DB Contractor shall not enter into any agreement with any 
Governmental Entity, Utility Owner, railroad, property owner or other third party having regulatory 
jurisdiction over any aspect of the Project or the Maintenance Services or having any property 
interest affected by the Project or the Maintenance Services that in any way purports to obligate 
TxDOT, or states or implies that TxDOT has an obligation, to the third party to carry out any 
installation, design, construction, maintenance, repair, operation, control, supervision, regulation 
or other activity after the expiration or termination of this Capital Maintenance Agreement, unless 
TxDOT otherwise approves such obligation in its discretion. DB Contractor has no power or 
authority to enter into any such agreement with a third party in the name of or on behalf of 
TxDOT. 

3.7 Transition Requirements 

At the expiration of the Maintenance Period or any earlier termination of this Capital 
Maintenance Agreement, DB Contractor shall ensure and certify in writing that (a) the 
Maintained Elements can be safely used for their intended purpose and that the Maintenance 
Services have been performed in accordance with the terms of the CMA Documents, 
Governmental Approvals and applicable Law, (b) there are no DB Contractor Releases of 
Hazardous Materials within, on, in or under the Project ROW or real property within the 
Maintenance Limits, and (c) except as previously disclosed in writing to TxDOT, there is no 
litigation pending regarding the Maintenance Services or the Project by any DB Contractor-
Related Entity. No later than 60 days prior to the end of the Maintenance Period or upon earlier 
termination of the CMA, DB Contractor shall prepare the Maintenance Transition Plan in 
accordance with Section 4.7 of Exhibit 2. 

3.8 Waste Disposal and Hazardous Materials 

3.8.1 General Requirements 

3.8.1.1. DB Contractor shall manage, store, contain, transport, and 
dispose of, or cause the disposal of, all waste, residue, construction debris, materials, 
Hazardous Materials, Recognized Environmental Conditions, and supplies that are produced, 
used or generated as a result of the activities of any DB Contractor-Related Entity in 
accordance with all applicable Laws and Governmental Approvals. The foregoing obligations 
also apply to DB Contractor Releases of Hazardous Materials. DB Contractor’s personnel 
handling Hazardous Materials shall be appropriately trained in Hazardous Materials handling 
and disposal. DB Contractor shall provide evidence of such personnel’s training to TxDOT. 

3.8.1.2. For any Hazardous Materials that are DB Contractor’s 
responsibility under this Capital Maintenance Agreement, DB Contractor shall be solely 
responsible for all costs of Hazardous Materials Management and for restoring the real property 
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affected thereby to its condition prior to the Release of Hazardous Materials, including, to the 
extent required, any grading and reinforcement necessary to restore the weight-bearing and 
functional capacity of the Project. If, within a reasonable time (as determined by TxDOT) after a 
Release of Hazardous Materials for which DB Contractor is responsible, DB Contractor has not 
taken action under Section 3.8.2, TxDOT may undertake such action itself. In such event, DB 
Contractor shall reimburse TxDOT for TxDOT’s Recoverable Costs it incurs as a result of DB 
Contractor’s failure, and shall do so within ten Business Days of receipt of an invoice therefor. 
In lieu of reimbursement, TxDOT may elect, in its discretion, to deduct such amounts from any 
amounts payable to DB Contractor under this Capital Maintenance Agreement. 

3.8.2 Procedures for Hazardous Materials Management 

3.8.2.1. If during the course of the Maintenance Services, DB 
Contractor encounters Hazardous Materials or Recognized Environmental Conditions, DB 
Contractor shall: (a) promptly notify TxDOT in writing and advise TxDOT of any obligation to 
notify Governmental Entities under applicable Law, and notify such Governmental Entities as 
required by applicable Law, and (b) take reasonable steps, including design modifications 
and/or construction techniques, to avoid excavation or dewatering in areas with Hazardous 
Materials or Recognized Environmental Conditions. Where excavation or dewatering of 
Hazardous Materials or Recognized Environmental Conditions is unavoidable, DB Contractor 
shall utilize appropriately trained personnel and shall select the most cost-effective approach to 
Hazardous Materials Management, unless otherwise directed by TxDOT. Wherever feasible 
and consistent with the CMA Documents, applicable Law and Good Industry Practice, 
contaminated soil and groundwater shall not be disposed off-site. 

3.8.2.2. Except where DB Contractor is required to take immediate 
action under the CMA Documents or applicable Law, DB Contractor shall afford TxDOT the 
opportunity to inspect sites containing Hazardous Materials or Recognized Environmental 
Conditions before any action is taken that would inhibit TxDOT's ability to ascertain the nature 
and extent of the contamination. 

3.8.2.3. DB Contractor’s rights to a Change Order with respect to 
costs and/or delays directly attributable to performance of Hazardous Materials Management 
are set forth in Section 10.8.2. 

3.8.3 Hazardous Material Generator 

3.8.3.1. As between DB Contractor and TxDOT, TxDOT shall be 
considered the generator of and assume generator responsibility for Hazardous Materials other 
than DB Contractor Releases of Hazardous Materials; provided, however, that the foregoing 
shall not preclude or limit any rights or remedies that TxDOT may have against third parties, 
including prior owners, lessees, licensees and occupants of the Project ROW. 

3.8.3.2. As between DB Contractor and TxDOT, DB Contractor 
shall be considered the generator of and assume generator responsibility only for DB Contractor 
Releases of Hazardous Materials. 

3.8.3.3. TxDOT has exclusive decision-making authority regarding 
selection of the destination facility to which Hazardous Materials other than DB Contractor 
Release(s) of Hazardous Materials will be transported. 
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3.8.3.4. To the extent permitted by applicable Law, TxDOT shall 
defend, indemnify and hold harmless DB Contractor from third party claims, causes of action 
and Losses arising out of or related to generator responsibility for Hazardous Material for which 
TxDOT is considered the generator pursuant to this Section 3.8.3. 

3.8.4 Hazardous Material Generator Liability of DB Contractor 

DB Contractor’s liability as the generator of DB Contractor Releases of 
Hazardous Materials shall not be compensable to DB Contractor or entitle DB Contractor to 
schedule relief. 

3.8.5 Hazardous Materials Brought to Project ROW by DB Contractor 

DB Contractor shall be solely responsible for: (a) compliance with all 
Laws and Governmental Approvals applicable to Hazardous Materials brought onto the Site by 
any DB Contractor-Related Entity; (b) use, containment, storage, management, transport and 
disposal of such Hazardous Materials in accordance with the CMA Documents; and (c) payment 
of all Losses associated with, arising out of or related to such Hazardous Materials. 

3.8.6 Governmental Approvals Relating to Hazardous Materials 
Management 

DB Contractor shall be solely responsible for obtaining all Governmental 
Approvals relating to Hazardous Materials Management including federal and State surface 
water and groundwater discharge permits and permits for recycling or reuse of Hazardous 
Materials. DB Contractor shall be solely responsible for compliance with such Governmental 
Approvals and applicable Laws, including those governing the preparation of waste profiles, 
waste manifests and bills of lading. 

3.9 Governmental Approvals 

3.9.1 DB Contractor shall identify and obtain all Governmental Approvals 
and consents from any other Person required in connection with the Maintenance Services, at its 
sole cost and expense. Except to the extent arising from a Force Majeure Event or TxDOT-
Directed Change, DB Contractor shall be responsible for any and all costs, including any liability, 
penalties, expenses, damages or delays resulting from any suspension, termination, interruption, 
denial or non-renewal of, or failure to obtain any Governmental Approval. 

3.9.2 If any Governmental Approvals required to be obtained by DB 
Contractor must formally be issued in the name of TxDOT, TxDOT shall cooperate with DB 
Contractor, at DB Contractor’s expense, to obtain such Governmental Approvals as may be 
reasonably requested by DB Contractor. DB Contractor shall be responsible for preparing all 
documentation necessary for any application for a Governmental Approval. Prior to submitting to 
a Governmental Entity any application for a Governmental Approval (or any proposed 
modification, renewal, extension or waiver of a Governmental Approval or provision thereof) that 
must be formally issued in the name of TxDOT, DB Contractor shall submit such application, 
together with any supporting environmental studies and analyses, to TxDOT for approval. 

3.9.3 DB Contractor shall comply with all conditions imposed by and 
undertake all actions required by or necessary to maintain in full force and effect all 
Governmental Approvals, including performance of all environmental mitigation measures 
required by the CMA Documents or Governmental Approvals, except to the extent (if any) that 
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responsibility for performance of such measures is expressly assigned to TxDOT in the CMA 
Documents. 

3.10 Software Compatibility 

3.10.1 Unless otherwise specifically stated in the CMA Documents, DB 
Contractor is responsible for assuring that all software it uses for any aspect of the Project is 
compatible with software used by TxDOT. “Compatible” for use in this Section 3.10 means that 
TxDOT is able to load or import all DB Contractor-provided electronic files, using TxDOT’s then-
current software with no modifications, preparation or adjustments. Prior to using any software 
or version of software not then in use by TxDOT, DB Contractor must obtain written approval 
from TxDOT. In addition, DB Contractor shall provide to TxDOT staff, at DB Contractor’s cost, 
working electronic copies of the software, any necessary licenses for TxDOT’s use of the 
software, and any training reasonably necessary to assure that TxDOT is able to implement 
compatible usage of all software utilized by DB Contractor. 

3.10.2 DB Contractor shall submit all documents, correspondence and 
Submittals to TxDOT through TxDOT’s dedicated SharePoint site for the Project. 
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SECTION 4. MAINTENANCE TERM 

The term of this Capital Maintenance Agreement includes a five-year initial term that 
TxDOT may extend by up to two additional, five-year terms at its discretion. The maximum term 
of this Capital Maintenance Agreement, including all extensions thereof, is 15 years. 

4.1 Initial Maintenance Term 

The initial maintenance term shall commence on the date of Substantial Completion of 
the earlier of Section 1A or Section 1B of the Project in accordance with the Design-Build 
Agreement, provided TxDOT has issued Maintenance NTP1 (the “Initial Maintenance Term 
Commencement Date”), and shall continue for a period of five years, unless terminated earlier 
in accordance with the terms of this Capital Maintenance Agreement (the “Initial Maintenance 
Term”). Upon Substantial Completion of each of (i) Section 1A or Section 1B, whichever is later 
and (ii) Segment 2 in accordance with the Design-Build Agreement, such Section or Segment, 
as applicable, shall be automatically included in the scope of the Maintenance Services under 
the Initial Maintenance Term, unless this Agreement is terminated in accordance with the terms 
of this Capital Maintenance Agreement. During the period of the Initial Maintenance Term in 
which the construction warranties under the Design-Build Agreement are in effect, for any 
failures of any of the work that is the subject of the warranties, DB Contractor shall be required 
to correct such work pursuant to the Design-Build Agreement and shall bear the costs 
associated with correcting such warranted work under the Design-Build Agreement. These 
costs are not included in the Maintenance Price set forth in Exhibit 4. 

4.2 Additional Maintenance Terms 

TxDOT, in its discretion, shall have the option to extend the term of this Capital 
Maintenance Agreement for up to two additional, five-year terms, for a maximum of 15 years. 
Each additional five-year term shall commence as of the expiration of the prior Maintenance 
Term and continue for a period of five years, unless terminated earlier in accordance with the 
terms of this Capital Maintenance Agreement. 

If TxDOT elects to exercise its option rights for an additional Maintenance Term, TxDOT 
shall issue the applicable Maintenance NTP on or before 180 days prior to the scheduled 
expiration of the prior Maintenance Term. 

Texas Department of Transportation RFP Addendum #5 
SH 249 Extension Project 19 Capital Maintenance Agreement 
March 8, 2017 



       
       

   

 
 

     

     

         
   

    

              
          
           

           
         

             
            

       
           

             

    

       
    

     

        
         

        
          

    
        

      
         

     
   

        
          

            
         

        
         

       
           

        
        

SECTION 5. MANAGEMENT AND ADMINISTRATION 

5.1 TxDOT Responsibility for Policy Decisions 

All policy decisions regarding use, operation and maintenance of the Project shall rest 
solely with TxDOT. 

5.2 Use of the Project 

DB Contractor shall not use the Project, the Project ROW or any of the premises 
provided by TxDOT for any purpose other than the performance of Maintenance Services in 
accordance with the CMA Documents. At the discretion of TxDOT, DB Contractor may use the 
Project ROW for the temporary staging/storing of equipment for a reasonable period while DB 
Contractor is performing Maintenance Services. DB Contractor shall not be entitled to, and 
shall not purport to, grant the use of the Project or the Project ROW to anyone without the 
written approval of TxDOT. DB Contractor shall be responsible for paying all tolls for its 
personnel, Subcontractors and Suppliers, unless directed otherwise in writing by TxDOT. DB 
Contractor shall have no interest, right or title in or to: (a) any toll or other revenues arising out 
of the use of the Project; (b) the Project; or (c) the Project ROW. 

5.3 Document Management Requirements 

DB Contractor shall establish and maintain an electronic document control system in 
accordance with Section 4.5 of Exhibit 2. 

5.4 Maintenance Manager; Qualifications of Employees 

5.4.1 At all times during the Maintenance Period, DB Contractor shall 
provide (a) a Maintenance Manager approved by TxDOT who: (i) has full responsibility for the 
prosecution of the Maintenance Services, (ii) acts as agent and shall be a single point of contact 
in all matters on behalf of DB Contractor and (iii) is available to respond to TxDOT or TxDOT’s 
Authorized Representatives; and (b) a Maintenance Safety Manager who will be responsible for 
all safety aspects of the Project during the applicable Maintenance Term. 

5.4.2 On or before 60 Days after TxDOT issues a Maintenance NTP, DB 
Contractor shall obtain TxDOT’s written approval of any change to the person serving as the 
Maintenance Manager under the Design-Build Agreement, or the person then serving as the 
Maintenance Manager, as applicable. 

5.4.3 During the Maintenance Period, DB Contractor shall promptly notify 
TxDOT in writing of any proposed changes in the person serving as the Maintenance Manager. 
DB Contractor shall not change, or permit any change in, the person serving as the Maintenance 
Manager without the prior written consent of TxDOT. Before DB Contractor replaces the 
Maintenance Manager, TxDOT shall be given the opportunity to interview and approve or 
disapprove the replacement candidate. DB Contractor’s request to replace the Maintenance 
Manager shall include a proposed replacement, with equivalent or better qualifications, who shall 
be available within 30 Days after TxDOT’s approval. Any request shall be submitted in sufficient 
time, taking into consideration TxDOT’s interview and approval rights, for an approved 
replacement to be in position without a gap in continuity of the position. 
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5.4.4 All individuals performing Maintenance Services shall have the skill 
and experience and any licenses or certifications required to perform the Maintenance Services 
assigned to them. If TxDOT determines, in its discretion, that any Person employed by DB 
Contractor or any Subcontractor is not performing the Maintenance Services in a proper and 
skillful manner or is detrimental to the progress of the Maintenance Services and/or the Project, 
then, at the written request of TxDOT, DB Contractor shall remove such Person from the Project 
and such Person shall not be reemployed on the Project without the prior written approval of 
TxDOT. 

5.4.5 DB Contractor shall designate in writing one or more field 
representatives who shall have onsite field and office authority to represent and act for DB 
Contractor. A field representative shall be present within the Maintenance Limits at the job site at 
all times while Maintenance Services are in progress. DB Contractor shall provide to TxDOT 
phone, email addresses and pager numbers for the Maintenance Manager and all such field 
representative(s). TxDOT requires the ability to contact the Maintenance Manager and such field 
representative(s) 24 hours per Day, seven Days per week. 

5.4.6 DB Contractor acknowledges and agrees that the award of this 
Capital Maintenance Agreement by TxDOT to DB Contractor was based, in large part, on the 
qualifications and experience of the personnel listed in the Proposal and DB Contractor’s 
commitment that such individuals would be available to undertake and perform the Maintenance 
Services. DB Contractor represents, warrants and covenants that such individuals are available 
for and will fulfill the roles identified for them in the Proposal in connection with the Maintenance 
Services. Unless otherwise agreed to by TxDOT in writing, such individuals shall be available for 
the Maintenance Services and shall maintain active involvement in the prosecution and 
performance of the Maintenance Services in accordance with the approved Maintenance 
Management Plan. 

5.4.7 If the approved individual filling the Maintenance Manager role is not 
available for the Maintenance Services and does not maintain active involvement in the 
prosecution and performance of the Maintenance Services because such individual has been 
replaced for a reason other than as set forth in clauses (a)-(c) of Section 5.4.9, DB Contractor 
acknowledges that TxDOT, the Maintenance Services and the Project will suffer significant and 
substantial Losses and that it is impracticable and extremely difficult to ascertain and determine 
the actual Losses that would accrue to TxDOT in such event. Therefore, if such individual filling 
the role of Maintenance Manager is not available or not actively involved in the prosecution and 
performance of the Maintenance Services, as determined by TxDOT in its discretion, then, 
subject to Section 5.4.9, regardless of whether such individual has been replaced by an 
individual approved by TxDOT, DB Contractor agrees to pay TxDOT a Key Personnel Change 
Fee as follows as deemed compensation to TxDOT for such Losses: 

POSITION KEY PERSONNEL CHANGE FEE 

Maintenance Manager $116,000 

5.4.8 In addition, if the individual filling the role of Maintenance Manager is 
not available for the Maintenance Services or does not maintain active involvement in the 
prosecution and performance of the Maintenance Services and such individual has not been 
replaced by an individual approved by TxDOT, DB Contractor acknowledges that TxDOT, the 
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Maintenance Services and the Project will suffer significant and substantial additional Losses 
due to the unavailability of an approved individual to fill the Maintenance Manager role and that it 
is impracticable and extremely difficult to ascertain and determine the actual Losses that would 
accrue to TxDOT in such event. Therefore, for each day (x) beginning on (i) if DB Contractor has 
not yet submitted a proposed replacement to TxDOT, (A) the date immediately following the 30-
day period after the Maintenance Manager role is vacated due to death, retirement, injury or no 
longer being employed by the applicable DB Contractor-Related Entity (except where such 
employee is moved to an affiliated company) or (B) the date immediately following the 15-day 
period after the Maintenance Manager role is vacated for any other reason, as applicable, or (ii) if 
DB Contractor has submitted a proposed replacement to TxDOT, the date on which TxDOT 
rejects the proposed replacement for the vacated Maintenance Manager role, and (y) ending on 
(and excluding) the date on which such role has been filled by an individual approved by TxDOT, 
DB Contractor agrees to pay TxDOT a Key Personnel Change Fee as follows as deemed 
compensation to TxDOT for such Losses: 

POSITION KEY PERSONNEL CHANGE FEE 

Maintenance Manager $11,600 per day 

5.4.9 DB Contractor understands and agrees that any Key Personnel 
Change Fees payable in accordance with Sections 5.4.7 and 5.4.8 are in the nature of liquidated 
damages and not a penalty and that such sums are reasonable under the circumstances existing 
as of the Effective Date. DB Contactor shall pay to TxDOT within ten Business Days after DB 
Contractor’s receipt of an invoice therefor from TxDOT. In lieu of reimbursement, TxDOT, in its 
discretion, shall have the right to deduct such Key Personnel Change Fees from any amounts 
owed by TxDOT to DB Contractor or to collect such Key Personnel Change Fees from any bond, 
letter of credit or Guaranty furnished under this Capital Maintenance Agreement. 
Notwithstanding the foregoing, DB Contractor shall not be liable for Key Personnel Change Fees 
under Sections 5.4.7 and 5.4.8 if: (a) DB Contractor removes or replaces such person at the 
direction of TxDOT; (b) such individual is unavailable due to death, retirement, injury or no longer 
being employed by the applicable DB Contractor-Related Entity (provided that moving to an 
affiliated company shall not be considered grounds for avoiding such damages); or (c) DB 
Contractor identifies the replacement for the Maintenance Manager within 60 Days after 
issuance of any Maintenance NTP, provided, however, in each such case, DB Contractor shall 
promptly propose to TxDOT a replacement for such personnel, which individual shall be subject 
to TxDOT’s prior written approval. Following any TxDOT-approved substitution or replacement 
of the Maintenance Manager pursuant to the terms hereof, the new individual shall be 
considered the Maintenance Manager for all purposes under this Capital Maintenance 
Agreement, including the provisions of this Section 5.4.9. 

5.4.10 DB Contractor acknowledges and agrees that the Maintenance 
Manager position is of critical importance to TxDOT and the Project. In addition to the approval 
rights of TxDOT set forth in this Section 5.4 and the Key Personnel Change Fees set forth in 
Sections 5.4.7 and 5.4.8, if the individual in the Maintenance Manager position leaves that 
position for a reason other than as set forth in clauses (a)-(c) of Section 5.4.9, TxDOT shall have 
the right to terminate this Capital Maintenance Agreement for default under Section 12, unless 
DB Contractor provides TxDOT a replacement acceptable to TxDOT within 30 Days after the 
earlier of: (a) the date on which such individual has left his/her position; or (b) DB Contractor or 
TxDOT becomes aware that such individual intends to leave his/her position. 
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5.5 Maintenance Management Plan 

5.5.1 DB Contractor shall submit the Maintenance Management Plan 
(MMP) to TxDOT for review and approval in its discretion no later than 60 days after issuance of 
Maintenance NTP1. DB Contractor may not commence Maintenance Services until TxDOT has 
approved the applicable MMP. 

5.5.2 The MMP is an umbrella document that describes DB Contractor’s 
managerial approach, strategy, and quality procedures to maintain the Maintained Elements and 
achieve all requirements of the CMA Documents. The MMP shall define the process for 
maintenance of the Maintained Elements throughout the Maintenance Period. Unless otherwise 
agreed to or required by TxDOT, the MMP shall be consistent with the maintenance approach 
and MMP submitted with the Proposal. Attachment 4 to Exhibit 2 lists the main contents of the 
Maintenance Management Plan. 

5.5.3 TxDOT shall review the MMP and each update thereto and shall meet 
with DB Contractor within 30 days after DB Contractor submits the MMP to discuss any 
revisions, clarifications or points of disagreement. TxDOT will either approve the MMP or 
disapprove the MMP with comments or objections in writing within 15 days of such meeting. If 
TxDOT disapproves the MMP, DB Contractor shall within ten days of receiving such disapproval, 
submit to TxDOT a revised MMP or update thereto, as applicable. 

5.5.4 As part of the MMP, DB Contractor shall submit a Maintenance 
Quality Management Plan in accordance with Section 1.2.2 of Exhibit 2. 

5.6 Maintenance Services Report 

For each monthly period during the Maintenance Period, DB Contractor shall submit to 
TxDOT a Maintenance Services Report meeting the requirements of Section 6.1 of Exhibit 2. 
The Maintenance Services Report shall be submitted to TxDOT on or before the 10th day of the 
month following the end of the monthly period. 

5.7 Inspection and Testing 

5.7.1 DB Contractor Inspection and Testing 

5.7.1.1. DB Contractor shall perform the inspection, sampling, 
testing, quality control and quality assurance necessary for DB Contractor to comply with its 
obligations under the CMA Documents. 

5.7.1.2. DB Contractor shall carry out General Inspections, 
Specialist Inspections and Audit Inspections in accordance with Section 1.4 of Exhibit 2 and the 
MMP. DB Contractor shall use the results of General Inspections, Specialist Inspections and 
Audit Inspections, to update the Renewal Work Submittal, to maintain asset condition and 
service levels, and to develop programs of maintenance and Renewal Work to minimize the 
effect of Maintenance Services on Users and other members of the public. 

5.7.2 Oversight, Inspection and Owner Verification Testing by TxDOT 
and Others 

All materials and each part or detail of the Maintenance Services shall 
also be subject to oversight, inspection and owner verification testing by TxDOT and other 
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Persons designated by TxDOT. At all points in performance of the Maintenance Services at 
which specific approvals by TxDOT are required by the CMA Documents, DB Contractor shall 
not proceed beyond that point until TxDOT has made such approval or waived its right in writing 
to inspect or approve. DB Contractor hereby consents to such oversight, inspection and owner 
verification testing. Upon request from TxDOT, DB Contractor shall furnish information to such 
Persons as are designated in such request and shall permit such Persons access to the Project 
and all parts of the Maintenance Services. 

5.7.3 Obligation to Uncover Finished Construction Work 

Whenever DB Contractor performs design work and construction work as 
part of the Maintenance Services such work shall be governed by the requirements for Design 
Work and Construction Work (each as defined in the Design-Build Agreement) as set forth in 
the Design-Build Agreement and shall follow the procedures for design work and construction 
work set forth in the PMP. DB Contractor shall inform TxDOT in writing of any construction work 
to be performed under this Capital Maintenance Agreement that is to be covered, to allow 
adequate opportunity to TxDOT to inspect and test such work. DB Contractor shall remove or 
uncover such portions of the finished work as directed by TxDOT. After examination by TxDOT 
and any other Persons designated by TxDOT, DB Contractor shall restore the work to the 
standard required by the CMA Documents. If the work exposed or examined is not in 
conformance with the requirements of the CMA Documents, then uncovering, removing and 
restoring such work and any delay occasioned thereby shall be at DB Contractor’s cost. 
Furthermore, any construction work done or materials used without adequate notice to and 
opportunity for prior inspection by TxDOT or without inspection in accordance with CMA 
Documents may be ordered uncovered, removed or restored at DB Contractor’s cost, even if 
such work proves acceptable and conforming after uncovering. Except with respect to the 
construction work done or materials used without providing TxDOT adequate notice as 
described in the foregoing sentence, if the work exposed or examined under this Section 5.7.3 
is in conformance with the requirements of the CMA Documents, DB Contractor shall be entitled 
to recover the reasonable and documented cost of such efforts. 

5.8 Effect of Oversight, Spot Checks, Audits, Tests, Acceptance and Approvals 

5.8.1 Oversight and Acceptance 

The oversight, spot checks, monitoring, inspections, verifications, audits, 
tests, reviews, acceptances and approvals conducted by TxDOT and other Persons do not 
constitute acceptance of Nonconforming Work (except in limited circumstances as expressly 
provided in Section 5.9.2) or waiver of any warranty or legal or equitable right with respect 
thereto. TxDOT may request and is entitled to remedies for Nonconforming Work and may 
identify additional Maintenance Services that must be done to bring the Maintenance Services 
into compliance with the requirements of the CMA Documents at any time, regardless of 
whether TxDOT or any such Persons conducted or waived previous oversight, spot checks, 
monitoring, inspections, verifications, audits, tests, reviews, acceptances or approvals. 

5.8.2 No Estoppel 

5.8.2.1. DB Contractor shall not be relieved of its obligations to 
perform the Maintenance Services in accordance with the CMA Documents, or any of its 
Warranty or indemnity obligations, as the result of oversight, spot checks, audits, reviews, tests 
or inspections performed by any Persons, approvals or acceptances made by any Persons, or 
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any failure of any Person to take such action. DB Contractor at all times shall have an 
independent duty and obligation to fulfill the requirements of the CMA Documents. DB 
Contractor agrees and acknowledges that any such activity or failure to conduct any such 
activity by TxDOT. 

(a) Is solely for the benefit and protection of TxDOT; 

(b) Does not relieve DB Contractor of its responsibility for the 
selection and the competent performance of all DB Contractor-Related Entities; 

(c) Does not create or impose upon TxDOT any duty or 
obligation toward DB Contractor to cause it to fulfill the requirements of the CMA Documents; 

(d) Shall not be deemed or construed as any kind of warranty, 
express or implied, by TxDOT; 

(e) May not be relied upon by DB Contractor or used as 
evidence in determining whether DB Contractor has fulfilled the requirements of the CMA 
Documents; and 

(f) May not be asserted by DB Contractor against TxDOT as a 
defense, legal or equitable, to, or as a waiver of or relief from, DB Contractor’s obligation to fulfill 
the requirements of the CMA Documents. 

5.8.2.2. TxDOT shall not be precluded or estopped, by any 
measurement, estimate or certificate made at any time, or by making any payment, from 
showing that any such measurement, estimate or certificate is incorrectly made or untrue, or 
from showing the true amount and character of the Maintenance Services performed and 
materials furnished by DB Contractor, or from showing that the Maintenance Services do not 
conform in fact to the requirements of the CMA Documents. Notwithstanding any such 
measurement, estimate or certificate, or payment made in accordance therewith, TxDOT shall 
not be precluded or estopped from recovering from DB Contractor and its Guarantor(s) or 
Surety(ies) such damages as TxDOT may sustain by reason of DB Contractor’s failure to 
comply with the terms of the CMA Documents. 

5.8.3 Release 

To the maximum extent permitted by law, DB Contractor hereby releases 
and discharges TxDOT from any and all duty and obligation to cause DB Contractor’s services 
and work to satisfy the standards and requirements of the CMA Documents. 

5.9 Nonconforming Work 

5.9.1 Correction of Nonconforming Work 

5.9.1.1. Subject to Section 5.9.2, DB Contractor shall correct 
Nonconforming Work so as to conform to the requirements of the CMA Documents, at DB 
Contractor’s cost. The fact that TxDOT may not have discovered the Nonconforming Work shall 
not relieve DB Contractor of its responsibilities to correct such Nonconforming Work. 

5.9.1.2. Unless TxDOT agrees to permit Nonconforming Work in 
accordance with Section 5.9.2, Nonconforming Work shall be removed and replaced so as to 
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conform to the requirements of the CMA Documents at DB Contractor’s cost and without any 
adjustment to the Maintenance Price or any other relief; and DB Contractor shall promptly take 
all action necessary to prevent similar Nonconforming Work from occurring in the future. The 
fact that TxDOT may not have discovered the Nonconforming Work shall not constitute an 
acceptance of such Nonconforming Work. If DB Contractor fails to correct any Nonconforming 
Work within ten days of receipt of notice from TxDOT requesting correction, or if such 
Nonconforming Work cannot be corrected within ten days and DB Contractor fails to: (a) provide 
to TxDOT a schedule acceptable to TxDOT for correcting any such Nonconforming Work within 
such ten-day period, (b) commence such corrective Work within such ten-day period and (c) 
thereafter diligently prosecute such correction in accordance with such approved schedule to 
completion, then TxDOT may cause the Nonconforming Work to be remedied or removed and 
replaced and may deduct the cost of doing so from any moneys due or to become due DB 
Contractor and/or obtain reimbursement from DB Contractor for such cost. 

5.9.2 Agreement to Allow Nonconforming Work to Remain Uncorrected 

5.9.2.1. If TxDOT agrees to allow any Nonconforming Work to 
remain uncorrected, TxDOT shall be entitled to reimbursement of a portion of the Maintenance 
Price in an amount equal to the greatest of: (a) the amount deemed appropriate by TxDOT to 
provide compensation for known impacts to all affected Persons (including TxDOT) such as 
future maintenance and other costs relating to the Nonconforming Work, (b) the amount of the 
Maintenance Price allocated to such Maintenance Services, (c) 100% of DB Contractor’s cost 
savings associated with its failure to perform the Maintenance Services in accordance with the 
requirements of the CMA Documents or (d) all or a percentage, to be determined in TxDOT’s 
discretion, of the cost to correct such Nonconforming Work. Such reimbursement shall be 
payable to TxDOT within ten Days after delivery of an invoice therefor to DB Contractor. 
Alternatively, TxDOT, in its discretion, may deduct the amount of such costs and expenses from 
any sums TxDOT owes to DB Contractor pursuant to this Capital Maintenance Agreement. 

5.9.2.2. DB Contractor acknowledges and agrees that TxDOT shall 
have discretion regarding the correction or non-correction of Nonconforming Work and shall 
have discretion with regard to the amount payable in connection therewith. Payment, 
reimbursement or deduction of the amounts owing to TxDOT under this Section 5.9.2 shall be a 
condition precedent to allow applicable Nonconforming Work to remain uncorrected. 

5.9.2.3. Where such Nonconforming Work is allowed to remain 
uncorrected in accordance with this Section 5.9.2 and such Nonconforming Work requires that a 
Performance Requirement different to that set forth in the Performance and Measurement Table 
to this Capital Maintenance Agreement is necessary, TxDOT shall establish such different 
Performance Requirement for such Nonconforming Work. 
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SECTION 6. CONTRACTING AND LABOR PRACTICES 

6.1 DBE Requirements 

6.1.1 DB Contractor shall comply with the TxDOT Disadvantaged Business 
Enterprise (DBE) program in effect as of the date on which a Maintenance NTP is issued by 
TxDOT and shall undertake good faith efforts to encourage DBE participation in the Maintenance 
Services and maintaining and submitting documentation as required by the TxDOT DBE 
program. DB Contractor shall submit the documentation required under TxDOT’s DBE program 
within 90 days following issuance of any Maintenance NTP. The purpose of the DBE Program 
is to ensure that DBEs and HUBs have an equal opportunity to participate in the performance of 
contracts financed in whole or in part with federal or State funds. In the event of any conflict 
between 49 CFR Part 26 and TxDOT DBE Rules, the former shall prevail. 

6.1.2 In the event of any change in the DBE program after the date of 
issuance of a Maintenance NTP that would materially impact DB Contractor’s cost of 
compliance, as demonstrated by DB Contractor to TxDOT’s reasonable satisfaction, TxDOT 
shall either: (a) adjust the Maintenance Price to reflect the cost increase demonstrated by DB 
Contractor as a result of the change in the DBE program; or (b) require compliance with the 
TxDOT DBE program requirements in effect as of the Proposal Due Date instead of the DBE 
program in effect on the date of issuance of the applicable Maintenance NTP. 

6.2 Non-Discrimination; Equal Employment Opportunity 

6.2.1 DB Contractor shall not, and shall cause the Subcontractors to not, 
discriminate on the basis of race, color, national origin or sex in the performance of the 
Maintenance Services under the CMA Documents. DB Contractor shall carry out, and shall 
cause the Subcontractors to carry out, applicable requirements of 49 CFR Part 26. Failure by 
DB Contractor to carry out these requirements is a material breach of this Capital Maintenance 
Agreement, which may result in the termination of this Capital Maintenance Agreement or such 
other remedy as TxDOT deems appropriate. 

6.2.2 DB Contractor shall include the terms and conditions of Section 6.2.1 
in every Subcontract, and shall require that such terms and conditions be included in all 
Subcontracts at all lower tiers, so that such provisions will be binding upon each Subcontractor. 

6.2.3 DB Contractor confirms for itself and all Subcontractors that DB 
Contractor and each Subcontractor each have an equal employment opportunity policy ensuring 
equal employment opportunity without regard to race, color, national origin, sex, age, religion or 
handicap; and that DB Contractor and each Subcontractor each maintain no employee facilities 
segregated on the basis of race, color, religion or national origin. DB Contractor shall comply 
with all applicable Laws relating to equal employment opportunity and nondiscrimination, and 
shall require its Subcontractors to comply with such Laws. 

6.3 Subcontracts 

6.3.1 Each instrument evidencing any agreement of DB Contractor with any 
Subcontractor shall provide that, pursuant to terms in form and substance satisfactory to TxDOT: 
(a) the rights of DB Contractor under such instrument are assigned to TxDOT contingent only 
upon written notice from TxDOT or its successor or assign following default by DB Contractor or 
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termination or expiration of this Capital Maintenance Agreement, and (b) all warranties (express 
and implied) of such Subcontractor shall inure to the benefit of TxDOT. 

6.3.2 All Subcontractors must be approved by TxDOT in writing. DB 
Contractor shall provide TxDOT with a list of all Subcontractors from time to time upon request, 
shall allow TxDOT access to all Subcontracts and records regarding Subcontracts and shall 
deliver to TxDOT, within ten Days after execution, copies of all Major Subcontracts and, within 
ten Days after receipt of a request from TxDOT, copies of all other Subcontracts as may be 
requested. 

6.3.3 The appointment of Subcontractors by DB Contractor will not relieve 
DB Contractor of its responsibility hereunder or for the quality of the Maintenance Services or 
materials provided by it. DB Contractor will at all times be held fully responsible to TxDOT for the 
actions, omissions, negligence, intentional misconduct, or breach of applicable Law or contract 
by its Subcontractors and persons employed by them and no Subcontract entered into by DB 
Contractor will impose any obligation or liability upon TxDOT to any such Subcontractor or any of 
its employees. Nothing in this Capital Maintenance Agreement will create any contractual 
relationship between TxDOT and any Subcontractor of DB Contractor. 

6.3.4 The following additional requirements shall apply to Key 
Subcontractors: 

6.3.4.1. DB Contractor shall not terminate any Subcontract with a 
Key Subcontractor, or permit or suffer any substitution or replacement of a Key Subcontractor, 
unless the Key Subcontractor: 

(a) is no longer in business, is unable to fulfill its legal, 
financial, or business obligations, or can no longer meet the terms of the teaming agreement 
with DB Contractor; 

(b) voluntarily removes itself from DB Contractor’s team; or 

(c) fails to provide a sufficient number of qualified personnel to 
fulfill the duties identified during the Proposal stage. 

6.3.4.2. If DB Contractor makes changes to a Key Subcontractor in 
violation of Section 6.3.4.1, DB Contractor shall pay to TxDOT 100% of any cost savings 
resulting from the change. 

6.3.5 Each Subcontract shall: 

(a) Set forth a standard of professional responsibility or a standard for commercial 
practice equal to prudent industry standards for work of similar scope and scale and 
shall set forth effective procedures for claims and change orders. 

(b) Require the Subcontractor to carry out its scope of work in accordance with the 
CMA Documents, the Governmental Approvals and applicable Law, including the 
applicable requirements of the TxDOT DBE program. 

(c) Set forth warranties, guaranties and liability provisions of the contracting party in 
accordance with good commercial practice for work of similar scope and scale. 
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(d) Be fully assignable without cost or modification to TxDOT, such assignability to 
include the benefit of all Subcontractor warranties, indemnities, guarantees and 
professional responsibility and include express requirements that: (i) it will maintain 
usual and customary books and records for the type and scope of operations of 
business in which it is engaged (e.g., constructor, equipment supplier, designer, 
service provider); (ii) permit audit thereof by DB Contractor, and provide progress 
reports to DB Contractor appropriate for the type of work it is performing sufficient to 
enable DB Contractor to provide the reports it is required to furnish TxDOT under 
this Capital Maintenance Agreement; and (iii) allow TxDOT to assume the benefit of 
DB Contractor’s rights with liability only for those remaining obligations of DB 
Contractor accruing after the date of assumption by TxDOT. 

(e) Expressly include a covenant to recognize and attorn to TxDOT upon receipt of 
notice from TxDOT that it has exercised its rights under this Capital Maintenance 
Agreement, without necessity for consent or approval from DB Contractor or to 
determine whether TxDOT validly exercised its rights, and DB Contractor’s 
covenant to waive and release any claim or cause of action against the 
Subcontractor arising out of or relating to its recognition and attornment in reliance 
on any such notice. 

(f) Not be assignable by the Subcontractor without DB Contractor’s prior written 
consent. 

(g) Expressly include requirements that the Subcontractor will: (i) maintain usual and 
customary books and records for the type and scope of operations of business in 
which it is engaged; (ii) permit audit thereof with respect to the Project or 
Maintenance Services by each of DB Contractor and TxDOT pursuant to Section 
17.4 and; (iii) provide progress reports to DB Contractor appropriate for the type of 
work it is performing sufficient to enable DB Contractor to provide the reports it is 
required to furnish TxDOT under this Capital Maintenance Agreement. 

(h) With respect to any Subcontract that, when aggregated with all Subcontracts 
between DB Contractor and such Subcontractor for the same year, is in excess of 
$100,000: (i) be terminable by the Subcontractor only for cause; and (ii) include an 
indemnity from the Subcontractor in favor of DB Contractor and the Indemnified 
Parties against any and all Losses arising out of, related to or associated with, the 
actions, omissions, negligence, intentional misconduct, or breach of applicable Law 
or contract by the Subcontractor or any of its officers, employees, agents or 
representatives. 

(i) Include the right of DB Contractor to terminate the Subcontract in whole or in part 
upon any Termination for Convenience of this Capital Maintenance Agreement 
without liability of DB Contractor or TxDOT for the Subcontractor’s lost profits or 
business opportunity. 

(j) Expressly require the Subcontractor to participate in meetings between DB 
Contractor and TxDOT, upon TxDOT’s request, concerning matters pertaining to 
such Subcontract or its work, provided that all direction to such Subcontractor shall 
be provided by DB Contractor, and provided further that nothing in this clause (j) 
shall limit the authority of TxDOT to give such direction or take such action that, in 
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its opinion, is necessary to remove an immediate and present threat to the safety of 
life or property. 

(k) Expressly provide that all Liens, claims and charges of the Subcontractor and its 
Subcontractors, suppliers or other vendors at any time shall not attach to any 
interest of TxDOT in the Project or the Site. 

(l) Be consistent in all other respects with the terms and conditions of this Capital 
Maintenance Agreement to the extent such terms and conditions are applicable to 
the scope of work of such Subcontractors, including Section 14.7.1, and include all 
provisions required by this Capital Maintenance Agreement. 

6.3.6 DB Contractor shall not amend any Subcontract with respect to any of 
the foregoing matters without the prior written consent of TxDOT. 

6.3.7 DB Contractor shall not enter into any Subcontracts with any Person 
then debarred or suspended from submitting bids by any agency of the State. 

6.3.8 DB Contractor shall include a provision in each Subcontract requiring 
the Subcontractor to maintain all licenses required by applicable Laws. 

6.3.9 All Subcontracts with Affiliates shall be arm’s-length, and on terms no 
less favorable to DB Contractor than those offered to non-affiliates. 

6.4 Job Training Plan and Small Business Opportunity Plan 

6.4.1 DB Contractor’s “Job Training Plan” and “Small Business Opportunity 
Plan” applicable to the Maintenance Services are set forth in Exhibit 5. The purpose of the Job 
Training Plan and Small Business Opportunity Plan is to ensure that inexperienced and 
untrained workers have a reasonable opportunity to participate in the performance of the 
Maintenance Services through apprenticeships, training and similar measures to maintain and 
grow a diverse, skilled work force. DB Contractor shall perform and comply with all requirements 
set forth in of the Small Business Opportunity Plan. DB Contractor may elect to provide on the 
job training. If DB Contractor makes the election, it shall provide a written notice to the Contract 
Compliance Section of the Office of Civil Rights of the Texas Department of Transportation at 
125 East 11th St., Austin, Texas 78701-2483, with a copy to TxDOT as provided in Section 
19.10.3, and DB Contractor shall perform and comply with all requirements set forth in the Job 
Training Plan. 

6.4.2 DB Contractor shall include provisions to effectuate the Job Training 
Plan (if the election is made) and Small Business Opportunity Plan in every Subcontract to which 
it is a party (including purchase orders and task orders for Maintenance Services), and shall 
require that they be included in all Subcontracts at lower tiers (including purchase orders and 
task orders for Maintenance Services), so that such provisions will be binding upon each 
Subcontractor. 

6.5 State Use Program 

6.5.1 DB Contractor shall comply with the provisions of Chapter 122 of the 
Texas Human Resources Code that are applicable to the State or TxDOT. The use of 
Community Rehabilitation Programs (CRPs) is outlined in Chapter 122 and 40 Texas 
Administrative Code §189 and is strongly encouraged by TxDOT. Specifically, Section 122.008 
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(Procurement at Determined Prices) states: "A suitable product or service that meets applicable 
specifications established by the state or its political subdivisions and that is available within the 
time specified must be procured from a CRP at the price determined by the council to be the fair 
market price." 

6.5.2 DB Contractor will make a good faith effort to negotiate with CRPs 
and the Texas Industries for the Blind and Handicapped (TIBH) for subcontracts at a fair market 
price. TxDOT reserves the right to facilitate disputes involving subcontracts or potential 
subcontracts with CRPs and TIBH. 

6.6 Prevailing Wages 

6.6.1 DB Contractor shall pay or cause to be paid to all applicable workers 
employed by it or its Subcontractors to perform the Maintenance Services not less than the 
prevailing rates of wages, as provided in the statutes and regulations applicable to public work 
contracts, including Chapter 2258 of the Texas Government Code and the Davis-Bacon Act, and 
as provided in Exhibit 3 to the Design-Build Agreement; provided, however, that the minimum 
prevailing wages that DB Contractor shall be required to pay to all applicable workers for the 
Maintenance Services shall be the lesser of: (i) the prevailing wages in effect on the 
commencement date of the Maintenance Term then in effect and (ii) the prevailing wages set 
forth in Exhibit 3 to the Design-Build Agreement as escalated based on changes in CPI in 
accordance with the methodology set forth in Section 8.1.3.1. DB Contractor shall comply and 
cause its Subcontractors to comply with all Laws pertaining to prevailing wages. For the purpose 
of applying such Laws, the Project shall be treated as a public work paid for in whole or in part 
with public funds (regardless of whether public funds are actually used to pay for the Project). 
The foregoing shall not apply to Subcontracts at any tier with TxDOT or Governmental Entities. 

6.6.2 It is DB Contractor’s sole responsibility to determine the wage rates 
required to be paid. In the event rates of wages and benefits change while this Capital 
Maintenance Agreement is in effect, DB Contractor shall bear the cost of such changes and shall 
have no Claim against TxDOT on account of such changes. Without limiting the foregoing, no 
Claim will be allowed that is based upon DB Contractor’s lack of knowledge or a 
misunderstanding of any such requirements or DB Contractor’s failure to include in the 
Maintenance Price adequate increases in such wages over the duration of this Capital 
Maintenance Agreement. 

6.6.3 Any issue between DB Contractor or a Subcontractor, and any 
affected worker relating to any alleged violation of Section 2258.023 of the Texas Government 
Code that is not resolved before the 15th day after the date TxDOT makes its initial 
determination under Section 2258.052 of the Texas Government Code (as to whether good 
cause exists to believe that a violation occurred) shall be submitted to binding arbitration in 
accordance with the Texas General Arbitration Act, Chapter 171 of the Civil Practice and 
Remedies Code. 

6.6.4 DB Contractor shall comply and cause its Subcontractors to comply 
with all Laws regarding notice and posting of intent to pay prevailing wages, of prevailing wage 
requirements and of prevailing wage rates. 
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6.7 E-Verify 

Pursuant to Executive Order PR-80, DB Contractor certifies and ensures that for all 
contracts for services, DB Contractor shall, to the extent permitted by law, utilize the United 
States Department of Homeland Security's E-Verify system during the Maintenance Period to 
determine the eligibility of: 

(a) All persons hired by DB Contractor during the Maintenance Period to perform 
duties within the State of Texas; and 

(b) All persons, including Subcontractors, hired during the Maintenance Period and 
assigned by DB Contractor during the Maintenance Period to perform work 
pursuant to this Capital Maintenance Agreement. 

Violation of this provision constitutes a material breach of this Capital Maintenance 
Agreement. 
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SECTION 7. MAINTENANCE SECURITY; INSURANCE 

7.1 Maintenance Security 

DB Contractor (or the Lead Maintenance Firm on behalf of DB Contractor) shall provide 
to TxDOT on or before 60 days after issuance by TxDOT of Maintenance NTP1, and shall 
maintain at all times during the Maintenance Period, including during the Initial Maintenance 
Term and all subsequent Maintenance Terms for which a Maintenance NTP has been issued, 
adequate security securing DB Contractor’s obligations hereunder in the form of either (i) the 
P&P Letter of Credit in accordance with Sections 7.2 and 7.3 or (ii) the Maintenance 
Performance Bond and Maintenance Payment Bond in accordance with Section 7.4 (the 
“Maintenance Security”). DB Contractor may cause the Lead Maintenance Firm to provide the 
Maintenance Security on DB Contractor’s behalf so long as such Maintenance Security 
complies with all requirements of this Section 7. If DB Contractor (i) elects to provide a Letter of 
Credit as Maintenance Security or (ii) is a limited liability entity and elects to provide the 
Maintenance Performance Bond and Maintenance Payment Bond as Maintenance Security, DB 
Contractor shall also provide a Guaranty satisfying the requirements of Section 7.6 on or before 
the date on which such Maintenance Security is provided to TxDOT. 

7.2 P&P Letter of Credit 

As Maintenance Security, DB Contractor may elect to provide and maintain a letter of 
credit in the amount and pursuant to the requirements set forth in this Section 7.2 (the “P&P 
Letter of Credit”). 

7.2.1 If DB Contractor elects to provide the P&P Letter of Credit as 
Maintenance Security hereunder, DB Contractor shall obtain and deliver to TxDOT at the times 
required herein a P&P Letter of Credit in an amount not less than the amount of the P&P Bonds 
as calculated in accordance with Section 7.4.2 for the applicable Maintenance Term (as such 
amount shall be adjusted for each Maintenance Term for which a Maintenance NTP has been 
issued by TxDOT), and as such amount may be increased in accordance with the terms of the 
CMA Documents. If DB Contractor elects to provide a P&P Letter of Credit, DB Contractor also 
shall deliver to TxDOT a Guaranty satisfying the requirements of Section 7.6 at the same time 
the P&P Letter of Credit is provided to TxDOT. 

7.2.1.1. The P&P Letter of Credit shall name TxDOT as 
beneficiary. 

7.2.1.2. The P&P Letter of Credit shall comply with the provisions 
and requirements of Section 7.3 except as permitted or required otherwise under this 
Section 7.2. The P&P Letter of Credit shall be maintained (through extensions or replacements 
as provided in Section 7.3.1.2), in full force and effect at all times from the date of delivery until 
at least one year and 90 Days after the end of the Maintenance Period. 

7.2.1.3. TxDOT has determined, as permitted by Section 223.205 
of the Code, that the P&P Letter of Credit identified in this Section 7.2 constitutes security 
sufficient to ensure the proper performance of DB Contractor’s obligations for maintaining the 
Maintenance Limits as required under the CMA Documents and to protect TxDOT and 
claimants with respect thereto. 
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7.2.2 Increase in P&P Letter of Credit Amount 

If TxDOT does not receive any certificate that amounts payable to any designers, 
consultants, Subcontractors and Suppliers for the completed Maintenance Services have been 
paid (including evidence of wages paid) as required by Exhibit 11, it may require DB Contractor 
to immediately increase the amount of the P&P Letter of Credit to such amount as TxDOT 
determines is appropriate to protect its interests and the Project, provided that the amount of 
any such increase shall not exceed the value of work for which TxDOT did not receive any such 
certificate. 

7.2.3 Payment Claims Against P&P Letter of Credit 

7.2.3.1. Payment claims against the P&P Letter of Credit shall be 
governed by this Section 7.2.3. To ensure that all potential claimants receive notice of the 
procedures set forth in this Section 7.2.3, DB Contractor shall require that Sections 7.2.3.2 
through 7.2.3.7 be restated, with the blanks filled in, in each Subcontract that includes 
Maintenance Services during the Maintenance Period and in all Subcontracts thereunder 
(including contracts with Suppliers) that include Maintenance Services during the Maintenance 
Period. In addition, each such Subcontract shall include a provision requiring the Subcontractor 
to provide formal notice regarding the claims procedures under this Section 7.2.3 to each 
employee performing public work labor (as such term is defined in Texas Government Code 
Section 2253.001) under the Subcontract, in the same manner in which equal opportunity 
notices are required to be given to employees. 

7.2.3.2. This contract concerns a public works project for which a 
letter of credit has been posted to secure obligations that would otherwise be secured by a 
payment bond provided by [________________] (the “Prime Contractor”) pursuant to Section 
223.205 of the Code. Each person or entity that would have the right under said statute to make 
a claim against a payment bond provided thereunder (a “Claimant”) will instead have the right to 
make a claim under said letter of credit, as described below. Such alternative security is 
authorized by and provided in accordance with Section 223.205 of the Code, and no Claimant 
will have any right to make a claim against TxDOT for failure to obtain a payment bond under 
Section 223.205 of the Code. 

7.2.3.3. All claims made pursuant to this Section 7.2.3 must: 

(a) Be in writing, signed, and sworn by the Claimant or the 
Claimant’s agent; 

(b) Provide a general description of the labor, services, 
equipment or material furnished or agreed to be furnished, including the approximate dates and 
place of delivery or performance, in a manner that reasonably identifies the labor, services, 
equipment or material; 

(c) State the Claimant’s name and address; 

(d) State the name of the person or entity to or for which the 
work or items were done or furnished, including the name and address of the party with which 
the Claimant contracted; 

(e) State the total amount claimed, and that such amount is 
just and correct; 
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(f) State the value of the work already performed or items 
furnished, and that all known just and lawful offsets, payments, and credits have been allowed; 
and 

(g) State the amount of any retainage that has not yet become 
due. A claim for retainage must include the amount of the contract, any amount paid, and the 
outstanding balance. However, to the extent that any prior claim made under this Section 7.2.3 
included retainage, a separate subsequent claim for retainage need not be made. 

7.2.3.4. The notices of claim must be delivered by certified or 
registered mail to the Prime Contractor at the following address: [______________], with a copy 
to DB Contractor if DB Contractor is separate from the Prime Contractor, at the following 
address: [_______________], and a copy to the Texas Department of Transportation at the 
following address: [_______________________]. In addition, if the Claimant does not have a 
direct contract with the Prime Contractor, a copy must be delivered to [___________] [insert 
name of the party with which the Claimant has entered into a contract] at the following address: 
[_____________]. 

7.2.3.5. A Subcontractor that has a direct contractual relationship 
with the Prime Contractor shall make its claim, except for claims for payment of retainage, no 
later than the 15th day of the third month after each month in which any of the claimed labor 
was performed or any of the claimed material was delivered. A Subcontractor that does not 
have a direct contractual relationship with the Prime Contractor shall make its claim, except for 
claims for payment of retainage, no later than the 15th day of the second month after each 
month in which any of the claimed labor was performed or any of the claimed material was 
delivered. Claims for payment of retainage shall be made no later than the 90th day after the 
date of final completion of the Project. 

7.2.3.6. Any lawsuit filed by a Claimant to enforce its claim must 
be filed no earlier than the 61st day after the date the notice was mailed to all recipients 
identified above and no later than one year after such mailing date. 

7.2.3.7. To the maximum extent permitted by law, any claim not 
made within the specified deadline is forever waived and extinguished, and any lawsuit not filed 
within the specified deadline is forever barred. 

7.2.4 Draws on the P&P Letter of Credit 

7.2.4.1. The P&P Letter of Credit shall be subject to draw by 
TxDOT prior to expiration in accordance with Section 7.3.1.2. 

7.2.4.2. The P&P Letter of Credit shall be subject to draw by 
TxDOT for the purpose of disbursement of funds owing to a Claimant under any one of the 
following circumstances: 

(a) TxDOT has received a copy of a claim that complies on its 
face with Section 7.2.3.2, together with a proof of delivery thereof to the Prime Contractor, and 
TxDOT has not received from the Prime Contractor, within 30 days after service of the notice of 
claim, a sworn notice stating (i) that the Prime Contractor contests the claim, (ii) whether the 
claim is contested in whole or in part, and if in part, the portion of the claim amount being 
contested, (iii) the grounds for contesting the claim and (iv) that the Prime Contractor is acting in 
good faith in contesting the claim; 
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(b) Upon TxDOT’s receipt of a settlement agreement signed 
by all parties with competing interests to the funds that specifically provides that settlement 
funds are to be paid from the P&P Letter of Credit, in which case, such funds shall be disbursed 
according to the express terms of the settlement agreement; 

(c) Upon TxDOT’s receipt of an entered court order providing 
for payment of a claim from draw on the P&P Letter of Credit, in which case funds drawn shall 
be disbursed according to the terms of such court order; or 

(d) A claim has been made and notice thereof given in 
accordance with Section 7.2.3, and, at that time, or at any other time during the pendency of the 
claim, the P&P LC Obligor is or becomes, voluntarily or involuntarily, a debtor in any bankruptcy 
proceeding under applicable Law. 

No beneficiary of a P&P Letter of Credit shall have any obligation to investigate, verify or 
ascertain the eligibility of the person making a claim as a Claimant, the validity of any claim, 
notice of contest of claim, settlement agreement or court order or whether the Claimant has 
timely provided notice of claim. Rather, for the purpose of determining whether the P&P Letter 
of Credit is subject to draw, the beneficiary may, without liability, conclusively assume eligibility 
of the person making a claim as a Claimant and timely notice of a claim, and may conclusively 
assume the truthfulness and validity of, and may rely on, the claim, notice of contest of claim, 
settlement agreement, court order or any other information submitted under this Section 7.2. 

7.2.4.3. The P&P Letter of Credit shall be subject to draw by 
TxDOT due to the failure of DB Contractor to perform its obligations under the CMA Documents 
during the Maintenance Period. Any draw by TxDOT is subject to Section 12.3. 

7.2.4.4. The P&P Letter of Credit shall also constitute security in 
favor of TxDOT for payment and performance of DB Contractor’s obligation to defend and 
indemnify TxDOT under Section 15, and accordingly will be subject to draw by TxDOT as 
provided in Section 12.3. 

7.3 Letters of Credit 

7.3.1 General Provisions 

Wherever in the CMA Documents DB Contractor has the option or obligation to deliver to 
TxDOT a letter of credit, the following provisions shall apply except to the extent expressly 
provided otherwise in the CMA Documents: 

7.3.1.1. The letter of credit shall: 

(a) Be a standby letter of credit; 

(b) Be issued by a financial institution with a credit rating of 
“A-” or better according to Standard & Poors Rating Services, a division of The McGraw-Hill 
Companies, Inc. and with an office in Austin, Dallas, Houston, or San Antonio at which the letter 
of credit can be presented for payment; 

(c) Be in form approved by TxDOT in its good faith discretion; 
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(d) Be payable immediately, conditioned only on written 
presentment from TxDOT to the issuer of a sight draft drawn on the letter of credit and a 
certificate stating that TxDOT has the right to draw under the letter of credit in the amount of the 
sight draft, up to the amount due to TxDOT, without requirement to present the original letter of 
credit; 

(e) Provide an expiration date not earlier than one year from 
date of issue; 

(f) Allow for multiple draws; and 

(g) Name TxDOT as beneficiary. 

7.3.1.2. TxDOT shall have the right to draw on the letter of credit as 
and when provided in Section 12 for draws under clause (i) below (subject to Section 7.2.3.2 
with respect to claimants) and without prior notice to DB Contractor for draws under clause (ii) 
below, unless otherwise expressly provided in the CMA Documents with respect to the letter of 
credit, if (i) DB Contractor has failed to pay or perform when due the duty, obligation or liability 
under the CMA Documents for which the letter of credit is held or (ii) DB Contractor for any 
reason fails to deliver to TxDOT a new or replacement letter of credit, on the same terms, or at 
least a one year extension of the expiration date of the existing letter of credit or, with respect to 
the P&P Letter of Credit, has not replaced the P&P Letter of Credit with P&P Bonds satisfying 
the requirements of Section 7.4 and the required Guaranty satisfying the requirements of 
Section 7.6, in either case by not later than 45 days before such expiration date, unless the 
applicable terms of the CMA Documents expressly require no further letter of credit or other 
Maintenance Security with respect to the duty, obligation or liability in question. For all draws 
conditioned on prior written notice from TxDOT to DB Contractor, no such notice shall be 
required if it would preclude draw before the expiration date of the letter of credit. Draw on the 
letter of credit shall not be conditioned on prior resort to any other security of DB Contractor 
unless otherwise stated in the CMA Documents. If TxDOT draws on the letter of credit under 
clause (i) above, TxDOT shall use and apply the proceeds as provided in the CMA Documents 
for such letter of credit. If TxDOT draws on the letter of credit under clause (ii) above, TxDOT 
shall be entitled to draw on the full face amount of the letter of credit and shall retain such 
amount as cash security to secure the obligations under the letter of credit without payment of 
interest to DB Contractor. 

7.3.1.3. TxDOT shall use and apply draws on letters of credit 
toward satisfying the relevant obligation of DB Contractor (or, if applicable, any other Person for 
which the letter of credit is performance security). If TxDOT receives proceeds of a draw in 
excess of the relevant obligation, TxDOT shall promptly refund the excess to DB Contractor (or 
such other Person) after all relevant obligations are satisfied in full. 

7.3.1.4. DB Contractor’s sole remedy in connection with the 
improper presentment or payment of sight drafts drawn under letters of credit shall be to obtain 
from TxDOT a refund of the proceeds that are misapplied, interest thereon, at a floating rate 
equal to the LIBOR in effect from time to time plus 200 basis points, from the date of improper 
draw until repaid, and subject to Section 12.8, reimbursement of the reasonable costs DB 
Contractor incurs as a result of such misapplication; provided that at the time of such refund DB 
Contractor increases the amount of the letter of credit to the amount (if any) then required under 
applicable provisions of this Capital Maintenance Agreement. DB Contractor acknowledges that 
the presentment of sight drafts drawn upon a letter of credit could not under any circumstances 
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cause DB Contractor injury that could not be remedied by an award of money damages, and 
that the recovery of money damages would be an adequate remedy. Accordingly, DB 
Contractor covenants (i) not to request or instruct the issuer of any letter of credit to refrain from 
paying any sight draft drawn under the letter of credit and (ii) not to commence or pursue any 
legal proceeding seeking, and DB Contractor irrevocably waives and relinquishes any right, to 
enjoin, restrain, prevent, stop or delay any draw on any letter of credit. 

7.3.1.5. DB Contractor shall obtain and furnish all letters of credit 
and replacements thereof at its sole cost and expense, and shall pay all charges imposed in 
connection with TxDOT’s presentment of sight drafts and drawing against letters of credit or 
replacements thereof, subject to reimbursement under the circumstances described in Section 
7.3.1.4. 

7.3.1.6. In the event TxDOT makes a permitted assignment of its 
rights and interests under this Capital Maintenance Agreement, DB Contractor shall cooperate 
so that concurrently with the effectiveness of such assignment, either replacement letters of 
credit for, or appropriate amendments to, the outstanding letters of credit shall be delivered to 
the assignee naming the assignee as beneficiary, at no cost to DB Contractor. 

7.3.1.7. TxDOT acknowledges that if the letter of credit is 
performance security for a Person other than DB Contractor (e.g., a Key Subcontractor), 
TxDOT’s draw may only be based on the underlying obligations of such Person. 

7.3.2 Special Letter of Credit Provisions 

Any terms and conditions applicable to a particular letter of credit that DB Contractor is 
required to or may provide under this Capital Maintenance Agreement are set forth in the 
provisions of this Capital Maintenance Agreement describing such letter of credit. 

7.4 Maintenance Payment and Performance Bonds 

As Maintenance Security, DB Contractor may elect to provide and maintain payment and 
performance bonds in the amount and pursuant to the requirements set forth in this Section 7.4 
(the “P&P Bonds”). 

7.4.1 If DB Contractor elects to provide P&P Bonds as Maintenance 
Security hereunder, DB Contractor shall obtain and provide to TxDOT at the times required 
herein, and shall maintain at all times, (a) a performance bond in the form attached as Exhibit 6 
(the “Maintenance Performance Bond”) and (b) a payment bond in the form attached as Exhibit 7 
(the “Maintenance Payment Bond”), that shall guarantee the performance of the Maintenance 
Services and shall also guarantee payment to Persons performing certain work for DB 
Contractor under this Capital Maintenance Agreement. 

7.4.2 The Maintenance Performance Bond and the Maintenance Payment 
Bond shall each have a term equal to or greater than the then-current Maintenance Term. The 
initial amount of the Maintenance Performance Bond shall be required for the period of the Initial 
Maintenance Term and an adjusted amount required for each additional Maintenance Term for 
which a Maintenance NTP has been issued, based on the greater of the following calculations: 
(1) 0.75 times the amount determined by calculating the sum of the five escalated annual 
Maintenance Price payments for each year in the Maintenance Term and (2) 100% of the 
greatest escalated annual Maintenance Price payment in the applicable  Maintenance Term. For 
the purpose of determining the escalated Maintenance Price payments in the preceding 
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sentence, the annual Maintenance Price payment amounts described in Section 8.1 and set forth 
in Exhibit 4 shall be escalated, to the date that is 60 days prior to the date the Maintenance 
Security amount is required, using CPI in the same manner applied to the Maintenance Price in 
Section 8.1.3 and then at an annual rate of 3% for each succeeding year. 

7.4.3 TxDOT shall provide a release of each Maintenance Performance 
Bond on the date that is one year after the expiration of the Maintenance Term and upon such 
date thereafter that all of the following have occurred: (a) DB Contractor is not in default under 
this Capital Maintenance Agreement, (b) no event has occurred that with the giving of notice or 
passage of time would constitute a default by DB Contractor hereunder or under the CMA 
Documents; and (c) no outstanding Claims are then pending against DB Contractor hereunder. 

7.4.4 DB Contractor shall deliver to TxDOT a Maintenance Payment Bond 
in the same amount and at the same times as is required for the Maintenance Performance Bond 
pursuant to Section 7.4.2. TxDOT will release each Maintenance Payment Bond upon: (a) 
receipt of (i) evidence satisfactory to TxDOT that all Persons eligible to file a claim against the 
Maintenance Payment Bond have been fully paid and (ii) unconditional releases of Liens and 
stop notices from all Subcontractors who filed a preliminary notice of a claim against the 
Maintenance Payment Bond (or evidence satisfactory to TxDOT that any such Liens and stop 
notices have been separately bonded around), or (b) expiration of the statutory period for 
Subcontractors to file a claim against the Maintenance Payment Bond if no claims have been 
filed. 

7.4.5 Each bond required hereunder shall be issued by a Surety authorized 
to do business in the State with a rating of at least A minus (A-) or better and Class VIII or better 
by A.M. Best Company or rated in the top two categories by two nationally recognized rating 
agencies, or as otherwise approved by TxDOT in its discretion. If any bond provided becomes 
ineffective, or if the Surety providing a P&P Bond no longer meets the requirements hereof (or if 
multiple Sureties act as co-sureties, no Surety meets the requirements hereof), DB Contractor 
shall provide a replacement bond in the same form issued by a Surety meeting the foregoing 
requirements. If the Maintenance Price is increased in connection with a Change Order or 
Unplanned Capital Maintenance, TxDOT may, in its discretion, require a corresponding 
proportionate increase in the amount of each bond or alternative security. 

7.4.6 After issuance by TxDOT of each of Maintenance NTP2 and 
Maintenance NTP3, pursuant to Section 4.2 and no later than 30 days prior to the earlier of the 
commencement of the subsequent Maintenance Term or expiration of the then outstanding P&P 
Bonds, DB Contractor shall deliver (a) replacement P&P Bonds meeting the requirements set 
forth in this Section 7.4, (b) evidence of renewal, and, if applicable, an adjustment of the amount, 
of the then outstanding P&P Bonds or (c) a P&P Letter of Credit meeting the requirements set 
forth in Sections 7.2 and 7.3, as well as one or more Guarantees (if required) meeting the 
requirements set forth in Sections 7.4 and 7.6. Furthermore, replacement Maintenance Security 
meeting the requirements of this Section 7 shall be delivered to TxDOT no later than ten days 
after (i) any bond previously provided becomes ineffective or (ii) the Surety (or all co-Sureties) 
that provided such bond no longer meet(s) the requirements hereof. 

7.4.7 If DB Contractor fails to timely provide replacement or renewal 
Maintenance Security meeting the requirements of this Section 7 for the Second Maintenance 
Term, TxDOT shall have the right to draw down an amount that is equal to the lesser of (i) 20% 
of the amount of the Maintenance Performance Bond for the Initial Term or (ii) $20,000,000 
(escalated in accordance with the methodology set forth in Section 7.4.8) as cash collateral to 
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secure the performance of DB Contractor under the CMA Documents as a result of DB 
Contractor’s failure to satisfy the Maintenance Security obligations to which DB Contractor 
agreed upon in executing the CMA. If DB Contractor fails to timely provide replacement or 
renewal Maintenance Security meeting the requirements of this Section 7 for the Third 
Maintenance Term, TxDOT shall have the right to draw down an amount that is the lesser of (a) 
ten percent of the amount of the Maintenance Performance Bond for the Second Term or (b) 
$10,000,000 (escalated in accordance with the methodology set forth in Section 7.4.8) as cash 
collateral to secure the performance of DB Contractor under the CMA Documents as a result of 
DB Contractor’s failure to satisfy the Maintenance Security obligations to which DB Contractor 
agreed upon in executing the CMA. 

7.4.8 The dollar amounts described in Section 7.4.7 shall be escalated, 
commencing on the Effective Date to the date that is 60 days prior to the date the initial bond or 
each replacement bond, as applicable, is issued, based on changes in the CPI in accordance 
with the methodology set forth in Section 8.1.3. DB Contractor agrees and acknowledges that 
such cash collateral is necessary to secure the performance of DB Contractor under the CMA 
Documents as a result of DB Contractor's failure to satisfy the Maintenance Security obligations 
under this CMA and may be used by TxDOT to compensate TxDOT for the damages incurred in 
connection therewith, including TxDOT’s costs to procure a substitute DB Contractor and any 
amounts paid to such substitute DB Contractor in excess of the unpaid balance of the CMA. Any 
cash collateral not otherwise utilized by TxDOT with respect to DB Contractor’s obligations under 
the CMA Documents shall be returned to DB Contractor upon the earlier of (i) delivery by DB 
Contractor of replacement P&P Bonds meeting the requirements of this Section 7.4 or the P&P 
Letter of Credit and Guaranty (if required) in accordance with Sections 7.2, 7.3 and 7.6 and (ii) 
one year after the end of the Maintenance Period. 

7.4.9 DB Contractor may elect to (a) procure the Maintenance Payment 
Bond and Maintenance Performance Bond directly, so that they are security for DB Contractor’s 
payment obligations to Subcontractors and laborers performing the Maintenance Services and 
DB Contractor’s performance obligations under the Contract Documents respecting the 
Maintenance Services, or (b) provided the Lead Maintenance Firm is responsible for the 
performance of all of DB Contractor’s performance obligations under the Contract Documents 
respecting the Maintenance Services, deliver Maintenance Payment Bonds and Maintenance 
Performance Bonds from the Lead Maintenance Firm so that each such Maintenance Payment 
Bond and Maintenance Performance Bond is security for payment to subcontractors and 
laborers and performance of the Lead Maintenance Firm's obligations under the Lead 
Maintenance Firm’s Subcontract. If DB Contractor makes the election under clause (b) above, 
then (x) the language of the bond forms set forth in Exhibits 6 and 7 shall be adjusted to reflect 
this election, but only as necessary to identify the Lead Maintenance Firm’s Subcontract as the 
bonded contract, to identify Lead Maintenance Firm as the principal and to include the DB 
Contractor as the obligee and (y) such bonds shall otherwise conform to the requirements set 
forth in this Section 7.4. 

7.5 No Relief of Liability 

Performance by a Surety or a Guarantor of any of the obligations of DB Contractor that 
meets the requirements of the CMA Documents shall not relieve DB Contractor of any of its 
obligations hereunder, including the payment of liquidated damages, Key Personnel Change 
Fees, Lane Rental Charges or Noncompliance Charges. 
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7.6 Guaranty 

7.6.1 [To be inserted if a Guaranty is provided in Proposal.] 
[____________________________] are the Guarantors guaranteeing DB Contractor’s 
obligations under the CMA Documents as set forth in Section 7.6.2 as of the Effective Date and 
have provided a guaranty in accordance with the form attached as Exhibit 9 (the “Guaranty”). 
Such Guaranty shall guarantee performance of DB Contractor’s obligations under the CMA 
Documents and shall be maintained in full force and effect throughout the Maintenance Period 
and for so long as any of DB Contractor’s obligations under the CMA Documents remain 
outstanding. 

7.6.2 DB Contractor shall be required to provide a Guaranty guaranteeing 
DB Contractor's obligations under the CMA Documents during the Maintenance Period in the 
form set forth in Exhibit 9 from a Guarantor approved by TxDOT as of and as a condition to 
Substantial Completion of Section 1A if (i) DB Contractor elects to provide a P&P Letter of 
Credit as Maintenance Security or (ii) DB Contractor is a limited liability entity and elects to 
provide the P&P Bonds as Maintenance Security. If a Guaranty was provided as of the Effective 
Date and such Guaranty satisfies the requirements of this Section 7.6 and is in effect on the 
Substantial Completion Deadline for Section 1A, then DB Contractor shall not be required to 
provide an additional Guaranty at the Substantial Completion Deadline for Section 1A. 

7.6.3 DB Contractor shall report to TxDOT, on a quarterly basis during the 
Maintenance Period, the Tangible Net Worth of DB Contractor, its equity members, and any 
Guarantors. The report shall state the Tangible Net Worth and be certified by the chief financial 
officer of the entity reporting. The entity may mark the report “confidential.” 

7.6.4 If at any time during the course of this Capital Maintenance 
Agreement the total combined Tangible Net Worth of DB Contractor, its equity members and any 
Guarantors, is less than [$75,000,000], DB Contractor shall provide one or more guarantees so 
that the combined Tangible Net Worth of the DB Contractor, its equity members and any 
Guarantors is at least [$75,000,000]. Each such guaranty shall be in the form attached as 
Exhibit 9, together with appropriate evidence of authorization, execution, delivery and validity 
thereof, and shall guarantee the Guaranteed Obligations. Each guaranty must be provided by: 
(a) a parent corporation, affiliate, or a shareholder of DB Contractor, or (b) a parent corporation, 
affiliate, or a shareholder of an equity member of DB Contractor. The minimum Tangible Net 
Worth amount described above shall be adjusted annually based on changes in the CPI in 
accordance with the methodology set forth in Section 8.1.3, commencing on the first anniversary 
of the Initial Maintenance Term Commencement Date and continuing annually thereafter during 
the Maintenance Period. 

7.6.5 DB Contractor may replace an existing Guaranty with a new Guaranty 
upon prior approval by TxDOT. Any new Guaranty shall be provided in the applicable form 
attached as Exhibit 9 together with appropriate evidence of authorization, execution, delivery and 
validity thereof, and shall guarantee the Guaranteed Obligations. The Guaranty being replaced 
shall remain in effect until the approved replacement Guaranty becomes effective. 

7.7 General Insurance Requirements 

DB Contractor shall procure and keep in effect, or cause to be procured and kept in 
effect, with DB Contractor as a named insured, the insurance policies in accordance with the 
requirements in this Section 7.7 and Exhibit 10. 
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7.7.1 Qualified Insurers 

Each of the insurance policies required hereunder shall be procured from an 
insurance carrier or company that, at the time coverage under the applicable policy commences 
is: (a) authorized to do business in the State and has a current policyholder’s management and 
financial size category rating of not less that “A –, VII” according to A.M. Best’s Insurance 
Reports Key Rating Guide; or (b) otherwise approved in writing by TxDOT. 

7.7.2 Premiums, Deductibles and Self-Insured Retentions 

DB Contractor shall timely pay the premiums for all insurance policies required 
under this Capital Maintenance Agreement. Subject to Section 10, TxDOT shall have no liability 
for any deductibles, self-insured retentions and amounts in excess of the coverage provided. In 
the event that any required coverage is provided under a self-insured retention, the entity 
responsible for the self-insured retention shall have an authorized representative issue a letter 
to TxDOT, at the same time the insurance policy is to be procured, stating that it shall protect 
and defend TxDOT to the same extent as if a commercial insurer provided coverage for TxDOT. 

7.7.3 Primary Coverage 

Each insurance policy shall provide that the coverage is primary and 
noncontributory coverage with respect to any other insurance available to TxDOT and the other 
Indemnified Parties, except for coverage that by its nature cannot be written as primary. Any 
insurance or self-insurance beyond that specified in this Capital Maintenance Agreement that is 
maintained by an insured or any such additional insured shall be in excess of such insurance 
and shall not contribute with it. 

7.7.4 Verification of Coverage 

7.7.4.1. Within ten Days of TxDOT issuing a Maintenance NTP, DB 
Contractor shall deliver to TxDOT a certificate of insurance. Each required certificate must meet 
the requirements of Texas Insurance Code Chapter 1811 and, to the extent permitted under 
applicable Laws, state the identity of all carriers, named insureds and additional insureds 
required under the CMA Documents, state the type and limits of coverage, deductibles, 
subrogation waiver, and termination provisions of the policy, include as attachments all 
additional insured endorsements required under the CMA Documents, and be signed by an 
authorized representative of the insurance company shown on the certificate or its agent or 
broker and otherwise be in form satisfactory to TxDOT. 

7.7.4.2. In addition, within a reasonable time after receipt of each 
insurance policy (but not to exceed 30 days after such receipt), DB Contractor shall deliver to 
TxDOT: (i) a complete certified copy of each such insurance policy or modification, or renewal 
or replacement insurance policy and all endorsements thereto and (ii) satisfactory evidence of 
payment of the premium therefor. 

7.7.4.3. If DB Contractor has not provided TxDOT with the 
foregoing proof of coverage and payment within five Days after TxDOT delivers to DB 
Contractor notice of an Event of Default under Section 12.3.1 and demand for the foregoing 
proof of coverage, TxDOT may, in addition to any other available remedy, without obligation or 
liability and without further inquiry as to whether such insurance is actually in force: (i) obtain 
such an insurance policy, and DB Contractor shall reimburse TxDOT for the cost thereof upon 
demand, and (ii) suspend all or any portion of Maintenance Services for cause or close the 
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Project until TxDOT receives from DB Contractor such proofs of coverage in compliance with 
this Section 7.7.4 (or until TxDOT obtains an insurance policy, if it elects to do so). 

7.7.5 Subcontractor Insurance Requirements 

7.7.5.1. DB Contractor’s obligations regarding Subcontractor’s 
insurance are set forth in Exhibit 10. DB Contractor shall cause each Subcontractor to provide 
such insurance in the manner and in the form consistent with the requirements contained in this 
Capital Maintenance Agreement, and also including requirements to comply with the primary 
and non-contributory, waiver of subrogation, and notice of cancellation provisions of this Section 
7.7. 

7.7.5.2. If any Subcontractor fails to procure and keep in effect the 
insurance required of it under Exhibit 10 and TxDOT asserts the same as an Event of Default 
hereunder, DB Contractor may, within the applicable cure period, cure such Event of Default by: 
(i) causing such Subcontractor to obtain the requisite insurance and providing to TxDOT proof of 
insurance; (ii) procuring the requisite insurance for such Subcontractor and providing to TxDOT 
proof of insurance; or (iii) terminating the Subcontractor and removing its personnel from the 
Site. 

7.7.6 Policies with Insureds in Addition to DB Contractor 

All insurance policies, other than those subject to Section 7.7.5, that are required 
to insure Persons (whether as named or additional insureds) in addition to DB Contractor shall 
comply or be endorsed to comply with the following provisions. 

7.7.6.1. The insurance policy shall be written or endorsed so that 
no acts or omissions of an insured shall vitiate coverage of the other insureds, provided that 
professional liability policies shall not be required to comply with this Section 7.7.6.1. Without 
limiting the foregoing, any failure on the part of a named insured to comply with reporting 
provisions or other conditions of the insurance policies, any breach of warranty, any action or 
inaction of a named insured or others, or any change in ownership of all or any portion of the 
Project shall not affect coverage provided to the other named insureds or additional insureds 
(and their respective members, directors, officers, employees, agents and, if applicable, TxDOT 
Consultants). 

7.7.6.2. The insurance shall apply separately to each named 
insured and additional insured against which a claim is made or suit is brought, except with 
respect to the limits of the insurer’s liability. 

7.7.6.3. All endorsements adding additional insureds to the 
required insurance policies shall contain no limitations, conditions, restrictions or exceptions to 
coverage in addition to those that apply under the insurance policy generally. To the fullest 
extent of coverage allowed under Chapter 151 of the Texas Insurance Code, DB Contractor (if 
applicable) and TxDOT shall be included as additional insureds under DB Contractor’s 
commercial general liability policy or endorsements providing equivalent coverage, including 
products-completed operations.. 

7.7.7 Additional Terms and Conditions 

7.7.7.1. Each insurance policy shall be endorsed to state that 
coverage cannot be canceled, not renewed, voided, suspended, adversely modified, or reduced 
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in coverage or in limits except after 30 days’ prior written notice (or ten days in the case of 
cancellation or non-renewal for non-payment of premium) by registered or certified mail, return 
receipt requested, has been given to TxDOT and each other insured or additional insured party; 
provided that DB Contractor may obtain as comparable an endorsement as possible if it 
establishes unavailability of this endorsement as set forth in Section 7.7.11. Such endorsement 
shall not include any limitation of liability of the insurer for failure to provide such notice. Should 
such an endorsement not be available, prior to an insurance policy being canceled, voided, 
suspended, adversely modified, or reduced in coverage or in limits, DB Contractor shall require 
its insurance broker to furnish 30 days’ prior written notice (or ten days in the case of 
cancellation for non-payment of premium) to TxDOT and each other insured or additional 
insured party by registered or certified mail, return receipt requested. DB Contractor’s 
agreement to comply with this requirement shall be provided along with the certificates of 
insurance. 

7.7.7.2. If DB Contractor’s or any Subcontractor’s activities involve 
transportation of Hazardous Materials, the automobile liability insurance policy for DB 
Contractor or such Subcontractor shall be endorsed to include for private, non-commercial 
vehicles Motor Carrier Act Endorsement-Hazardous Materials Clean Up (MCS-90). 

7.7.7.3. Each insurance policy shall provide coverage on an 
“occurrence” basis and not a “claims made” basis (with the exception of any professional liability 
and pollution liability insurance policies). 

7.7.8 Waivers of Subrogation 

TxDOT waives all rights against DB Contractor-Related Entities, and DB 
Contractor waives all rights against the Indemnified Parties, for any claims to the extent covered 
by insurance obtained pursuant to this Section 7, except such rights as they may have to the 
proceeds of such insurance. If DB Contractor is deemed to self-insure a claim or loss under 
Section 7.8.3, then DB Contractor’s waiver shall apply as if it carried the required insurance. DB 
Contractor shall require all Subcontractors to provide similar waivers in writing, each in favor of 
all other Persons enumerated above. Subject to Section 7.7.11, each policy, including workers’ 
compensation if permitted under the applicable worker’s compensation insurance laws, shall 
include a waiver of any right of subrogation against the Indemnified Parties or the insurers 
consent to the insured’s waiver of recovery in advance of loss. 

7.7.9 No Recourse 

There shall be no recourse against TxDOT for payment of premiums or other 
amounts with respect to the insurance required to be provided by DB Contractor or any of its 
Subcontractors hereunder, except to the extent such costs are recoverable under Section 
7.7.12 or Section 10. 

7.7.10 Support of Indemnifications 

The insurance coverage provided hereunder by DB Contractor is not intended to 
limit DB Contractor’s indemnification obligations under the CMA Documents. 

7.7.11 Inadequacy or Unavailability of Required Coverages 

7.7.11.1. TxDOT makes no representation that the limits of liability 
specified for any insurance policy to be carried pursuant to this Capital Maintenance Agreement 
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or approved variances therefrom are adequate to protect DB Contractor against its undertakings 
under the CMA Documents, to TxDOT, or any other Person. No such limits of liability or 
approved variances therefrom shall preclude TxDOT from taking any actions as are available to 
it under the CMA Documents or otherwise at Law. 

7.7.11.2. If DB Contractor demonstrates to TxDOT’s reasonable 
satisfaction that it has used diligent efforts in the global insurance and reinsurance markets to 
maintain the insurance coverages it is required to provide hereunder, and if, despite such 
diligent efforts and through no fault of DB Contractor, any of such coverages (or any of the 
required terms of such coverages, including insurance policy limits) become unavailable during 
the Maintenance Period, TxDOT will consider in good faith granting DB Contractor an interim 
written variance from such requirements under which DB Contractor shall obtain and maintain 
or cause to be obtained and maintained alternative insurance packages and programs that 
provide risk coverage as comparable to that contemplated in this Section 7 as is commercially 
reasonable under then-existing insurance market conditions. 

7.7.11.3. DB Contractor shall not be entitled to any increase in the 
Maintenance Price for increased costs or any time extension resulting from the unavailability of 
coverage and the requirement to provide acceptable alternatives. 

7.7.12 Defense Costs 

No defense costs shall be included within or erode the limits of coverage of any 
of the insurance policies, except that defense costs may be included within the limits of 
coverage of professional and pollution liability policies. 

7.7.13 Contesting Denial of Coverage 

If any insurance carrier under an insurance policy denies coverage with respect 
to any claims reported to such carrier, upon DB Contractor’s request, TxDOT and, to the extent 
necessary, the other Indemnified Parties shall cooperate in good faith to establish whether and 
to what extent to contest, and how to fund the cost of contesting, the denial of coverage; 
provided that, if the reported claim is a matter covered by an indemnity in favor of an 
Indemnified Party, then DB Contractor shall bear all costs of contesting the denial of coverage. 

7.7.14 Umbrella and Excess Policies 

DB Contractor shall have the right to satisfy the requisite insurance coverage 
amounts for liability insurance through a combination of primary policies and umbrella or excess 
policies. Umbrella and excess policies shall follow the form of underlying policies and shall 
comply with all insurance requirements, terms and provisions set forth in this CMA for the 
applicable type of coverage. 

7.7.15 Additional Insurance Policies 

If DB Contractor carries other insurance coverage or limits in addition to that 
required under this CMA, then DB Contractor shall, to the extent feasible, include TxDOT and its 
members, directors, officers, employees, agents and the Indemnified Parties as additional 
insureds thereunder, if and to the extent they have an insurable interest. The additional insured 
endorsements shall be as described in Section 7.7.6.3; and DB Contractor shall provide to 
TxDOT the proofs of coverage and copy of the policy described in Section 7.7.4. The provisions 
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of Sections 7.7.4, 7.7.6, 7.7.8, 7.7.9, 7.7.13 and 7.8 shall apply to all such policies of insurance 
coverage. 

7.8 Prosecution of Insurance Claims 

7.8.1 Unless otherwise directed by TxDOT in writing with respect to 
TxDOT’s insurance claims, DB Contractor shall be responsible for reporting and processing all 
potential claims by TxDOT or DB Contractor against the insurance policies required hereunder. 
DB Contractor agrees to report timely to the insurer(s) under such insurance policies any and all 
matters that may give rise to an insurance claim by DB Contractor or TxDOT or another 
Indemnified Party and to promptly and diligently pursue such insurance claims in accordance 
with the claims procedures specified in such insurance policies, whether for defense or indemnity 
or both. DB Contractor shall enforce all legal rights against the insurer under the applicable 
insurance policies and applicable Laws in order to collect thereon, including pursuing necessary 
litigation and enforcement of judgments, provided that DB Contractor shall be deemed to have 
satisfied this obligation if a judgment is not collectible through the exercise of lawful and diligent 
means. 

7.8.2 TxDOT agrees to promptly notify DB Contractor of TxDOT’s incidents, 
potential claims against TxDOT, and matters that may give rise to an insurance claim against 
TxDOT, to tender to the insurer TxDOT’s defense of the claim under such insurance policies, 
and to cooperate with DB Contractor as necessary for DB Contractor to fulfill its duties 
hereunder. DB Contractor shall ensure that, to the extent covered by DB Contractor’s policies: 

7.8.2.1. For claims and suits that DB Contractor’s insurer 
reasonably estimates to be within the limits of its available coverage, DB Contractor or its 
insurer shall communicate and coordinate the defense strategy with TxDOT and the Texas 
Office of the Attorney General and shall ensure that the insurer does not agree to any 
settlement without first obtaining the concurrence of the Texas Office of the Attorney General. 
TxDOT and the Texas Office of the Attorney General shall not unreasonably withhold consent to 
the strategy and plan communicated by DB Contractor or its insurer to TxDOT and the Texas 
Office of the Attorney General. Nor shall TxDOT and the Texas Office of the Attorney General 
unreasonably withhold consent to settlements and compromises proposed by DB Contractor or 
its insurers that fall within the limits of insurance provided by such insurers. 

7.8.2.2. For claims and suits that DB Contractor’s insurer 
reasonably estimates to be in excess of the available insurance provided by DB Contractor’s 
insurers, and implicating the potential for damages that are the financial liability or responsibility 
of TxDOT or the State of Texas, DB Contractor shall ensure that the defense of the claim is 
coordinated by the insurer with TxDOT and the Texas Office of the Attorney General and shall 
ensure that DB Contractor’s insurer does not agree to any settlement in excess of DB 
Contractor’s insurer’s limits of liability without first obtaining the concurrence of the Texas Office 
of the Attorney General. 

7.8.3 If in any instance DB Contractor has not performed its obligations 
respecting insurance set forth in this Capital Maintenance Agreement or is unable to enforce and 
collect any such insurance for failure to assert claims in accordance with the terms of the 
insurance policies or to prosecute claims diligently, then, for purposes of determining DB 
Contractor’s liability and the limits thereon or determining reductions in compensation due from 
TxDOT to DB Contractor on account of available insurance, DB Contractor shall be treated as if 
it has elected to self-insure up to the full amount of insurance coverage that would have been 
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available had DB Contractor performed such obligations and not committed such failure. 
Nothing in the CMA Documents shall be construed to treat DB Contractor as electing to self-
insure where DB Contractor is unable to collect due to the bankruptcy or insolvency of any 
insurer that, at the time the insurance policy is written, meets the rating qualifications set forth in 
this Section 7. 

7.8.4 If in any instance DB Contractor has not promptly performed its 
obligation to report to applicable insurers and process any potential insurance claim tendered by 
TxDOT or another Indemnified Party, then TxDOT or the other Indemnified Party may, but is not 
obligated to: (a) notify DB Contractor in writing of TxDOT’s intent to report the claim directly with 
the insurer and thereafter process the claim; and (b) proceed with reporting and processing the 
claim if TxDOT or the other Indemnified Party does not receive from DB Contractor, within ten 
Days after so notifying DB Contractor, written proof that DB Contractor has reported the claim 
directly to the insurer. TxDOT or the other Indemnified Party may dispense with such notice to 
DB Contractor if TxDOT or the other Indemnified Party has a good faith belief that more rapid 
reporting is needed to preserve the claim. 

7.8.5 All insurance proceeds received by DB Contractor for any insured loss 
under the builder's risk insurance policies required by this Capital Maintenance Agreement shall 
be paid into a separate insurance proceeds account and shall be held in trust for the purposes 
of, and to be applied in accordance with, this Capital Maintenance Agreement. 

7.9 Insurance and Commencement of Maintenance Services 

DB Contractor shall not commence the Maintenance Services under this Capital 
Maintenance Agreement until it has obtained the insurance required under Section 7.7, has 
furnished original certificates of insurance evidencing the required coverage as required under 
Section 7.7.4 and such insurance has been approved in writing by TxDOT, and DB Contractor 
shall not allow any Subcontractor (nor shall such Subcontractor be entitled) to commence work 
under its Subcontract until the insurance required of the Subcontractor pursuant to this Section 
7 has been obtained and approved by DB Contractor. A delay in securing such certificates of 
insurance or approvals shall not provide DB Contractor any relief or entitlement to a Change 
Order. 

7.10 TxDOT’s Right to Remedy Breach by DB Contractor Regarding Insurance 

If DB Contractor or any Subcontractor fails to provide insurance or proof of insurance as 
and when required herein, TxDOT shall have the rights set forth in Section 7.7.4.3. TxDOT’s 
Recoverable Costs, at TxDOT’s option, shall be deducted from amounts payable to DB 
Contractor or reimbursed by DB Contractor upon demand from TxDOT. Nothing herein shall 
preclude TxDOT from exercising its rights and remedies under Section 12 as a result of the 
failure of DB Contractor or any Subcontractor to satisfy its insurance obligations herein. 

7.11 Disclaimer Regarding Insurance 

DB Contractor and each Subcontractor have the responsibility to make sure that their 
insurance programs fit their particular needs, and it is their responsibility to arrange for and to 
secure any insurance coverage that they deem advisable, whether or not specified herein. 

7.12 Premiums 
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DB Contractor shall be responsible for the cost of insurance required to be provided 
during the Initial Maintenance Term, which premiums are included in the Maintenance Price for 
the Initial Maintenance Term. DB Contractor shall bear the full risk of any insurance premium 
increases from the Effective Date until the end of the Initial Maintenance Term, and shall not be 
entitled to any Claim for relief for such increases. Solely with respect to insurance policies 
required to be maintained during subsequent Maintenance Terms under this Section 7 and 
Exhibit 10, DB Contractor shall be entitled to reimbursement for the costs of insurance 
premiums, as follows: 

7.12.1 Premiums may be included in invoices hereunder only after payment 
thereof by DB Contractor. Said premiums shall be passed through without any profit or overhead 
or compensation for any costs incurred by DB Contractor in obtaining insurance in excess of the 
actual premiums paid therefor. 

7.12.2 TxDOT shall be entitled to any return or retrospective premiums with 
respect to said insurance. DB Contractor shall deliver any such funds to TxDOT within ten Days 
following DB Contractor's receipt thereof. 

7.12.3 DB Contractor shall use best efforts to obtain the insurance required 
hereunder, and renewals thereof, at cost-effective rates. Promptly following a request by 
TxDOT, or promptly following issuance of the notice to proceed for the applicable Maintenance 
Term (if not earlier requested), DB Contractor shall obtain competitive quotes for said insurance 
policies, shall notify TxDOT of the same, and shall obtain TxDOT’s approval of said insurance 
policies before binding coverage. DB Contractor shall accommodate any commercially 
reasonable changes in providers, coverage or payment terms desired by TxDOT. 

7.12.4 DB Contractor shall promptly notify TxDOT if it becomes apparent at 
any time during the Maintenance Term that required insurance policies are no longer available or 
if the premiums for renewals materially increase from the prior rates. In such event, DB 
Contractor shall work with TxDOT to find commercially reasonable alternatives to the required 
coverages that are acceptable to TxDOT. 

7.13 Claims Against Third Parties 

DB Contractor shall not have the authority or responsibility to assert and pursue any 
claims against any third party for damage to the Project, other than claims for third party 
damage that do not fall within the definition for Force Majeure Event. In the event DB 
Contractor receives any funds from third parties for damages caused to the Project, such funds 
shall be used to repair the applicable damage to the Project. In the event DB Contractor is 
responsible at its sole cost and expense for the repair of damage to the Project caused by a 
third party and TxDOT receives payment pursuant to a third-party claim regarding such 
damage, TxDOT shall reimburse DB Contractor to the extent of the funds received on a monthly 
basis in accordance with Section 10 and upon completion of the applicable Maintenance 
Services. Upon request by TxDOT, DB Contractor shall provide reasonable assistance to, and 
shall reasonably cooperate with, TxDOT regarding claims against third parties for damage to the 
Project for which TxDOT is responsible. 
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SECTION 8. COMPENSATION 

8.1 Payment for Maintenance Services 

8.1.1 During the term of this Capital Maintenance Agreement, in full 
consideration for the performance by DB Contractor of its duties and obligations under the CMA 
Documents, TxDOT shall pay the amounts determined as set forth in Section 8.1.2, as adjusted 
in accordance with Section 8.1.3 (the “Maintenance Price”) subject only to Section 8.1.4 and to 
such additions to and deductions from the compensation as may be provided for pursuant to 
Section 10. The Maintenance Price shall be paid in accordance with this Section 8.1. The 
Maintenance Price (and the individual components thereof) shall be increased or decreased only 
by a Change Order issued in accordance with Section 10, by an amendment to this Capital 
Maintenance Agreement, or as provided in Section 8.1.4. No portion of the Maintenance Price 
shall be payable on account of services provided: (a) prior to the Initial Maintenance Term 
Commencement Date, except for those tasks expressly required by the CMA Documents to be 
performed, and that are performed, by DB Contractor after issuance of Maintenance NTP1 and 
prior to the Initial Maintenance Term Commencement Date, or (b) after the, expiration or earlier 
termination of this Capital Maintenance Agreement. 

8.1.2 Subject to Sections 8.1.4 and 8.1.5, DB Contractor shall be paid for 
Maintenance Services provided under this Capital Maintenance Agreement, a monthly payment 
equivalent to one-twelfth (1/12) of the sum of (a) the annual payments for Routine Maintenance 
set forth in the Routine Maintenance Payment Schedule in Exhibit 4, plus (b) the annual 
payments for Renewal Work set forth in the Renewal Work Payment Schedule in Exhibit 4. Such 
amount shall be payable in arrears pursuant to Draw Requests submitted on the first day of each 
month of such Maintenance Term year. 

8.1.3 The annual Maintenance Price (MP) will be escalated or reduced in 
accordance with this Section 8.1.3. 

For the annual payments set forth in the Routine Maintenance Payment 
Schedule and Renewal Work Payment Schedule shown in Exhibit 4, based on changes in CPI 
as follows: 

The CPI for the month three months prior to the month in which this Capital 
Maintenance Agreement is executed will establish the Base Index (BICPI); and 

(a) The annual payments shall be escalated or reduced by multiplying the annual 
amount payable for such year by the CPI for the month that is three months prior to 
the month in which the applicable year commences and dividing such amount by 
the BICPI. 

(b) The formula that reflects the foregoing related to Routine Maintenance Payments is: 
Adjusted Routine Maintenance Payment = (annual Routine Maintenance Payment) 
x (CPI/BICPI). 

(c) The formula that reflects the foregoing related to Renewal Work Payments is: 
Adjusted Renewal Work Payments = (annual Renewal Work Payments) x 
(CPI/BICPI). 
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8.1.4 During the last six months of the Maintenance Period, monthly 
payments of the Maintenance Price shall be calculated in accordance with this Section 8.1.4. 
During months seven through eleven of the final twelve months of the Maintenance Period, DB 
Contractor shall be paid for Maintenance Services provided under this Capital Maintenance 
Agreement, a monthly payment equal to five percent (5%) of the sum of (a) the annual payments 
set forth in the Other Maintenance Price Payment Schedule in Exhibit 4, escalated in accordance 
with Section 8.1.3.1, plus (b) the annual payments set forth in the Renewal Work Payment 
Schedule in Exhibit 4, escalated in accordance with Section 8.1.3.2. During the final month of 
the Maintenance Period, DB Contractor shall be paid for Maintenance Services provided under 
this Capital Maintenance Agreement an amount equal to twenty-five percent (25%) of the sum of 
(a) the annual payments set forth in the Routine Maintenance Price Payment Schedule in Exhibit 
4, escalated in accordance with Section 8.1.3.1, plus (b) the annual payments set forth in the 
Renewal Work Payment Schedule in Exhibit 4, escalated in accordance with Section 8.1.3.2. 
Such amounts shall be payable in arrears pursuant to Draw Requests submitted on the first day 
of each month. 

8.1.5 If DB Contractor fails to fulfill any requirement or obtain any TxDOT 
approval or third party approval that the CMA Documents indicate is to be fulfilled or obtained 
prior to the Initial Maintenance Term Commencement Date, TxDOT shall have the right, in its 
discretion, to prohibit DB Contractor from commencing the Maintenance Services until the 
requirement or approval is obtained. In such case, DB Contractor (a) shall have no right to 
compensation allocable to the period of such delay in commencing Maintenance Services 
beyond the Initial Maintenance Term Commencement Date, and (b) shall pay to TxDOT, within 
ten Days after receipt of written demand, the excess, if any, of TxDOT’s Recoverable Costs of 
carrying out or providing for the carrying out of Maintenance Services during such period over 
the Maintenance Price TxDOT would have paid DB Contractor for such period had it commenced 
Maintenance Services on the Initial Maintenance Term Commencement Date. The foregoing is 
in addition to any other remedy available to TxDOT under this Capital Maintenance Agreement 
on account of such failure. 

8.2 Invoicing and Payment 

8.2.1 On or about the fifth Business Day of each month, DB Contractor shall 
submit to TxDOT five copies of a Draw Request in the form of Exhibit 11 for Maintenance 
Services performed for the preceding month and meeting all requirements specified herein. 
Each Draw Request shall be executed by DB Contractor’s Authorized Representative and 
Maintenance Quality Manager. DB Contractor acknowledges that TxDOT may obtain funding for 
portions of the Maintenance Services from the federal government, local agencies and other third 
parties, and DB Contractor agrees to segregate Draw Requests for all such Maintenance 
Services in a format reasonably requested by TxDOT and with detail and information as 
reasonably requested by TxDOT. Each Draw Request shall be organized to account for 
applicable reimbursement requirements and to facilitate the reimbursement process. In addition, 
the Draw Request for a monthly payment must be accompanied by an attached report containing 
information that TxDOT can use to verify the Draw Request and monthly payment and all 
components of the liquidated damages, Key Personnel Change Fees, and Noncompliance 
Charges for the prior month. Such attached report shall include: 

8.2.1.1. A description of any Noncompliance Events, 
Noncompliance Points assessed during the prior month and any Noncompliance Charges owed 
for assessed Noncompliance Points; 
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8.2.1.2. A description of any other liquidated damages (including 
Lane Rental Charges for Lane Closures) assessed against DB Contractor during the prior 
month in relation to the Maintenance Services, including the date and time of occurrence and a 
description of the events and duration of the events for which the liquidated damages were 
assessed; 

8.2.1.3. Any adjustments to reflect previous over-payments and/or 
under-payments; 

8.2.1.4. A detailed calculation of any interest payable in respect of 
any amounts owed; and 

8.2.1.5. Any other amount due and payable from DB Contractor to 
TxDOT or from TxDOT to DB Contractor under this Capital Maintenance Agreement, including 
any retainage and any other deductions related to the Maintenance Services that TxDOT is 
entitled to make and any carry-over deductions or other adjustments from prior months not yet 
paid by DB Contractor. 

8.2.2 Within ten Business Days after TxDOT’s receipt of a complete Draw 
Request, TxDOT will review the Draw Request and all attachments and certificates thereto, and 
shall notify DB Contractor of the amount approved for payment and the reason for disapproval of 
any remaining invoiced amounts or of any other information set forth in the Draw Request. DB 
Contractor may include such disapproved amounts in the next month’s Draw Request after 
correction of the deficiencies noted by TxDOT and satisfaction of the requirements of the CMA 
Documents related thereto. Within 15 Business Days after TxDOT’s receipt of a complete Draw 
Request meeting the requirements of this Capital Maintenance Agreement, TxDOT shall pay DB 
Contractor the amount of the Draw Request approved for payment less any amounts that TxDOT 
is otherwise entitled to withhold or deduct. No payment by TxDOT shall, at any time, preclude 
TxDOT from showing that such payment was incorrect, or from recovering any money paid in 
excess of those amounts due hereunder. 

8.2.3 The annual payments payable for any partial month or payable for any 
partial year shall be prorated. 

8.2.4 TxDOT shall not be required to make any monthly payment if DB 
Contractor has failed to file the Noncompliance Events Report required to be filed under Exhibit 
2, unless and until the required reports are filed. 

8.2.5 TxDOT may deduct from each payment and the Final Payment the 
following: 

(a) Any TxDOT or third party Losses for which DB Contractor is responsible hereunder, 
or any liquidated damages, Key Personnel Change Fees owing under Section 5.4.7 
or 5.4.8, any Noncompliance Charges and any Lane Rental Charges for Lane 
Closures that have accrued as of the date of the application for payment; 

(b) If a notice to stop payment, claim or Lien is filed with TxDOT, due to DB 
Contractor’s failure to pay for labor or materials used in the Maintenance Services, 
money due for such labor or materials will be withheld from payment to DB 
Contractor; 
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(c) Any sums, including TxDOT’s Recoverable Costs, expended by TxDOT in 
performing any of DB Contractor’s obligations under the CMA Documents that DB 
Contractor has failed to perform; 

(d) Any retainage under Section 8.4; and 

(e) Any other sums that TxDOT is entitled to recover from DB Contractor under the 
terms of this Capital Maintenance Agreement. 

8.2.6 The failure by TxDOT to deduct any of these sums from a payment 
shall not constitute a waiver of TxDOT’s right to such sums. 

8.3 Payment to Subcontractors 

8.3.1 No later than ten Days after receipt of payment from TxDOT, DB 
Contractor shall promptly pay each Subcontractor, out of the amount paid to DB Contractor on 
account of such Subcontractor’s portion of the Maintenance Services, the amount to which such 
Subcontractor is entitled, less any retainage provided for in the Subcontract, and any other 
offsets and deductions provided in the Subcontract or by Law. No later than ten Days after 
satisfactory completion of all Maintenance Services to be performed by a Subcontractor, 
including provision of appropriate releases, certificates and other evidence of the Subcontractor’s 
compliance with its Subcontract and all applicable requirements of the CMA Documents, DB 
Contractor shall pay to the Subcontractor moneys withheld in retention from the Subcontractor. 
Such payment shall be made promptly following satisfaction of the foregoing requirements, even 
if the Maintenance Services to be performed by DB Contractor or other Subcontractors is not 
completed. 

8.3.2 For the purpose of Section 8.3, satisfactory completion shall have 
been accomplished when: 

(a) the Subcontractor has fulfilled the Subcontract requirements and the requirements 
under the CMA Documents for the subcontracted Maintenance Services, including 
the submission of all submittals required by the Subcontract and the CMA 
Documents; and 

(b) the Maintenance Services performed by the Subcontractor have been inspected 
and approved in accordance with the CMA Documents and the final quantities of 
the Subcontractor’s work have been determined and agreed upon. 

8.3.3 The foregoing payment requirements apply to all tiers of 
Subcontractors and shall be incorporated into all Subcontracts. 

8.3.4 The inspection or approval of a Subcontractor’s work does not 
eliminate or impair DB Contractor’s responsibility for the Maintenance Services. Any delay or 
postponement of payments to Subcontractors from the above-referenced time frames may occur 
only for good cause following written approval by TxDOT. TxDOT shall have no obligation to pay 
or to see to the payment of money to a Subcontractor, except as may otherwise be required by 
Law. Interest on late payments to Subcontractors shall be DB Contractor's responsibility, and 
shall not be a part of the Maintenance Price. 
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8.4 Retainage for Non-Renewal of P&P Bonds 

In the event the P&P Bonds expire without renewal or otherwise are no longer in effect 
during the Maintenance Period, TxDOT shall withhold funds (the “Retainage”) from each 
payment to be made to DB Contractor for the Maintenance Services until as the earlier to occur 
of (a) the date on which DB Contractor provides replacement Maintenance Security to TxDOT 
or (b) the date that is one year after the end of the Maintenance Period. The Retainage shall be 
an amount equal to 10% of the amount owing. 

8.4.1 The Retainage, subject to reduction as specified in Section 8.4.2 
below, shall be held by TxDOT until 60 Days after the expiration of the Warranties under this 
Capital Maintenance Agreement. At such time, and provided that DB Contractor is not in breach 
or default hereunder, TxDOT shall release to DB Contractor all Retainage withheld in connection 
with Maintenance Services other than amounts applied to the payment of Losses or that TxDOT 
deems advisable, in its discretion, to retain to cover any existing or threatened claims, Liens and 
stop notices relating to the Project, the cost of any uncompleted Maintenance Services and/or 
the cost of repairing any Nonconforming Work. Final payment of such Retainage not applied to 
Losses shall be made upon DB Contractor’s showing, to TxDOT’s satisfaction, that all such 
matters have been resolved, including delivery to TxDOT of a certification representing and 
warranting that there are no outstanding claims of Maintenance Services or any claims, Liens or 
stop notices of any Subcontractor or laborer with respect to the Maintenance Services. 

8.4.2 TxDOT agrees to release up to 50% of the Retainage withheld in 
connection with payments for the Maintenance Services 60 Days after the end of the 
Maintenance Period, subject to the following terms and conditions. The amount to be released 
shall be reduced by any amounts that TxDOT deems advisable, in its discretion, to retain to 
cover, any uncompleted Maintenance Services, including correction of Nonconforming Work, any 
Warranty work for which notice has been provided to DB Contractor, any Losses that TxDOT 
anticipates may be payable and any existing or threatened claims, Liens or stop notices relating 
to the Project. In addition, no portion of the Retainage shall be released unless and until (a) DB 
Contractor shall have applied in writing for such release; and (b) such release shall have been 
approved in writing by any Guarantor. 

8.5 Disputes 

Failure by TxDOT to pay any amount in dispute shall not alleviate, diminish or modify in 
any respect DB Contractor’s obligation to perform under the CMA Documents, and DB 
Contractor shall not cease or slow down its performance under the CMA Documents on account 
of any such amount or dispute. Any Claim or Dispute regarding such payment shall be resolved 
pursuant to Section 16 of this Capital Maintenance Agreement. DB Contractor shall proceed as 
directed by TxDOT pending resolution of the Claim or Dispute. Upon resolution of such Claim 
or Dispute, each Party shall promptly pay to the other any amount owing. 
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SECTION 9. WARRANTIES FOR MAINTENANCE SERVICES 

9.1 Warranties for Maintenance Services 

DB Contractor warrants that: 

(a) all Maintenance Services furnished pursuant to the CMA Documents shall conform 
to Good Industry Practice; 

(b) the Maintenance Services shall be free of Defects, including design Errors, except 
to the extent such Defects are inherent in prescriptive specifications included in the 
CMA Documents; 

(c) materials and equipment installed or incorporated under the CMA Documents shall 
be of good quality and new; 

(d) all design and construction work performed under the CMA Documents shall be fit 
for use for the intended function; and 

(e) such Maintenance Services shall meet all of the requirements of the CMA 
Documents. 

The warranties set forth in clauses (a)-(e) above shall individually be referred to herein as a 
“Warranty” and, collectively, as the “Warranties.” 

9.2 Warranty Period 

9.2.1 The Warranty Period for Maintenance Services shall commence at the 
conclusion of the Maintenance Period and shall remain in effect until one year after conclusion of 
the Maintenance Period, subject to extension under Section 9.2.2 (“Warranty Period”). If TxDOT 
determines that such Maintenance Services have not met the standards set forth in Section 9.1 
at any time during the Warranty Period, then DB Contractor shall correct such Maintenance 
Services as specified in this Section 9, even if performance of such corrective Maintenance 
Services extend beyond the applicable Warranty Period. 

9.2.2 The Warranties shall apply to all Maintenance Services re-done, 
repaired, corrected or replaced pursuant to the terms of the CMA Documents. The Warranty 
Period for each repaired, corrected or replaced Maintained Element shall extend beyond the 
original Warranty Period in order that each Maintained Element will have at least a one-year 
warranty period (but not to exceed two years after the expiration or termination of this Capital 
Maintenance Agreement). 

9.3 Implementation of Warranty 

9.3.1 Within seven Days of receipt by DB Contractor of notice from TxDOT 
specifying: (a) a failure of the Maintenance Services to satisfy the Warranties, (b) the failure of 
any Subcontractor warranty, guarantee or obligation that DB Contractor is responsible to 
enforce, or (c) a misrepresentation by a Subcontractor regarding an obligation that DB 
Contractor is responsible to enforce, DB Contractor and TxDOT shall mutually agree when and 
how DB Contractor shall remedy such failure or misrepresentation; provided, however, that in 
case of an Emergency requiring immediate curative action or a situation that poses a significant 
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safety risk, DB Contractor shall implement such action as it deems necessary and shall 
immediately notify TxDOT in writing of the Emergency and the urgency of the decision. DB 
Contractor and TxDOT shall promptly meet in order to agree on a remedy. If DB Contractor 
does not use its best efforts to effectuate such remedy within the agreed time, or if DB Contractor 
and TxDOT fail to reach such an agreement within such seven-Day period (or immediately, in the 
case of emergency conditions), TxDOT shall have the right, but not the obligation, to perform or 
have performed by third parties the necessary remedy, and the costs thereof shall be borne by 
DB Contractor. Reimbursement for TxDOT’s Recoverable Costs associated with such work shall 
be payable to TxDOT within ten Days after DB Contractor’s receipt of an invoice therefor. 
Alternatively, TxDOT, in its discretion, may deduct the amount of such costs and expenses from 
any sums owed by TxDOT to DB Contractor pursuant to this Capital Maintenance Agreement. 
TxDOT may agree to accept Nonconforming Work in accordance with Section 5.9.2. 

9.3.2 DB Contractor shall be responsible for obtaining any required 
encroachment permits and required consents from any other Persons in connection with the 
performance of Maintenance Services required under this Section 9. DB Contractor shall bear 
all costs of such Maintenance Services, including additional testing and inspections. 

9.4 Subcontractor and Extended Warranties 

9.4.1 Without in any way derogating the Warranties and DB Contractor’s 
own representations and warranties and other obligations with respect to the Maintenance 
Services, DB Contractor shall obtain from all Subcontractors and cause to be extended to 
TxDOT, for periods at least coterminous with the Warranties, appropriate representations, 
warranties, guarantees and obligations with respect to design, materials, workmanship, 
equipment, tools and supplies furnished by such Subcontractors to effectuate the provisions in 
this Section 9. All representations, warranties, guarantees and other obligations of 
Subcontractors: (a) shall be written so as to survive all TxDOT inspections, tests and approvals; 
and (b) shall run directly to and be enforceable by DB Contractor and TxDOT and their 
respective successors and assigns. DB Contractor assigns to TxDOT all of DB Contractor’s 
rights and interest in and to all extended warranties for periods exceeding the applicable 
Warranty Period that are received by DB Contractor from any of its Subcontractors. To the 
extent that any Subcontractor warranty or guaranty would be voided by reason of DB 
Contractor's negligence or failure to comply with the CMA Documents in incorporating material or 
equipment into the work, DB Contractor shall be responsible for correcting such Defect. 

9.4.2 Upon receipt from TxDOT of notice of a failure of any Subcontractor 
warranty, guaranty or obligation, or a misrepresentation by a Subcontractor, DB Contractor shall 
enforce or perform any such Subcontractor warranty, guaranty or obligation, or remedy such 
misrepresentation, in addition to DB Contractor’s other obligations hereunder. TxDOT’s rights 
under this Section 9.4 shall commence at the time such representation, warranty, guaranty, or 
obligation is furnished and shall continue until the expiration of DB Contractor’s relevant 
Warranty Period (including extensions thereof under Section 9.2.2). Until such expiration, the 
cost of any equipment, material, labor (including re-engineering) or shipping shall be for the 
account of DB Contractor if such cost is covered by such a representation, warranty, guaranty, or 
obligation and DB Contractor shall be required to replace or repair defective equipment, material 
or workmanship furnished by Subcontractors. 

9.4.3 The foregoing provisions concerning Subcontractor warranties are 
intended to provide TxDOT with an additional Person and source in which to seek recourse if 
Maintenance Services fail to meet the requirements of the CMA Documents. In no event shall 
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the foregoing provisions be interpreted to modify, limit, discharge, release, negate or waive the 
Warranties or DB Contractor’s obligations with respect to the Maintenance Services, and DB 
Contractor shall not be entitled to use the existence of Subcontractor warranties as a defense to 
DB Contractor’s obligations under this Capital Maintenance Agreement and the other CMA 
Documents. 

9.5 Effect of TxDOT and/or System Integrator Activities on Warranties 

DB Contractor acknowledges and agrees that TxDOT, the Systems Integrator and/or 
their respective agents or contractors may perform certain maintenance work during the period 
in which the Warranties are in effect, and DB Contractor agrees that the Warranties shall apply 
notwithstanding such work; provided that DB Contractor’s obligations under this Section 9 shall 
only apply to the extent the repair, replacement or correction of Maintenance Services is 
required as a result of the Maintenance Services failing to satisfy the Warranties set forth in 
Section 9.1. 

9.6 No Limitation on Liability 

Subject to Sections 12.7 and 12.8, the foregoing Warranties and Subcontractor 
warranties are in addition to all rights and remedies available under the CMA Documents or 
applicable Law or in equity, and shall not limit DB Contractor’s liability or responsibility imposed 
by the CMA Documents or applicable Law or in equity with respect to the Maintenance 
Services, including liability for design Defects, latent construction Defects, strict liability, actions, 
omissions, negligence, intentional misconduct, or breach of applicable Law or contract by any 
DB Contractor-Related Entity; provided, however, that upon expiration of the Warranties, DB 
Contractor shall have no further liability hereunder for patent construction Defects. 

9.7 Damages for Breach of Warranty 

9.7.1 DB Contractor shall pay or reimburse TxDOT for all its Losses caused 
by (a) a failure of the Maintenance Services to satisfy the Warranties, (b) the failure of any 
Subcontractor warranty, guarantee or obligation that DB Contractor is obligated to obtain from 
the Subcontractor pursuant to Section 9.4.1, or (c) a misrepresentation by any Subcontractor 
regarding any matter for which DB Contractor is obligated to obtain representations from the 
Subcontractor pursuant to Section 9.4.1. Such Losses shall include any costs incurred by 
TxDOT for independent quality assurance and/or quality control with respect to such 
Maintenance Services within ten Days after DB Contractor’s receipt of invoices therefor, and, 
subject to the limitations in Sections 12.7 and 12.8, any lost revenue arising from or relating to 
such Maintenance Services. Alternatively, TxDOT, in its discretion, may deduct the amount of 
such Losses from any sums owed by TxDOT to DB Contractor pursuant to this Capital 
Maintenance Agreement. 

9.7.2 Subject to Section 12.7 and in addition to TxDOT’s other rights and 
remedies hereunder, at law or in equity, DB Contractor shall be liable for actual damages 
resulting from any breach of an express or implied warranty or any Defect in the Maintenance 
Services, including the cost of performance of such obligations by others. 

Texas Department of Transportation RFP Addendum #5 
SH 249 Extension Project 56 Capital Maintenance Agreement 
March 8, 2017 



       
       

   

 
 

       

      
         

       
          

         
      

         
    

           
           

      

      

        

    

        
        

      
            

        
    

         

       

           

       
           

             
         

         
       

        

   

      
           

          
       

            
           

       
        

SECTION 10. CHANGES IN THE MAINTENANCE SERVICES 

This Section 10 sets forth the requirements for obtaining all Change Orders under this 
Capital Maintenance Agreement. DB Contractor hereby acknowledges and agrees that the 
Maintenance Price constitutes full compensation for performance of all of the Maintenance 
Services and for the risks undertaken by DB Contractor under the CMA Documents, subject 
only to those exceptions specified in this Section 10, and that TxDOT is subject to constraints 
limiting its ability to increase the Maintenance Price. DB Contractor unconditionally and 
irrevocably waives the right to any Claim for any monetary compensation in addition to the 
Maintenance Price and other compensation specified in this Capital Maintenance Agreement, 
except in accordance with this Section 10. To the extent that any other provision of this Capital 
Maintenance Agreement expressly provides for a Change Order to be issued, such provision is 
incorporated into and subject to this Section 10. 

10.1 Circumstances Under Which Change Orders May Be Issued 

10.1.1 Definition of and Requirements Relating to Change Orders 

10.1.1.1. Definition of Change Order 

The term “Change Order” shall mean a written amendment to the terms 
and conditions of the CMA Documents issued in accordance with this Section 10. TxDOT may 
issue unilateral Change Orders as specified in Section 10.2.2. Change Orders may be 
requested by DB Contractor only pursuant to Section 10.3. A Change Order shall not be 
effective for any purpose unless executed by TxDOT. Change Orders may be issued for the 
following purposes (or combination thereof): 

(a) to modify the scope of the Maintenance Services; 

(b) to revise the Maintenance Price; and 

(c) to revise other terms and conditions of the CMA Documents. 

Upon TxDOT’s approval of the matters set forth in the Change Order form 
(whether it is initiated by TxDOT or requested by DB Contractor), TxDOT shall sign such 
Change Order form indicating approval thereof. A Change Order may, at the discretion of 
TxDOT, direct DB Contractor to proceed with the Maintenance Services with the amount of any 
adjustment to the Maintenance Price to be determined in the future. All additions, deductions or 
changes to the Maintenance Services as directed by Change Orders shall be executed under 
the conditions of the original CMA Documents. 

10.1.1.2. Issuance of Directive Letter 

TxDOT may at any time issue a Directive Letter to DB Contractor in the 
event of any desired change in the Maintenance Services, or in the event of any Claim or 
Dispute regarding the scope of the Maintenance Services. The Directive Letter will state that it 
is issued under this Section 10.1.1.2, will describe the Maintenance Services in question and 
will state the basis for determining compensation, if any. DB Contractor shall proceed 
immediately as directed in the Directive Letter, pending the execution of a formal Change Order 
(or, if the Directive Letter states that the Maintenance Services are within DB Contractor’s 
original scope of Maintenance Services, DB Contractor shall proceed with the Maintenance 
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Services as directed but shall have the right pursuant to Section 10.3 to request that TxDOT 
issue a Change Order with respect thereto). 

10.1.1.2.1. Directive Letter as Condition Precedent to Claim 
that TxDOT-Directed Change Has Occurred 

(a) DB Contractor shall not be entitled to additional 
compensation for any such work performed prior to receipt of a Directive Letter or Change 
Order, except to the extent that Section 10.3.2.2 preserves DB Contractor’s right to 
compensation for work performed following delivery of a Request for Partnering. DB Contractor 
acknowledges that it will be at risk if it elects to proceed with any such work, since TxDOT may 
later decide not to provide direction with regard to such work. In addition to provision of a PCO 
Notice and subsequent Change Order request pursuant to Section 10.3.2, receipt of a Directive 
Letter from TxDOT shall be a condition precedent to DB Contractor’s right to make a Claim that 
a TxDOT-Directed Change has occurred. 

(b) The fact that a Directive Letter was issued by 
TxDOT shall not be considered evidence that, in fact, a TxDOT-Directed Change occurred. The 
determination whether a TxDOT-Directed Change in fact occurred shall be based on an 
analysis of the original requirements of the CMA Documents and a determination whether the 
Directive Letter, in fact, constituted a change in those requirements. The requirements of 
Section 10.1.1.2.1(a) shall not imply that a Directive Letter would be required in order for DB 
Contractor to have the right to receive compensation for Maintenance Services within its original 
scope for which additional compensation is specifically allowed under this Section 10. 

10.1.2 Right of TxDOT to Issue Change Orders 

TxDOT may, at any time, without notice to any Surety, authorize and/or require 
changes in the Maintenance Services within the general scope of this Capital Maintenance 
Agreement pursuant to a Change Order. For the purpose of this Section 10.1.2, any direction to 
perform work shall be deemed to be within the general scope of this Capital Maintenance 
Agreement if it is related to the Project; any direction to delete or modify Maintenance Services 
shall be considered to be within the general scope unless as a result this Capital Maintenance 
Agreement would no longer be considered a maintenance contract for the Project of the nature 
initially contemplated by the Parties. DB Contractor shall have no obligation to perform any 
work outside the general scope of this Capital Maintenance Agreement, except on terms 
mutually acceptable to TxDOT and DB Contractor. 

10.2 TxDOT-Initiated Change Orders 

This Section 10.2 concerns: (a) Change Orders issued by TxDOT following a Request 
for Change Proposal and (b) Change Orders unilaterally issued by TxDOT. 

10.2.1 Request for Change Proposal 

10.2.1.1. If TxDOT desires to issue a TxDOT-Directed Change or to 
evaluate whether to initiate such a change, then TxDOT may, at its discretion, issue a Request 
for Change Proposal. A Directive Letter may also constitute a Request for Change Proposal. 

10.2.1.2. Within ten Business Days after DB Contractor’s receipt of a 
Request for Change Proposal, or such longer period as may be mutually agreed to by TxDOT 
and DB Contractor, TxDOT and DB Contractor shall consult to define the proposed scope of the 
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change. Within five Business Days after the initial consultation, or such longer period as may 
be mutually agreed to by TxDOT and DB Contractor, TxDOT and DB Contractor shall consult 
concerning the estimated cost impacts. 

10.2.1.3. Within ten Business Days after the second consultation 
and provision of any data described in Section 10.2.1.2, TxDOT shall notify DB Contractor 
whether TxDOT: (a) wishes to issue a Change Order, (b) wishes to request DB Contractor to 
provide a Cost and Schedule Proposal, (c) wishes to request DB Contractor to prepare a 
modified work plan for the change and a Cost and Schedule Proposal based on the modified 
plan, or (d) no longer wishes to issue a Change Order. 

10.2.1.4. If so requested, DB Contractor shall, within ten Business 
Days after receipt of the notification described in Section 10.2.1.3, or such longer period as may 
be mutually agreed to by TxDOT and DB Contractor, prepare and submit to TxDOT for review 
and approval by TxDOT a Cost and Schedule Proposal (in the format provided by TxDOT) for 
the requested change, complying with all applicable requirements of Section 10.4, and 
incorporating and fully reflecting all requests made by TxDOT. DB Contractor shall bear the 
cost of developing the Cost and Schedule Proposal, including any modifications thereto 
requested by TxDOT, except that costs of design and engineering work required for preparation 
of plans or exhibits necessary to the Cost and Schedule Proposal, as pre-authorized by TxDOT, 
may be included in the Change Order as reimbursable items. If the Change Order is approved, 
such design and engineering costs will be included within the Change Order, otherwise, they 
shall be separately reimbursed through a separate Change Order. 

10.2.1.5. If DB Contractor and TxDOT agree that a change in the 
requirements relating to the Maintenance Services has occurred but disagree as to whether the 
change justifies additional compensation or time or disagree as to the amount of any change to 
be made to the Maintenance Price, TxDOT may, in its discretion, order DB Contractor to 
proceed with the performance of the Maintenance Services in question notwithstanding such 
disagreement and without waiver by either Party of its right to submit the Dispute for resolution 
through the dispute resolution procedures. Such order may, at TxDOT’s option, be in the form 
of: (a) a Time and Materials Change Order as provided in Section 10.7 or (b) a Directive Letter 
under Section 10.1.1.2. 

10.2.1.6. If it is not practicable, due to the nature and/or timing of the 
event giving rise to a proposed Change Order, for DB Contractor to provide a complete Cost 
and Schedule Proposal meeting all of the requirements of Section 10.4, DB Contractor shall 
provide an incomplete proposal that includes all information capable of being ascertained. Said 
incomplete proposal shall: (a) include a list of those Change Order requirements that are not 
fulfilled, together with an explanation reasonably satisfactory to TxDOT stating why such 
requirements cannot be met, and (b) in all events include sufficient detail to ascertain the basis 
for the proposed Change Order and for any price increase associated therewith, to the extent 
such amount is then ascertainable. DB Contractor shall provide monthly updates to any 
incomplete Cost and Schedule Proposals in the same manner as updates to incomplete 
Requests for Change Order under Section 10.3.2.6. 

10.2.2 Unilateral Change Orders 

TxDOT may issue a unilateral Time and Materials Change Order at any time, 
regardless of whether it has issued a Request for Change Proposal. DB Contractor shall be 
entitled to compensation in accordance with Section 10.7 for additional Maintenance Services 
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that are required to be performed as the result of any such unilateral Change Order. For 
deductive unilateral Change Orders, the Change Order may contain a Maintenance Price 
deduction deemed appropriate by TxDOT, and DB Contractor shall have the right to submit the 
amount of such Maintenance Price deduction to dispute resolution in accordance with Section 
16. 

10.3 DB Contractor-Requested Change Orders 

10.3.1 Eligible Changes 

10.3.1.1. DB Contractor may request a Change Order to increase 
the Maintenance Price only for increased costs of performance of the Maintenance Services as 
follows: 

(a) Additional costs directly attributable to additional Maintenance Services resulting 
from TxDOT-Directed Changes for which TxDOT has not submitted a Change 
Order or a Request for Change Proposal; 

(b) Additional costs relating to Hazardous Materials, Force Majeure Events and Non-
Discriminatory Changes and Damage to the Project, to the extent provided in 
Section 10.8; and 

(c) Additional costs directly attributable to uncovering, removing and restoring the work, 
to the extent provided in Section 5.7.3. 

10.3.1.2. DB Contractor’s entitlement to a Change Order for eligible 
changes is subject to the restrictions and limitations contained in this Section 10 and elsewhere 
in the CMA Documents, and furthermore is subject to DB Contractor’s compliance with all 
notification and other requirements identified herein. DB Contractor shall initiate the Change 
Order process by delivery of a PCO Notice as described in Section 10.3.2, followed by submittal 
of a Request for Change Order and supporting documentation to TxDOT. 

10.3.2 Procedures 

The requirements set forth in this Section 10.3.2 constitute conditions precedent 
to DB Contractor’s entitlement to request and receive a Change Order except those involving a 
Request for Change Proposal. DB Contractor understands that it shall be forever barred from 
recovering against TxDOT under this Section 10 if it fails to give notice of any act, or omission, 
by TxDOT or any of its representatives or the happening of any event, thing or occurrence 
pursuant to a proper PCO Notice, or fails to comply with the remaining requirements of this 
Section 10.3. 

10.3.2.1. Delivery of Requests for Partnering and PCO Notices 

DB Contractor acknowledges the importance of providing prompt notification to 
TxDOT upon the occurrence of any event or thing entitling DB Contractor to a Change Order 
under Section 10.3.1. Among other things, such notification serves the purpose of allowing 
TxDOT to take action to mitigate adverse impacts. Such notification must be delivered as 
promptly as possible after the occurrence of such event or situation, through either: (a) a PCO 
Notice as described in Section 10.3.2.3 or (b) if permitted by Section 10.3.2.2, a Request for 
Partnering followed by a PCO Notice if appropriate. 
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10.3.2.2. Requests for Partnering 

The term “Request for Partnering” shall mean a notice delivered by DB 
Contractor requesting that TxDOT enter into partnering discussions with DB Contractor with 
regard to an event or situation that has occurred within the scope of Section 10.3.1.1. The 
Request for Partnering shall reference this Section 10.3.2.2 and shall describe the event or 
situation, as well as the action that DB Contractor would like to take with respect thereto. The 
Parties shall promptly meet and confer for the purpose of determining what action should be 
taken and also to determine whether the Parties are in agreement as to entitlement to a Change 
Order. Either Party may at any time terminate partnering discussions by delivery of written 
notice to the other, and partnering discussions shall automatically terminate 60 Days after 
delivery of the Request for Partnering unless both Parties agree in writing to an extension. 
Within five Business Days after termination of partnering discussions, if TxDOT has not issued 
either a Directive Letter or Change Order, DB Contractor must submit a PCO Notice in order to 
preserve its right to pursue a Change Order. 

10.3.2.3. PCO Notices 

The term “PCO Notice” shall mean a notice delivered by DB Contractor, meeting 
the requirements set forth below, stating that an event or situation has occurred within the scope 
of Section 10.3.1.1 and stating which subsection thereof is applicable. The first notice shall be 
labeled “PCO Notice No. 1” and subsequent notices shall be numbered sequentially. 

10.3.2.3.1. The PCO Notice shall: (a) state in detail the facts 
underlying the anticipated Request for Change Order, the reasons why DB Contractor believes 
additional compensation will or may be due and the date of occurrence, (b) state the name, title, 
and activity of each DB Contractor representative and TxDOT representative knowledgeable of 
the facts underlying the anticipated Request for Change Order, (c) identify any documents and 
the substance of any oral communication involved in the facts underlying the anticipated 
Request for Change Order, (d) state in detail the basis that the work is not required by this 
Capital Maintenance Agreement, if applicable, (e) identify particular elements of performance for 
which additional compensation may be sought under this Section 10.3.2, (f) identify any 
insurance available to DB Contractor, any deductible or self-insured retention associated with 
such insurance, and any insurance deemed to be self-insured by DB Contractor under Section 
7.8.3, with respect to the event giving rise to the request for additional compensation, and (g) 
provide an estimate of the time within which a response to the notice is required to minimize 
cost, delay or disruption of performance. 

10.3.2.3.2. If the Request for Change Order relates to a 
decision that this Capital Maintenance Agreement leaves to the discretion of a Person or as to 
which this Capital Maintenance Agreement provides that such Person’s decision is final, the 
PCO Notice shall set out in detail all facts supporting DB Contractor’s objection to the decision, 
including all facts supporting any contention that the decision was capricious or arbitrary or is 
not supported by substantial evidence. 

10.3.2.3.3. Any adjustments made to this Capital Maintenance 
Agreement shall not include increased costs resulting from DB Contractor’s failure to timely 
provide requested additional information under this Section 10.3.2.3. 
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10.3.2.4. Waiver 

10.3.2.4.1. DB Contractor shall deliver each PCO Notice as 
promptly as possible after the occurrence of such event or situation. If any PCO Notice is 
delivered later than ten Days after DB Contractor first discovered (or should have discovered in 
the exercise of reasonable prudence) the occurrence described therein, DB Contractor shall be 
deemed to have waived the right to collect any costs incurred or accrued prior to the date of 
delivery of the Request for Partnering (if applicable) or PCO Notice (if no Request for Partnering 
was submitted or if the PCO Notice was not timely submitted following termination of partnering 
discussions). Furthermore, if any PCO Notice concerns any condition or material described in 
Section 10.8.2.1.3, DB Contractor shall be deemed to have waived the right to collect any and 
all costs incurred in connection therewith to the extent that TxDOT is not afforded the 
opportunity to inspect such material or condition before it is disturbed. 

10.3.2.4.2. In addition to the limitations set forth in Section 
10.3.2.4.1, DB Contractor’s failure to provide a PCO Notice within 60 Days after DB Contractor 
first discovered (or should have discovered in the exercise of reasonable prudence) the 
occurrence of a given event or situation shall preclude DB Contractor from any relief. For 
situations involving Requests for Partnering, the 60-day period shall be extended until two 
Business Days following termination of the partnering period. 

10.3.2.5. Delivery of Request for Change Order 

DB Contractor shall deliver a Request for Change Order under this 
Section 10.3.2.5 to TxDOT within 30 Days after delivery of the PCO Notice, or such longer 
period of time as may be allowed in writing by TxDOT. TxDOT may require design and 
construction costs to be covered by separate Requests for Change Order. 

10.3.2.6. Incomplete Requests for Change Order 

10.3.2.6.1. Each Request for Change Order provided under 
Section 10.3.2.5 shall meet all requirements set forth in Section 10.4; provided that if any such 
requirements cannot be met due to the nature and/or timing of the occurrence, DB Contractor 
shall provide an incomplete Request for Change Order that fills in all information capable of 
being ascertained. Said incomplete Request for Change Order shall: (a) include a list of those 
Change Order requirements that are not fulfilled together with an explanation reasonably 
satisfactory to TxDOT stating why such requirements cannot be met, and (b) in all events 
include sufficient detail to ascertain the basis for the proposed Change Order and for any price 
increase associated therewith, to the extent such amount is then ascertainable. 

10.3.2.6.2. DB Contractor shall furnish, when requested by 
TxDOT or its designee, such further information and details as may be required to determine the 
facts or contentions involved. DB Contractor agrees that it shall give TxDOT or its designee 
access to any and all of DB Contractor’s books, records and other materials relating to the 
Maintenance Services, and shall cause its Subcontractors to do the same, so that TxDOT or its 
designee can investigate the basis for such proposed Change Order. DB Contractor shall 
provide TxDOT with a monthly update to all outstanding Requests for Change Order describing 
the status of all previously unfulfilled requirements and stating any changes in projections 
previously delivered to TxDOT and expenditures to date. TxDOT may reject the Request for 
Change Order at any point in the process. TxDOT’s failure to respond to a complete Request 
for Change Order within 15 Business Days of delivery of the request shall not be deemed an 
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acceptance of such request, and DB Contractor shall have the burden of following up with 
TxDOT on the status of any such Request for Change Order. 

10.3.2.7. Importance of Timely Notice 

DB CONTRACTOR ACKNOWLEDGES AND AGREES THAT, DUE TO 
LIMITATIONS ON FUNDING FOR THE PROJECT AND HARM TO TXDOT THAT WILL 
RESULT FROM DELAY, TIMELY DELIVERY OF PCO NOTICES AND REQUESTS FOR 
CHANGE ORDERS AND UPDATES THERETO ARE OF VITAL IMPORTANCE TO TXDOT. 
TXDOT IS RELYING ON DB CONTRACTOR TO EVALUATE PROMPTLY UPON THE 
OCCURRENCE OF ANY EVENT OR SITUATION WHETHER THE EVENT OR SITUATION 
WILL AFFECT THE MAINTENANCE PRICE AND, IF SO, WHETHER DB CONTRACTOR 
BELIEVES A MAINTENANCE PRICE INCREASE IS REQUIRED HEREUNDER. 
ACCORDINGLY, DB CONTRACTOR HEREBY EXPRESSLY WAIVES ALL RIGHTS TO 
ASSERT ANY AND ALL CLAIMS BASED ON ANY CHANGE IN THE MAINTENANCE 
SERVICES OR THEIR COST, DELAY, DISRUPTION, SUSPENSION OR ACCELERATION 
(INCLUDING ANY CONSTRUCTIVE CHANGE, DELAY, DISRUPTION, SUSPENSION OR 
ACCELERATION) FOR WHICH DB CONTRACTOR FAILED TO PROVIDE PROPER AND 
TIMELY NOTICE, OR FAILED TO PROVIDE A TIMELY PCO NOTICE, TIMELY REQUEST 
FOR CHANGE ORDER OR TIMELY UPDATES THERETO. 

10.3.2.8. Review of Subcontractor Request for Price Increase 

Prior to submission by DB Contractor of any Request for Change Order 
that is based in whole or in part on a request by a Subcontractor to DB Contractor for a price 
increase under its Subcontract, DB Contractor shall have reviewed all invoices by the 
Subcontractor that constitute the basis for the Request for Change Order and determined in 
good faith that each such request is justified hereunder and that DB Contractor is acting 
reasonably in requesting an increase in the Maintenance Price in the amounts specified in the 
Request for Change Order. Each Request for Change Order involving Subcontractor-performed 
Maintenance Services, and each update to an incomplete Change Order request involving such 
Maintenance Services shall include a summary of DB Contractor’s analysis of all Subcontractor 
invoice components and shall include a certification signed by the Maintenance Manager 
stating that DB Contractor has investigated the basis for the Subcontractor’s request and has 
determined that such request is justified as to entitlement and amount of money requested, has 
reviewed and verified the adequacy of all back-up documentation to be placed in escrow 
pursuant to Section 17.2, and has no reason to believe and does not believe that the factual 
basis for the Subcontractor’s request is falsely represented. Any Request for Change Order 
involving Subcontractor-performed Maintenance Services that is not accompanied by such 
analysis and certification shall be considered incomplete. 

10.3.3 Performance of Disputed Maintenance Services 

If TxDOT refuses to issue a Change Order based on DB Contractor’s request, 
DB Contractor shall nevertheless perform all work as specified by Directive Letter, and shall 
have the right to submit the issue to dispute resolution pursuant to Section 16. DB Contractor 
shall maintain and deliver to TxDOT, upon request, contemporaneous records, meeting the 
requirements of Section 10.9, for all work performed that DB Contractor believes constitutes 
extra work (including non-construction work), until all Claims and Disputes regarding entitlement 
or cost of such work are resolved. 
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10.4 Contents of Change Orders 

10.4.1 Form of Change Order 

Each Cost and Schedule Proposal and Request for Change Order shall (i) be 
prepared in a form acceptable to TxDOT, (ii) meet all applicable requirements of this Section 10; 
and (iii) be substantially in the form of Exhibit 12. 

10.4.2 Scope of Work, Cost Estimate, and Other Supporting 
Documentation 

DB Contractor shall prepare a scope of work and cost estimate, and such other 
information as required by this Section 10.4.2 for each Cost and Schedule Proposal and 
Request for Change Order. 

10.4.2.1. Scope of Work 

The scope of work shall describe in detail satisfactory to TxDOT all 
activities associated with the proposed Change Order, including a description of additions, 
deletions and modifications to the existing requirements of the CMA Documents. 

10.4.2.2. Cost Estimate 

The cost estimate shall set out the estimated costs for the proposed 
Change Order in such a way that a fair evaluation can be made. It shall include a breakdown 
for labor, materials, equipment and markups for overhead and profit, unless TxDOT agrees 
otherwise. If the work is to be performed by Subcontractors and if the work is sufficiently 
defined to obtain Subcontractor quotes, DB Contractor shall obtain quotes (with breakdowns 
showing cost of labor, materials, equipment and markups for overhead and profit) on the 
Subcontractor’s stationery and shall include such quotes as back-up for DB Contractor’s 
estimate. No markup shall be allowed in excess of the amounts allowed under Section 10.6. 
DB Contractor shall identify all conditions with respect to prices or other aspects of the cost 
estimate, such as pricing contingent on firm orders being made by a certain date or the 
occurrence or non-occurrence of an event. 

10.4.2.3. Other Supporting Documentation 

DB Contractor shall provide such other supporting documentation 
as may be required by TxDOT. 

10.4.3 Justification 

All Requests for Change Orders shall include an attachment containing a 
detailed narrative justification therefor, describing the circumstances underlying the proposed 
change, identifying the specific provision(s) of Section 10 that permit a Change Order to be 
issued, and describing the data and documents (including all data and reports required under 
Section 10.9) that establish the necessity and amount of such proposed change. 

10.4.4 DB Contractor Representation 

Each proposed Change Order shall be accompanied by a certification under 
penalty of perjury, in a form acceptable to TxDOT, executed by DB Contractor and stating that: 
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(a) the amount of compensation requested is justified as to entitlement and amount, (b) the 
amount of compensation requested includes all known and anticipated impacts or amounts that 
may be incurred as a result of the event or matter giving rise to such proposed change, and (c) 
the cost and pricing data forming the basis for the proposed Change Order is complete, 
accurate and current. Each proposed Change Order involving Maintenance Services by a 
Subcontractor for which pricing data is required to be provided under Section 17.2 shall include 
a statement that the Subcontractor pricing data has been provided and shall include a copy of 
the certification required to be provided by the Subcontractor under Section 17.2. 

10.4.5 Effect of Change Order Under Design-Build Agreement 

DB Contractor acknowledges that it has reviewed the Design-Build Agreement 
and provisions affecting Change Orders requested by DB Contractor under this Capital 
Maintenance Agreement. DB Contractor expressly agrees to comply with and be bound by 
Section 13.4.5 of the Design-Build Agreement. 

10.4.6 Changes in Scope of Project or Maintenance Services 

If an event or situation occurs that may entitle DB Contractor to a Change Order 
increasing the Maintenance Price, TxDOT will evaluate the situation and shall have the right, in 
its discretion, to make changes to the definition of the Project or the scope of Maintenance 
Services so as to bring it within TxDOT’s funding and time restraints. 

10.4.7 Certificate of Interested Parties (Form 1295) 

In connection with an amendment to this Agreement, including any Change Order or 
Deviation, DB Contractor shall either (i) provide to TxDOT a certification to TxDOT certifying that 
there has been no change to the disclosure of Interested Parties (as that term is defined in § 
2252.908 of the Texas Government Code and in 1 T.A.C. § 46.4) or (ii) if there has been a 
change to the disclosure of Interested Parties or if the value of the amendment is $1,000,000 or 
greater, DB Contractor shall file a Form 1295, Certificate of Interested Parties (“Form 1295”), 
with the Texas Ethics Commission as required by Section 2252.908 of the Texas Government 
Code and Chapter 46 of Title 1 of the Texas Administrative Code (collectively, the “Form 1295 
Laws”). DB Contractor shall indicate the CSJ for this Agreement and the applicable Change 
Order, Deviation or amendment number in the fields provided on Form 1295. 

If DB Contractor is required to file a Form 1295 pursuant to this Section 10.4.7 in 
connection with any amendment, including a Change Order or Deviation, DB Contractor must 
submit to TxDOT an executed and notarized Form 1295 complying with the requirements of the 
Form 1295 Laws at the same time it submits the executed amendment for TxDOT's 
execution. TxDOT will not execute any Change Order or other amendment to this Agreement 
until it has received either the certification or the Form 1295 as required by this Section 10.4.7; 
provided, that DB Contractor’s submission of such certification or Form 1295 does not obligate 
TxDOT to execute a Change Order or any other amendment to this Agreement. TxDOT will 
acknowledge receipt of each certification and Form 1295 submitted by DB Contractor in relation 
to each amendment to this Agreement executed by TxDOT; however, TxDOT's receipt of a 
Form 1295 shall not be construed as TxDOT's review, approval, consent or certification as to 
the contents of such Form 1295, for which DB Contractor is solely responsible. 

Additional information regarding Form 1295 may be found at the Texas Ethics 
Commission website at https://www.ethics.state.tx.us/tec/1295-Info.htm. 
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10.5 Certain Limitations 

10.5.1 Limitation on Maintenance Price Increases 

Any increase in the Maintenance Price allowed hereunder shall exclude: (a) 
costs incurred by DB Contractor arising out of or relating to the acts, omissions, negligence, 
intentional misconduct, or breach of applicable Law, contract, or Governmental Approval by any 
DB Contactor-Related Entity; (b) costs to the extent that they are unnecessary or could 
reasonably be avoided by DB Contractor, including by re-sequencing, reallocating or 
redeploying its forces to other portions of the Maintenance Services or to other activities 
unrelated to the Maintenance Services; and (c) costs for remediation of any Nonconforming 
Work. Costs incurred for the purpose of mitigating further costs as described in clause (b) 
above, and not otherwise disallowed hereunder, would be reimbursable. 

10.5.2 Maintenance Services Performed Without Direction 

To the extent that DB Contractor undertakes any efforts outside of the scope of 
the Maintenance Services, unless DB Contractor has received a Directive Letter or Change 
Order signed by TxDOT to undertake such efforts, DB Contractor shall be deemed to have 
undertaken the extra work voluntarily and shall not be entitled to a Change Order in connection 
therewith. In addition, TxDOT may require DB Contractor to remove or otherwise undo any 
such work, at DB Contractor’s sole cost. 

10.6 Change Order Pricing for Negotiated Lump Sum Price or Unit Price Change 
Orders 

The price of a Change Order under this Section 10.6 shall be a negotiated lump sum 
price or unit prices as provided below. Lump sum price or unit prices shall be based on the 
original allocations of the Maintenance Price to comparable activities, whenever possible. If 
reference to price allocations is not possible and if requested by TxDOT, negotiation for lump 
sum or unit price Change Orders shall be on an Open Book Basis and may be based on the 
pricing contained in the EPDs as well as Subcontractors’ bid prices. 

10.6.1 Detailed Cost Proposal 

DB Contractor may be required to submit a detailed cost proposal identifying all 
categories of costs in accordance with the requirements of Section 10.7: (a) showing all 
impacts on the CMA Documents from Maintenance Services additions, deletions and 
modifications shown in the proposed Change Order being priced; and (b) setting out the 
proposed costs in such a way that a fair evaluation can be made. When the Change Order 
adds or deletes Maintenance Services to DB Contractor’s scope, the detailed cost proposal 
shall be negotiated based on estimates or actual costs of labor, material and equipment in 
accordance with Section 10.6.4 or an estimate, including a bill of any material and a breakdown 
of labor and equipment costs in accordance with Section 10.6.5, as applicable. Markup for 
profit and overhead consistent with Section 10.7 (with the exception of the reduced markups 
specified for Reimbursable Hazardous Materials Costs) shall apply to Maintenance Services 
added and deleted by Change Orders. 
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10.6.2 Identification of Conditions 

DB Contractor shall identify all conditions with respect to prices or other aspects 
of the cost proposal, such as pricing contingent on firm orders being made by a certain date or 
the occurrence or nonoccurrence of an event. 

10.6.3 Contents 

A negotiated Change Order shall specify costs, scheduling requirements, and all 
costs of any nature arising out of the Maintenance Services covered by the Change Order. 
Notwithstanding the foregoing, the Parties may mutually agree to use a multiple-step process 
involving issuance of a Change Order that includes an estimated construction cost and that 
provides for a modified Change Order to be issued after a certain design level has been 
reached, thus allowing a refinement and further definition of the estimated construction cost. 

10.6.4 Added Maintenance Services 

When the Change Order adds Maintenance Services to DB Contractor’s scope, 
the increase in the Maintenance Price shall be negotiated based on estimated costs of labor, 
material and equipment, or shall be based on actual costs in accordance with Section 10.7. For 
negotiated Change Orders, markups for profit and overhead shall be consistent with Section 
10.7.7. Risk associated with the Maintenance Services described in the Change Order shall be 
addressed through the assumptions contained therein regarding the scope of such Maintenance 
Services. 

10.6.5 Deleted Maintenance Services 

When the Change Order deletes Maintenance Services from DB Contractor’s 
scope, the amount of the reduction in the Maintenance Price shall be based upon DB 
Contractor’s estimated price for such work included in the Proposal, including a bill of material 
and a breakdown of labor and equipment costs, plus variable overhead and profit associated 
with the deleted Maintenance Services. Estimated costs that DB Contractor applied to develop 
the original Maintenance Price, as well as markup for profit and variable overhead at the rates 
DB Contractor applied to develop the Maintenance Price, as reflected in the EPDs, shall apply 
for determining the amount of the Maintenance Price reduction for Change Orders that delete 
Maintenance Services. The amount of risk associated with such Maintenance Services as of 
the Effective Date by DB Contractor shall be an additional factor in determining the amount of 
the Maintenance Price reduction. When a reduction is involved, documented cancellation and 
restocking charges may be included in costs and subtracted from the Maintenance Price 
reduction. Reimbursement will be made for actual work done and all costs incurred, including 
mobilization of materials, prior to the date of the Directive Letter or other notification by TxDOT 
eliminating the work. 

10.6.6 Change Order Both Adding and Deleting Maintenance Services 

When the Change Order includes both added and deleted Maintenance 
Services, DB Contractor shall prepare a statement of the cost of labor, material and equipment 
for both added and deleted Maintenance Services. If the cost of labor, material and equipment 
for the Maintenance Services added and deleted results in a: 

(a) Net increase in cost, the change shall be treated as Maintenance Services added 
and the provisions of Section 10.6.4 shall be used to determine markups for 
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overhead and profit. Markups for overhead and profit will be allowed only for the 
net increase in cost in order to establish the amount to be added to the 
Maintenance Price. 

(a) Net decrease in cost, the change shall be treated as Maintenance Services deleted 
and the provisions of Section 10.6.5 shall be used on the net decrease in cost in 
order to establish the amount to be deducted from the Maintenance Price. 

(b) Net change of zero, there will be no change in the Maintenance Price. 

10.6.7 Unit Priced Change Orders 

Unit prices shall be deemed to include all costs for labor, material, overhead and 
profit, and shall not be subject to change regardless of any change in the estimated quantities. 
Unit-priced Change Orders shall initially include an estimated increase in the Maintenance Price 
based on estimated quantities. Upon final determination of the quantities, TxDOT will issue a 
modified Change Order setting forth the final adjustment to the Maintenance Price. 

10.6.8 All-Inclusive Change Orders 

All proposed Change Orders submitted by DB Contractor shall be all-inclusive, 
comprehensive and complete and shall not include any conditions with respect to pricing or 
schedule. 

10.6.9 Insurance 

Any increase to the Maintenance Price under any Change Order shall not 
include: (i) the amount of any insurance available to DB Contractor, (ii) any deductible or self-
insured retention associated with such insurance, or (iii) the amount of any insurance coverage 
required under this Capital Maintenance Agreement that is deemed to be self-insured by DB 
Contractor under Section 7.8.3. All of the foregoing shall be solely the responsibility of DB 
Contractor. 

10.7 Time and Materials Change Orders 

TxDOT may at its discretion issue a Time and Materials Change Order whenever 
TxDOT determines that a Time and Materials Change Order is advisable. The Time and 
Materials Change Order shall instruct DB Contractor to perform the identified additional (or 
modified) Maintenance Services, indicating expressly the intention to treat the items as changes 
in the Maintenance Services, and setting forth the kind, character, and limits of the Maintenance 
Services as far as they can be ascertained, the terms under which changes to the Maintenance 
Price will be determined and the estimated total change in the Maintenance Price anticipated 
thereunder. Upon final determination of the allowable costs, TxDOT shall issue a modified 
Change Order setting forth the final adjustment to the Maintenance Price. 

10.7.1 Labor Costs 

The cost of labor for workers used in the actual and direct performance of the 
Change Order work, whether provided by DB Contractor or a Subcontractor, will equal the sum 
of the following: 

Texas Department of Transportation RFP Addendum #5 
SH 249 Extension Project 68 Capital Maintenance Agreement 
March 8, 2017 



       
       

   

 
 

               
           

          
                

                

           
               

             
             

              
        

   

            
        

        
       

      

  

     
          

    

              
          
  

               
                 

                
              

             
              

    

         
             

         
             

           
    

      
          

         
            

(a) For construction-related labor, (1) the actual cost for direct labor; plus (2) the actual 
cost of workers’ compensation and liability insurance required under this Capital 
Maintenance Agreement, health, welfare and pension benefits and Social Security 
deductions or 55% of the actual direct labor cost, whichever is less; plus (3) 25% of 
the total of the amounts set forth in clauses (1) and (2) for profit and overhead. 

(b) For non-construction-related labor (professional services), (1) the actual wages (i.e., 
the base wage paid to the employee exclusive of any fringe benefits); plus (2) a 
labor surcharge in the amount of 145%, which shall constitute full compensation for 
all profit, overhead and all State and federal payroll, unemployment and other taxes, 
insurance, fringe benefits and all other payments made to, or on behalf of, the 
workers, in excess of actual wages. 

10.7.2 Material Costs 

Material costs for Change Order work shall be the actual cost of all materials to 
be used in the performance of construction work including normal wastage allowance as per 
industry standards, less salvage value, plus 15% for profit and overhead. The material prices 
shall be supported by valid quotes and invoices from Suppliers. The cost shall include 
applicable sales taxes, freight and delivery charges and any allowable discounts. 

10.7.3 Equipment 

10.7.3.1. Costs for DB Contractor-owned machinery, trucks, power 
tools or other similar equipment that are required for Change Order work will be allowed based 
on the following methodology: 

(a) The direct cost of fuel, lubricants, repairs, parts, and depreciation will be considered 
without any additional compensation percentage for overhead and profit being 
added; and 

(b) The equipment rental rates shall be those tabulated in the most recent version of 
the Rental Rate Blue Book. The rental rates to be used shall be (i) the published 
monthly rate divided by 176 to yield an hourly rate, which hourly rate shall be further 
adjusted by multiplying it by the Rental Rate Blue Book adjustment rate for the year 
the equipment was manufactured and by the regional factor contained in the Rental 
Rate Blue Book, plus (ii) the estimated hourly operating cost rate shown in the 
Rental Rate Blue Book. 

DB Contractor shall be considered to own such items if an ownership 
interest therein is held by: (i) DB Contractor, (ii) any equity participant in DB Contractor, (iii) any 
Subcontractor performing construction work, or (iv) any Affiliate of DB Contractor, any equity 
participant in DB Contractor or any such Subcontractor. If the publication of the Rental Rate 
Blue Book should be discontinued for any reason, TxDOT may select a different publication 
from which to make the described calculations. 

10.7.3.2. Costs for machinery, trucks, power tools or other similar 
equipment that are required for Change Order work rented from any commercial enterprises 
routinely offering equipment and tools for rent or lease to the public will be allowed in an amount 
equal to the direct rental rate for the equipment plus a 5% markup for overhead and profit. 

Texas Department of Transportation RFP Addendum #5 
SH 249 Extension Project 69 Capital Maintenance Agreement 
March 8, 2017 



       
       

   

 
 

          
             

           
          

           
         

              
              

        
              

      

    

       
             

            
        

           
          

 

   

           
      

            
         

            
    

   

      
         

        
         

            
       

         
       

       
         

     
          

            
      

     

     

10.7.3.3. The time to be paid for use of equipment on the Site shall 
be the time the equipment is in operation on the Change Order work being performed. The time 
shall include the reasonable time required to move the equipment to the location of the Change 
Order work and return it to the original location or to another location requiring no more time 
than that required to return it to its original location. Moving time will not be paid for if the 
equipment is also used at the Site other than for Change Order work. Loading and transporting 
costs will be allowed, in lieu of moving time, when the equipment is moved by means other than 
its own power. Payment for loading and transporting will be made only if the equipment is used 
for Change Order work and cannot be used to perform other Maintenance Services. Time will 
be computed in half and full hours. In computing the time for use of equipment, less than 30 
minutes shall be considered one-half hour. 

10.7.4 Subcontracted Maintenance Services 

To the extent that any Change Order is intended to compensate DB Contractor 
for the cost of work performed by Subcontractors, the Change Order shall provide for 
compensation equal to: (a) the actual cost to DB Contractor of such work (which shall be 
charged by the Subcontractor on a time and materials basis in accordance with this Section 
10.7, unless otherwise approved in writing by TxDOT), plus (b) 5% of such cost. The 5% 
markup for subcontracted work shall not apply to: (i) Subcontracts with Affiliates; or (ii) 
Subcontracts with Suppliers. 

10.7.5 Other Direct Costs 

For any justified direct cost incurred for Change Order work not covered by the 
categories of costs contained in Sections 10.7.1 through 10.7.4, DB Contractor shall accept as 
full payment therefor an amount equal to the actual cost to DB Contractor for such direct cost 
item without additional mark-up. Back-up documentation supporting each cost item for this 
category shall be provided by DB Contractor and approved by TxDOT in writing prior to any 
payment authorization being granted. 

10.7.6 Overhead Items 

The mark-ups specified herein constitute full and complete compensation for all 
overhead, tools or equipment having an individual replacement value of $1,000 (as escalated 
commencing on the Substantial Completion Deadline for Segment 2 under the Design-Build 
Agreement and annually thereafter throughout the Maintenance Period by the percentage 
based on CPI set forth in Section 8.1.3.1, provided that the comparison CPI shall be that 
published for the month three months prior to the month in which the Substantial Completion 
Deadline of such Segment occurs and three months before each anniversary of such month 
thereafter) or less, consumables (items that are consumed in the performance of the 
Maintenance Services that are not a part of the finished product) and other indirect costs of the 
added or changed Maintenance Services, as well as for profit thereon, including any and all 
costs and expenses incurred due to any delay in connection with the added or changed 
Maintenance Services. DB Contractor’s mark-up percentages shall be considered to include: 

(a) Supervisory expenses of all types, including salary and expenses of executive 
officers, supervising officers or supervising employees, excluding only direct 
supervision of force account work; 

(b) Clerical or stenographic employees; 
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(c) Any and all field, job site and general home office overhead and operating 
expenses whatsoever; 

(d) Subsistence and travel expenses for all personnel, other incidental job burdens, and 
bonuses not otherwise covered; 

(e) Quality assurance and quality control; and 

(f) Bond and insurance premiums. 

With respect to non-construction related labor costs, overhead is covered by the 
labor surcharge, and includes accessories such as computer assisted drafting and design 
(CADD) systems, software and computers, facsimile machines, scanners, plotters, etc. 

10.7.7 Change Order Data 

10.7.7.1. DB Contractor shall contemporaneously collect, record in 
writing, segregate and preserve: (a) all data necessary to determine the costs described in this 
Section 10.7 with respect to all Maintenance Services that are the subject of a Time and 
Materials Change Order or a requested Change Order (excluding negotiated Change Orders 
previously executed and delivered), specifically including costs associated with design work, 
and (b) all data necessary to show the actual impact (if any) on the applicable deadlines with 
respect to all Maintenance Services that are the subject of a Change Order or a proposed 
Change Order. Such data shall be provided to TxDOT and any authorized representative of 
TxDOT reviewing any Claim or Dispute regarding compensation for such Maintenance Services. 
DB Contractor hereby waives the right to obtain compensation for any Maintenance Services for 
which cost data is required to be provided hereunder, if DB Contractor fails to maintain and 
timely provide to TxDOT cost data meeting the requirements of this Capital Maintenance 
Agreement. 

10.7.7.2. In addition to the obligations under Section 17.3, DB 
Contractor shall maintain its records in such a manner as to provide a clear distinction between: 
(a) the direct cost of Maintenance Services for which it is entitled (or for which it believes it is 
entitled) to an increase in the Maintenance Price and (b) the costs of other operations. DB 
Contractor shall furnish daily, on forms approved by TxDOT, reports of all costs described in the 
foregoing clause (a). The reports shall itemize all costs for labor, materials, and equipment 
rental and give totals of costs through the date of the report. For workers, the reports shall 
include hours worked, rates of pay, names and classifications. For equipment, the reports shall 
include size, type, identification number, rental rate and actual working hours of operation. All 
such records and reports shall be made immediately available to TxDOT upon its request. The 
cost of furnishing such reports are deemed to be included in DB Contractor’s overhead and fee 
percentages. 

10.7.7.3. All reports shall be signed by DB Contractor. TxDOT will 
compare its records with DB Contractor’s reports, make the necessary adjustments and compile 
the costs of Maintenance Services completed under a Time and Materials Change Order. 
When such reports are agreed upon and signed by both Parties, they will become the basis of 
payment. 
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10.8 Change Orders for Force Majeure Events; Hazardous Materials; Non-
Discriminatory Changes; Damage to the Project 

10.8.1 Force Majeure Events 

Subject to the limitations contained in, and upon DB Contractor’s fulfillment of all 
applicable requirements of, this Section 10, TxDOT shall issue Change Orders to compensate 
DB Contractor for additional costs directly attributable to Force Majeure Events. DB 
Contractor’s rights to recover additional costs directly attributable to Force Majeure Events shall 
not include delay and disruption damages. 

10.8.2 Hazardous Materials Management 

10.8.2.1. Subject to the limitations contained in, and upon DB 
Contractor’s fulfillment of all applicable requirements of, this Section 10, TxDOT shall issue 
Change Orders to compensate DB Contractor for additional costs directly attributable to 
Hazardous Materials Management, except Hazardous Materials Management costs arising out 
of or relating to DB Contractor Releases of Hazardous Materials. 

10.8.2.2. Limits on Compensation 

10.8.2.2.1. If compensation is payable to DB Contractor with 
respect to Hazardous Materials Management, the amount of the Change Order shall either be a 
negotiated amount acceptable to the Parties, or 100% of the Reimbursable Hazardous Materials 
Costs for the work in question, subject to the limitations set forth in this Section 10.8.2. DB 
Contractor shall not be entitled to a Change Order for additional compensation with respect to 
the Hazardous Materials Management responsibilities set forth in Sections 3.8.1.1 and 3.8.1.2. 

10.8.2.2.2. Entitlement to compensation shall be limited to 
work performed pursuant to DB Contractor’s Hazardous Materials Management Plan, prepared 
and approved by TxDOT in accordance with Section 4.4.1 of Exhibit 2 to this Capital 
Maintenance Agreement, and any Site Investigation Report or workplan for such Hazardous 
Materials as approved by TxDOT, in writing. No compensation shall be allowed with respect to: 
(a) immaterial quantities of Hazardous Materials, (b) any use of Hazardous Materials that could 
have been avoided by reasonable design modifications, maintenance procedures or 
construction techniques, (c) any costs that could have been avoided or (d) delay and disruption 
damages. 

10.8.2.2.3. DB Contractor shall be deemed to have waived the 
right to collect any and all costs incurred in connection with any Hazardous Materials 
Management and any right to obtain a time extension if TxDOT is not provided written notice of 
the discovery of Hazardous Materials and afforded the opportunity to inspect sites containing 
Hazardous Materials before any action is taken that would inhibit TxDOT's ability to ascertain, 
based on a site inspection, the nature and extent of the materials. In the event of an 
Emergency involving Hazardous Materials, DB Contractor may take such limited actions as are 
required by Law without advance notice to TxDOT, but shall provide such notice immediately 
thereafter (which in no event shall be more than two hours after the incident by phone and 24 
hours after the incident by written notice). 

10.8.2.2.4. In cases involving reimbursement for Hazardous 
Materials Management under this Section 10.8.2, allowable costs shall be limited to the 
incremental costs actually incurred in performing Hazardous Materials Management after 
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completion of the testing process to determine whether Hazardous Materials are present 
(deducting any avoided costs such as the cost of disposal that would have been incurred had 
Hazardous Materials not been present). Investigating and characterizing are included in the 
Maintenance Price and DB Contractor shall not be entitled to additional compensation therefor. 
DB Contractor shall take all reasonable steps to minimize acts or omissions that cause DB 
Contractor to incur any such incremental costs. 

10.8.2.2.5. Compensation shall be allowed only to the extent 
that DB Contractor demonstrates to TxDOT's satisfaction that: (a) the Hazardous Materials 
Management could not have been avoided by reasonable design modifications, maintenance 
procedures or construction techniques and (b) DB Contractor’s plan for the Hazardous Materials 
Management represents the approach that is most beneficial to the Project and the public. 

10.8.2.2.6. DB Contractor shall provide TxDOT with such 
information, analyses and certificates as may be requested by TxDOT in order to enable a 
determination regarding eligibility for payment. 

10.8.3 Non-Discriminatory Changes 

10.8.3.1. In no event shall DB Contractor be entitled to 
compensation for increases in costs of Maintenance Services due to a Non-Discriminatory 
Change, except as set forth in this Section 10.8.3. Any Change Order for a Non-Discriminatory 
Change shall be limited to additional costs of required major new improvements or Renewal 
Work. Such additional costs shall be determined using the principles set forth in Section 10.6 
(Change Order Pricing). DB Contractor shall be entitled to additional costs for Non-
Discriminatory Changes only if TxDOT directs DB Contractor to implement the Non-
Discriminatory Changes (or DB Contractor is otherwise obligated by Law to implement such 
Non-Discriminatory Changes) prior to the date when DB Contractor performs or is scheduled to 
perform the Renewal Work (if any) on the affected Maintained Element. 

10.8.3.2. DB Contractor shall only be entitled to compensation for 
increases in costs of Maintenance Services due to a Non-Discriminatory Change in accordance 
with Section 10.8.3.1 in excess of an annual aggregate deductible of $150,000 (“Annual Non-
Discriminatory Change Deductible”). The Annual Non-Discriminatory Change Deductible reflects 
the Parties’ agreement that: (a) DB Contractor will bear the financial risks for additional 
Maintenance Services costs incurred in a Fiscal Year due to Non- Discriminatory Changes up to 
the Annual Non-Discriminatory Change Deductible, and (b) TxDOT will compensate DB 
Contractor for additional Maintenance Services costs incurred in a Fiscal Year due to 
compensable Non-Discriminatory Changes in excess of the Annual Non-Discriminatory Change 
Deductible; provided that no such compensation shall be made for any Non-Discriminatory 
Change that is required solely to conform to Good Industry Practice. 

10.8.3.3. The amount of the Annual Non-Discriminatory Change 
Deductible shall be adjusted annually at the beginning of each Fiscal Year after the Effective 
Date by a percentage equal to the percentage adjustment in the CPI between the CPI most 
recently published for the second immediately preceding Fiscal Year and the CPI most recently 
published for the immediately preceding Fiscal Year. 

10.8.3.4. The DB Contractor shall include with the monthly Draw 
Request, a running total of the cost of all changes that would be subject to the Non-
Discriminatory Change Deductible provisions in the Capital Maintenance Agreement. 
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10.8.4 Damage to the Project 

Subject to the restrictions and limitations set forth in this Section 10, DB 
Contractor shall be entitled to a Change Order for its reasonable and documented costs to 
repair direct physical damage to any of the Maintained Elements to the extent set forth in this 
Section 10.8.4. 

10.8.4.1. DB Contractor shall be entitled to a Change Order for its 
costs to repair direct physical loss or damage, including debris removal, to the extent such 
damage is directly attributable to and resulting from any of the following events, provided the 
event is beyond the control of the DB Contractor-Related Entities and is not due to an act, 
omission, negligence, recklessness, willful misconduct, breach of contract or Law of any DB 
Contractor-Related Entity, and further that such event (or the effects of such event) could not 
have been avoided by the exercise of caution, due diligence, or reasonable efforts by DB 
Contractor: 

(a) the acts of third parties (not including DB Contractor-Related Entities, System 
Integrator or other parties acting on behalf of TxDOT), including (i) collision with the 
Project by aircraft, ships, watercraft, trains, vehicles or other equipment; (ii) riot or 
civil commotion; (iii) vandalism; (iv) leakage from fire extinguishing equipment; and 
(v) terrorism; and 

(b) the following events: (i) lightning; (ii) explosion; (iii) fire; (iv) collapse or "sinkhole 
collapse"; (v) volcanic action; (vi) weight of snow, ice or sleet; (vii) windstorm or hail; 
(viii) earthquake; (ix) tsunami; (x) flood; (xi) hurricane; and (xii) tornado. 

10.8.4.2. DB Contractor shall be entitled to a Change Order to 
compensate DB Contractor for such costs to repair the Maintained Elements directly attributable 
to one of the events described in Section 10.8.4.1(a) and (b) if the reasonable costs to repair the 
damage to the Project, including necessary debris removal, resulting from the occurrence 
exceed $10,000 (as adjusted in accordance with changes to CPI commencing on the Effective 
Date and annually thereafter on each anniversary of the Effective Date). 

10.8.4.3. In no event, shall DB Contractor be entitled to a Change 
Order for increased costs caused by any of the following: 

(i) normal wear and tear (regardless of the amount or type of traffic on the 
Project); 

(ii) settling, cracking, bulging, shrinkage or expansion of any portion of the 
Project; 

(iii) rust, or other corrosion, decay, deterioration; 

(iv) hidden, latent or patent defects; or 

(v) faulty Work, design defects, or other faulty workmanship or materials in the 
Work, as such term is defined in the DBA. 

10.8.4.4. If damage to a Maintained Element in excess of the 
applicable threshold set forth in Section 10.8.4.2 occurs, DB Contractor shall immediately notify 
TxDOT thereof telephonically or in person, to be followed immediately by written notification. 
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DB Contractor shall be responsible for determining the appropriate action to be undertaken, 
subject to concurrence by TxDOT. In the event that any Governmental Approvals specify a 
procedure to be followed, DB Contractor shall follow the procedure set forth in the 
Governmental Approvals. 

10.8.4.5. DB Contractor shall bear the burden of proving that 
damage to the Maintained Elements meeting the requirements of and subject to the limitations 
in this Section 10.8.4 has occurred. 

10.9 Change Order Records 

DB Contractor shall maintain its records in such a manner as to provide a clear 
distinction between the direct costs of Maintenance Services for which it is entitled (or for which 
it believes it is entitled) to an increase in the Maintenance Price and the costs of other 
operations. DB Contractor shall contemporaneously collect, record in writing, segregate and 
preserve all data necessary to determine the costs of all Maintenance Services that are the 
subject of a Change Order or a requested Change Order, specifically including costs associated 
with design work. Such data shall be provided to any dispute resolvers, TxDOT and its 
Authorized Representatives as directed by TxDOT, on forms approved by TxDOT. The cost of 
furnishing such reports is included in DB Contractor’s predetermined overhead and profit 
markups. 

10.9.1 Daily Work Reports and Data Collection 

DB Contractor shall furnish TxDOT completed daily work reports for each day's 
Maintenance Services that is to be paid for on a time and material basis. The daily time and 
material work reports shall be detailed as follows: 

(a) Name, classification, date, daily hours, total hours, rate, and extension for each 
worker (including both construction and non-construction personnel) for whom 
reimbursement is requested. 

(b) Designation, dates, daily hours, total hours, rental rate, and extension for each unit 
of machinery and equipment. 

(c) Quantities of materials, prices, and extensions. 

(d) Transportation of materials. 

The reports shall also state the total costs to date for the Time and Materials 
Change Order work. 

10.9.2 Supplier’s Invoices 

Materials charges shall be substantiated by valid copies of Supplier's invoices. 
Such invoices shall be submitted with the daily time and material work reports, or if not 
available, with subsequent daily time and material work reports. Should said Supplier's invoices 
not be submitted within 60 Days after the date of delivery of the materials, TxDOT shall have the 
right to establish the cost of such materials at the lowest current wholesale prices at which such 
materials are available, in the quantities concerned, delivered to the location of Maintenance 
Services, less any discounts available, rather than at the invoiced amount. 
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10.9.3 Execution of Reports 

All daily time and material work reports shall be signed by the Maintenance 
Manager. 

10.9.4 Adjustment 

TxDOT will compare its records with the completed daily time and material work 
reports furnished by DB Contractor and make any necessary adjustments. When these daily 
time and material work reports are agreed upon and signed by both Parties, said reports shall 
become the basis of payment for the Maintenance Services performed, but shall not preclude 
subsequent adjustment based on a later audit. DB Contractor’s cost records pertaining to 
Maintenance Services paid for on a time and material basis shall be open, during all regular 
business hours, to inspection or audit by representatives of TxDOT during the life of this Capital 
Maintenance Agreement and for a period of not less than five years after the termination of the 
Capital Maintenance Agreement, and DB Contractor shall retain such records for that period. 
Where payment for materials or labor is based on the cost thereof to any Person other than DB 
Contractor, DB Contractor shall make every reasonable effort to ensure that the cost records of 
each such other Person will be open to inspection and audit by representatives of TxDOT on the 
same terms and conditions as the cost records of DB Contractor. Payment for such costs may 
be deleted if the records of such third parties are not made available to TxDOT's 
representatives. If an audit is to be commenced more than 60 Days after the termination of 
contract, DB Contractor will be given a reasonable notice of the time when such audit is to 
begin. 

10.10 Matters Not Eligible for Maintenance Price Increase 

10.10.1 DB Contractor acknowledges and agrees that no increase in the 
Maintenance Price is available except in circumstances expressly provided for herein, that such 
Maintenance Price increase shall be available only as provided in this Section 10 and that DB 
Contractor shall bear full responsibility for the consequences of all other events and 
circumstances. Matters that are DB Contractor’s exclusive responsibility include the following: 

(a) Delay from the System Integrator’s or other parties’ maintenance activities; 

(b) Maintenance, replacement or repair of any component (whether or not it is a 
Maintained Element), necessitated by any act, omission, negligence, intentional 
misconduct, or breach of applicable Law, contract, or Governmental Approval by 
any DB Contractor-Related Entity; 

(c) Changes to the nature or frequency of Maintenance Services required to be 
performed (compared to the nature and frequency anticipated by the DB Contractor 
in its Proposal) arising out of the design or construction of the Project, the volume or 
characteristics of traffic using the Project or the materials and supplies used with the 
construction; 

(d) Acts, omissions, negligence, intentional misconduct or breach of contract, Law, or 
any Governmental Approval by any DB Contractor-Related Entity; 

(e) Costs to the extent they could be avoided through mitigation by DB Contractor or by 
re-sequencing, re-allocating or redeploying workforces; 

Texas Department of Transportation RFP Addendum #5 
SH 249 Extension Project 76 Capital Maintenance Agreement 
March 8, 2017 



       
       

   

 
 

        

     

             
            

              
   

           
               

       

           
    

           
              

           
        

               
           

             
         

              
     

         
          

       
      

   
      

      
           

         
         

           
 

  

       
        

      
          

        
        

(f) Materials replacement, re-seeding and re-vegetation for erosion; 

(g) Design or construction Errors; 

(h) Any costs covered by insurance available to DB Contractor, any deductible or self-
insured retention associated with such insurance, or any costs that would have 
been covered by any insurance that is deemed to be self-insured by DB Contractor 
under Section 7.8.3; 

(i) Action or inaction of adjoining property owners or TxDOT's other contractors 
(unless arising from causes that otherwise give rise to a right to a Change Order); 

(j) Groundwater levels or subsurface moisture content; 

(k) Correction of Nonconforming Work and review and acceptance thereof by TxDOT 
(including rejected design submittals); 

(l) Any suspensions, terminations, interruptions, denials, non-renewals of, or delays in 
the issuance of a Governmental Approval that is required to be obtained by DB 
Contractor, any failure to obtain such Governmental Approval, and compliance with 
the terms and conditions of all Governmental Approvals; 

(m) Any situations (other than Force Majeure Events) that, while not within one of the 
categories delineated above, were or should have been anticipated because such 
situations are referred to elsewhere in this Capital Maintenance Agreement or arise 
out of the nature of the Maintenance Services; and 

(n) All other events beyond the control of TxDOT for which TxDOT has not expressly 
agreed to assume liability hereunder. 

10.10.2 DB Contractor hereby assumes responsibility for all such matters, and 
acknowledges and agrees that assumption by DB Contractor of responsibility for such risks, and 
the consequences and costs and delays resulting therefrom, is reasonable under the 
circumstances of this Capital Maintenance Agreement and that contingencies included in the 
Maintenance Price in DB Contractor’s sole judgment, constitute sufficient consideration for its 
acceptance and assumption of said risks and responsibilities. 

10.10.3 DB CONTRACTOR HEREBY EXPRESSLY AGREES THAT IT 
SHALL NOT BE ENTITLED TO ANY COMPENSATION, DAMAGES OR TIME EXTENSION 
WHATSOEVER IN CONNECTION WITH THE MAINTENANCE SERVICES EXCEPT TO THE 
EXTENT THAT THE CMA DOCUMENTS EXPRESSLY SPECIFY THAT DB CONTRACTOR IS 
ENTITLED TO A CHANGE ORDER OR OTHER COMPENSATION, DAMAGES OR TIME 
EXTENSION. 

10.11 Disputes 

If TxDOT and DB Contractor agree that a request to increase the Maintenance Price by 
DB Contractor has merit, but are unable to agree as to the amount of such Maintenance Price 
increase, TxDOT agrees to mark up the Request for Change Order or Cost and Schedule 
Proposal, as applicable, provided by DB Contractor to reduce the amount of the Maintenance 
Price increase as deemed appropriate by TxDOT. In such event, TxDOT will execute and 
deliver the marked-up Change Order to DB Contractor within a reasonable period after receipt 
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of a request by DB Contractor to do so, and thereafter will make payment based on such 
marked-up Change Order. The failure of TxDOT and DB Contractor to agree to any Change 
Order under this Section 10 (including agreement as to the amount of compensation allowed 
under a Time and Materials Change Order and the disputed amount of the increase in the 
Maintenance Price in connection with a Change Order as described above) shall be a Dispute 
to be resolved pursuant to Section 16. Except as otherwise specified in the Change Order, 
execution of a Change Order by both Parties shall be deemed accord and satisfaction of all 
Claims by DB Contractor of any nature arising from or relating to the Maintenance Services 
covered by the Change Order. DB Contractor’s Claim and any award by the Dispute resolver 
shall be limited to the incremental costs incurred by DB Contractor with respect to the Dispute 
(crediting TxDOT for any corresponding reduction in DB Contractor’s other costs) and shall in 
no event exceed the amounts allowed by Section 10.7 with respect thereto. 

10.12 Changes Not Requiring Change Order 

Changes in the Maintenance Services or requirements in the CMA Documents that have 
no net cost effect on the Maintenance Price may be approved in writing by TxDOT as a 
Deviation, and in such event shall not require a Change Order. Any other change in the 
requirements of the CMA Documents shall require either a Directive Letter or a Change Order. 
For purposes of this Section 10.12, the provisions regarding “Deviations” set forth in Section 
2.1.2.4 of the Design-Build Agreement are incorporated herein by reference, mutatis mutandis. 

10.13 No Release or Waiver 

10.13.1 No Change Order granted hereunder shall release DB Contractor’s 
Surety or Sureties from any of its respective obligations. Maintenance Services shall continue 
and be carried out in accordance with all the provisions of the CMA Documents and this Capital 
Maintenance Agreement shall be and shall remain in full force and effect, unless formally 
suspended or terminated by TxDOT in accordance with the terms hereof. Extending time or 
permitting DB Contractor to finish the Maintenance Services or any part thereof after the 
applicable deadline, or the making of payments to DB Contractor after such date, shall not 
constitute a waiver on the part of TxDOT of any rights under this Capital Maintenance 
Agreement. 

10.13.2 The performance and acceptance of any part of the Maintenance 
Services or materials specified by this Capital Maintenance Agreement after the date fixed for 
such performance, shall not be deemed to be a waiver by TxDOT of its right to terminate this 
Capital Maintenance Agreement for abandonment or failure to complete within the time specified 
or to impose and deduct damages as may be provided. 

10.13.3 No course of conduct or dealings between the Parties nor express or 
implied acceptance of alterations or additions to the Maintenance Services, and no claim that 
TxDOT has been unjustly enriched shall be the basis for any claim, request for additional 
compensation or time extension. Further, DB Contractor shall undertake, at its risk, work 
included in any request, order or other authorization issued by a Person in excess of that 
Person's authority as provided herein, or included in any oral request. DB Contractor shall be 
deemed to have performed such work as a volunteer and at its sole risk and cost. In addition, 
TxDOT may require DB Contractor to remove or otherwise undo any such work, at DB 
Contractor’s sole risk and cost. 
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SECTION 11. REPRESENTATIONS, WARRANTIES AND ACKNOWLEDGMENTS 

11.1 Acknowledgments by DB Contractor 

DB Contractor acknowledges and agrees that: 

11.1.1 To the extent of the Maintenance Services, DB Contractor has full 
responsibility for the maintenance, repair and upkeep of the Maintained Elements. 

11.1.2 DB Contractor assumes, with respect to the Maintained Elements that 
are within the scope of the Maintenance Services as described in Exhibit 2, the risk of the design 
and construction of the Project; design defects, omissions, errors or inaccuracies; construction 
defects and flaws; the materials and supplies used in connection with the construction of the 
Project; the Work under the Design-Build Agreement; and the actions, omissions, negligence, 
intentional misconduct, or breach of applicable Law or contract by any member of the DB 
Contractor-Related Entities and acknowledges and agrees that it has incorporated into the 
Maintenance Price all costs associated with such risks. 

11.1.3 DB Contractor shall not be entitled to: (a) assert or use the design and 
construction of the Project; design defects, omissions, errors or inaccuracies; construction 
defects and flaws; the materials and supplies used in connection with the construction of the 
Project; the Maintenance Services; and/or the actions, omissions, negligence, intentional 
misconduct, or breach of applicable Law or contract by any member of the DB Contractor-
Related Entities as defenses to the full and complete performance of the Maintenance Services 
and any other obligation under the CMA Documents; and (b) any Change Order resulting from, 
related to or arising out of the design and construction of the Project; design defects, omissions, 
errors or inaccuracies; construction defects and flaws; the materials and supplies used in 
connection with the construction of the Project; the performance of the Maintenance Services; 
and/or the actions, omissions, negligence, intentional misconduct, or breach of applicable Law or 
contract by any member of the DB Contractor-Related Entities. 

11.1.4 Except to the limited extent provided by Section 1.2.4, DB Contractor 
shall not be entitled to rely on any documents or information provided by TxDOT relating to the 
design or construction of the Project, including the Reference Information Documents. 

11.1.5 TxDOT shall not be responsible or liable in any respect for any Losses 
suffered by any of the DB Contractor-Related Entities by reason of the design and construction 
of the Project; design defects, omissions, errors or inaccuracies; construction defects or flaws; 
the materials and supplies used in connection with the construction of the Project; the 
Maintenance Services; or the actions, omissions, negligence, intentional misconduct, or breach 
of applicable Law or contract by any member of the DB Contractor-Related Entities. 

11.2 Disclaimers by TxDOT 

11.2.1 TxDOT does not make any representation regarding or warrant the 
design and construction of the Project; the existence or non-existence of any design defects, 
omissions, errors, or inaccuracies; the existence of any construction defects or flaws; the traffic 
volume projections or revenue projections; the materials and supplies used in connection with 
the construction of the Project; the Maintenance Services; the compliance by any member of the 
DB Contractor-Related Entities with the terms of the Design-Build Agreement; or, the utility, 
suitability, or fitness of the Project for its intended use. 
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11.2.2 EXCEPT AS OTHERWISE EXPRESSLY PROVIDED HEREIN, 
TXDOT EXPRESSLY DISCLAIMS ANY REPRESENTATIONS OR WARRANTIES OF ANY 
KIND OR NATURE, EXPRESS OR IMPLIED, AS TO THE CONDITION OR QUALITY OF THE 
PROJECT, THE PROJECT ROW OR THE PROSPECTS (FINANCIAL AND OTHERWISE), 
RISKS AND OTHER INCIDENTS OF THE PROJECT ROW, THE WORK, THE MAINTENANCE 
SERVICES AND THE PROJECT AND TXDOT SPECIFICALLY DISCLAIMS ANY 
REPRESENTATION OR WARRANTY OF MERCHANTABILITY, USAGE, SUITABILITY OR 
FITNESS FOR ANY PARTICULAR PURPOSE WITH RESPECT TO THE PROJECT, THE 
PROJECT ROW, THE WORK AND THE MAINTENANCE SERVICES, OR ANY PART 
THEREOF, OR COMPLIANCE WITH APPLICABLE LAWS OR GOVERNMENTAL 
APPROVALS. WITHOUT LIMITING THE GENERALITY OF THE FOREGOING, EXCEPT AS 
OTHERWISE EXPRESSLY PROVIDED HEREIN, TXDOT EXPRESSLY DISCLAIMS ANY 
REPRESENTATION OR WARRANTY OF ANY KIND REGARDING THE CONDITION OF THE 
PROJECT, THE WORK, THE PROJECT ROW, OR THE SUITABILITY THEREOF IN 
CONNECTION WITH THE MAINTENANCE SERVICES AND NO SCHEDULE OR EXHIBIT TO 
THE CMA DOCUMENTS, NOR ANY OTHER MATERIAL OR INFORMATION PROVIDED BY 
OR COMMUNICATIONS MADE BY TXDOT, SHALL CAUSE OR CREATE ANY WARRANTY, 
EXPRESS OR IMPLIED, AS TO THE CONDITION OR QUALITY OF THE PROJECT, THE 
WORK OR THE PROJECT ROW. 

11.3 TxDOT Representations and Warranties 

TxDOT represents and warrants to DB Contractor as follows: 

11.3.1 TxDOT has full power, right and authority to execute, deliver and 
perform its obligations under, in accordance with and subject to the terms and conditions of the 
CMA Documents to which it is a Party. 

11.3.2 Each Person executing the CMA Documents on behalf of TxDOT to 
which TxDOT is a Party has been or at the time of execution will be duly authorized to execute 
each such document on behalf of TxDOT. 

11.3.3 There is no action, suit, proceeding, investigation or litigation pending 
and served on TxDOT that challenges TxDOT’s authority to execute, deliver or perform, or the 
validity or enforceability of, the CMA Documents to which TxDOT is a Party, or that challenges 
the authority of the officials executing the CMA Documents. 

11.4 DB Contractor Representations and Warranties 

DB Contractor represents, warrants and covenants to TxDOT as follows: 

11.4.1 DB Contractor and its Subcontractors have maintained, and 
throughout the Maintenance Period shall maintain, all required authority, license status, 
professional ability, skills and capacity to perform DB Contractor’s obligations hereunder and 
shall perform them in accordance with the requirements contained in the CMA Documents. 

11.4.2 DB Contractor has evaluated the feasibility of performing the 
Maintenance Services within the deadlines specified herein and for the Maintenance Price and 
has reasonable grounds for believing and does believe that such performance is feasible and 
practicable. 
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11.4.3 DB Contractor has, prior to executing this Capital Maintenance 
Agreement, in accordance with Good Industry Practice, reviewed and taken appropriate steps to 
verify the information included in the Reference Information Documents, inspected and, to the 
extent access was made available by TxDOT or was otherwise available to it, examined the Site 
and surrounding locations, performed appropriate field studies, and undertaken other activities 
sufficient to familiarize itself with existing Utilities, surface conditions and subsurface conditions 
affecting the Project to the extent DB Contractor deems necessary or advisable for performing its 
obligations under the CMA Documents, and as a result of such review, inspection, examination 
and other activities DB Contractor is familiar with and accepts the physical requirements of the 
Maintenance Services. DB Contractor acknowledges and agrees that it has been afforded the 
opportunity to review information and documents and, to the extent access was made available 
by TxDOT or was otherwise available to it, to conduct inspections and tests of the Site and 
surrounding locations as described above. Before commencing any work on a particular portion 
or aspect of the Project, DB Contractor shall verify all governing dimensions of the Site and shall 
examine all adjoining work (including Adjacent Work) that may have an impact on such work. 
DB Contractor shall ensure that any design documents and construction documents furnished as 
part of the Maintenance Services accurately depict all governing and adjoining dimensions. 

11.4.4 DB Contractor acknowledges and agrees that it has familiarized itself 
with the requirements of any and all applicable Laws and the conditions of any required 
Governmental Approvals prior to entering into this Capital Maintenance Agreement. DB 
Contractor shall comply with the foregoing at its sole cost and expense and without any increase 
in the Maintenance Price on account of such compliance, regardless of whether such compliance 
would require additional time for performance or additional labor, equipment and/or materials not 
expressly provided for in the CMA Documents. DB Contractor has no reason to believe that any 
Governmental Approval required to be obtained by DB Contractor will not be granted in due 
course and, thereafter, remain in effect in order to enable the Maintenance Services to proceed 
in accordance with the CMA Documents. If any Governmental Approvals required to be obtained 
by DB Contractor must formally be issued in the name of TxDOT, DB Contractor shall undertake 
all efforts to obtain such approvals subject to TxDOT’s reasonable cooperation with DB 
Contractor, including execution and delivery of appropriate applications and other documentation 
prepared by DB Contractor in a form approved by TxDOT. DB Contractor shall assist TxDOT in 
obtaining any Government Approvals that TxDOT may be obligated to obtain, including providing 
information requested by TxDOT, preparing necessary supporting materials and participating in 
meetings regarding such approvals. 

11.4.5 All Maintenance Services furnished by DB Contractor shall be 
performed by or under the supervision of Persons who hold all necessary and valid licenses to 
perform the Maintenance Services in the State, by personnel who are careful, skilled, 
experienced and competent in their respective trades or professions, who are professionally 
qualified to perform the Maintenance Services in accordance with the CMA Documents and who 
shall assume professional responsibility for the accuracy and completeness of all design and 
construction documents prepared or checked by them. 

11.4.6 At all times, including during the course of, and notwithstanding the 
existence of, any Dispute, DB Contractor shall perform as directed by TxDOT, in a diligent 
manner and without delay, shall abide by TxDOT’s decision or order, and shall comply with all 
applicable provisions of the CMA Documents. 

11.4.7 DB Contractor is a [____] duly organized and validly existing under 
the Laws of Texas with all requisite power and all required licenses to carry on its present and 
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proposed obligations under the CMA Documents. DB Contractor is [____]. Each member of DB 
Contractor is duly qualified to do business, and is in good standing, in the State, and will remain 
in good standing throughout the Maintenance Period and for as long thereafter as any 
obligations remain outstanding under the CMA Documents. [Guarantor [____] is a [____], duly 
organized and validly existing under the Laws of [____], with all requisite power and authority to 
carry on their present and proposed obligations under the CMA Documents. Each Guarantor is 
duly qualified to do business, and is in good standing, in the State of [____] and will remain in 
good standing throughout the Maintenance Period and for so long thereafter as any obligations 
remain outstanding under the CMA Documents.] 

11.4.8 The execution, delivery and performance of this Capital Maintenance 
Agreement have been duly authorized by all necessary corporate action of DB Contractor, and 
this Capital Maintenance Agreement has been duly executed and delivered by DB Contractor. 

11.4.9 All required approvals have been obtained with respect to the 
execution, delivery and performance of this Capital Maintenance Agreement, and performance of 
this Capital Maintenance Agreement will not result in a breach of or a default under DB 
Contractor’s organizational documents or any indenture or loan or credit agreement or other 
material agreement or instrument to which DB Contractor is a party or by which its properties and 
assets may be bound or affected. All required approvals have been obtained with respect to the 
execution, delivery and performance of the Guaranty, and performance of the Guaranty will not 
result in a breach of or a default under Guarantor’s organizational documents or any indenture or 
loan or credit agreement or other material agreement or instrument to which Guarantor is a party 
or by which its properties and assets may be bound or affected. 

11.4.10 This Capital Maintenance Agreement constitutes the legal, valid and 
binding obligation of DB Contractor, enforceable against DB Contractor and, if applicable, each 
member of DB Contractor, in accordance with its terms. Each Guaranty has been duly 
authorized by all necessary corporate action, has been duly executed and delivered by 
Guarantor, and constitutes the legal, valid and binding obligation of the Guarantor, enforceable in 
accordance with its terms. 

11.4.11 There is no action, suit, proceeding, investigation or litigation pending 
and served on DB Contractor that challenges DB Contractor’s authority to execute, deliver or 
perform, or the validity or enforceability of, the CMA Documents or that challenges the authority 
of any DB Contractor official executing the CMA Documents. 

11.4.12 To the extent the Lead Maintenance Firm is not DB Contractor, DB 
Contractor represents and warrants, as of the effective date of the Subcontract with the Lead 
Maintenance Firm, as follows: 

(a) The Lead Maintenance Firm is duly organized, validly existing and 
in good standing under the laws of the state of its organization and is duly qualified to do 
business, and is in good standing, in the State; 

(b) The ownership interests of the Lead Maintenance Firm that is a 
single purpose entity formed for the Project (including options, warrants and other rights to 
acquire ownership interests) is owned by the Persons whom DB Contractor has set forth in a 
written certification delivered to TxDOT prior to the Effective Date; 
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(c) The Lead Maintenance Firm has the power and authority to do all 
acts and things and execute and deliver all other documents as are required to be done, 
observed or performed by it in connection with its engagement by DB Contractor; 

(d) The Lead Maintenance Firm has (i) obtained and will maintain all 
necessary or required registrations, permits, licenses and approvals required under applicable 
Law and (ii) expertise, qualifications, experience, competence, skills and know-how to perform 
the Maintenance Service in accordance with the CMA Documents; 

(e) The Lead Maintenance Firm will comply with all health, safety and 
environmental Laws in the performance of any work activities for, or on behalf of, DB Contractor 
for the benefit of TxDOT; and 

(f) The Lead Maintenance Firm is not in breach of any applicable 
Law that would have a material adverse effect on any aspect of the Maintenance Services. 
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SECTION 12. DEFAULT AND REMEDIES, DAMAGES, NONCOMPLIANCE CHARGES, 
LANE RENTAL CHARGES AND LIMITATION OF LIABILITY 

12.1 DB Contractor Maintenance Defaults 

DB Contractor shall be in default under this Capital Maintenance Agreement upon the 
occurrence of any one or more of the following events or conditions (each a “DB Contractor 
Maintenance Default”): 

(a) A DB Contractor Event of Default under the Design-Build Agreement. 

(b) DB Contractor fails to timely observe or perform or cause to be observed or 
performed any covenant, agreement, obligation, term or condition required to be 
observed or performed by DB Contractor under the CMA Documents, including 
failure to perform the Maintenance Services in accordance with the CMA 
Documents. 

(c) DB Contractor fails to resume performance of Maintenance Services that have 
been suspended or stopped, within the time specified in the originating notification 
after receipt of notice from TxDOT to do so or (if applicable) after cessation of the 
event preventing performance. 

(d) DB Contractor suspends, ceases, stops or abandons performance of the 
Maintenance Services or fails to continuously and diligently prosecute the 
Maintenance Services (exclusive of work stoppage: (i) due to termination by 
TxDOT, or (ii) due to and during the continuance of a Force Majeure Event or 
suspension by TxDOT). 

(e) DB Contractor fails to provide and maintain any of the insurance, bonds, letters of 
credit and guarantees required hereunder. 

(f) DB Contractor attempts or purports to assign or transfer the CMA Documents or 
any right or interest herein, except as expressly permitted under this Capital 
Maintenance Agreement. 

(g) DB Contractor fails, absent a valid dispute, to make payment when due for labor, 
equipment or materials in accordance with its agreements with Subcontractors or 
Suppliers and in accordance with applicable Laws, or shall have failed to comply 
with any Law or failed reasonably to comply with the instructions of TxDOT 
consistent with the CMA Documents, or fails to make payment to TxDOT when due 
of any amounts owing to TxDOT under this Capital Maintenance Agreement. 

(h) DB Contractor breaches any other agreement, representation, covenant or warranty 
contained in the CMA Documents. 

(i) DB Contractor fails to discharge or obtain a stay within ten Days of any final 
judgment(s) or order for the payment of money against it in excess of $100,000 in 
the aggregate arising out of the prosecution of the Maintenance Services (provided 
that, for purposes hereof, posting of a bond in the amount of 125% of such 
judgment or order shall be deemed an effective stay). 

Texas Department of Transportation RFP Addendum #5 
SH 249 Extension Project 84 Capital Maintenance Agreement 
March 8, 2017 



       
       

   

 
 

              
               

              
            

           

              
           

             
       

          
              
              

             
             
             

              
              

            

          
        

              
            

           
              

           
            

             
                 

             
   

          
           

               
            
               

            

           
              

            
            

          

              
               

(j) Any Guarantor revokes or attempts to revoke its obligations under its guarantee or 
otherwise takes the position that such instrument is no longer in full force and effect. 

(k) Any final judgment is issued holding DB Contractor or any Guarantor liable for an 
amount in excess of $100,000 based on a finding of intentional or reckless 
misconduct or violation of a state or federal false claims act. 

(l) Any representation or warranty made by DB Contractor or any Guarantor in the 
CMA Documents or any certificate, invoice, schedule, instrument or other document 
delivered by DB Contractor or any Guarantor pursuant to the CMA Documents was 
false or materially misleading when made. 

(m) DB Contractor commences a voluntary case seeking liquidation, reorganization, or 
other relief with respect to itself or its debts under any bankruptcy, insolvency, or 
other similar Law now or hereafter in effect; seeks the appointment of a trustee, 
receiver, liquidator, custodian or other similar official to protect a substantial part of 
DB Contractor's assets; becomes insolvent, or generally does not pay its debts as 
they become due; admits in writing its inability to pay its debts; makes an 
assignment for the benefit of creditors; takes any action to authorize any of the 
foregoing; or any of the foregoing acts or events shall occur with respect to any of 
DB Contractor’s partners, members or joint venturers, or any Surety or Guarantor. 

(n) An involuntary case is commenced against DB Contractor seeking liquidation, 
reorganization, dissolution, winding up, a composition or arrangement with 
creditors, a readjustment of debts or other relief with respect to DB Contractor or 
DB Contractor's debts under any bankruptcy, insolvency or other similar Law now 
or hereafter in effect; seeking the appointment of a trustee, receiver, liquidator, 
custodian or other similar official of DB Contractor or any substantial part of DB 
Contractor's assets; seeking the issuance of a writ of attachment, execution, or 
similar process; or seeking like relief, and such involuntary case shall not be 
contested by DB Contractor in good faith or shall remain undismissed and unstayed 
for a period of 60 Days; or any of the foregoing acts or events shall occur with 
respect to any of DB Contractor’s partners, members or joint venturers, or any 
Surety or Guarantor. 

(o) There occurs any Persistent DB Contractor Maintenance Default, TxDOT delivers 
to DB Contractor written notice of the Persistent DB Contractor Maintenance 
Default, and either (i) DB Contractor fails to deliver to TxDOT, within 45 Days after 
such notice is delivered, a remedial plan meeting the requirements for approval set 
forth in Section 12.3.11.2 or (ii) DB Contractor fails to fully comply with the schedule 
or specific elements of, or actions required under, the approved remedial plan. 

(p) In any voluntary or involuntary case seeking liquidation, reorganization or other 
relief with respect to DB Contractor or its debts under any U.S. or foreign 
bankruptcy, insolvency or other similar Law now or hereafter in effect, this 
Agreement or any of the other Contract Documents is rejected, including a rejection 
pursuant to 11 USC § 365 or any successor statute. 

(q) Any Guarantor revokes or attempts to revoke its obligations under its guarantee or 
otherwise takes the position that such instrument is no longer in full force and effect. 
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12.2 Notice and Opportunity to Cure 

12.2.1 For the purpose of TxDOT’s exercise of remedies and subject to 
remedies that this Section 12 expressly states may be exercised before lapse of a cure period, 
DB Contractor shall have the following cure periods with respect to the following DB Contractor 
Maintenance Defaults: 

(a) Respecting a DB Contractor Maintenance Default under clauses (a) of Section 
12.1, the same cure period, if any, as is available under the Design-Build 
Agreement; 

(b) Respecting a DB Contractor Maintenance Default under clauses (b) through (d), 
and clauses (g) through (j) and clause (q) of Section 12.1, a period of ten Days after 
TxDOT delivers to DB Contractor written notice of the default, provided that no such 
notice and opportunity to cure is required for any DB Contractor Maintenance 
Default which by its nature cannot be cured (which shall include the items described 
in clauses (e) and (f) and clauses (k) through (n) and clause (p) of Section 12.1); 

(c) Respecting a DB Contractor Default under clause (o)(i) of Section 12.1, a period of 
five Days after TxDOT delivers to DB Contractor written notice of the DB Contractor 
Default; 

(d) Respecting a DB Contractor Default under clause (o)(ii) of Section 12.1, a period of 
30 Days after TxDOT delivers to DB Contractor written notice of the DB Contractor 
Default; 

(e) If a DB Contractor Maintenance Default is capable of cure but, by its nature, cannot 
be cured within ten Days, as determined by TxDOT, such additional period of time 
shall be allowed as may be reasonably necessary to cure the default so long as DB 
Contractor commences such cure within such 10-day period and thereafter 
diligently prosecutes such cure to completion; provided, however, that in no event 
shall such cure period exceed 60 Days in total. 

12.2.2 Failure to provide notice to the Surety shall not preclude TxDOT from 
exercising its remedies against DB Contractor. Notwithstanding the provisions in this Section 12, 
TxDOT may, without notice and without awaiting lapse of the period to cure any default, in the 
event of existence of a condition on or affecting the Project that TxDOT believes poses an 
immediate and imminent danger to public health or safety, rectify the dangerous condition at DB 
Contractor’s cost, and so long as TxDOT undertakes such action in good faith, even if under a 
mistaken belief in the occurrence of such default, such action shall not expose TxDOT to any 
liability to DB Contractor and shall not entitle DB Contractor to any remedy, it being 
acknowledged that TxDOT has a paramount public interest in providing and maintaining safe 
public use of and access to the Project. TxDOT’s good faith determination of the existence of 
such danger shall be deemed conclusive in the absence of clear and convincing evidence to the 
contrary. 

12.3 TxDOT Remedies 

12.3.1 If any DB Contractor Maintenance Default described in Section 12.1 is 
not subject to cure or is not cured within the period (if any) specified in Section 12.2, or if the 
circumstances described in Section 12.3.11.4 exist, TxDOT may declare that an “Event of 
Default” has occurred and notify DB Contractor to discontinue the Maintenance Services. The 
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declaration of an Event of Default shall be in writing and given to DB Contractor, with a copy to 
Surety and any Guarantor. In addition to all other rights and remedies provided by Law or equity 
and such rights and remedies as are otherwise available under the CMA Documents, including 
the Maintenance Performance Bond, any letter of credit, and Guaranty, if an Event of Default 
shall occur, TxDOT shall have the following rights without further notice and without waiving or 
releasing DB Contractor from any obligations and DB Contractor shall have the following 
obligations (as applicable): 

(a) TxDOT may terminate this Capital Maintenance Agreement or a portion thereof, 
including DB Contractor’s rights of entry upon, possession and control of the 
Project, in which case, the provisions of Section 14.3 shall apply. 

(b) If and as directed by TxDOT, DB Contractor shall withdraw from the Site and shall 
remove such materials, equipment, tools and instruments used by, and any debris 
or waste materials generated by, any DB Contractor-Related Entity on the Site or 
otherwise in the performance of the Maintenance Services. 

(c) DB Contractor shall deliver to TxDOT possession of any or all design or 
construction documents and all other completed or partially completed drawings 
(including plans, elevations, sections, details and diagrams), specifications, records, 
information, schedules, samples, shop drawings and other documents and facilities 
related to the Project that TxDOT deems necessary in connection with Maintenance 
Services. 

(d) DB Contractor shall assign to TxDOT the Subcontracts requested by TxDOT and 
DB Contractor shall terminate, at its sole cost, all other Subcontracts. 

(e) TxDOT, in its discretion, may deduct from any amounts payable by TxDOT to DB 
Contractor such amounts (including interest thereon as permitted under this Capital 
Maintenance Agreement) payable by DB Contractor to TxDOT, including 
reimbursements owing, liquidated damages, Key Personnel Change Fees owing 
under Section 5.4.7 or 5.4.8, Lane Rental Charges, Noncompliance Charges and 
amounts TxDOT deems advisable to cover any existing or threatened claims, Liens 
and stop notices of Subcontractors, laborers or other Persons, amounts of any 
Losses that have accrued, the cost to complete or remediate uncompleted 
Maintenance Services or Nonconforming Work or other damages or amounts that 
TxDOT has determined are or may be payable to TxDOT under the CMA 
Documents. 

(f) TxDOT shall have the right, but not the obligation, to pay any amount and/or 
perform any act as may then be required from DB Contractor under the CMA 
Documents or Subcontracts. 

(g) TxDOT may appropriate any or all materials, supplies and equipment on the Site as 
may be suitable and acceptable and may direct the Surety (other than in the Event 
of Default under Section 12.1(e)) to complete this Capital Maintenance Agreement 
or may enter into an agreement for the completion of this Capital Maintenance 
Agreement according to the terms and provisions hereof with another contractor or 
the Surety, or use such other methods as may be required for the completion of the 
Maintenance Services and the requirements of the CMA Documents, including 
completion of the Maintenance Services by TxDOT. 
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(h) If TxDOT exercises any right to perform any obligations of DB Contractor, in the 
exercise of such right TxDOT may, but is not obligated to, among other things: (i) 
perform or attempt to perform, or cause to be performed, such Maintenance 
Services; (ii) spend such sums as TxDOT deems necessary and reasonable to 
employ and pay such architects, engineers, consultants and contractors and obtain 
materials and equipment as may be required for the purpose of completing such 
Maintenance Services; (iii) execute all applications, certificates and other 
documents as may be required for completing the Maintenance Services; (iv) 
modify or terminate any contractual arrangements; (v) take any and all other actions 
that it may, in its discretion, consider necessary to complete the Maintenance 
Services; and (vi) prosecute and defend any action or proceeding incident to the 
Maintenance Services. 

12.3.2 If an Event of Default occurs, DB Contractor and each Guarantor shall 
be jointly and severally liable to TxDOT for all costs incurred by TxDOT or any Person acting on 
TxDOT’s behalf in completing the Maintenance Services. Upon the occurrence of an Event of 
Default, TxDOT shall be entitled to withhold all or any portion of further payments to DB 
Contractor until such time as TxDOT is able to determine how much, if any, remains payable to 
DB Contractor and the amount payable by DB Contractor to TxDOT in connection with TxDOT’s 
damages and claims against DB Contractor-Related Entities or as otherwise required by the 
CMA Documents. Promptly upon such determination, TxDOT shall notify DB Contractor in 
writing of the amount, if any, that DB Contractor shall pay TxDOT, or TxDOT shall pay DB 
Contractor the applicable amount. All costs and charges incurred by TxDOT, including 
attorneys’, consultants’, accountants' and expert witness fees and costs, together with the cost of 
completing the Maintenance Services under the CMA Documents, will be deducted from any 
moneys due or that may become due DB Contractor or its Surety. If such expense exceeds the 
sum that would have been payable to DB Contractor under this Capital Maintenance Agreement, 
then DB Contractor and each Guarantor shall be liable and shall pay to TxDOT the amount of 
such excess. If DB Contractor or Guarantor fails to pay such amount immediately upon TxDOT's 
demand, then TxDOT shall be entitled to collect interest from DB Contractor or Guarantor at the 
rate set forth in Section 19.12 on the amounts TxDOT is required to pay in excess of the 
remaining balance of the Maintenance Price for the applicable Maintenance Term. The interest 
rate shall accrue on all amounts TxDOT has had to pay in excess of the remaining balance of the 
Maintenance Price for the applicable Maintenance Term from the date of TxDOT payment. 

12.3.3 DB Contractor acknowledges that if a DB Contractor Maintenance 
Default under Section 12.1.1(m) or (n) occurs, such default could impair or frustrate DB 
Contractor’s performance of the Maintenance Services. Accordingly, DB Contractor agrees that 
upon the occurrence of any such default, TxDOT shall be entitled to request of DB Contractor, or 
its successor in interest, adequate assurance of future performance in accordance with the terms 
and conditions hereof. Failure to comply with such request within ten Days of delivery of the 
request shall entitle TxDOT to terminate this Capital Maintenance Agreement and to the 
accompanying rights set forth above. Pending receipt of adequate assurance of performance 
and actual performance in accordance therewith, TxDOT shall be entitled to proceed with the 
Maintenance Services with its own forces or with other contractors on a time and material or 
other appropriate basis, the cost of which will be credited against and deducted from TxDOT's 
payment obligations hereunder. The foregoing shall be in addition to all other rights and 
remedies provided by law or equity and such rights and remedies as are otherwise available 
under the CMA Documents, including the Maintenance Performance Bond, any letter of credit 
and any Guaranty. 
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12.3.4 In lieu of the provisions of this Section 12.3 for terminating this Capital 
Maintenance Agreement for default and completing the Maintenance Services, TxDOT may, in 
its discretion, pay DB Contractor for the parts already done according to the provisions of the 
CMA Documents and may treat the parts remaining undone as if they had never been included 
or contemplated by this Capital Maintenance Agreement. No Claim under this Section 12.3.4 will 
be allowed for prospective profits on, or any other compensation relating to, Maintenance 
Services uncompleted by DB Contractor. 

12.3.5 If this Capital Maintenance Agreement is terminated for grounds that 
are later determined not to justify a termination for default, such termination shall be deemed to 
constitute a termination for convenience pursuant to Section 14. 

12.3.6 The exercise or beginning of the exercise by TxDOT of any one or 
more rights or remedies under this Section 12.3 shall not preclude the simultaneous or later 
exercise by TxDOT of any or all other such rights or remedies, each of which shall be 
cumulative. 

12.3.7 If TxDOT suffers damages as a result of any DB Contractor-Related 
Entity’s breach, omission or failure to perform an obligation under the CMA Documents, then, 
subject to the limitation on liability contained in Sections 12.7 and 12.8, TxDOT shall be entitled 
to recovery of such damages from DB Contractor regardless of whether the breach, omission or 
failure that gives rise to the damages is declared an Event of Default. 

12.3.8 DB Contractor and each Surety and Guarantor shall not be relieved of 
liability for continuing liquidated damages, Key Personnel Change Fees, Noncompliance 
Charges, Lane Rental Charges for Lane Closures or other similar fees on account of a breach or 
default by DB Contractor hereunder or by TxDOT’s declaration of an Event of Default, or by 
actions taken by TxDOT under this Section 12.3. 

12.3.9 TxDOT’s remedies with respect to Nonconforming Work shall include 
the right to allow such work to remain uncorrected and receive payment as provided in Section 
5.9.2 in lieu of the remedies specified in this Section 12. 

12.3.10 TxDOT Step-in Rights 

Upon the occurrence of a DB Contractor Maintenance Default and expiration, 
without full and complete cure, of the cure period, if any, available to DB Contractor, and without 
waiving or releasing DB Contractor from any obligations, TxDOT shall have the right, but not the 
obligation, for so long as such DB Contractor Maintenance Default remains uncured by TxDOT 
or DB Contractor, to pay any obligees of DB Contractor and perform all or any portion of DB 
Contractor's obligations and the Maintenance Services that are the subject of such DB 
Contractor Maintenance Defaults, as well as any other then-existing breaches or failures to 
perform for which DB Contractor received prior written notice from TxDOT but has not 
commenced diligent efforts to cure. 

12.3.10.1. In connection with such action, TxDOT may, to the extent 
and only to the extent reasonably required for or incident to curing the DB Contractor 
Maintenance Default or such other breaches or failures to perform for which DB Contractor 
received prior written notice from TxDOT but has not commenced and continued diligent efforts 
to cure: 

(a) Employ security guards and other safeguards to protect the Project; 
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(b) Spend such sums as are reasonably necessary to employ and pay such architects, 
engineers, consultants and contractors and to obtain materials and equipment as 
may be required, without obligation or liability to DB Contractor, Subcontractors or 
any other Persons for loss of opportunity to perform the same Maintenance 
Services or supply the same materials and equipment; 

(c) Draw on and use proceeds from letters of credit, or make a claim against payment 
and performance bonds, guarantees and other performance security and use the 
proceeds to the extent available under the terms thereof to pay such sums; 

(d) Execute all applications, certificates and other documents as may be required; 

(e) Make decisions respecting, assume control over and continue the Maintenance 
Services as may be reasonably required; 

(f) Meet with, coordinate with, direct and instruct Subcontractors and Suppliers, 
process invoices and applications for payment from Subcontractors and Suppliers, 
pay Subcontractors and Suppliers, and resolve claims of Subcontractors and 
Suppliers, and for this purpose DB Contractor irrevocably appoints TxDOT as its 
attorney-in-fact with full power and authority to act for and bind DB Contractor in its 
place and stead; 

(g) Take any and all other actions as may be reasonably required or incident to curing; 
and 

(h) Prosecute and defend any action or proceeding incident to the Maintenance 
Services undertaken. 

12.3.10.2. DB Contractor shall reimburse TxDOT, within ten Days of 
receiving an invoice, for TxDOT’s Recoverable Costs in connection with the performance of any 
act or Maintenance Services authorized by this Section 12.3.10. In lieu of reimbursement, 
TxDOT may elect, in its discretion, to deduct such amounts from any amounts payable to DB 
Contractor under this Capital Maintenance Agreement. 

12.3.10.3. Neither TxDOT nor any of its Authorized Representatives, 
contractors, Subcontractors, vendors and employees shall be liable to DB Contractor in any 
manner for any inconvenience or disturbance arising out of its entry onto the Project or the 
Project ROW in order to perform under this Section 12.3.10, unless caused by the gross 
negligence, recklessness, intentional misconduct or bad faith of such Person. If any Person 
exercises any right to pay or perform under this Section 12.3.10, it nevertheless shall have no 
liability to DB Contractor for the sufficiency or adequacy of any such payment or performance, 
or for the manner or quality of design, construction, operation or maintenance, unless caused by 
the gross negligence, recklessness, intentional misconduct or bad faith of such Person. 

12.3.10.4. TxDOT’s rights under this Section 12.3.10 are subject to 
the right of any Surety under payment and performance bonds to assume performance and 
completion of all bonded work. 

12.3.10.5. In the event TxDOT takes action described in this Section 
12.3.10 and it is later finally determined that TxDOT lacked the right to do so because there did 
not occur a DB Contractor Maintenance Default and expiration, without full and complete cure, 
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of the cure period, if any, available to DB Contractor, then TxDOT’s action shall be treated as a 
Directive Letter for a TxDOT-Directed Change. 

12.3.11 Remedial Plan Delivery and Implementation upon Persistent DB 
Contractor Maintenance Default 

12.3.11.1. DB Contractor recognizes and acknowledges that a pattern 
or practice of continuing, repeated or numerous Noncompliance Events, whether such 
Noncompliance Events are cured or not, will undermine the confidence and trust essential to the 
success of the public-private arrangement under this Capital Maintenance Agreement and will 
have a material, cumulative adverse impact on the value of this Capital Maintenance Agreement 
to TxDOT. DB Contractor acknowledges and agrees that measures for determining the 
existence of such a pattern or practice described in the definition of Persistent DB Contractor 
Maintenance Default are a fair and appropriate objective basis to conclude that such a pattern 
or practice will continue. 

12.3.11.2. Upon the occurrence of a Persistent DB Contractor 
Maintenance Default (refer to the trigger points in Sections 18.5), DB Contractor shall, within 45 
Days after notice of the Persistent DB Contractor Maintenance Default, be required to prepare 
and submit a remedial plan for TxDOT approval. The remedial plan shall set forth a schedule 
and specific actions to be taken by DB Contractor to improve its performance and reduce (a) DB 
Contractor’s cumulative number of Noncompliance Points assessed under Section 18 to the 
point that such Persistent DB Contractor Maintenance Default will not continue and (b) the 
cumulative number of Uncured Noncompliance Points outstanding by at least fifty percent. 
TxDOT may require that such actions include improving DB Contractor’s quality management 
practices, plans and procedures, revising and restating Management Plans, changing 
organizational and management structure, increasing monitoring and inspections, changing the 
Maintenance Manager and other important personnel, replacement of Subcontractors, and 
delivering security to TxDOT. 

12.3.11.3. If (a) DB Contractor complies in all material respects with 
the schedule and specific elements of, and actions required under, the approved remedial plan; 
(b) as a result thereof DB Contractor achieves the requirements set forth in Sections 
12.3.11.2(a) and (b); and (c) as of the date it achieves such requirements there exist no other 
uncured DB Contractor Maintenance Defaults for which a notice was given, then TxDOT shall 
reduce the number of cured Noncompliance Points that would otherwise then be counted 
toward Persistent DB Contractor Maintenance Default by 25%. Such reduction shall be taken 
from the earliest assessed Noncompliance Points that would otherwise then be counted toward 
Persistent DB Contractor Maintenance Default. 

12.3.11.4. DB Contractor’s failure to deliver to TxDOT the required 
remedial plan within such 45-day period shall constitute a material DB Contractor Maintenance 
Default that may result in issuance of a notice thereof by TxDOT triggering a five-day cure 
period. Failure to comply in any material respect with the schedule or specific elements of, or 
actions required under, the remedial plan shall constitute a material DB Contractor Maintenance 
Default that may result in issuance of a notice thereof by TxDOT triggering a 30-day cure 
period. If either of the events remains uncured within the period specified in this Section 
12.3.11.4, TxDOT may declare that an “Event of Default” has occurred in accordance with 
Section 12.3. 
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12.4 Noncompliance Charges 

12.4.1 Upon assessment of the tenth Noncompliance Point pursuant to 
Section 18.3, and upon assessment of each additional ten Noncompliance Point pursuant to 
Section 18.3, TxDOT shall be entitled to immediate and automatic Noncompliance Charges from 
DB Contractor in an amount equal to $70,000 (such amount calculated at a rate of $7,000 per 
Noncompliance Point). 

12.4.2 Noncompliance Charges per Noncompliance Point shall be increased 
commencing on the Substantial Completion Deadline for Section 1A and annually thereafter 
throughout the Maintenance Period by the percentage based on CPI set forth in Section 8.1.3.1 
(provided that the comparison CPI shall be that published for the month three months prior to the 
month in which the Substantial Completion Deadline for Section 1A occurs and three months 
before each anniversary of such month thereafter). In no event shall the amount be less than the 
amount in effect during the immediately preceding year. If there is a decrease or no increase in 
the CPI index then there shall be no increase in the amount of Noncompliance Charges. 

12.4.3 Contractor acknowledges and agrees that because of the unique 
nature of the Project, the fact that it is an essential part of the Texas highway system, and the 
fact that inconvenience or hazard to the traveling public will be one of the significant impacts of 
any failure by DB Contractor to perform the Maintenance Services in an efficient and timely 
manner and properly maintain the facility, it is impracticable and extremely difficult to ascertain 
and determine the actual Losses which would accrue to TxDOT and the public in the event of 
such failure. Consequently, DB Contractor agrees to pay TxDOT the sums of money determined 
pursuant to Section 12.4.1 as deemed compensation to TxDOT resulting from DB Contractor’s 
failure to meet the Performance Requirements herein as evidenced by the Noncompliance 
Points. DB Contractor further acknowledges and agrees that such amounts are in the nature of 
liquidated damages and not a penalty and that such sums are reasonable under the 
circumstances existing as of the Effective Date. 

12.4.4 Noncompliance Charges shall be payable by DB Contractor to TxDOT 
within ten Business Days after DB Contractor’s receipt of an invoice therefor from TxDOT. If 
TxDOT has not received payment of the Noncompliance Charges within such ten Business 
Days, TxDOT may elect, in its discretion, to deduct such amounts from any amounts payable to 
DB Contractor under this Capital Maintenance Agreement. 

12.5 Lane Rental Charges for Lane Closures 

12.5.1 DB Contractor shall pay to TxDOT Lane Rental Charges as set forth 
in Exhibit 15 and subject to the limitations set forth therein for any Lane Closure that occurs in 
connection with the performance of Maintenance Services. 

12.5.2 DB Contractor acknowledges that the Lane Rental Charges described 
in this Section 12.5 are reasonable in order to compensate TxDOT for damages it will incur as a 
result of closures of the Project or portions thereof as set forth in this Section 12.5. Such 
damages include loss of potential revenue for TxDOT due to lane closures, loss of use, 
enjoyment and benefit of the Project and connecting TxDOT transportation facilities by the 
general public, injury to the credibility and reputation of TxDOT’s transportation improvement 
program with policy makers and with the general public who depend on and expect availability of 
service, which injury to credibility and reputation may directly result in loss of ridership on the 
Project and connecting TxDOT transportation facilities and further loss of TxDOT’s revenue, and 
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additional costs of administering this CMA (including engineering, legal, accounting, overhead 
and other administrative costs). DB Contractor further acknowledges that these damages are 
incapable of accurate measurement because of, among other things, the unique nature of the 
Project and the unavailability of a substitute for it. Consequently, DB Contractor agrees to pay 
TxDOT the Lane Rental Charges set forth in Exhibit 15 to this Capital Maintenance Agreement 
as deemed compensation to TxDOT resulting from DB Contractor’s failure to meet the Lane 
Closure restrictions set forth in Exhibit 15 to this Capital Maintenance Agreement. DB Contractor 
further acknowledges and agrees that such amounts are in the nature of liquidated damages and 
not a penalty and that such sums are reasonable under the circumstances existing as of the 
Effective Date. 

12.6 Right to Stop Performance for Failure by TxDOT to Make Undisputed Payment 

DB Contractor shall have the right to stop performance under this Capital Maintenance 
Agreement if TxDOT fails to make an undisputed payment due hereunder within 15 Business 
Days after TxDOT’s receipt of written notice of nonpayment from DB Contractor. DB Contractor 
shall not have the right to terminate this Capital Maintenance Agreement for default as the result 
of any failure by TxDOT to make an undisputed payment due hereunder. However, if such 
nonpayment continues for more than 180 Days, upon written notice from DB Contractor to 
TxDOT, such nonpayment may be deemed a Termination for Convenience pursuant to Section 
14. Upon such termination, the Parties’ rights and obligations shall be as set forth in Section 14. 

12.7 Limitation of DB Contractor’s Liability 

Notwithstanding any other provision of the CMA Documents, to the extent permitted by 
applicable Law, TxDOT will not seek indemnification and defense under Section 15 or to 
recover damages from DB Contractor relating to this Capital Maintenance Agreement (whether 
arising in contract, negligence or other tort, or any other theory of law) in excess of the sum of: 
(a) all those costs reasonably incurred by TxDOT or any Person acting on TxDOT’s behalf in 
completing or correcting the Maintenance Services or having the Maintenance Services 
completed or corrected by another Person, including the cost of the work required or arising 
under the Warranties; (b) an amount equal to $100,000,000 (which amount shall specifically 
include any liquidated damages paid pursuant to this Section 12); (c) any amounts paid by or on 
behalf of DB Contractor that are covered by insurance proceeds; and (d) all Losses incurred by 
any Indemnified Party relating to or arising out of any illegal activities, fraud, criminal conduct, 
gross negligence or intentional misconduct on the part of any DB Contractor-Related Entity. 

12.8 Limitation on Consequential Damages 

12.8.1 Notwithstanding any other provision of the CMA Documents, under no 
circumstances shall TxDOT be liable for punitive damages or indirect, incidental or consequential 
damages, whether arising out of breach of this Capital Maintenance Agreement, tort (including 
negligence) or any other theory of liability, and DB Contractor hereby releases TxDOT from any 
such liability. 

12.8.2 Notwithstanding any other provision of the CMA Documents and 
except as set forth in this Section 12.8.2 and in Section 12.8.3, to the extent permitted by 
applicable Law, DB Contractor shall not be liable to TxDOT for punitive damages or indirect, 
incidental or consequential damages, whether arising out of breach of this Capital Maintenance 
Agreement, in tort (including negligence) or any other theory of liability, and TxDOT hereby 
releases DB Contractor from any such liability. 
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12.8.3 The foregoing limitation on DB Contractor’s liability for punitive, 
indirect, incidental or consequential damages shall not apply to or limit any right of recovery 
TxDOT may have respecting the following: 

(a) Losses (including defense costs) to the extent (i) covered by the proceeds of 
insurance required to be carried pursuant to Section 7, (ii) covered by the proceeds 
of insurance actually carried by or insuring any DB Contractor-Related Entity under 
policies solely with respect to the Project and the Maintenance Services, regardless 
of whether required to be carried pursuant to Section 7, or (iii) DB Contractor is 
deemed to have self-insured the Loss pursuant to Section 7.8.3; 

(b) Losses arising out of fraud, criminal conduct, intentional misconduct (which does 
not include any intentional Event of Default), recklessness, bad faith or gross 
negligence on the part of any DB Contractor-Related Entity; 

(c) DB Contractor’s indemnities set forth in Section 15.1 or elsewhere in the CMA 
Documents; 

(d) DB Contractor’s obligation to pay liquidated damages, Key Personnel Change Fees 
owing under Section 5.4.7 or 5.4.8, Noncompliance Charges in accordance with 
Section 12.4, Lane Rental Charges in accordance with Section 12.5, or damages 
owing under any other provision of the CMA Documents; 

(e) Losses arising out of DB Contractor Releases of Hazardous Materials; and 

(f) Any other consequential damages arising from a breach of this Capital 
Maintenance Agreement by DB Contractor that occurs prior to the end of the 
Maintenance Period, subject to a cap in the amount of $1,000,000. 
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SECTION 13. SUSPENSION 

13.1 Suspensions for Convenience 

TxDOT may, at any time and for any reason, by written notice, order DB Contractor to 
suspend all or any part of the Maintenance Services required under the CMA Documents for the 
period of time that TxDOT deems appropriate for the convenience of TxDOT. DB Contractor 
shall promptly comply with any such written suspension order. DB Contractor shall promptly 
recommence the suspended Maintenance Services upon receipt of written notice from TxDOT 
directing DB Contractor to resume work. Any such suspension for convenience shall be 
considered a TxDOT-Directed Change; provided that TxDOT shall have the right to direct 
suspensions for convenience not exceeding 24 hours each up to a total of 96 hours, which shall 
not be considered a TxDOT-Directed Change. Adjustments of the Maintenance Price and any 
time extension shall be available for any such TxDOT-Directed Change, subject to DB 
Contractor’s compliance with the terms and conditions set forth in Section 10. 

13.2 Suspensions for Cause 

TxDOT has the authority to suspend, wholly or in part, the Maintenance Services for 
cause by written order for DB Contractor’s failure to: 

(a) Correct conditions unsafe for the Project personnel or the general public; 

(b) Comply with any Governmental Approval or Law, including Environmental Laws, or 
otherwise carry out the requirements of the CMA Documents; 

(c) Carry out orders of TxDOT; 

(d) Deliver or maintain Maintenance Security or required insurance; or 

(e) Comply with requirements for developing and implementing the MSQMP. 

DB Contractor shall promptly comply with any such written suspension order. DB 
Contractor shall promptly recommence the Maintenance Services upon receipt of written notice 
from TxDOT directing DB Contractor to resume work. TxDOT shall have no liability to DB 
Contractor in connection with any such suspension. 

13.3 Responsibilities of DB Contractor During Suspension Periods 

During periods that any Maintenance Services are suspended, DB Contractor shall 
continue to be responsible for the Maintenance Services that are not suspended, prevent 
damage or injury to the Maintained Elements, and erect necessary temporary structures, signs 
or other facilities required to maintain the Maintained Elements. Additionally, DB Contractor 
shall continue other Maintenance Services that have been or can be performed at the Site or 
off-site during the period that the Maintenance Services are suspended. 
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SECTION 14. TERMINATION 

14.1 Termination for Convenience 

TxDOT may, at any time, terminate this Capital Maintenance Agreement and 
performance of the Maintenance Services, in whole or in part, if TxDOT determines, at its 
discretion, that a termination is in TxDOT’s best interest (“Termination for Convenience”). 
TxDOT shall terminate this Capital Management Agreement, in whole or in part, by delivering to 
DB Contractor a written Notice of Termination for Convenience or Notice of Partial Termination 
for Convenience specifying the extent of termination and its effective date. Termination (or 
partial termination) of this Capital Maintenance Agreement under this Section 14 shall not 
relieve DB Contractor, any Surety or any Guarantor of its obligation for any claims arising out of 
Maintenance Services performed. 

14.2 Termination Closing 

In addition to the performance by DB Contractor of the requirements set forth in the 
Maintenance Transition Plan, on the effective date of the termination of this Capital 
Maintenance Agreement, DB Contractor shall deliver to TxDOT: 

(a) Any reports then required to be delivered pursuant to the Maintenance Transition 
Plan or otherwise required by the CMA Documents; 

(b) Subcontracts and other agreements that TxDOT agrees in writing to assume in 
accordance with Section 14.4; and 

(c) Possession and control of the Project in the condition DB Contractor is required to 
maintain at that time under this Capital Maintenance Agreement. 

14.3 DB Contractor’s Responsibilities After Receipt of a Notice of Termination 

After receipt of a Notice of Termination for Convenience or Notice of Partial Termination 
for Convenience, or of a notice of termination due to an Event of Default, and except as 
otherwise directed in writing by TxDOT, DB Contractor shall immediately proceed with the 
following obligations, regardless of any delay in determining or adjusting any amounts due: 

(a) Stop the Maintenance Services as specified in the notice; 

(b) Notify all affected Subcontractors and Suppliers that this Capital Maintenance 
Agreement is being terminated and that their respective Subcontracts (including 
orders for materials, services or facilities) are not to be further performed unless 
otherwise authorized in writing by TxDOT; 

(c) Enter into no further Subcontracts (including orders for materials, services or 
facilities), except as necessary to complete the continued portion of the 
Maintenance Services, if any, or for mitigation of damages; 

(d) Unless instructed otherwise by TxDOT, terminate all Subcontracts to the extent they 
relate to the Maintenance Services terminated; 
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(e) Assign to TxDOT, in the manner, at the times, and to the extent directed by TxDOT, 
all of DB Contractor’s right, title, and interest in the Subcontracts so terminated, in 
which case TxDOT will have the right, in its discretion, to accept performance, settle 
or pay any termination settlement proposal arising out of the termination of such 
Subcontracts; 

(f) Subject to the prior written approval of TxDOT, settle all outstanding liabilities and 
all termination settlement proposals arising from termination of Subcontracts that 
are required to be terminated hereunder; 

(g) No later than 30 Days prior to the effective date of termination, unless extended in 
writing by TxDOT upon written request of DB Contractor within this 30-day period, 
(a) provide TxDOT with an inventory list of all materials, supplies and equipment 
previously produced, purchased or ordered from Suppliers for use in performing the 
Maintenance Services and not yet used, including its storage location, as well as 
any documentation or other property required to be delivered hereunder that is 
either in the process of development or previously completed but not yet delivered 
to TxDOT, and such other information as TxDOT may request; and (b) transfer title 
and deliver to TxDOT through bills of sale or other documents of title, as directed by 
TxDOT: (i) work in process, completed work, supplies, equipment and other 
material produced or acquired for the Maintenance Services terminated, and (ii) all 
design and construction documents related to the Project or the Maintenance 
Services and all other completed or partially completed drawings (including plans, 
elevations, sections, details and diagrams), specifications, records, samples, 
information and other property that would have been required to be furnished to 
TxDOT if the Maintenance Services had been completed; 

(h) Complete performance in accordance with the CMA Documents of all Maintenance 
Services not terminated; 

(i) Take all action that may be necessary, or that TxDOT may direct, for the protection 
and preservation of: (i) the public, including public and private vehicular movement, 
(ii) the Maintenance Services, and (iii) the equipment, machinery, materials and 
property related to the Project that is in the possession of DB Contractor and in 
which TxDOT has or may acquire an interest; 

(j) As authorized by TxDOT in writing, use its best efforts to sell, at reasonable prices, 
any property of the types referred to in subsection (i) of clause (g); provided, 
however, that DB Contractor: (i) is not required to extend credit to any purchaser, 
and (ii) may acquire the property itself under the conditions prescribed and at prices 
approved by TxDOT. The proceeds of any transfer or disposition will be applied to 
reduce any payments to be made by TxDOT under the CMA Documents or paid in 
any other manner directed by TxDOT; 

(k) Assist TxDOT in such manner as TxDOT may require prior to and for a reasonable 
period following the effective date of termination to ensure the orderly transition of 
the terminated Maintenance Services and its management to TxDOT, and shall, if 
appropriate and if requested by TxDOT, take all steps as may be necessary to 
enforce the provisions of Subcontracts pertaining to the surrender of the terminated 
Maintenance Services; and 
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(l) Take other actions directed by TxDOT. 

14.4 Disposition of Subcontracts 

14.4.1 Not later than 60 Days prior to the effective date of termination under 
Section 12.3.1(a) or 14.1, DB Contractor shall assemble at its offices in the State and make 
available for TxDOT’s review at such offices, at any time or times during normal business hours, 
all Subcontracts that are in effect and pertain in any way to the performance of the Maintenance 
Services. 

14.4.2 DB Contractor shall terminate, or cause to be terminated, effective on 
the same date as the effective date of termination of this Capital Maintenance Agreement, any 
such Subcontracts that TxDOT elects, in its discretion, not to assume. 

14.4.3 On the effective date of termination: (a) DB Contractor and TxDOT 
shall execute and deliver a written assignment and assumption agreement with respect to any 
such Subcontracts that TxDOT elects, in its discretion, to assume; and (b) DB Contractor shall 
deliver to TxDOT true and complete copies of all such assigned and assumed Subcontracts. 

14.4.4 TxDOT’s assumption of any such Subcontracts shall pertain only to 
obligations arising from and after the effective date of termination. 

14.4.5 Provisions shall be included in each Subcontract (at all tiers) 
regarding terminations for convenience, allowing such termination rights and obligations to be 
passed through to the Subcontractors and establishing terms and conditions relating thereto, 
including procedures for determining the amount payable to the Subcontractor upon a 
termination for convenience, consistent with this Section 14. 

14.5 Settlement Proposal Upon Termination for Convenience 

After receipt of a Notice of Termination for Convenience or Notice of Partial Termination 
for Convenience, DB Contractor shall submit a final termination settlement proposal to TxDOT 
in the form and with the certification prescribed by TxDOT, based on the measure of 
compensation described in Sections 14.7 and 14.8. DB Contractor shall submit the proposal 
promptly, but no later than 90 Days from the effective date of termination, unless DB Contractor 
has requested a time extension in writing within such 90-Day period and TxDOT has agreed in 
writing to such extension. DB Contractor’s termination settlement proposal shall then be 
reviewed by TxDOT and acted upon, returned with comments, or rejected. If DB Contractor 
fails to submit the proposal within the time allowed, TxDOT may conclusively determine, on the 
basis of information available to it regarding the measure of compensation described in Sections 
14.7 and 14.8, the amount, if any, due DB Contractor because of the termination and shall pay 
DB Contractor the amount so determined. 

14.6 Amount of Negotiated Termination Settlement 

Subject to the provisions of Section 14.5, and based on (and no more than) the measure 
of compensation described in Sections 14.7 and 14.8, DB Contractor and TxDOT may agree 
upon the amount to be paid to DB Contractor by reason of the total or partial Termination for 
Convenience pursuant to Section 14.1. Upon determination of the settlement amount, this 
Capital Maintenance Agreement will be amended accordingly, and DB Contractor will be paid 
the agreed amount. TxDOT’s execution and delivery of any settlement agreement shall not 
affect any of its rights under the CMA Documents with respect to completed Maintenance 
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Services, relieve DB Contractor from its obligations with respect thereto, including Warranties, 
or affect TxDOT’s rights under the Maintenance Performance Bond, the Maintenance Payment 
Bond, any Guaranty, letter(s) of credit or other security issued in addition to, or in lieu of, any 
security provided pursuant to this Capital Maintenance Agreement 

14.7 No Agreement as to Amount of Termination Settlement 

If DB Contractor and TxDOT fail to agree upon either all or some portion of the amount 
to be paid DB Contractor by reason of a Termination for Convenience pursuant to Section 14.1, 
the amount payable shall be determined by TxDOT in accordance with the following, but without 
duplication of any items or of any amounts agreed upon in accordance with Section 14.6: 

14.7.1 To the extent not previously paid, TxDOT will pay DB Contractor the 
sum of the following amounts for Maintenance Services performed prior to the effective date of 
the Notice of Termination for Convenience or Notice of Partial Termination for Convenience, 
subject to the limitations and deductions under Sections 14.7.2 and 14.8: 

(a) DB Contractor’s actual reasonable out-of-pocket cost, without profit, and including 
equipment costs only to the extent permitted under the CMA Documents for (i) all 
Maintenance Services performed but not yet paid by TxDOT as of the effective date 
of the Notice of Termination for Convenience or Notice of Partial Termination for 
Convenience, and (ii) demobilization and work done to secure the applicable 
portion of the Project for termination, including reasonable overhead and accounting 
for any refunds payable with respect to insurance premiums, deposits or similar 
items, as established to TxDOT’s satisfaction. In determining the reasonable cost, 
deductions will be made for the cost of materials, supplies and equipment to be 
retained, at TxDOT’s sole option, by DB Contractor, amounts realized by the sale of 
such items, and for other appropriate credits against the cost of the Maintenance 
Services, including those deductions that would be permitted in connection with 
Final Payment under this Capital Maintenance Agreement. When, in the opinion of 
TxDOT’s Authorized Representative, the cost of a contract item of Maintenance 
Services is excessively high due to costs incurred to remedy or replace 
Nonconforming Work, the reasonable cost to be allowed will be the estimated 
reasonable cost of performing that Maintenance Service in compliance with the 
requirements of the CMA Documents and the excessive actual cost shall be 
disallowed. 

(b) The cost of settling and paying reasonable claims arising out of the termination of 
Maintenance Services under Subcontracts as provided in Section 14.3(f), without 
profit and exclusive of the amounts paid or payable on account of supplies or 
materials delivered or services furnished by the Subcontractor prior to the effective 
date of the Notice of Termination for Convenience or Notice of Partial Termination 
for Convenience, which amounts shall be included in the cost on account of which 
payment is made under clause (a) above. 

(c) The reasonable out-of-pocket cost (including reasonable overhead) of the 
preservation and protection of property incurred pursuant to Section 14.3(i) and any 
other reasonable out-of-pocket cost (including overhead) incidental to termination of 
the Maintenance Services under this Capital Maintenance Agreement, including the 
reasonable cost to DB Contractor of handling material returned to the Supplier, 
delivered to TxDOT or otherwise disposed of as directed by TxDOT, and including a 
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reasonable allowance for DB Contractor's administrative costs in determining the 
amount payable due to termination of this Capital Maintenance Agreement. 

14.7.2 DB Contractor acknowledges and agrees that it shall not be entitled to 
any compensation or recovery for items such as lost or anticipated profits, unabsorbed overhead 
and opportunity costs of DB Contractor or its Subcontractors upon termination of this Capital 
Maintenance Agreement. The total amount to be paid to DB Contractor, exclusive of settlement 
costs, shall not exceed the Maintenance Price for the Maintenance Term in which the termination 
occurs, less the amount of payments previously made to DB Contractor during such 
Maintenance Term. In addition, any payments to DB Contractor during the Maintenance Period 
shall be reduced by the portions of the Maintenance Price related to Maintenance Services not 
terminated, if any. Furthermore, in the event that any refund is payable with respect to insurance 
or bond premiums, deposits or other items that were previously passed through to TxDOT by DB 
Contractor, such refund shall be paid directly to TxDOT or otherwise credited to TxDOT. Except 
for normal spoilage, and except to the extent that TxDOT will have otherwise expressly assumed 
the risk of loss, there will be excluded from the amounts payable to DB Contractor under Section 
14.7.1, the fair value, as determined by TxDOT, of equipment, machinery, materials, supplies 
and property that is destroyed, lost, stolen, or damaged so as to become undeliverable to 
TxDOT, or sold pursuant to Section 14.3(j). Information contained in the EPDs may be a factor 
in determining the value of the Maintenance Services terminated. Upon determination of the 
amount of the termination payment, this Capital Maintenance Agreement shall be amended to 
reflect the agreed termination payment, DB Contractor shall be paid the agreed amount, and the 
Maintenance Price shall be reduced to reflect the reduced scope of Maintenance Services. 

14.7.3 If a termination hereunder is partial, DB Contractor may file a proposal 
with TxDOT for an equitable adjustment of the Maintenance Price for the continued portion of 
this Capital Maintenance Agreement. Any proposal by DB Contractor for an equitable 
adjustment under this Section 14.7.3 shall be requested within 90 Days from the effective date of 
the partial termination unless extended in writing by TxDOT. The amount of any such 
adjustment as may be agreed upon shall be set forth in an amendment to this Capital 
Maintenance Agreement. 

14.8 Reduction in Amount of Claim 

The amount otherwise due DB Contractor by reason of a full or partial Termination for 
Convenience shall be reduced by: (a) the amount of any claim that TxDOT may have against 
any DB Contractor-Related Entity in connection with this Capital Maintenance Agreement; (b) 
the agreed price for, or the proceeds of sale, of property, materials, supplies, equipment or other 
things acquired by DB Contractor or sold, pursuant to the provisions of this Section 14, and not 
otherwise recovered by or credited to TxDOT; (c) all unliquidated advance or other payments 
made to or on behalf of DB Contractor applicable to the terminated portion of the Maintenance 
Services or Capital Maintenance Agreement; (d) amounts that TxDOT deems advisable, in its 
discretion, to retain to cover any existing or threatened claims, Liens and stop notices relating to 
the Project; including claims by Utility Owners; (e) the cost of repairing any Nonconforming 
Work (or, in TxDOT’s discretion, the amount of the reimbursement to which TxDOT is entitled 
under Section 5.9.2); and (f) any amounts due or payable by DB Contractor to TxDOT. 
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14.9 Termination Based on Failure to Issue a Maintenance NTP 

If Maintenance NTP1 has not been issued on or before the deadline therefor in Section 
2.1 due to no act, omission, negligence, intentional misconduct, or breach of applicable Law, 
contract (including the Design-Build Agreement) or Governmental Approval of any DB 
Contractor-Related Entity, such failure to issue Maintenance NTP1 shall be deemed a 
Termination for Convenience and handled in accordance with this Section 14; provided, 
however, the maximum amount of liability by TxDOT to DB Contractor-Related Entities shall be 
$[1,000,000]. Under no circumstances shall TxDOT be liable to any DB Contractor-Related 
Entities for any amounts in excess of $[1,000,000] if Maintenance NTP1 has not been issued by 
the deadline therefor in Section 2.2. 

TxDOT’s election not to issue Maintenance NTP2 or Maintenance NTP3 shall not be 
treated as a Termination for Convenience. Under no circumstances shall TxDOT be liable to 
DB Contractor-Related Entities for any amounts if this CMA terminates because TxDOT elects 
not to issue either Maintenance NTP2 or Maintenance NTP3. 

14.10 Payment 

TxDOT may from time to time, under such terms and conditions as it may prescribe and 
in its discretion, make partial payments for costs incurred by DB Contractor in connection with 
the terminated portion of this Capital Maintenance Agreement upon a Termination for 
Convenience, whenever in the opinion of TxDOT the aggregate of such payments shall be 
within the amount to which DB Contractor will be entitled hereunder. If the total of such 
payments is in excess of the amount finally agreed or determined to be due under this Section 
14, such excess shall be payable by DB Contractor to TxDOT upon demand. 

14.11 No Consequential Damages 

Under no circumstances shall DB Contractor be entitled to anticipatory or unearned 
profits or consequential or other damages as a result of a Termination for Convenience. The 
payment to DB Contractor determined in accordance with this Section 14 constitutes DB 
Contractor’s exclusive remedy for a Termination for Convenience. 

14.12 No Waiver 

Notwithstanding anything contained in this Capital Maintenance Agreement to the 
contrary, a Termination for Convenience shall not waive any right or claim to damages that 
TxDOT may have and TxDOT may pursue any cause of action that it may have at Law, in equity 
or under the CMA Documents. 

14.13 Dispute Resolution 

The failure of the Parties to agree on amounts due under this Section 14 shall be a 
Dispute to be resolved in accordance with Section 16. 

14.14 Allowability of Costs 

All costs claimed by DB Contractor under this Section 14 must be allowable, allocable 
and reasonable in accordance with the cost principles and procedures of 48 CFR Part 31. 
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SECTION 15. INDEMNIFICATION; RELEASES 

15.1 Indemnification by DB Contractor 

15.1.1 SUBJECT TO SECTION 15.2, DB CONTRACTOR SHALL RELEASE, 
DEFEND, INDEMNIFY AND HOLD HARMLESS EACH OF THE INDEMNIFIED PARTIES FROM 
AND AGAINST ANY AND ALL CLAIMS, CAUSES OF ACTION, SUITS, JUDGMENTS, 
INVESTIGATIONS, LEGAL OR ADMINISTRATIVE PROCEEDINGS, DEMANDS AND LOSSES, 
IN EACH CASE IF ASSERTED OR INCURRED BY OR AWARDED TO ANY THIRD PARTY, 
ARISING OUT OF, RELATING TO OR RESULTING FROM: 

(A) THE BREACH OR ALLEGED BREACH OF ANY OF THE CMA DOCUMENTS 
BY ANY DB CONTRACTOR-RELATED ENTITY. 

(B) THE FAILURE OR ALLEGED FAILURE BY ANY DB CONTRACTOR-RELATED 
ENTITY TO COMPLY WITH ANY APPLICABLE LAWS OR GOVERNMENTAL APPROVALS. 

(C) ANY ALLEGED PATENT OR COPYRIGHT INFRINGEMENT OR OTHER 
ALLEGEDLY IMPROPER APPROPRIATION OR USE OF TRADE SECRETS, PATENTS, 
PROPRIETARY INFORMATION, KNOW-HOW, COPYRIGHT RIGHTS OR INVENTIONS IN 
PERFORMANCE OF THE MAINTENANCE SERVICES, OR ARISING OUT OF ANY USE IN 
CONNECTION WITH THE PROJECT OR ANY DEVELOPMENT OF METHODS, 
PROCESSES, DESIGNS, INFORMATION, OR OTHER ITEMS FURNISHED OR 
COMMUNICATED TO TXDOT OR ANOTHER INDEMNIFIED PARTY PURSUANT TO THIS 
CAPITAL MAINTENANCE AGREEMENT; PROVIDED THAT THIS INDEMNITY SHALL NOT 
APPLY TO ANY INFRINGEMENT RESULTING FROM TXDOT’S FAILURE TO COMPLY WITH 
SPECIFIC WRITTEN INSTRUCTIONS REGARDING USE PROVIDED TO TXDOT BY DB 
CONTRACTOR. 

(D) THE ACTUAL OR ALLEGED CULPABLE ACT, ERROR, OMISSION, 
NEGLIGENCE, BREACH OR MISCONDUCT BY ANY DB CONTRACTOR-RELATED ENTITY 
IN OR ASSOCIATED WITH THE PERFORMANCE OF THE MAINTENANCE SERVICES. 

(E) ANY AND ALL CLAIMS BY ANY GOVERNMENTAL ENTITY CLAIMING TAXES 
BASED ON GROSS RECEIPTS, PURCHASES OR SALES, THE USE OF ANY PROPERTY 
OR INCOME OF ANY DB CONTRACTOR-RELATED ENTITY WITH RESPECT TO ANY 
PAYMENT FOR THE MAINTENANCE SERVICES MADE TO OR EARNED BY ANY DB 
CONTRACTOR-RELATED ENTITY. 

(F) ANY AND ALL STOP NOTICES AND/OR LIENS FILED IN CONNECTION WITH 
THE MAINTENANCE SERVICES, PROVIDED THAT TXDOT HAS PAID ALL UNDISPUTED 
AMOUNTS DUE AND OWING TO DB CONTRACTOR WITH RESPECT TO SUCH 
MAINTENANCE SERVICES. 

(G) ANY DB CONTRACTOR RELEASE(S) OF HAZARDOUS MATERIALS. 

(H) THE CLAIM OR ASSERTION BY ANY OTHER CONTRACTOR THAT ANY DB 
CONTRACTOR-RELATED ENTITY INTERFERED WITH OR HINDERED THE PROGRESS 
OR COMPLETION OF WORK BEING PERFORMED BY SUCH OTHER CONTRACTOR, OR 
FAILED TO COOPERATE REASONABLY WITH SUCH OTHER CONTRACTOR, SO AS TO 
CAUSE INCONVENIENCE, DISRUPTION, DELAY OR LOSS, EXCEPT WHERE A DB 
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CONTRACTOR-RELATED ENTITY WAS NOT IN ANY MANNER ENGAGED IN 
PERFORMANCE OF THE MAINTENANCE SERVICES. 

(I) ERRORS, OMISSIONS, INCONSISTENCIES OR OTHER DEFECTS IN THE 
DESIGN, CONSTRUCTION OR MAINTENANCE SERVICES PERFORMED UNDER THE CMA 
DOCUMENTS, REGARDLESS OF WHETHER SUCH ERRORS, OMISSIONS, 
INCONSISTENCIES OR DEFECTS WERE ALSO INCLUDED IN THE PRELIMINARY 
SCHEMATIC DESIGN OR REFERENCE INFORMATION DOCUMENTS. 

(J) (i) ANY DB CONTRACTOR-RELATED ENTITY’S BREACH OF OR FAILURE TO 
PERFORM AN OBLIGATION THAT TXDOT OWES TO A THIRD PERSON, INCLUDING 
GOVERNMENTAL ENTITIES, UNDER LAW OR UNDER ANY AGREEMENT BETWEEN 
TXDOT AND A THIRD PERSON, WHERE TXDOT HAS DELEGATED PERFORMANCE OF 
THE OBLIGATION TO DB CONTRACTOR OR (ii) THE ACTS OR OMISSIONS OF ANY DB 
CONTRACTOR-RELATED ENTITY WHICH RENDER TXDOT UNABLE TO PERFORM OR 
ABIDE BY AN OBLIGATION THAT TXDOT OWES TO A THIRD PERSON, INCLUDING 
GOVERNMENTAL ENTITIES, UNDER ANY AGREEMENT BETWEEN TXDOT AND A THIRD 
PERSON, WHERE THE AGREEMENT IS PREVIOUSLY DISCLOSED OR KNOWN TO DB 
CONTRACTOR. 

(K) INVERSE CONDEMNATION, TRESPASS, NUISANCE OR SIMILAR TAKING 
OF OR HARM TO REAL PROPERTY BY REASON OF: (i) THE FAILURE OF ANY DB 
CONTRACTOR-RELATED ENTITY TO COMPLY WITH GOOD INDUSTRY PRACTICES, OR 
REQUIREMENTS OF THE CMA DOCUMENTS, MAINTENANCE MANAGEMENT PLAN OR 
GOVERNMENTAL APPROVALS RESPECTING CONTROL AND MITIGATION OF 
CONSTRUCTION OR MAINTENANCE ACTIVITIES AND CONSTRUCTION OR 
MAINTENANCE IMPACTS, (ii) THE INTENTIONAL MISCONDUCT OR NEGLIGENCE OF ANY 
DB CONTRACTOR-RELATED ENTITY, OR (iii) THE ACTUAL PHYSICAL ENTRY ONTO OR 
ENCROACHMENT UPON ANOTHER’S PROPERTY BY ANY DB CONTRACTOR-RELATED 
ENTITY. 

(L) THE FRAUD, BAD FAITH, ARBITRARY OR CAPRICIOUS ACTS, OR 
VIOLATION OF LAW BY ANY DB CONTRACTOR-RELATED ENTITY IN OR ASSOCIATED 
WITH PERFORMANCE OF THE MAINTENANCE SERVICES. 

15.2 Restrictions 

Subject to the releases and disclaimers herein, DB Contractor’s indemnity obligations 
under Section 15.1 shall not extend to any Losses incurred by an Indemnified Party to the 
extent caused by: 

(a) the negligence, reckless or intentional misconduct, bad faith or fraud of such 
Indemnified Party; 

(b) TxDOT’s material breach of any of its material obligations under the CMA 
Documents; or 

(c) An Indemnified Party’s violation of any Laws or Governmental Approvals. 
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15.3 Employee Claims 

With respect to claims by an employee of any DB Contractor-Related Entity, a 
Subcontractor or anyone directly or indirectly employed by them or anyone for whose acts they 
may be liable, the indemnification obligation under Section 15.1 shall not be limited by a 
limitation on the amount or type of damages, compensation or benefits payable by or for DB 
Contractor or a Subcontractor under workers’ compensation, disability benefit or other employee 
benefits Laws. 

15.4 Right to Rely 

DB Contractor hereby acknowledges and agrees that it is DB Contractor’s obligation to 
perform the Maintenance Services in accordance with the CMA Documents and that the 
Indemnified Parties are fully entitled to rely on DB Contractor’s performance of such obligation. 
DB Contractor further agrees that any certificate, review and/or approval by TxDOT and/or 
others hereunder shall not relieve DB Contractor of any of its obligations under the CMA 
Documents or in any way diminish its liability for performance of such obligations or its 
obligations under this Section 15. 

15.5 CERCLA Agreement 

The indemnities set forth in Section 15.1.1(g) are intended to operate as agreements 
pursuant to Section 107(e) of the Comprehensive Environmental Response, Compensation and 
Liability Act, 42 U.S.C. Section 9607(e), to insure, protect, hold harmless and indemnify the 
Indemnified Parties. 

15.6 No Effect on Other Rights 

The obligations under this Section 15 shall not be construed to negate, abridge, or 
reduce other rights or obligations that would otherwise exist in favor of an Indemnified Party 
hereunder. 

15.7 No Relief from Responsibility 

No rights of TxDOT described in this Section 15, no exercise or failure to exercise such 
rights, no failure of TxDOT to meet any particular standard of care in the exercise of such rights 
and no certificates or statements by TxDOT regarding completion or acceptance shall: 

(a) Relieve DB Contractor of its responsibility for the selection and the competent 
performance of all DB Contractor-Related Entities; 

(b) Relieve DB Contractor of any of its obligations or liabilities under the CMA 
Documents; 

(c) Be deemed or construed to waive any of TxDOT’s rights and remedies under the 
CMA Documents; or 

(d) Be deemed or construed as any kind of representation or warranty, express or 
implied, by TxDOT. 
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15.8 Third Parties Definition 

15.8.1 For purposes of this Section 15, “third party” means any person or 
entity other than an Indemnified Party and DB Contractor, except that a “third party” includes any 
Indemnified Party’s employee, agent or contractor who asserts a claim against an Indemnified 
Party that is within the scope of the indemnities and that is not covered by the Indemnified 
Party’s workers’ compensation program. 

15.9 Defense and Indemnification Procedures 

15.9.1 If any of the Indemnified Parties receives notice of a claim or 
otherwise has actual knowledge of a claim that it believes is within the scope of the indemnities 
under Section 15.1, or otherwise herein where DB Contractor is obligated to defend any of the 
Indemnified Parties, then TxDOT, on behalf of itself or any of the other Indemnified Parties, shall 
by writing as soon as practicable after receipt of the claim: (a) inform DB Contractor of the claim, 
(b) send to DB Contractor a copy of all written materials TxDOT has received asserting such 
claim and (c) notify DB Contractor that should no insurer accept defense of the claim, the 
Indemnified Party will conduct its own defense unless DB Contractor accepts the tender of the 
claim in accordance with Section 15.9.3. As soon as practicable after DB Contractor receives 
notice of a claim or otherwise has actual knowledge of a claim, it shall tender the claim in writing 
to the insurers under all potentially applicable insurance policies. TxDOT and other Indemnified 
Parties also shall have the right to tender such claims to such insurers. 

15.9.2 Subject to Section 15.9.6, if the insurer under any applicable 
insurance policy accepts the tender of defense, TxDOT and DB Contractor shall cooperate in the 
defense as required by the insurance policy. If no insurer under potentially applicable insurance 
policies provides defense, then Section 15.9.3 shall apply. 

15.9.3 If the defense is tendered to DB Contractor, then within 30 Days after 
receipt of the tender it shall notify the Indemnified Party whether it has tendered the matter to an 
insurer and (if not tendered to an insurer or if the insurer has rejected the tender) shall deliver a 
written notice stating that DB Contractor: 

(a) Accepts the tender of defense and confirms that the claim is subject to full 
indemnification hereunder without any "reservation of rights" to deny or disclaim full 
indemnification thereafter; 

(b) Accepts the tender of defense but with a "reservation of rights" in whole or in part; 
or 

(c) Rejects the tender of defense based on a determination that it is not required to 
indemnify against the claim under the terms of this Capital Maintenance 
Agreement. 

15.9.4 If DB Contractor accepts the tender of defense under Section 
15.9.3(a), DB Contractor shall have the right to select legal counsel for the Indemnified Party, 
subject to reasonable approval by the Indemnified Party, and DB Contractor shall otherwise 
control the defense of such claim, including settlement, and bear the fees and costs of defending 
and settling such claim. During such defense: 
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(a) DB Contractor shall fully and regularly inform the Indemnified Party of the progress 
of the defense and of any settlement discussions; and 

(b) The Indemnified Party shall fully cooperate in said defense, provide to DB 
Contractor all materials and access to personnel it requests as necessary for 
defense, preparation and trial and which or who are under the control of or 
reasonably available to the Indemnified Party, and, except as may be required 
pursuant to the Public Information Act, maintain the confidentiality of all 
communications between it and DB Contractor concerning such defense. 

15.9.5 If DB Contractor responds to the tender of defense as specified in 
Section 15.9.3(b) or 15.9.3(c), the Indemnified Party shall be entitled to select its own legal 
counsel and otherwise control the defense of such claim, including settlement. 

15.9.6 The Indemnified Party may assume its own defense by delivering to 
DB Contractor written notice of such election and the reasons therefor, if the Indemnified Party, 
at the time it gives notice of the claim or at any time thereafter, reasonably determines that: 

(a) A conflict exists between it and DB Contractor that prevents or potentially prevents 
DB Contractor from presenting a full and effective defense; 

(b) DB Contractor is otherwise not providing an effective defense in connection with the 
claim; or 

(c) DB Contractor lacks the financial capacity to satisfy potential liability or to provide 
an effective defense. 

15.9.7 If the Indemnified Party is entitled and elects to conduct its own 
defense pursuant hereto of a claim for which it is entitled to indemnification, DB Contractor shall 
reimburse on a current basis all reasonable costs and expenses the Indemnified Party incurs in 
investigating and defending. In the event the Indemnified Party is entitled to and elects to 
conduct its own defense, then: 

(a) In the case of a defense conducted under Section 15.9.3(a), it shall have the right to 
settle or compromise the claim with DB Contractor’s prior written consent, which 
shall not be unreasonably withheld or delayed; 

(b) In the case of a defense conducted under Section 15.9.3(b), it shall have the right to 
settle or compromise the claim with DB Contractor’s prior written consent, which 
shall not be unreasonably withheld or delayed, or with approval of the court or other 
dispute resolver following reasonable notice to DB Contractor and opportunity to be 
heard and without prejudice to the Indemnified Party’s rights to be indemnified by 
DB Contractor; and 

(c) In the case of a defense conducted under Section 15.9.3(c), it shall have the right to 
settle or compromise the claim without DB Contractor's prior written consent and 
without prejudice to its rights to be indemnified by DB Contractor. 

15.9.8 The Parties acknowledge that while Section 15.1, or otherwise 
pursuant to this Capital Maintenance Agreement, contemplates that DB Contractor will have 
responsibility for certain claims and liabilities arising out of its obligations to indemnify, 
circumstances may arise in which there may be shared liability of the Parties with respect to such 
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claims and liabilities. In such case, where either Party believes a claim or liability may entail 
shared responsibility and that principles of comparative negligence and indemnity are applicable, 
it shall confer with the other Party on management of the claim or liability in question. If the 
Parties cannot agree on an approach to representation in the matter in question, each shall 
arrange to represent itself and to bear its own costs in connection therewith pending the outcome 
of such matter. Within 30 Days subsequent to the final, non-appealable resolution of the matter 
in question, whether by arbitration or by judicial proceedings, the Parties shall adjust the costs of 
defense, including reimbursement of reasonable attorneys' fees and other litigation and defense 
costs, in accordance with the indemnification arrangements of Section 15.9, and consistent with 
the outcome of such proceedings concerning the respective liabilities of the Parties on the third 
party claim. 

15.9.9 In determining responsibilities and obligations for defending suits 
pursuant to this Section 15.9, specific consideration shall be given to the following factors: (a) 
the party performing the activity in question; (b) the location of the activity and incident; (c) 
contractual arrangements then governing the performance of the activity; and (d) allegations of 
respective fault contained in the claim. 

15.10 Waiver and Release 

DB Contractor hereby waives and releases any and all claims and causes of action it 
may now or hereafter have against TxDOT for adjustments in the Maintenance Price or for 
schedule relief arising out of or relating to any errors, omissions, inconsistencies or Defects in 
the work rendered under the Design-Build Agreement, regardless of whether such errors, 
omissions, inconsistencies or Defects were also included in the Preliminary Schematic Design 
or other Reference Information Documents. 
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SECTION 16. PARTNERING AND DISPUTE RESOLUTION 

16.1 General Dispute Resolution Provisions 

Partnering will be encouraged in preference to formal dispute resolution mechanisms. 
Partnering in this context is intended to be a voluntary, non-binding procedure available for use 
by the Parties to resolve any issues that may arise during performance of the Maintenance 
Services. 

16.2 Partnering 

16.2.1 Schedule; Participation 

As soon as possible after issuance of Maintenance NTP 1, TxDOT and DB 
Contractor shall jointly select a third-party facilitator to conduct the partnering meetings. The 
cost of the facilitator shall be shared equally by TxDOT and DB Contractor. Partnering 
meetings shall be conducted at the office of TxDOT or at such location as otherwise agreed 
upon by the Parties. Persons who should attend the partnering meetings include the 
Maintenance Manager and executives of the Parties. 

16.2.2 Confidentiality 

Subject to the requirements of the Public Information Act, any statements made 
or materials prepared during or relating to partnering meetings, including any statements made 
or documents prepared by the facilitator, shall not be admissible or discoverable in any judicial 
or other dispute resolution proceeding, unless such statements or materials are admissible or 
discoverable under applicable Law. 

16.3 Dispute Resolution Procedures 

If partnering fails to resolve an issue and DB Contractor elects to pursue a formal 
Dispute with TxDOT, the Dispute shall be resolved pursuant to Texas Transportation Code 
Section 201.112 and the dispute resolution procedures established thereunder, as the same 
may be amended from time to time. This Section 16 shall not apply to: (a) Claims that are not 
actionable against TxDOT by DB Contractor on its own behalf or on behalf of any of its 
Subcontractors in accordance with Section 16.4, (b) Claims arising solely in tort; (c) Claims for 
indemnity under Section 15; (d) Claims for injunctive relief; (e) Claims against insurance 
companies, including any Subcontractor Dispute that is covered by insurance; (f) Claims arising 
out of or relating to any Utility Adjustment where the Utility Owner is a necessary party (unless, 
and only to the extent that, the applicable agreement with the Utility Owner provides for 
resolution of claims as set forth in this Section 16); (g) any Dispute based on remedies 
expressly created by statute; or (h) any Dispute that is actionable only against a Surety. 

16.4 Dispute Resolution: Additional Requirements for Subcontractor Disputes 

For purposes of this Section 16, a “Subcontractor Dispute” shall mean any dispute by a 
Subcontractor, including also any pass-through claims by a lower tier Subcontractor, against DB 
Contractor that is actionable by DB Contractor against TxDOT and arises from the Maintenance 
Services, materials or other services provided or to be provided under the CMA Documents. If 
DB Contractor determines to pursue a Dispute against TxDOT that includes a Subcontractor 
Dispute, the following additional conditions shall apply: 
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(a) DB Contractor shall identify clearly in all submissions pursuant to 
this Section 16, that portion of the Dispute that involves a Subcontractor Dispute. 

(b) Failure of DB Contractor to assert a Subcontractor Dispute on 
behalf of any Subcontractor at the time of submission of a related demand by DB Contractor, as 
provided hereunder, shall constitute a release and discharge of TxDOT by DB Contractor on 
account of, and with respect to, such Subcontractor Dispute. 

(c) DB Contractor shall require in all Subcontracts that all 
Subcontractors of any tier: (a) agree to submit Subcontractor Disputes to DB Contractor in a 
proper form and in sufficient time to allow processing by DB Contractor in accordance with this 
Section 16; (b) agree to be bound by the terms of this Section 16 to the extent applicable to 
Subcontractor Disputes; (c) agree that, to the extent a Subcontractor Dispute is involved, 
completion of all steps required under this Section 16 shall be a condition precedent to pursuit 
by the Subcontractor of any other remedies permitted by Law, including institution of a lawsuit 
against DB Contractor; (d) agree that any Subcontractor Dispute brought against a Surety, that 
also is actionable against TxDOT through DB Contractor, shall be stayed until completion of all 
steps required under this subsection; and (e) agree that the existence of a dispute resolution 
process for Disputes involving Subcontractor Disputes shall not be deemed to create any claim, 
right or cause of action by any Subcontractor against TxDOT. Subcontractors shall, at all times, 
have rights and remedies only against DB Contractor. 

16.5 Mediation or Other Alternative Dispute Resolution 

DB Contractor and TxDOT, by mutual agreement, may refer a Dispute (as well 
as any dispute with a Utility Owner relating to any Utility Adjustment) to mediation or other 
alternative dispute resolution process for resolution. The Parties shall use diligent efforts to 
convene and conclude any such proceedings within 30 Days after they agree to refer the 
Dispute to mediation or other alternative dispute resolution process. DB Contractor and TxDOT 
shall share equally the expenses of the mediation or other alternative dispute resolution 
process. If any Dispute has been referred to mediation or other alternative dispute resolution 
process for resolution by mutual agreement of the Parties, but the Dispute is not resolved within 
the foregoing 30 day period, then either Party can, on or after the 31st day, cease participating 
in such mediation or other alternative dispute resolution process. A Party shall give written 
notice to the other Party that it will no longer participate. The deadlines in this Section 16.5 for 
processing a Dispute are tolled, day for day, during mediation or other alternative dispute 
resolution. 

16.6 Subsequent Proceedings 

16.6.1 Exclusive Jurisdiction and Venue 

DB Contractor agrees that the exclusive jurisdiction and venue for any legal 
action or proceeding, at law or in equity, arising out of or relating to the CMA Documents or the 
Project shall be the Travis County District Court. DB Contractor waives all objections it might 
have to the jurisdiction or venue of such court and hereby consents to such court’s jurisdiction, 
regardless of DB Contractor’s residence or domicile, for any such action or proceeding. 

16.6.2 Admissibility of Disputes Resolution Proceedings 

The admissibility, in any administrative or judicial proceeding subsequent to this 
dispute resolution process, of the Parties’ submittals and any TxDOT determinations shall be in 
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the discretion of the appropriate administrative officer or the court in accordance with applicable 
Law. 

16.7 Continuation of Maintenance Services 

At all times during the dispute resolution process or any subsequent administrative, 
arbitration or court proceeding, DB Contractor and all Subcontractors shall proceed with the 
Maintenance Services, without delay, in accordance with this Capital Maintenance Agreement, 
and as directed by TxDOT. DB Contractor acknowledges that it shall be solely responsible for 
any Project delay that results from its actions or inactions during the dispute resolution process, 
even if DB Contractor’s position in connection with the Dispute ultimately prevails. In addition, 
all Parties shall continue to comply with all provisions of the CMA Documents, the 
Governmental Approvals and applicable Law. 

16.8 Records Related to Claims and Disputes 

Throughout the course of any Maintenance Services that are the subject of any Claim or 
Dispute, DB Contractor shall keep separate and complete records as required by Section 17. 
These records shall be retained for a period of not less than five years from the date of 
resolution of the Claim or Dispute. 

16.9 Interest 

16.9.1 This Section 16.9 applies only to claims that are subject to the Texas 
Prompt Payment Act, Government Code, Chapter 2251. 

16.9.2 In the event DB Contractor elects to pursue a formal Dispute with 
TxDOT under this Section 16, TxDOT shall notify DB Contractor whether it will dispute the claim 
not later than the 21st day after the date TxDOT receives the claim. A payment becomes 
overdue and begins to accrue interest in accordance with the Prompt Payment Act, Government 
Code, Chapter 2251. 

16.10 Attorney Fees 

16.10.1 This Section 16.10 applies only to claims that are subject to the Texas 
Prompt Payment Act, Government Code, Chapter 2251. 

16.10.2 A party shall pay the attorneys’ fees of the other Party for Disputes 
brought pursuant to this Section 16 only if such payment is required pursuant to the Texas 
Prompt Payment Act and the payment of attorneys’ fees is ordered in a TxDOT administrative 
order or in a judicial order. 
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SECTION 17. DOCUMENTS AND RECORDS 

17.1 Escrowed Proposal Documents 

Prior to execution of this Capital Maintenance Agreement, DB Contractor delivered into 
escrow one copy of all cost, unit pricing, price quote and other documentary information used in 
preparation of the Maintenance Price (the “EPDs”). Upon execution of this Capital Maintenance 
Agreement, the EPDs shall be transferred from escrow and held in locked fireproof cabinet(s) 
supplied by DB Contractor and located in TxDOT’s project office with the key held only by DB 
Contractor. Concurrently with approval of each Change Order or amendment to any CMA 
Document, one copy of all documentary information used in preparation of the Change Order or 
amendment shall be added to the cabinet to be held with the other EPDs. The EPDs will be 
held in such cabinet or otherwise maintained until all of the following have occurred: (a) 
Maintenance Services Warranty Period and all required extensions have expired as required 
under Sections 9.2.1 and 9.2.2 of this Capital Maintenance Agreement; (b) all Claims or 
Disputes regarding the Maintenance Services have been settled; and (c) Final Payment has 
been made and accepted. 

17.1.1 Availability for Review 

The EPDs shall be available during business hours for joint review by DB 
Contractor, TxDOT and any dispute resolver in accordance with Section 16, in connection with 
approval of the Maintenance Services Submittals Schedule, negotiation of Change Orders and 
resolution of Claims or Disputes under the CMA Documents, and also as described in Section 
17.1.6. TxDOT shall be entitled to review all or any part of the EPDs in order to satisfy itself 
regarding the applicability of the individual documents to the matter at issue. 

17.1.2 Proprietary Information 

The EPDs are, and shall always remain, the property of DB Contractor and shall 
be considered to be in DB Contractor’s possession, subject to TxDOT’s right to review the EPDs 
as provided in this Section 17.1. DB Contractor will have and control the keys to the filing 
cabinet containing the EPDs. TxDOT acknowledges that DB Contractor may consider that the 
EPDs constitute trade secrets or proprietary information. TxDOT shall have the right to copy the 
EPDs for the purposes set forth in this Section 17.1, provided that the Parties execute a 
mutually agreeable confidentiality agreement with respect to EPDs that constitute trade secrets 
or proprietary information, which shall explicitly acknowledge that such confidentiality agreement 
is subject to applicable Law (including the Public Information Act). 

17.1.3 Representation 

DB Contractor represents and warrants that the EPDs constitute all documentary 
information used in the preparation of its Maintenance Price. DB Contractor agrees that no 
other price proposal preparation information will be considered in resolving Disputes or Claims. 
DB Contractor further agrees that the EPDs are not part of the CMA Documents and that 
nothing in the EPDs shall change or modify any CMA Document. 

17.1.4 Contents of EPDs 

The EPDs shall, inter alia, clearly detail how each cost or price included in the 
Proposal has been determined and shall show cost or price elements in sufficient detail as is 
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adequate to enable TxDOT to understand how DB Contractor calculated the Maintenance Price. 
The EPDs provided in connection with quotations and Change Orders shall, inter alia, clearly 
detail how the total cost or price and individual components of that cost or price were 
determined. The EPDs shall itemize the estimated costs or price of performing the required 
work separated into usual and customary items and cost or price categories to present a 
detailed estimate of costs and price, such as direct labor, repair labor, equipment ownership and 
operation, expendable materials, permanent materials, supplies, Subcontract costs, plant and 
equipment, indirect costs, contingencies, mark-up, overhead and profit. The EPDs shall itemize 
the estimated annual costs of insurance premiums for each coverage required to be provided by 
DB Contractor under Section 7. The EPDs shall include all assumptions, detailed quantity 
takeoffs, price reductions and discounts, rates of production and progress calculations, and 
quotes from Subcontractors used by DB Contractor to arrive at the Maintenance Price, and any 
adjustments to the Maintenance Price under this Capital Maintenance Agreement. 

17.1.5 Form of EPDs 

Except as otherwise provided in the RFP, DB Contractor shall submit the EPDs 
in such format as is used by DB Contractor in connection with its Proposal. DB Contractor 
represents and warrants that the EPDs provided with the Proposal were personally examined by 
an authorized officer of DB Contractor prior to delivery, and that the EPDs meet the 
requirements of Section 17.1.4. DB Contractor further represents and warrants that all EPDs 
provided were or will be personally examined prior to delivery by an authorized officer of DB 
Contractor. 

17.1.6 Review by TxDOT 

TxDOT may at any time conduct a review of the EPDs to determine whether they 
are complete. If TxDOT determines that any data is missing from an EPD, DB Contractor shall 
provide such data within three Business Days after delivery of TxDOT's request for such data. 
At that time of its submission to TxDOT, such data will be date stamped, labeled to identify it as 
supplementary EPD information and added to the EPD. DB Contractor shall have no right to 
add documents to the EPDs except upon TxDOT’s request. The EPDs associated with any 
Change Order or Maintenance Price adjustment under this Capital Maintenance Agreement 
shall be reviewed, organized and indexed in the same manner described in Section 5.12.3 of 
the ITP. 

17.2 Subcontract Pricing Documents 

DB Contractor shall require each Major Subcontractor to submit to DB Contractor a copy 
of all documentary information used in determining its Subcontract price (including the price for 
Subcontract work included in any Change Order), immediately prior to executing the 
Subcontract and each Subcontract change order, to be held in the same manner as the EPDs 
and which shall be accessible by TxDOT, DB Contractor and dispute resolvers, on terms 
substantially similar to those contained herein. Each such Subcontract shall include a 
representation and warranty from the Subcontractor, for the benefit of DB Contractor and 
TxDOT, stating that its submission in the EPDs, constitute all the documentary information used 
in establishing its Subcontract price, and agreeing to provide a sworn certification in favor of DB 
Contractor and TxDOT together with each supplemental set of EPDs, stating that the 
information contained therein is complete, accurate and current. Each Subcontract that is not 
subject to the foregoing requirement shall include a provision requiring the Subcontractor to 
preserve all documentary information used in establishing its Subcontract price and to provide 
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such documentation to DB Contractor and TxDOT in connection with any claim made by such 
Subcontractor. 

17.3 Reporting Requirements 

17.3.1 DB Contractor shall deliver to TxDOT financial and narrative reports, 
statements, certifications, budgets and information as and when required under the CMA 
Documents. 

17.3.2 DB Contractor shall furnish, or cause to be furnished, to TxDOT such 
information and statements as TxDOT may reasonably request from time to time for any purpose 
related to the Project, the Maintenance Services or the CMA Documents. In addition, DB 
Contractor shall deliver to TxDOT the following financial statements for each Guarantor, at the 
times specified below: 

17.3.2.1. Within 60 Days after the end of each fiscal quarter, 
duplicate copies of the balance sheet and a consolidated statement of earnings of the 
Guarantor and its consolidated subsidiaries for such quarter and for the period from the 
beginning of the then current fiscal year to the end of such quarter, setting forth in comparative 
form the figures for the corresponding periods during the previous fiscal year, all in reasonable 
detail and certified as complete and correct, subject to changes resulting from year-end 
adjustments, by the chief financial officer of the Guarantor; 

17.3.2.2. Within 120 Days after the end of each fiscal year, duplicate 
copies of the financial statements (which shall include a balance sheet and a consolidated 
statement of financial condition of the Guarantor and its consolidated subsidiaries at the end of 
such year, and statements of earnings, changes in financial position of the Guarantor and its 
consolidated subsidiaries for such year, and all related notes to the financial statements, setting 
forth in each case in comparative form the figures for the previous fiscal year), all in reasonable 
detail and accompanied by an opinion thereon of an independent public accountant of 
recognized national standing selected by the Guarantor, which opinion shall state that such 
financial statements have been prepared in accordance with Generally Accepted Accounting 
Principles consistently applied, and that the examination of such accountants in connection with 
such financial statements has been made in accordance with generally accepted auditing 
standards, and accordingly, included such tests of the accounting records and such other 
auditing procedures as were considered necessary in the circumstances. If financial statements 
are prepared in accordance with principles other than U.S. GAAP, a letter from the certified 
public accountant of the applicable entity, discussing the areas of the financial statements that 
would be affected by a conversion to U.S. GAAP is required; and 

17.3.2.3. Upon request of TxDOT for particular fiscal quarters, 
copies of all other financial statements and information reported by the Guarantor to its 
shareholders generally and of all reports filed by the Guarantor with the U.S. Securities and 
Exchange Commission under Sections 13, 14 or 15(d) of the Exchange Act, to be provided to 
TxDOT as soon as practicable after furnishing such information to the Guarantor's shareholders 
or filing such reports with the U.S. Securities and Exchange Commission, as the case may be. 

17.3.3 DB Contractor shall cooperate and provide, and shall cause the 
Subcontractors to cooperate and provide, such information as determined necessary or desirable 
by TxDOT in connection with any Project financing. Without limiting the generality of the 
foregoing, DB Contractor shall provide such information deemed necessary or desirable by 
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TxDOT for inclusion in TxDOT’s securities disclosure documents and in order to comply with 
Securities and Exchange Commission Rule 15c2-12 regarding certain periodic information and 
notice of material events. DB Contractor shall provide customary representations and warranties 
to TxDOT and the capital markets as to the correctness, completeness and accuracy of any 
information furnished. 

17.3.4 DB Contractor shall cooperate and provide, and shall cause the 
Subcontractors to cooperate and provide, such information as is necessary or requested by 
TxDOT to assist or facilitate the submission by TxDOT of any documentation, reports or analysis 
required by the State, FHWA or any other Governmental Entity with jurisdiction over the Project. 

17.3.5 All reports and information delivered by DB Contractor under Sections 
17.3.3 and 17.3.4 shall also be delivered electronically, to the extent electronic files exist, and be 
suitable for posting on the web. 

17.4 Maintenance of, Access to and Audit of Records 

17.4.1 Except for EPDs (which shall be maintained as set forth in Section 
17.1), DB Contractor shall maintain at a location TxDOT approves in writing in its discretion, a 
complete set of all books and records prepared or received by DB Contractor in its management, 
scheduling, cost accounting and other activities related to the Maintenance Services and the 
Project, including copies of all original documents delivered to TxDOT, in accordance with the 
applicable provisions of the CMA Documents. DB Contractor shall grant to TxDOT such audit 
rights and shall allow TxDOT and its designated representatives such access to and the right to 
copy such books and records as TxDOT may request in connection with the issuance of Change 
Orders, the resolution of Claims and Disputes, and such other matters as TxDOT reasonably 
deems necessary for purposes of verifying compliance with the CMA Documents and applicable 
Law. 

17.4.2 Where the payment method for any Maintenance Services is on a 
time and materials basis, such examination and audit rights shall include all books, records, 
documents and other evidence and accounting principles and practices sufficient to reflect 
properly all direct and indirect costs of whatever nature claimed to have been incurred and 
anticipated to be incurred for the performance of such Maintenance Services. If an audit 
indicates DB Contractor has been overpaid under a previous payment, the excess payment plus 
interest thereon at the rate set forth in Section 19.12 will be credited against current payments. 

17.4.3 For cost and pricing data submitted in connection with pricing Change 
Orders, TxDOT and its representatives shall have the right to examine and copy all books, 
records, documents and other data of DB Contractor related to the negotiation of or performance 
of Maintenance Services under such Change Orders for the purpose of evaluating the accuracy, 
completeness and currency of the cost or pricing data submitted; provided, however, that the 
foregoing shall not apply to pricing based on adequate price competition, established catalog or 
market prices of commercial items sold in substantial quantities to the public or prices set by 
Law, in each case, as determined by TxDOT. Such right of examination shall extend to all 
documents deemed necessary by TxDOT and its representative to permit adequate evaluation of 
the cost or pricing data submitted, along with the computations and projections used therein. 

17.4.4 All Claims or Disputes filed against TxDOT shall be subject to audit at 
any time following the filing of the Claim or Dispute. The audit may be performed by employees 
of TxDOT or by an auditor under contract with TxDOT. No notice is required before commencing 
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any audit within 60 Days after termination of this Capital Maintenance Agreement. Thereafter, 
TxDOT shall provide 20 Days’ notice to DB Contractor, any Subcontractors or their respective 
agents before commencing an audit. DB Contractor, Subcontractors or their agents shall provide 
adequate facilities, acceptable to TxDOT, for the audit during normal business hours. DB 
Contractor, Subcontractors or their agents shall cooperate with the auditors. Failure of DB 
Contractor, Subcontractors or their agents to maintain and retain sufficient records to allow the 
auditors to verify all or a portion of the Claim or Dispute or to permit the auditor access to the 
books and records of DB Contractor, Subcontractors or their agents shall constitute a waiver of 
the Claim or Dispute and shall bar any recovery thereunder. 

17.4.5 At a minimum, DB Contractor shall make the following documents 
available to the auditors: 

1. Daily time sheets and supervisor's daily reports; 

2. Union agreements; 

3. Insurance, welfare, and benefits records; 

4. Payroll registers; 

5. Earnings records; 

6. Payroll tax forms; 

7. Material invoices and requisitions; 

8. Material cost distribution work sheets; 

9. Equipment records (list of company equipment, rates, etc.); 

10. Subcontractors' (including Suppliers’) invoices; 

11. Subcontractors' and agents' payment certificates; 

12. Canceled checks (payroll, Subcontractors and Suppliers); 

13. Job cost reports; 

14. Job payroll ledger; 

15. General ledger; 

16. Cash disbursements journal; 

17. All documents that relate to each and every Claim or Dispute, 
together with all documents that support the amount of damages 
as to each Claim or Dispute; and 

18. Work sheets used to prepare the Claim or Dispute establishing the 
cost components for items of the Claim or Dispute, including labor, 
benefits and insurance, materials, equipment, Subcontractors, all 
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documents that establish the time periods, individuals involved, 
the hours for the individuals, and the rates for the individuals. 

17.4.6 Full compliance by DB Contractor with the provisions of this Section 
17.4 is a contractual condition precedent to DB Contractor's right to seek relief under Section 16. 

17.4.7 DB Contractor represents and warrants the completeness and 
accuracy of all information it or its agents provide in connection with this Section 17.4, and shall 
cause all Subcontractors to warrant the completeness and accuracy of all information such 
Subcontractors or their agents provide in connection with this Section 17.4. 

17.4.8 TxDOT’s rights of audit include the right to observe the business 
operations of DB Contractor and its Subcontractors to confirm the accuracy of books and 
records. 

17.4.9 Nothing in the CMA Documents shall in any way limit the 
constitutional and statutory powers, duties and rights of elected State officials, including the 
independent rights of the State auditor, in carrying out his or her legal authority. DB Contractor 
understands and acknowledges that: (a) the State auditor may conduct an audit or investigation 
of any Person receiving funds from the State directly under this Capital Maintenance Agreement 
or indirectly through a Subcontract, (b) acceptance of funds directly under this Capital 
Maintenance Agreement or indirectly through a Subcontract acts as acceptance of the authority 
of the State auditor, under the direction of the legislative audit committee, to conduct an audit or 
investigation in connection with those funds, and (c) a Person that is the subject of an audit or 
investigation must provide the State auditor with access to any information the State Auditor 
considers relevant to the investigation or audit. 

17.5 Retention of Records 

Except for EPDs (which shall be maintained as set forth in Section 17.1), DB Contractor 
shall maintain all books and records prepared or received by DB Contractor in its management, 
scheduling, cost accounting and other activities relating to the Maintenance Services or the 
Project, including copies of all original documents delivered to TxDOT, until five years after 
termination of this Capital Maintenance Agreement. All books and records and the then-current 
electronic document control system shall be provided to TxDOT at the time of the expiration of 
the Maintenance Period or earlier termination of the CMA. DB Contractor shall notify TxDOT 
where such books and records are kept. Notwithstanding the foregoing, all books and records 
that relate to Claims or Disputes being processed or actions brought under the dispute 
resolution provisions hereof shall be retained and made available until such Claims or Disputes 
have been finally resolved. Books and records to be retained include all books, documents, 
electronic information and files and other evidence bearing on DB Contractor’s activities or costs 
under the CMA Documents. DB Contractor shall make these books and records available for 
audit and inspection to TxDOT, at DB Contractor’s offices in [Harris] County, Texas, at all 
reasonable times, without charge, and shall allow such Persons to make copies of such books 
and records, at no expense to DB Contractor. If approved by TxDOT, photographs, 
microphotographs or other authentic reproductions may be maintained instead of original books 
and records. 
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17.6 Public Information Act 

17.6.1 DB Contractor acknowledges and agrees that all records, documents, 
drawings, plans, specifications and other materials in TxDOT’s possession, including materials 
submitted by DB Contractor, are subject to the provisions of the Public Information Act. To the 
extent that this Capital Maintenance Agreement involves the exchange or creation of “public 
information” as such term is defined by the Public Information Act, that TxDOT collects, 
assembles, or maintains or has a right of access to, and is not otherwise excepted from 
disclosure under the Public Information Act, DB Contractor is required to make any such 
information available (in PDF format), which is accessible by the public at no additional charge to 
the State. If DB Contractor believes information or materials submitted to TxDOT constitute 
trade secrets, proprietary information or other information that is excepted from disclosure under 
the Public Information Act, DB Contractor shall be solely responsible for specifically and 
conspicuously designating that information by placing “CONFIDENTIAL” in the center header of 
each such page affected, as it determines to be appropriate. Any specific proprietary 
information, trade secrets or confidential commercial and financial information shall be clearly 
identified as such, and shall be accompanied by a concise statement of reasons supporting the 
claim. Nothing contained in this Section 17.6 shall modify or amend requirements and 
obligations imposed on TxDOT by the Public Information Act or other applicable Law, and the 
provisions of the Public Information Act or other Laws shall control in the event of a conflict 
between the procedures described above and the applicable Law. DB Contractor is advised to 
contact legal counsel concerning such Law and its application to DB Contractor. 

17.6.2 If TxDOT receives a request for public disclosure of materials marked 
“CONFIDENTIAL,” TxDOT will use reasonable efforts to notify DB Contractor of the request and 
give DB Contractor an opportunity to assert, in writing and at its sole expense, a claimed 
exception under the Public Information Act or other applicable Law within the time period 
specified in the notice issued by TxDOT and allowed under the Public Information Act. Under no 
circumstances, however, will TxDOT be responsible or liable to DB Contractor or any other 
Person for the disclosure of any such labeled materials, whether the disclosure is required by 
Law, or court order, or occurs through inadvertence, mistake or negligence on the part of TxDOT 
or its officers, employees, contractors or consultants. 

17.6.3 In the event of any proceeding or litigation concerning the disclosure 
of any material submitted by DB Contractor to TxDOT, TxDOT’s sole involvement will be as a 
stakeholder retaining the material until otherwise ordered by a court or such other authority 
having jurisdiction with respect thereto, and DB Contractor shall be fully responsible for 
otherwise prosecuting or defending any action concerning the materials at its sole cost and risk; 
provided, however, that TxDOT reserves the right, in its discretion, to intervene or participate in 
the litigation in such manner as it deems necessary or desirable. Except in the case of TxDOT’s 
voluntary intervention or participation in litigation, DB Contractor shall pay and reimburse TxDOT 
within 30 Days after receipt of written demand and reasonable supporting documentation for all 
costs and fees, including attorneys’ fees and costs, TxDOT incurs in connection with any 
litigation, proceeding or request for disclosure. 

17.7 Ownership and Use of Documents 

All data, sketches, charts, calculations, plans, specifications, electronic files, 
correspondence and other documents created or collected under the terms of the CMA 
Documents shall be considered “works made for hire,” as defined under the U.S. Copyright Act, 
17 U.S.C. §101, et seq., as amended, for which TxDOT owns the copyright. Design Documents 
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shall become TxDOT’s property upon preparation; Construction Documents shall become 
TxDOT’s property upon delivery to TxDOT; and other documents prepared or obtained by DB 
Contractor in connection with the performance of its obligations under the CMA Documents, 
including studies, manuals, as-built drawings, technical and other reports and the like, shall 
become the property of TxDOT upon DB Contractor’s preparation or receipt thereof. Copies of 
all Design Documents and Construction Documents shall be furnished to TxDOT upon 
preparation or receipt thereof by DB Contractor. DB Contractor shall maintain all other 
documents described in this Section 17.7 in accordance with the requirements of Section 17.4 
and shall deliver copies to TxDOT as required by the CMA Documents or upon request if not 
otherwise required to be delivered, with an indexed set delivered to TxDOT as a condition to 
Final Payment. 
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SECTION 18. NONCOMPLIANCE EVENTS AND NONCOMPLIANCE POINTS 

18.1 Noncompliance Points System 

18.1.1 Certain of DB Contractor’s failures to perform and breaches of its 
contractual obligations under the CMA Documents during the Maintenance Period in relation to 
the Maintenance Services constitute Noncompliance Events (NCEs) that may result in the 
assessment of Noncompliance Points. A table is provided in Exhibit 8 to this Capital 
Maintenance Agreement that identifies the Noncompliance Events, the points assessed per 
event and an “NCE Cure Period” (if any) available to DB Contractor for each Noncompliance 
Event. Noncompliance Points are a system to measure DB Contractor performance and trigger 
the remedies set forth or referenced in this Section 18. 

18.1.2 The persistent accumulation of Noncompliance Points may also result 
in a Persistent DB Contractor Maintenance Default calculated in accordance with Section 18.5. 

18.1.3 The inclusion in Exhibit 8 to this Capital Maintenance Agreement of a 
failure to perform bears no implication as to whether the breach or failure to perform constitutes a 
material breach. 

18.1.4 For purposes of this Section 189, “NCE Cure Period” shall be the 
period identified in the context of Noncompliance Events, as indicated in the tables in Exhibit 8 to 
this Capital Maintenance Agreement. 

18.2 Assessment Notification and Cure Process 

18.2.1 Electronic Database and Notification Initiated by DB Contractor 

18.2.1.1. TxDOT will provide an electronic database, which the DB 
Contractor shall utilize for the application and performance of the Noncompliance Points system 
under this Section 18 and the CMA Documents. For each Noncompliance Event specified in 
Exhibit 8 to this Capital Maintenance Agreement, DB Contractor shall enter each 
Noncompliance Event into the electronic database in real time upon discovery but no later than 
12:00 noon the next business day if the occurrence takes place after normal business hours. 
The format and design of the electronic database provides the DB Contractor and TxDOT the 
ability to make full or partial entries and edits to any existing entry. At a minimum, each and 
every electronic database entry by DB Contractor shall: 

(a) Include a description of each Noncompliance Event in reasonable 
detail, including the number of Noncompliance Points assigned thereto as set forth in Exhibit 8 
to this Capital Maintenance Agreement; 

(b) Identify the party entering the Noncompliance Event; 

(c) Identify the Reference number and Main and Sub Headings 
assigned to the Noncompliance Event in Exhibit 8 to the Capital Maintenance Agreement; 

(d) Identify the Project location (if applicable); 

(e) Identify the date and exact time of occurrence; 
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(f) Identify the applicable response date and time, if any; 

(g) Indicate the applicable NCE Cure Period, if any as set forth in 
Exhibit 8; 

(h) Indicate status; whether the item is open, cured (by DB 
Contractor), rejected by TxDOT, or disputed by DB Contractor; 

(i) Indicate date and exact time of cure (if any); and 

(j) Provide either as an attachment or as a cite, documentation 
otherwise submitted to TxDOT of the cure (if any); and 

(k) Provide such other information as may be required by the 
electronic database. 

18.2.1.2. In cases of dispute of entries, TxDOT may edit or enter 
comments to DB Contractor entries at any time. If the DB Contractor disagrees with TxDOT 
entries, the changes or entries inserted by TxDOT must remain in place, subject to the 
provisions regarding Dispute resolution in Section 18.7. 

18.2.1.3. TxDOT may provide to the DB Contractor a “Notice of 
Determination” via the electronic database or in writing. A Notice of Determination may: (i) 
make a determination of occurrence of a Noncompliance Event; (ii) make a determination of 
whether a Noncompliance Event was cured during the applicable NCE Cure Period (if any); (iii) 
reject or dispute an entry in the electronic database by DB Contractor; or (iv) make a 
determination of the number Noncompliance Points to be assessed. 

18.2.1.4. TxDOT reserves the right at any time to: modify the format 
and design of the electronic database, require the DB Contractor to adopt a different system, or 
require the DB Contractor to provide the notifications and responses required by this Section 18 
in writing rather than by entry to the electronic database. 

18.2.1.5. Each Monthly Maintenance Services Report required to be 
submitted to TxDOT pursuant to Section 6 of Exhibit 2 to the Capital Maintenance Agreement 
shall include a report of all Noncompliance Events occurring during the preceding month and on 
the Project to date (Noncompliance Events Report). The Monthly Maintenance Services Report 
shall include all the same information required in the electronic database, shall identify whether 
each Noncompliance Event was initiated by the DB Contractor or TxDOT; and shall identify 
each Noncompliance Event for which a cure is available, whether the cure has occurred and, if 
any Noncompliance Event is in dispute, the anticipated date of its resolution. 

18.2.2 Notification Initiated by TxDOT 

If TxDOT believes there has occurred any Noncompliance Event specified in Exhibit 8 to 
this Capital Maintenance Agreement, as it may be revised from time to time, TxDOT may deliver 
to DB Contractor a Notice of Determination setting forth the Noncompliance Event, the 
applicable NCE Cure Period (if any), TxDOT’s determination whether the Noncompliance Event 
was cured during the applicable NCE Cure Period (if any), and the Noncompliance Points to be 
assessed with respect thereto. TxDOT may deliver the Notice of Determination via the 
electronic database or in writing, and delivery shall be deemed given upon proper entry of the 
information into the electronic database or receipt by DB Contractor of the written notice, 

Texas Department of Transportation RFP Addendum #5 
SH 249 Extension Project 120 Capital Maintenance Agreement 
March 8, 2017 



       
       

   

 
 

        
       

         
   

   

     
            

            
       

        
         

        
        

         
         

    

    

       
          

         
        

         
          

        
       

      
       

         
         

            
          

     

  
         

         
        

         
           

     

   

     
         

whichever is sooner. DB Contractor acknowledges that it is responsible for the notification to 
TxDOT of all Noncompliance Events and that a notification of a Noncompliance Event initiated 
by TxDOT rather than by DB Contractor constitutes a Noncompliance Event as further 
described in Section 18.3 (e). 

18.2.3 NCE Cure Periods 

18.2.3.1. DB Contractor shall cure each Noncompliance Event by 
the end of the NCE Cure Period (if any) for each such Noncompliance Event set forth in Exhibit 
8 to this Capital Maintenance Agreement. The start of the NCE Cure Period shall be determined 
according to the “Assessment Category” shown in Exhibit 8. 

18.2.3.2. Each of the NCE Cure Periods set forth in Exhibit 8 to this 
Capital Maintenance Agreement shall be the only cure period for DB Contractor applicable to 
the Noncompliance Events; and if such NCE Cure Period set forth in Exhibit 8 to this Capital 
Maintenance Agreement differs from any NCE Cure Period set forth in Section 12.2.1 that might 
otherwise apply to the Noncompliance Event, such NCE Cure Period set forth in Exhibit 8 to this 
Capital Maintenance Agreement shall control for purposes of the assessment of Noncompliance 
Points under this Section 18. 

18.2.4 Notification of Cure 

18.2.4.1. When DB Contractor determines that it has completed cure 
of any Noncompliance Event, DB Contractor shall enter in the electronic database, a record that 
it has completed cure, a brief description of the cure, and any modifications to the Maintenance 
Management Plan to protect against future similar Noncompliance Events. 

18.2.4.2. Thereafter, TxDOT shall have the right, but not the 
obligation, to inspect to verify completion of the cure. If satisfied that the Noncompliance Event 
is fully cured, TxDOT shall deliver to DB Contractor a Notice of Determination with its 
acceptance or rejection of the cure either by entry into the electronic database or in a separate 
writing within a reasonable time after DB Contractor’s notice of cure. If TxDOT has not provided 
notice of acceptance or rejection of cure within seven days after TxDOT’s receipt of DB 
Contractor’s notice of cure, DB Contractor shall enter into the electronic database that the item 
is pending TxDOT action. If TxDOT has not provided such notice of acceptance or rejection 
within a further seven days, DB Contractor shall not be assessed any further Noncompliance 
Points for the Noncompliance Event, but the cure shall not be deemed accepted or rejected until 
TxDOT provides notice of acceptance or rejection. 

18.2.4.3. Subject to the time restrictions in this Section 18.2, TxDOT 
may reject DB Contractor’s notice of cure if TxDOT determines that DB Contractor has not fully 
cured the Noncompliance Event or if TxDOT cannot determine if DB Contractor has fully cured 
the Noncompliance Event. Upon making this determination, TxDOT shall deliver a Notice of 
Determination to DB Contractor rejecting the cure either by entry into the electronic database or 
in a separate writing. Any Dispute regarding rejection of cure shall be resolved according to the 
dispute resolution procedures set forth in this Capital Maintenance Agreement. 

18.3 Assessment of Noncompliance Points 

If TxDOT is notified or otherwise becomes aware of a Noncompliance Event or if TxDOT 
serves Notice of Determination under Section 18.2.2, TxDOT may assess Noncompliance 
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Points in accordance with Exhibit 8 to this Capital Maintenance Agreement, subject to the 
following: 

(a) For each Noncompliance Event for which a NCE Cure Period is identified 
in Exhibit 8 (Category A or B), that is not a late, incomplete or defective Submittal, 
provided that the Noncompliance Event is not cured, Noncompliance Points shall 
first be assessed at the end of the first NCE Cure Period. 

(b) For each Noncompliance Event for which a NCE Cure Period is identified 
in Exhibit 8 (Category A or B) that is a late, incomplete, or defective Submittal, 
Noncompliance Points shall be first be assessed at the date of expiration of the 
time period or milestone event required by the Contract Documents for the 
Submittal. 

(c) For each Noncompliance Event for which there is no NCE Cure Period 
identified in Exhibit 8 (Category C), Noncompliance Points shall be assessed on 
the date on which the breach or failure occurred. Each subsequent instance of a 
breach or failure assessed against the same line item in Exhibit 8 will be treated 
as a separate Noncompliance Event. 

(d) If a Noncompliance Event for which a NCE Cure Period is provided in 
Exhibit 8 (Category A or B) is not fully cured within the applicable NCE Cure 
Period then continuation of such Noncompliance Event beyond such NCE Cure 
Period shall be treated as a new and separate Noncompliance Event, without 
necessity for further notice, for the purpose of assessing Noncompliance Points. 
Additionally, without further notice, (i) a new cure period equal to the NCE Cure 
Period set forth in Exhibit 8 shall apply upon expiration of the NCE Cure period, 
and (ii) if applicable, additional Noncompliance Charges shall be assessed 
against DB Contractor in accordance with Section 12.4 and deducted from the 
applicable monthly payment for the Maintenance Services. 

(e) For the purpose of assessing Noncompliance Points, a failure by DB 
Contractor to report to TxDOT and to keep an accurate record of a 
Noncompliance Event as and when required under Section 18.2.1 constitutes a 
distinct failure to perform separate from and in addition to the subject 
Noncompliance Event itself. 

(f) TxDOT may, but is not obligated to, assess fewer than the maximum 
number of Noncompliance Points for any particular Noncompliance Event. 

18.4 Trigger Points for Persistent DB Contractor Maintenance Default 

18.4.1 A “Persistent DB Contractor Maintenance Default”, entitling TxDOT to 
require submittal of DB Contractor’s remedial plan under Section 12.3.11, shall exist on any date 
during the Maintenance Period when: (a) 100 or more Noncompliance Points have been 
assessed in any consecutive 365-day period; or (b) 250 or more Noncompliance Points, cured or 
uncured, have been assessed in any consecutive 1,095-day period. For the purpose of this 
determination all assessed Noncompliance Points shall be included, regardless of whether the 
breaches or failures giving rise to the Noncompliance Event were cured. 

18.4.2 The number of cured Noncompliance Points that would otherwise then 
be counted under Section 18.4.1 is subject to reduction in accordance with Section 12.3.11.3. 
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18.5 Special Provisions for Certain Noncompliance Events 

18.5.1 The provisions of this Section 18.5 apply to a Noncompliance Event 
that has an NCE Cure Period identified in Exhibit 8 to this Capital Maintenance Agreement and is 
directly attributable to a Force Majeure Event. 

18.5.2 If any such Noncompliance Event occurs, then: 

(a) The applicable NCE Cure Period for any such Noncompliance 
Event shall be extended if such Noncompliance Event is not reasonably capable of being cured 
within the applicable NCE Cure Period solely due to the occurrence of such Force Majeure 
Event. The extension shall be for a reasonable period of time under the circumstances, taking 
into account the scope of the efforts necessary to cure, the effect of the Force Majeure Event on 
DB Contractor’s ability to cure, availability of temporary remedial measures, and need for rapid 
action due to impact of the Noncompliance Event on safety or traffic movement; 

(b) Regardless of which Party initiates notice of such Noncompliance 
Event, no Noncompliance Points shall be assessed, counted toward a Persistent DB Contractor 
Maintenance Default for purposes of Section 18.4, nor result in Noncompliance Charges under 
Section 12.4 provided however that the Noncompliance Event is cured within the applicable 
NCE Cure Period, as it may be extended pursuant to Section18.5.2(a); and 

18.5.3 For the avoidance of doubt, it is understood that for any 
Noncompliance Event directly attributable to a Force Majeure Event where DB Contractor is 
unable to comply with a requirement of the CMA Documents due to an ongoing Force Majeure 
Event, then solely during the period that such Force Majeure Event prevents compliance with 
such requirement, no Noncompliance Points or Noncompliance Charges will be assessed for 
such Noncompliance Event and DB Contractor shall be excused from performance of the 
underlying requirement. 

18.6 Special Provisions for TxDOT Step-in 

18.6.1 If TxDOT exercises a step-in right under Section 12.3.10 with respect 
to any portion of the Project (the “affected Project portion”), then: 

(a) During the period that TxDOT is in control of the Maintenance 
Services for the affected Project portion (the “step-in or suspension period”), neither the 
condition of the affected Project portion nor the performance of or failure to perform 
Maintenance Services respecting the affected Project portion shall result in a new 
Noncompliance Event, assessment of new Noncompliance Points or new Noncompliance 
Charges under Section12.4.1. 

(b) All NCE Cure Periods that are available for Noncompliance 
Events respecting the affected Project portion and that arose prior to and are pending as of the 
date the step-in or suspension period commences shall be deemed forfeited by DB Contractor; 
and Non Compliance Points are assessed at the time and date of the notice of step-in or 
suspension; 

(c) During the step-in or suspension period for Noncompliance Events 
respecting the affected Project portion Section 18.3.6 shall not be applied to Noncompliance 
Events that arose prior to the date such step-in or suspension period commences; and 
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(d) The step-in or suspension period for the affected Project portion 
shall be disregarded for purposes of determining a Persistent DB Contractor Maintenance 
Default under Section 18.6. For avoidance of doubt, this means that (i) such step-in or 
suspension period shall not be included in counting the consecutive time periods set forth in 
Section 18.5 and (ii) such consecutive time periods shall be treated as consecutive 
notwithstanding the intervening step-in or suspension period. 

18.6.2 Refer to Section 12.3.10.2 for TxDOT’s right to damages and to offset 
the payments to DB Contractor under this Capital Maintenance Agreement if TxDOT incurs costs 
arising out of exercise of its step-in right under Section 12.3.10. 

18.7 Provisions Regarding Dispute Resolution 

18.7.1 DB Contractor may object to the assessment of Noncompliance 
Points or the starting point for or duration of the NCE Cure Period respecting any Noncompliance 
Event by delivering to TxDOT notice of such objection not later than five days after TxDOT 
delivers its Notice of Determination. 

18.7.2 DB Contractor may object to TxDOT’s rejection of any certification of 
completion of a cure given pursuant to Section 18.2.4.3 by delivering to TxDOT notice of such 
objection not later than five days after TxDOT delivers its notice of rejection. 

18.7.3 If for any reason DB Contractor fails to deliver its notice of objection 
within the applicable time period, DB Contractor shall be conclusively deemed to have accepted 
the matters set forth in the applicable notice, and shall be forever barred from challenging them. 

18.7.4 If DB Contractor gives timely notice of objection and the Parties are 
unable to reach agreement on any matter in Dispute within ten days of such objection, either 
Party may refer the matter for resolution according to the dispute resolution procedures set forth 
in this Capital Maintenance Agreement. 

18.7.5 In the case of any Dispute as to the number of Noncompliance Points 
to assign for Noncompliance Events added to Exhibit 8 to this Capital Maintenance Agreement, 
the sole issue for decision shall be how many Noncompliance Points should be assigned in 
comparison with the number of Noncompliance Points set forth in Exhibit 8 to this Capital 
Maintenance Agreement for Noncompliance Events of equivalent severity. 

18.7.6 Pending the resolution of any Dispute arising under this Section 18.7, 
the provisions of this Section 18 shall take or remain effect as if the matter were not in Dispute. 
If the final decision regarding the Dispute is that (a) the Noncompliance Points should not have 
been assessed, (b) the number of Noncompliance Points must be adjusted, (c) the starting point 
or duration of the NCE Cure Period must be adjusted, or (d) a Noncompliance Event has been 
cured, then the number of Noncompliance Points assigned or assessed, the uncured 
Noncompliance Points balance and the related liabilities of DB Contractor shall be adjusted to 
reflect such decision. 
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SECTION 19. MISCELLANEOUS PROVISIONS 

19.1 Amendments 

The CMA Documents may be amended only by a written instrument duly executed by 
the Parties or their respective successors or assigns, except to the extent expressly provided 
otherwise in this Capital Maintenance Agreement. Any amendment must be accompanied by 
either (i) a certification by DB Contractor that there has been no change to the disclosure of 
Interested Parties (as that term is defined in § 2252.908 of the Texas Government Code and in 
431 T.A.C. § 46.43) that was made by DB Contractor in the most recent Form 1295 to TxDOT 
by DB Contractor or (ii) if there has been a change to the disclosure of Interested Parties or the 
value of amendment is $1,000,000 or greater, a current Form 1295, completed by DB 
Contractor, as required by Section 10.4.7. 

19.2 Waiver 

19.2.1 No waiver of any term, covenant or condition of the CMA Documents 
shall be valid unless in writing and signed by the obligee Party. 

19.2.2 The exercise by a Party of any right or remedy provided under the 
CMA Documents shall not waive or preclude any other or further exercise thereof or the exercise 
of any other right or remedy. No waiver by any Party of any right or remedy under the CMA 
Documents shall be deemed to be a waiver of any other or subsequent right or remedy under the 
CMA Documents. The consent by one Party to any act by the other Party requiring such consent 
shall not be deemed to render unnecessary the obtaining of consent to any subsequent act for 
which consent is required, regardless of whether similar to the act for which consent is given. 

19.2.3 Except as provided otherwise in the CMA Documents, no act, delay or 
omission done, suffered or permitted by one Party or its agents shall be deemed to waive, 
exhaust or impair any right, remedy or power of such Party hereunder, or to relieve the other 
Party from the full performance of its obligations under the CMA Documents. 

19.2.4 Either Party’s waiver of any breach or failure to enforce any of the 
terms, covenants, conditions or other provisions of the CMA Documents at any time shall not in 
any way limit or waive that Party’s right thereafter to enforce or compel strict compliance with 
every term, covenant, condition or other provision, any course of dealing or custom of the trade 
notwithstanding. Furthermore, if the Parties make and implement any interpretation of the CMA 
Documents without documenting such interpretation by an instrument in writing signed by both 
Parties, such interpretation and implementation thereof will not be binding in the event of any 
future Claims or Disputes. 

19.3 Independent Contractor 

19.3.1 DB Contractor is an independent contractor, and nothing contained in 
the CMA Documents shall be construed as constituting any relationship with TxDOT other than 
that of independent contractor. 

19.3.2 Nothing in the CMA Documents is intended or shall be construed to 
create any partnership, joint venture or similar relationship between TxDOT and DB Contractor; 
and in no event shall either Party take a position in any tax return or other writing of any kind that 
a partnership, joint venture or similar relationship exists. While the term “public-private 
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partnership” may be used on occasion to refer to contractual relationships of the type hereby 
created, the Parties do not thereby express any intention to form or hold themselves out as a de 
jure or de facto partnership, joint venture or similar relationship, to share net profits or net losses, 
or to give TxDOT control or joint control over DB Contractor’s financial decisions or discretionary 
actions concerning the Project and the Maintenance Services. 

19.3.3 In no event shall the relationship between TxDOT and DB Contractor 
be construed as creating any relationship whatsoever between TxDOT and DB Contractor’s 
employees. Neither DB Contractor nor any of its employees is or shall be deemed to be an 
employee of TxDOT. Except as otherwise specified in the CMA Documents, DB Contractor has 
sole authority and responsibility to employ, discharge and otherwise control its employees and 
has complete and sole responsibility as a principal for its agents, for all Subcontractors and for all 
other Persons that DB Contractor or any Subcontractor hires to perform or assist in performing 
the Maintenance Services. 

19.4 Successors and Assigns 

19.4.1 The CMA Documents shall be binding upon and inure to the benefit of 
TxDOT and DB Contractor and each of their permitted successors, assigns and legal 
representatives. 

19.4.2 TxDOT may transfer and assign all or any portion of its rights, title and 
interests in and to the CMA Documents, including rights with respect to the P&P Bond(s), 
Guarantees, letters of credit (including the P&P Letter of Credit) and any other security for 
payment or performance: 

(a) without DB Contractor’s consent, to any public agency or public entity as 
permitted by Law; 

(b) without DB Contractor’s consent, to any other Person that succeeds to the 
governmental powers and authority of TxDOT; and 

(c) to any other Person with the prior written approval of DB Contractor. 

19.4.3 In the event of TxDOT’s assignment of all of its rights, title and 
interests in the CMA Documents as permitted hereunder, DB Contractor shall have no further 
recourse to TxDOT under the CMA Documents or otherwise except as specifically provided by 
other contractual agreement or by statute. 

19.4.4 DB Contractor may not, without the prior written consent of TxDOT in 
its discretion, voluntarily or involuntarily assign, convey, transfer, pledge, mortgage or otherwise 
encumber its rights or interests under the CMA Documents. No partner, joint venturer, member 
or shareholder of DB Contractor may assign, convey, transfer, pledge, mortgage or otherwise 
encumber its ownership interest in DB Contractor without the prior written consent of TxDOT, in 
TxDOT's discretion. 

19.5 Designation of Representatives; Cooperation with Representatives 

19.5.1 TxDOT and DB Contractor shall each designate an individual or 
individuals who shall be authorized to make decisions and bind the Parties on matters relating to 
the CMA Documents (“Authorized Representative”). Exhibit 13 hereto provides the initial 
Authorized Representative designations. Such designations may be changed by a subsequent 
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writing delivered to the other Party in accordance with Section 19.10. The Parties may also 
designate technical representatives who shall be authorized to investigate and report on matters 
relating to the Maintenance Services and negotiate on behalf of each of the Parties, but who do 
not have authority to bind TxDOT or DB Contractor. 

19.5.2 DB Contractor shall cooperate with TxDOT and all representatives of 
TxDOT designated as described above. 

19.6 Survival 

DB Contractor’s representations and warranties, the dispute resolution provisions 
contained in Section 16, the indemnifications and releases contained in Section 15, the express 
rights and obligations of the Parties following termination of this Capital Maintenance Agreement 
under Sections 1, 3.3, 3.7, 7.2.1.2, 7.4.3, 8.4.1, 9, 10.9.4, 12, 14, 17.4.4 and 17.5 and all other 
provisions that by their inherent character should survive termination of this Capital 
Maintenance Agreement and/or Final Payment, shall survive the termination of this Capital 
Maintenance Agreement and Final Payment. 

19.7 Limitation on Third Party Beneficiaries 

It is not intended by any of the provisions of the CMA Documents to create any third 
party beneficiary hereunder or to authorize anyone not a Party hereto to maintain a suit for 
personal injury or property damage pursuant to the terms or provisions hereof, except to the 
extent that specific provisions (such as the warranty and indemnity provisions) identify third 
parties and state that they are entitled to benefits hereunder. Except as otherwise provided in 
this Section 19.7, the duties, obligations and responsibilities of the Parties to the CMA 
Documents with respect to third parties shall remain as imposed by Law. The CMA Documents 
shall not be construed to create a contractual relationship of any kind between TxDOT and a 
Subcontractor or any Person other than DB Contractor. 

19.8 Tort Liability; Personal Liability of TxDOT Employees 

19.8.1 TxDOT's Authorized Representatives are acting solely as agents and 
representatives of TxDOT when carrying out the provisions of or exercising the power or 
authority granted to them under the CMA Documents. They shall not be, or deemed to be, liable 
to any DB Contractor-Related Entity either personally or as employees of TxDOT for actions in 
their ordinary course of employment. 

19.8.2 No agent, consultant, officer or authorized employee of TxDOT nor 
any member of the Texas Transportation Commission, shall be, or deemed to be, personally 
responsible to any DB Contractor-Related Entity for any liability arising under the CMA 
Documents. 

19.8.3 The Parties agree to provide to each other’s Authorized 
Representatives written notice of any claim which such Party may receive from any third party 
relating in any way to the matters addressed in the CMA Documents, and shall otherwise provide 
notice in such form and within such period as is required by Law. 

19.8.4 In no event shall TxDOT be, or deemed to be, liable to any Person for 
injury, damage, or death sustained by reason of a Defect or want of repair on or within the Site 
during the period DB Contractor has operation and control of the Site, nor shall TxDOT be liable 
for any injury, damage or death caused by the actions, omissions, negligence, intentional 
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misconduct, or breach of applicable Law or contract by any DB Contractor-Related Entity. DB 
Contractor expressly acknowledges and agrees that TxDOT’s rights in this Capital Maintenance 
Agreement to take any action with respect to the Project, including the right to review, comment 
on, disapprove and/or accept designs, plans, specifications, work plans, construction, 
installation, traffic management details, safety plan and the like, are discretionary in nature and 
exist solely for the benefit and protection of TxDOT and do not create or impose upon TxDOT 
any standard or duty of care toward DB Contractor or any other Person, all of which are hereby 
expressly disclaimed. 

19.9 Governing Law 

The CMA Documents shall be governed by and construed in accordance with the Laws 
of the State of Texas. 

19.10 Notices and Communications 

19.10.1 Notices under the CMA Documents shall be in writing and: (a) 
delivered personally, (b) sent by certified mail, return receipt requested, (c) sent by a recognized 
overnight mail or courier service, with delivery receipt requested, or (d) sent by facsimile or email 
communication followed by a hard copy and with receipt confirmed by telephone, to the 
addresses set forth in Sections 19.10.2 and 19.10.3, as applicable (or to such other address as 
may from time to time be specified in writing by such Person). 

19.10.2 All notices, correspondence and other communications to DB 
Contractor shall be delivered to the following address or as otherwise directed by DB 
Contractor’s Authorized Representative: 

[________] 
[___________] 
Telephone: [________] 
Facsimile: [________] 
Email: [________] 

In addition, copies of all notices to proceed and suspension, termination 
and default notices shall be delivered to the following Persons: 

[________] 
[________] 
Telephone: [________] 
Facsimile: [________] 
Email: [________] 

and 
[________] 
[________] 
Telephone: [________] 
Facsimile: [________] 
Email: [________] 
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19.10.3 All notices, correspondence and other communications to TxDOT 
shall be marked as regarding the SH 249 Extension Project and shall be delivered to the 
following address or as otherwise directed by TxDOT's Authorized Representative: 

Texas Department of Transportation 
Director, Houston District Strategic Projects 
7600 Washington Ave. 
Houston, TX 77007 
Attn: Varuna Singh, P.E. 
Telephone: (713) 866-7040 
Email: Varuna.Singh@txdot.gov 

With copies to: 

Texas Department of Transportation 
Director, Project Finance, Debt and Strategic Contracts Division 
125 East 11th Street 
Austin, TX 78701 
Attn: Benjamin Asher 
Telephone: (512) 463-8611 
Email: Benjamin.Asher@txdot.gov 

and 

Texas Department of Transportation 
Houston District Engineer 
7600 Washington Avenue 
Houston, TX 77007 
Attn: Quincy Allen, P.E. 
Telephone: (713) 802-5002 
Email: Quincy.Allen@txdot.gov 

and 

Texas Department of Transportation 
Bryan District Engineer 
2591 North Earl Rudder Freeway 
Bryan, TX 77803 
Attn: Lance Simmons, P.E. 
Telephone: (979) 778-9866 
Email: Lance.Simmons@txdot.gov 

and 

Texas Department of Transportation 
Strategic Projects Office - Houston 
7600 Washington Avenue 
Houston, TX 77007 
Attn: Eric Bennett, P.E. 
Telephone: (713) 866-7038 
Email: Eric.Bennett@txdot.gov 
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In addition, copies of all notices regarding Disputes, termination and default 
notices shall be delivered to the following persons: 

Texas Department of Transportation 
General Counsel Division 
125 East 11th Street 
Austin, Texas 78701 
Attn: General Counsel Division 
Telephone: (512) 463-8630 
Email: jack.ingram@txdot.gov 

All communications to TxDOT shall be clearly marked with the contract number 
to identify this Capital Maintenance Agreement and the Project name and location. 

19.10.4 Notices shall be deemed received when actually received in the office 
of the addressee (or by the addressee if personally delivered) or when delivery is refused, as 
shown on the receipt of the U. S. Postal Service, private carrier or other Person making the 
delivery. Notwithstanding the foregoing, notices sent by telefacsimile after 4:00 p.m. Central 
Standard or Daylight Time (as applicable) and all other notices received after 5:00 p.m. shall be 
deemed received on the first Business Day following delivery (that is, in order for a fax to be 
deemed received on the same day, at least the first page of the fax must have been received 
before 4:00 p.m.). Any technical or other communications pertaining to the Maintenance 
Services shall be conducted by DB Contractor’s Authorized Representative and technical 
representatives designated by TxDOT. 

19.11 Taxes 

19.11.1 DB Contractor shall pay, prior to delinquency, all applicable taxes. DB 
Contractor shall have no right to an adjustment to the Maintenance Price or any other Claim, 
except as provided in Section 19.11.2, due to its misinterpretation of Laws respecting taxes or 
incorrect assumptions regarding applicability of taxes. 

19.11.2 With respect to Expendable Materials any DB Contractor-Related 
Entity purchases, DB Contractor shall submit or cause the DB Contractor-Related Entity to 
submit a “Texas Sales and Use Tax Exemption Certification” to the seller of the Expendable 
Materials. In the event DB Contractor is thereafter required by the State Comptroller to pay sales 
tax on Expendable Materials, TxDOT shall reimburse DB Contractor for such sales tax. 
Reimbursement shall be due within 60 Days after TxDOT receives from DB Contractor written 
evidence of the State Comptroller’s claim for sales tax, the amount of the sales tax paid, the date 
paid and the items purchased. DB Contractor agrees to cooperate with TxDOT in connection 
with the filing and prosecution of any request for refund of any sales tax paid with respect to 
Expendable Materials. If materials purchased for the Maintenance Services are not wholly used 
or expended on the Project, such that they do not qualify as Expendable Materials, DB 
Contractor will be responsible to pay applicable sales taxes. 

19.12 Interest on Amounts Due and Owing 

Except as expressly provided otherwise in Section 16.9 or in the case of TxDOT’s 
Recoverable Costs, all amounts to which a Party is entitled to assess, collect, demand or 
recover under this Capital Maintenance Agreement shall earn interest from the date on which 
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such amount is due and owing at the lesser of: (i) 12% per annum or (ii) the maximum rate 
allowable under applicable Law. 

19.13 Further Assurances 

DB Contractor shall promptly execute and deliver to TxDOT all such instruments and 
other documents and assurances as are reasonably requested by TxDOT to further evidence 
the obligations of DB Contractor hereunder, including assurances regarding the validity of: (a) 
the assignments of Subcontracts contained herein and (b) any instruments securing 
performance hereof. 

19.14 Severability 

If any clause, provision, section or part of the CMA Documents is ruled invalid under 
Section 16 or otherwise by a court having proper jurisdiction, then the Parties shall: (a) 
promptly meet and negotiate a substitute for such clause, provision, section or part, which shall, 
to the greatest extent legally permissible, effect the original intent of the Parties, including an 
equitable adjustment to the Maintenance Price to account for any change in the Maintenance 
Services resulting from such invalidated portion; and (b) if necessary or desirable, apply to the 
court or other decision maker (as applicable) which declared such invalidity for an interpretation 
of the invalidated portion to guide the negotiations. The invalidity or unenforceability of any 
such clause, provision, section or part shall not affect the validity or enforceability of the balance 
of the CMA Documents, which shall be construed and enforced as if the CMA Documents did 
not contain such invalid or unenforceable clause, provision, section or part. 

19.15 Headings 

The captions of the sections of this Capital Maintenance Agreement are for convenience 
only and shall not be deemed part of this Capital Maintenance Agreement or considered in 
construing this Capital Maintenance Agreement. 

19.16 Entire Agreement 

The CMA Documents together with those sections of the Design-Build Agreement, the 
RFP and those other documents and Laws, in whole or in part, expressly incorporated herein, or 
therein, by reference, collectively contain the entire understanding and agreement of the Parties 
with respect to the subject matter hereof and supersede all prior agreements, understandings, 
statements, representations and negotiations between the Parties with respect to its subject 
matter. 

19.17 Counterparts 

This instrument may be executed in two or more counterparts, each of which shall be 
deemed an original, but all of which together shall constitute one and the same instrument. 
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IN WITNESS WHEREOF, the Parties, intending to be legally bound, have executed this 
Capital Maintenance Agreement on the date first written above. 

DB 
CONTRACTOR: [__________________] 

By: ________________________________ 
Name: [__________________] 
Title: [__________________] 

TxDOT: Texas Department of Transportation 

By: ________________________________ 
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EXHIBIT 1 

ABBREVIATIONS AND DEFINITIONS 

Unless otherwise specified, wherever the following abbreviations or terms are used in the CMA 
Documents, they shall have the meanings set forth below: 

AASHTO American Association of State Highway and Transportation Officials 

AMRL AASHTO Materials Reference Laboratory 

ASTM American Society of Testing and Materials 

CADD Computer Aided Drafting and Design 

CERCLA Comprehensive Environmental Response Compensation and Liability Act 

CFR Code of Federal Regulations 

CMA Capital Maintenance Agreement 

CPI Consumer Price Index 

CPR Cardiopulmonary Resuscitation 

CRP Community Rehabilitation Programs 

DBA Design-Build Agreement 

DBE Disadvantaged Business Enterprise 

ECMP Environmental Compliance and Mitigation Plan 

ENR CCI Engineering News Record Construction Cost Index 

EPD Escrowed Proposal Documents 

ETCS Electronic Toll Collection System 

FHWA Federal Highway Administration 

GAAP Generally Accepted Accounting Principles 

HMMP Hazardous Materials Management Plan 

HUB Historically Underutilized Business 

ISO International Standards Organization 

ITP Instructions to Proposers 

ITS Intelligent Transportation System 

MMP Maintenance Management Plan 

MMS Maintenance Management System 

MP Maintenance Price 

MQMP Maintenance Quality Management Plan 

NBIS National Bridge Inspection Standards 

NTP Notice to Proceed 

OSHA Occupational Safety and Health Administration 

P2 Pollution Prevention 

PCO Potential Change Order 

PICP Public Information and Communications Plan 

PMIS Pavement Management Information System 

PSQAF Professional Services Quality Assurance Firm 
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PSQAM Professional Services Quality Assurance Manager 

PSQCM Professional Services Quality Control Manager 

RFP Request for Proposals 

RFQ Request for Qualifications 

ROW Right of Way 

SH State Highway 

SI Systems Integrator 

SICP Snow and Ice Control Plan 

SPCP Spill Prevention and Countermeasures Plan 

SWEP Severe Weather Evacuation Plan 

SW3P Storm Water Pollution Prevention Plan 

TIBH Texas Industries for the Blind and Handicapped 

TMP Traffic Management Plan 

TMUTCD Texas Manual on Uniform Traffic Control Devices 

TRM Texas Reference Marker 

TxDMV Texas Department of Motor Vehicles 

TxDOT Texas Department of Transportation 

USFWS United States Fish and Wildlife Service 

Adjacent Work means any project, work, improvement or development to be planned, 
designed or constructed which could or does impact the Project and/or is adjacent to the 
Project. Examples of Adjacent Work include proposed subdivisions, other roads constructed by 
Governmental Entities, site grading and drainage and other development improvement plans 
and Utility projects. 

Affiliate(s) means: 

(a) any shareholder, member, partner or joint venture member of DB Contractor, 

(b) any Person that directly or indirectly through one or more intermediaries controls, 
or is controlled by, or is under common control with, DB Contractor, or any of its 
respective shareholders, members, partners or joint venture members; and 

(c) any Person for which ten percent or more of the equity interest in such Person is 
held directly or indirectly, beneficially or of record by (i) DB Contractor, (ii) any of 
the shareholders, members, partners or joint venture members of DB Contractor; 
or (iii) any Affiliate of DB Contractor under clause (b) of this definition. 

For purposes of this definition the term “control” means the possession, directly or 
indirectly, of the power to cause the direction of the management of a Person, whether through 
voting securities, by contract, by family relationship or otherwise. “Affiliated” means having the 
status of an Affiliate. 

Annual Non-Discriminatory Change Deductible has the meaning set forth in Section 10.8.3.2 
of the Capital Maintenance Agreement. 
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Audit Inspection means a detailed inspection of the specified proportion of Performance 
Sections undertaken every 6 months by DB Contractor as part of the Maintenance Services in 
accordance with Section 1.4.2 of Exhibit 2 to the Capital Maintenance Agreement to establish a 
Maintained Element Asset Condition Score for each Maintained Element and Mean Asset 
Condition Score. 

Authorized Representative(s) has the meaning set forth in Section 19.5.1 of the Capital 
Maintenance Agreement. 

Base Index has the meaning set forth in Section 8.1.3.1(a) of the Capital Maintenance 
Agreement. 

Business Day(s) means day(s) on which TxDOT is officially open for business. 

Capital Maintenance Agreement or CMA means that certain Capital Maintenance Agreement 
executed by TxDOT and DB Contractor providing for DB Contractor to perform, at TxDOT’s sole 
option, certain Maintenance Services for the Project, to which this Exhibit 1 is attached, 
including any and all amendments thereto. 

Capital Maintenance Agreement Documents or CMA Documents has the meaning set forth 
in Section 1.2.1 of the Capital Maintenance Agreement. 

Category 1 Defect has the meaning set forth in Section 1.3.2.3 of Exhibit 2 to the Capital 
Maintenance Agreement. 

Category 2 Defect has the meaning set forth in Section 1.3.2.3 of Exhibit 2 to the Capital 
Maintenance Agreement. 

Change in Law means: 

(a) Enactment, adoption, modification, repeal or other change in any Law that occurs 
after the Proposal Due Date, including any change in the judicial or 
administrative interpretation of any Law; or 

(b) Adoption of any new Law, which in each case is materially inconsistent with Laws 
in effect on the Proposal Due Date. 

The term “Change in Law” excludes: 

(i) Any such change in or new Law which was passed or adopted but not yet 
effective as of the Proposal Due Date; and 

(ii) Any change in or new Law relating to DB Contractor’s general business 
operations, including licensing and registration fees, income taxes, gross receipts 
taxes, social security, Medicare, unemployment and other payroll-related taxes. 

Change Order(s) means a written order issued by TxDOT to DB Contractor delineating 
changes in the Maintenance Services within the general scope of the Capital Maintenance 
Agreement Documents or in the terms and conditions of the CMA Documents in accordance 
with Section 10 of the Capital Maintenance Agreement and establishing, if appropriate, an 
adjustment to the Maintenance Price or a time extension. 
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Claim(s) means: (a) a demand by DB Contractor, which is or potentially could be disputed by 
TxDOT, for a time extension under the CMA Documents or payment of money or damages from 
TxDOT to DB Contractor or (b) a demand by TxDOT, which is or potentially could be disputed 
by DB Contractor, for payment of money or damages from DB Contractor to TxDOT. 

Code means the Texas Transportation Code, including specifically Chapter 223. 

Comparable Limited Access Highways means highways that are substantially similar to the 
Project and associated facilities including frontage roads, as applicable. For purposes of this 
definition, determination of what highways are substantially similar to the Project shall be based 
on any one or more of similar age, design, engineering, construction, topographical features, 
operating systems and features, or other features or situations, and/or based on a geographical 
area in which highways have been or are susceptible to being affected by a common event 
(such as but not limited to flood or tornado). The presence or absence of tolling and tolling 
facilities shall not be a factor in determining whether a highway is substantially similar to the 
Project. 

Construction Documents means all shop drawings, working drawings, fabrication plans, 
material and hardware descriptions, specifications, construction quality control reports, 
construction quality assurance reports and samples necessary or desirable for construction of 
Maintenance Services under the terms of the CMA. 

Construction General Permit shall mean a permit under the Texas Pollutant Discharge 
Elimination System program for the management of storm water discharges from construction 
sites. 

Construction Quality Control Manager has the meaning set forth in Exhibit 1 to the Design-
Build Agreement. 

Contract Documents has the meaning set forth in Section 1.2 of the Design-Build Agreement. 

Cost and Schedule Proposal means DB Contractor’s proposal furnished to TxDOT pursuant 
to a Request for Change Proposal in accordance with Section 10.2.1 of the Capital Maintenance 
Agreement. 

CPI means “Consumer Price Index U.S. City Averages for all Urban Consumers, All Items” (not 
seasonally adjusted) as published by the U.S. Department of Labor, Bureau of Labor Statistics. 

Customer Groups has the meaning set forth in Exhibit 1 to the Design-Build Agreement. 

Day(s) or day(s) means calendar days unless otherwise expressly specified. 

DB Contractor or Design-Build Contractor means 
[_________________________________], together with its successors and assigns. 

DB Contractor Maintenance Default has the meaning set forth in Section 12.1 of the Capital 
Maintenance Agreement. 

DB Contractor Event of Default means Event of Default defined under the DBA. 
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DB Contractor Release(s) of Hazardous Materials means (a) Release(s) of Hazardous 
Material, or the exacerbation of any such release(s), attributable to the actions, omissions, 
negligence, intentional misconduct, or breach of applicable Law, contract or Governmental 
Approval by any DB Contractor-Related Entity; (b) Release(s) of Hazardous Materials caused to 
be present on, in or under the Site or elsewhere by any DB Contractor-Related Entity, 
regardless of whether those are the persons who actually caused the release and regardless of 
the cause; or (c) use, containment, storage, management, handling, transport and disposal of 
any Hazardous Materials by any DB Contractor-Related Entity in violation of the requirements of 
the CMA Documents or any applicable Law or Governmental Approval. 

DB Contractor-Related Entity(ies) means (a) DB Contractor, (b) DB Contractor’s 
shareholders, partners, joint venturers and/or members, (c) Subcontractors to the DB Contractor 
(including the Lead Maintenance Firm and Suppliers), (d) any other Persons performing any of 
the Maintenance Services, (e) any other Persons for whom DB Contractor may be legally or 
contractually responsible, and (f) the employees, agents, officers, directors, shareholders, 
representatives, consultants, successors, assigns and invitees of any of the foregoing. 

Defect means, in connection with the Maintenance Services, a deficiency in a Maintained 
Element, whether by design, construction, installation, repair, rehabilitation, reconstruction, 
operation, damage or wear, affecting the condition, use, functionality or operation of any 
Maintained Element, which would cause or have the potential to cause one or more of the 
following: 

(a) A hazard, nuisance or other risk to public or worker health or safety, including the 
health and safety of Users of the Project; 

(b) A structural deterioration of the affected Maintained Element or any other part of 
the Project affected by it; 

(c) Damage to the property or equipment of TxDOT or a third party; 

(d) Damage to the environment; or 

(e) Failure of the Maintained Element to meet the Target for a measurement record 
as set forth in the columns headed “Target” and “Measurement Record” in the 
Performance and Measurement Table. 

Defect Remedy Period means, for a particular Defect, the time period for rectifying such Defect 
as set forth in either (a) for a Category 1 Defect, the column headed “Category 1 Hazard 
Mitigation” or “Category 1 Permanent Remedy,” or (b) for a Category 2 Defect, the column 
headed “Category 2 Permanent Repair” in the Performance and Measurement Table. 

Defense and Indemnification Procedures has the meaning set forth in Section 15.9 of the 
Capital Maintenance Agreement. 

Design-Build Agreement (DBA) has the meaning set forth in Recital I of the Capital 
Maintenance Agreement. 
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Design Documents means all drawings (including plans, profiles, cross-sections, notes, 
elevations, sections, details and diagrams), specifications, reports, studies, calculations, 
electronic files, records and submittals necessary for, or related to, the performance of design 
services required under the Capital Maintenance Agreement in accordance with the CMA 
Documents, the Governmental Approvals and applicable Law. 

Deviation(s) means a no-cost change in the Maintenance Services or other requirements of the 
CMA Documents issued in writing by TxDOT’s Authorized Representative or his/her designee 
under Section 10.12 of the Capital Maintenance Agreement, including any no-cost change, 
deviation, modification, alteration or exception from Exhibit 2. 

Directive Letter means the letter issued by TxDOT to DB Contractor in the event of any desired 
change in the Maintenance Services, or in the event of any Claim or Dispute regarding the 
scope of Maintenance Services as described in Section 10.1.1.2 of the Capital Maintenance 
Agreement. 

Disadvantaged Business Enterprise or DBE shall have the meaning set forth in Exhibit 6 to 
the Design-Build Agreement. 

Discriminatory Change means (a) materially more onerous application to DB Contractor or the 
Project of alterations or changes (including additions) to the Maintenance Specifications, 
Technical Provisions or Safety Standards relating to the Maintenance Services than the 
application thereof to other Comparable Limited Access Highways, or (b) selective application of 
alterations or changes (including additions) to the Maintenance Specifications, Technical 
Provisions or Safety Standards relating to the Maintenance Services to DB Contractor or the 
Project and not to other Comparable Limited Access Highways. Notwithstanding the foregoing, 
such application in response to any negligence, willful misconduct, or breach of applicable Law, 
Governmental Approval or contract by DB Contractor or any DB Contractor-Related Entity shall 
not be Discriminatory Changes. 

Dispute means any Claim, dispute, disagreement or controversy between TxDOT and DB 
Contractor concerning their respective rights and obligations under the CMA Documents 
including concerning any alleged breach or failure to perform and remedies. 

Draw Request(s) means a Draw Request and Certificate in the form of Exhibit 11 to the Capital 
Maintenance Agreement. 

Effective Date means the date of the Capital Maintenance Agreement or such other date as 
shall be mutually agreed upon in writing by TxDOT and the DB Contractor. 

Electronic Toll Collection System (ETCS) means the roadside, all-electronic toll collection 
system for the Project and all associated infrastructure installed, provided or constructed by the 
Systems Integrator. 

Element means an individual component, system or subsystem of the Project or of a Utility 
Adjustment located within the Maintenance Limit. 

Emergency or Emergencies means, in connection with the Maintenance Services, any 
unforeseen event affecting the Project, whether directly or indirectly that occurs on or originates 
from the Project or Project ROW and: (a) causes or has the potential to cause disruption to the 
free flow of traffic on the Project or a threat to the safety of the public or workers; (b) is an 
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immediate or imminent threat to the long term integrity of any part of the infrastructure of the 
Project, to the environment or to Adjacent Work; or (c) is recognized by the Texas Department 
of Public Safety as an emergency. 

Engineer of Record shall mean the professional engineer accountable for direction, control and 
supervision to assure that the Work has been critically examined and evaluated for compliance 
with appropriate professional standards and the requirements of the CMA Documents. 

ENR Construction Cost Index (ENR CCI) means the 12-month “Construction Cost Index” 
published by Engineering News-Record, Two Penn Plaza, 9th Floor, New York, NY 10121. 

Environmental Approvals means all Governmental Approvals arising from or required by any 
Environmental Law in connection with the Project. 

Environmental Compliance and Mitigation Plan means the plan DB Contractor must prepare 
and implement in accordance with Section 4.4.4 of Exhibit 2. 

Environmental Laws means any Law applicable to the Project or the Maintenance Services 
regulating or imposing liability or standards of conduct that pertains to the environment, 
Hazardous Materials, contamination of any type whatsoever, or environmental health and safety 
matters, and any lawful requirements and standards that pertain to the environment, Hazardous 
Materials, contamination of any type whatsoever, or environmental health and safety matters, 
set forth in any Government Approvals, other permits, licenses, approvals, plans, rules, 
regulations or ordinances adopted, or other criteria and guidelines promulgated, pursuant to 
Laws applicable to the Project, DB Contractor or the Maintenance Services, as such have been 
or are amended, modified, or supplemented from time to time (including any present and future 
amendments thereto and reauthorizations thereof) including those relating to: 

(a) The manufacture, processing, use, distribution, existence, treatment, storage, 
disposal, generation, and transportation of Hazardous Materials; 

(b) Air, soil, surface and subsurface strata, stream sediments, surface water, and 
groundwater; 

(c) Releases of Hazardous Materials; 

(d) Protection of wildlife, Threatened or Endangered Species, sensitive species, 
wetlands, water courses and water bodies, historical, archeological, and 
paleontological resources, and natural resources; 

(e) The operation and closure of underground storage tanks; 

(f) Health and safety of employees and other persons; and 

(g) Notification, documentation, and record keeping requirements relating to the 
foregoing. 

Without limiting the above, the term “Environmental Laws” shall also include the following: 

(i) The National Environmental Policy Act (42 U.S.C. §§ 4321 et seq.), as amended; 
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(ii) The Comprehensive Environmental Response, Compensation, and Liability Act 
(42 U.S.C. §§ 9601 et seq.), as amended; 

(iii) The Solid Waste Disposal Act, as amended by the Resource Conservation and 
Recovery Act (42 U.S.C. §§ 6901 et seq.); 

(iv) The Emergency Planning and Community Right to Know Act of 1986 (42 U.S.C. 
§§ 11001 et seq.), as amended; 

(v) The Clean Air Act (42 U.S.C. §§ 7401 et seq.), as amended; 

(vi) The Federal Water Pollution Control Act, as amended by the Clean Water Act 
(33 U.S.C. §§ 1251 et seq.); 

(vii) The Resource Conservation and Recovery Act (42 U.S.C. §§ 6901, et seq.), as 
amended; 

(viii) The Toxic Substances Control Act (15 U.S.C. §§ 2601 et seq.), as amended; 

(ix) The Hazardous Materials Transportation Act (49 U.S.C. §§ 1801 et seq.), 
amended; 

as 

(x) The Oil Pollution Act (33 U.S.C. §§ 2701, et. seq.), as amended; 

(xi) The Federal Insecticide, Fungicide and Rodenticide Act (7 U.S.C. §§ 136 
seq.), as amended; 

et 

(xii) The Federal Safe Drinking Water Act (42 U.S.C. §§ 300 et seq.), as amended; 

(xiii) The Federal Radon and Indoor Air Quality Research Act (42 U.S.C. §§ 7401 et 
seq.), as amended; 

(xiv) The Occupational Safety and Health Act (29 U.S.C. §§ 651 et seq.); 

(xv) The Endangered Species Act (16 U.S.C. §§ 1531 et seq.), as amended; 

(xvi) The Fish and Wildlife Coordination Act (16 U.S.C. §§ 661 et seq.), as amended; 

(xvii) The National Historic Preservation Act (16 U.S.C. §§ 470 et seq.), as amended; 

(xviii) The Coastal Zone Management Act (33 U.S.C. §§ 1451 et seq.), as amended; 

(xix) The Texas Health and Safety Code, including Chapter 382 (the Clean Air Act), 
Chapter 383 (the Clean Air Financing Act), Chapter 361 (the Texas Solid Waste 
Disposal Act), Chapter 362 (the Solid Waste Resource Recovery Financing Act), 
Chapter 363 (the Municipal Solid Waste Act), Chapter 364 (the County Solid 
Waste Control Act), Chapter 370 (the Texas Toxic Chemical Release Reporting 
Act), Chapter 371 (the Texas Used Oil Collection, Management, and Recycling 
Act), Chapter 401 (the Texas Radioactive Materials and Other Sources of 
Radiation Act), Chapter 402 (the Texas Low-Level Radioactive Waste Disposal 
Authority Act), Chapter 502 (the Texas Hazard Communication Act), Chapter 505 
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(the Texas Manufacturing Project Community Right-To-Know-Act), Chapter 506 
(the Texas Public Employer Community Right-To-Know-Act), and Chapter 507 
(the Texas Non-manufacturing Facilities Community Right-To-Know-Act); 

(xx) The Texas Natural Resources Code, including Chapter 40 (the Texas Oil Spill 
Prevention and Response Act of 1991); 

(xxi) The Texas Water Code; 

(xxii) The Texas Parks and Wildlife Code; 

(xxiii) The Texas Agriculture Code, including Chapter 76 (Pesticide and Herbicide 
Regulation) and Chapter 125 (the Agricultural Hazard Communication Act); 

(xxiv) The Texas Asbestos Health Protection Act (Chapter 1954, Texas Occupations 
Code); and 

(xxv) The Texas Surface Coal Mining and Reclamation Act (Chapter 134, Texas 
Natural Resources Code). 

Error means an error, omission, inconsistency, inaccuracy, deficiency, flaw or other defect. 

Escrowed Proposal Documents (EPDs) has the meaning set forth in Section 17.1 of the 
Capital Maintenance Agreement. 

Event of Default has the meaning set forth in Section 12.3.1 of the Capital Maintenance 
Agreement. 

Exchange Act means 15 U.S.C. § 78a et seq., as amended. 

Executive Director means the Executive Director of TxDOT. 

Expendable Materials means: (a) tangible personal property that loses its distinct and 
separate identity when incorporated into real property (examples include framing lumber, bricks, 
steel, re-bar, concrete) and (b) consumable items, defined as nondurable tangible personal 
property that is used to improve real property and that, after being used once for its intended 
purpose, is completely used or destroyed so that it has no salvage value (examples include 
non-reusable concrete forms, non-reusable drop cloths, barricade tape, natural gas, and 
electricity). 

Final Payment means the last payment made under the Capital Maintenance Agreement. 

Fiscal Year means the consecutive 12-month period starting on July 1 and ending on June 30. 

Force Majeure Event means any of the events listed in clauses (a) through (e) below, subject 
to the exclusions listed in clauses (i) through (iv) below, that materially and adversely affects DB 
Contractor’s obligations, provided such events are beyond the control of the DB Contractor-
Related Entities and are not due to (1) an act, omission, negligence, recklessness, or willful 
misconduct of or (2) breach of contract or Law or violation of any Governmental Approval by any 
DB Contractor-Related Entity, and further that such events (or the effects of such events) could 
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not have been avoided by the exercise of caution, due diligence, or reasonable efforts by any 
DB Contractor-Related Entity: 

(a) Any epidemic in the Houston area; 
(b) Any Change in Law which (i) requires DB Contractor to obtain a new major State 

or federal environmental approval not previously required for the Project, 
(ii) results in an increase in DB Contractor’s costs directly attributable to the 
Change in Law of at least $500,000, or (iii) specifically targets the Project or DB 
Contractor; 

(c) Any spill of Hazardous Material by a third party that occurs after Maintenance 
NTP1 and is required to be reported to a Governmental Entity, and that renders 
use of the roadway or construction area unsafe absent assessment, 
containment, and/or remediation, and does not result from DB Contractor’s 
failure to exercise reasonable efforts to protect the Site from third parties; 

(d) Issuance of a temporary restraining order or other form of injunction by a court 
that prohibits prosecution of a material portion of the Maintenance Services, 
except to the extent arising out of, related to or caused by, the delay, act, 
omission, negligence, willful misconduct, recklessness or breach of contract or 
Law by any member of the DB Contractor-Related Entities; and 

(e) Total failure of a bridge (other than any bridge constructed by a DB Contractor-
Related Entity) such that it requires replacement, except to the extent arising out 
of, related to or caused by, the act, omission, negligence, willful misconduct, 
recklessness or breach of contract or Law by any DB Contractor-Related Entity. 

The term “Force Majeure Event” shall be limited to the matters listed above and specifically 
excludes from its definition the following matters which might otherwise be considered a force 
majeure event: 

(i) Any strike, labor dispute, work slowdown, work stoppage, secondary boycott, 
walkout or other similar occurrence; 

(ii) The suspension, termination, interruption or denial of or failure to obtain, or the 
nonrenewal or change in any Governmental Approval, except for any such matter 
falling within the scope of clause (d) or clause (f) above; 

(iii) Any delay or cost risk for which coverage is to be provided through insurance 
(including the amount of any insurance available to DB Contractor, any 
deductible or self-insured retention and amounts associated with such insurance, 
and the amount of any insurance coverage that is deemed to be self-insured by 
DB Contractor under Section 7.8.3 of the Capital Maintenance Agreement, all of 
which shall be the sole responsibility of DB Contractor) that would have been 
required under the Capital Maintenance Agreement or by Law; and 

(iv) Any matters not caused by TxDOT or beyond the control of TxDOT and not listed 
in clauses (a) through (e) above. 
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Form 1295 shall have the meaning set forth in Section 10.4.7 of the Capital Maintenance 
Agreement. 

Form 1295 Laws shall have the meaning set forth in Section 10.4.7 of the Capital Maintenance 
Agreement. 

General Inspection(s) means an inspection of Maintained Elements to identify Defects and 
assess asset condition as described in Section 1.4.1 of Exhibit 2. 

Generally Accepted Accounting Principles means such accepted accounting practice as, in 
the opinion of the accountant, conforms at the time to a body of generally accepted accounting 
principles. 

Good Industry Practice means the exercise of the degree of skill, diligence, prudence, and 
foresight that would reasonably and ordinarily be expected from time to time from a skilled and 
experienced designer, engineer, constructor or maintenance contractor seeking in good faith to 
comply with its contractual obligations, complying with all applicable Laws and engaged in the 
same type of undertaking under circumstances and conditions similar to those within the same 
geographic area as the Project. 

Governmental Approval means any permit, license, consent, concession, grant, franchise, 
authorization, valid waiver, valid exemption, variance or other approval, guidance, protocol, 
mitigation agreement or order, or memoranda of agreement/understanding, and any 
amendment or modification of any of them provided by Governmental Entities including State, 
local, or federal regulatory agencies, agents, or employees, or provided by TxDOT in its 
capacity as a regulatory agency for issuing state regulatory permits or approvals that authorize 
or pertain to the Maintenance Services or the Project, but excluding any such approvals given 
by or required from any Governmental Entity in its capacity as a Utility Owner. 

Governmental Entity(ies) means any federal, State or local government and any political 
subdivision or any governmental, quasi-governmental, judicial, public or statutory 
instrumentality, administrative agency, authority, body or entity other than TxDOT, in each case 
having jurisdiction over the party, the Project or, the Maintenance Services. 

Guaranteed Obligations has the meaning set forth in the Guaranty. 

Guarantor means each of the entities which provided a guarantee in the form of Exhibit 9 to the 
Capital Maintenance Agreement of some or all of the obligations of DB Contractor under the 
Capital Maintenance Agreement. 

Guaranty means each guarantee executed by a Guarantor guaranteeing some or all of the 
obligations of DB Contractor under the Capital Maintenance Agreement. 

Hazardous Materials means any element, chemical, compound, material or substance, 
whether solid, liquid or gaseous, which at any time is defined, listed, classified or otherwise 
regulated in any way under any Environmental Laws, or any other such substances or 
conditions (including mold and other mycotoxins or fungi) which may create any unsafe or 
hazardous condition or pose any threat to human health and safety. The term “Hazardous 
Materials” includes the following: 

(a) Hazardous wastes, hazardous material, hazardous substances, hazardous 
constituents, and toxic substances or related materials, whether solid, liquid, or 
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gas, including substances defined as or included in the definition of “hazardous 
substance”, “hazardous waste”, “hazardous material”, “extremely hazardous 
waste”, “acutely hazardous waste”, “radioactive waste”, “radioactive materials”, 
“bio-hazardous waste”, “pollutant”, “toxic pollutant”, “contaminant”, “restricted 
hazardous waste”, “infectious waste”, “toxic substance”, “toxic waste”, “toxic 
material”, or any other term or expression intended to define, list or classify 
substances by reason of properties harmful to health, safety or the indoor or 
outdoor environment (including harmful properties such as ignitability, corrosivity, 
reactivity, carcinogenicity, toxicity, reproductive toxicity, “TCLP toxicity” or “EP 
toxicity” or words of similar import under any applicable Environmental Laws); 

(b) Any petroleum, including crude oil and any fraction thereof, and including any 
refined petroleum product or any additive thereto or fraction thereof or other 
petroleum derived substance; and any waste oil or waste petroleum byproduct or 
fraction thereof or additive thereto; 

(c) Any drilling fluids, produced waters and other wastes associated with the 
exploration, development or production of crude oil, natural gas or geothermal 
resources; 

(d) Any flammable substances or explosives; 

(e) Any radioactive materials; 

(f) Any asbestos or asbestos-containing materials; 

(g) Any lead and lead-based paint; 

(h) Any radon or radon gas; 

(i) Any methane gas or similar gaseous materials; 

(j) Any urea formaldehyde foam insulation; 

(k) Electrical equipment which contains any oil or dielectric fluid containing regulated 
levels of polychlorinated biphenyls; 

(l) Pesticides; 

(m) Any other chemical, material or substance, exposure to which is prohibited, 
limited or regulated by any Governmental Entity or which may or could pose a 
hazard to the health and safety of the owners, operators, users or any Persons in 
the vicinity of the Project or to the indoor or outdoor environment; and 

(n) Soil, or surface water or ground water, contaminated with Hazardous Materials 
as defined above. 

Hazardous Materials Management means procedures, practices and activities to address and 
comply with Environmental Laws and Environmental Approvals with respect to Hazardous 
Materials encountered, impacted, caused by or occurring in connection with the Maintenance 
Services, as well as investigation and remediation of such Hazardous Materials. Hazardous 
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Materials Management may include sampling, stock-piling, storage, backfilling in place, asphalt 
batching, recycling, treatment, clean-up, remediation, transportation and/or off-site disposal of 
Hazardous Materials, or a combination of the foregoing, whichever is the most cost-effective 
approach authorized under applicable Law. 

Hazardous Materials Management Plan means the plan prepared by DB Contractor for 
Hazardous Materials Management both within and outside the Project ROW, as more 
particularly described in Section 4.4.1 of Exhibit 2 to the Capital Maintenance Agreement. 

Holiday(s) means the list of holidays where restricted hours are in effect for Lane Closure as 
described in Exhibit 15 to the Capital Maintenance Agreement. 

Incident means a localized disruption to the free flow of traffic on or safety of users of the 
Project that is beyond the control of the DB Contractor and does not result from the actions or 
omissions of the DB Contractor. 

Indemnified Party(ies) means TxDOT, the State, the Texas Transportation Commission, 
FHWA, and their respective successors, assigns, officeholders, officers, directors, agents, 
representatives, consultants and employees. 

Independent Quality Firm has the meaning set forth in Exhibit 1 to the Design-Build 
Agreement. 

Independent Quality Firm Manager has the meaning set forth in Exhibit 1 to the Design-Build 
Agreement. 

Initial Maintenance Term has the meaning set forth in Section 4.1 of the Capital Maintenance 
Agreement. 

Initial Maintenance Term Commencement Date has the meaning set forth in Section 4.1 of 
the Capital Maintenance Agreement. 

Instructions to Proposers (ITP) shall mean the Instructions to Proposers issued by TxDOT on 
September 28, 2016, as amended, as part of the RFP with respect to the Project, including all 
exhibits, forms and attachments thereto and any subsequent addenda. 

Interval of Recurrence means the period of time DB Contractor has to cure a particular 
Noncompliance Event after the NCE Cure Period expires as set forth in Table 8-1 of Exhibit 8 to 
the Capital Maintenance Agreement. 

Investigative Work Plan (IWP) means a plan prepared by DB Contractor addressing the 
methods, techniques, and analytical testing requirements to adequately characterize the extent 
of impacts by Hazardous Materials to an area of concern as described in Section 4.4.1 of 
Exhibit 2 to the Capital Maintenance Agreement. 

Job Training Plan means the document entitled, “Job Training Plan” attached as part of Exhibit 
5 to the Capital Maintenance Agreement. 

Key Personnel Change Fees means the fees assessed in accordance with Sections 5.4.7 and 
5.4.8 of the Capital Maintenance Agreement. 
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Key Subcontractor means any of the Subcontractors identified on Exhibit 22 of the Design-
Build Agreement. 

Lane Closure means full or partial closure of any travel lane or shoulder in any portion of the 
Project and for any duration, including main lanes, ramps, direct connectors, frontage roads and 
cross streets. 

Lane Rental Charges means those charges assessed by TxDOT against the DB Contractor for 
certain Lane Closures during the Maintenance Period as set forth in Section 12.5.1 and Exhibit 
15 of the Capital Maintenance Agreement. 

Law or Laws means (a) any statute, law, code, regulation, ordinance, rule or common law, (b) 
any binding judgment (other than regarding a Claim or Dispute), (c) any binding judicial or 
administrative order or decree (other than regarding a Claim or Dispute), (d) any written 
directive, guideline, policy requirement or other governmental restriction (including those 
resulting from the initiative or referendum process, but excluding those by TxDOT within the 
scope of its administration of the CMA Documents) or (e) any similar form of decision of or 
determination by, or any written interpretation or administration of any of the foregoing by, any 
Governmental Entity, in each case which is applicable to or has an impact on the Project or the 
Maintenance Services, whether taking effect before or after the Proposal Due Date, including 
Environmental Laws. “Law” or “Laws,” however, exclude Governmental Approvals. 

Lead Maintenance Firm means [______________] [Insert name], a [_____________] [Insert 
entity type]. 

LIBOR means the offered rate per annum (rounded up to the next highest one onethousandth 
of one percent (0.001%)) for deposits in U.S. dollars for a one-month period which appears on 
the Telerate Page 3750 at approximately 11:00 A.M., London time, on the date of determination, 
or if such date is not a date on which dealings in U.S. dollars are transacted in the London 
interbank market, then on the next succeeding day on which such dealings were transacted in 
such market. All interest based on LIBOR shall be calculated on the basis of a 360-day year for 
the actual days elapsed. 

Lien means any pledge, lien, security interest, mortgage, deed of trust or other charge or 
encumbrance of any kind, or any other type of preferential arrangement (including any 
agreement to give any of the foregoing, any conditional sale or other title retention agreement, 
any lease in the nature of a security instrument and the filing of or agreement to file any 
financing statement or similar notification under the Uniform Commercial Code or similar Law of 
any jurisdiction). 

Losses means any loss, damage, injury, liability, obligation, cost, response cost, expense 
(including attorneys’, accountants’ and expert witnesses’ fees and expenses (including those 
incurred in connection with the enforcement of any indemnity or other provision of the Capital 
Maintenance Agreement)), fee, charge, judgment, penalty, fine or Third Party Claims. Losses 
include injury to or death of persons, damage or loss of property, and harm or damage to 
natural resources. 

Lowest Volume Periods has the meaning set forth in Exhibit 15 to the Capital Maintenance 
Agreement. 
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Maintained Element(s) means all Elements of the Project within the Maintenance Limits except 
for Non–Maintained Elements. 

Maintained Element Asset Condition Score has the meaning set forth in Section 1.5.2 of 
Exhibit 2 to the Capital Maintenance Agreement. 

Maintained Element Category(ies) means any of the categories of Maintained Elements set 
forth in the “Maintained Element Category” column of the Performance and Measurement Table. 

Maintenance Limits means the limits for the Maintenance Services as shown on Attachment 3 
to Exhibit 2 to the Capital Maintenance Agreement, as such limits may be modified as described 
in Section 1.1.3 of Exhibit 2 to the Capital Maintenance Agreement. 

Maintenance Management Plan means the plan for the management of maintenance prior to 
Substantial Completion described in Section 19.6 of the Technical Provisions or the plan 
prepared by DB Contractor and approved by TxDOT as set forth in Section 5.5 of the Capital 
Maintenance Agreement as applicable. 

Maintenance Management System has the meaning set forth in Section 1.6 of Exhibit 2 to the 
Capital Maintenance Agreement. 

Maintenance Manager means the DB Contractor’s manager who is responsible for overseeing 
and performing the Maintenance Services in accordance with the CMA, as described more fully 
in Section 1.2.3 of Exhibit 2 to the Capital Maintenance Agreement. 

Maintenance NTP means Maintenance NTP1, Maintenance NTP2, or Maintenance NTP3, as 
applicable. 

Maintenance NTP1 means a written notice issued by TxDOT to DB Contractor authorizing DB 
Contractor to proceed with the Maintenance Services for the Initial Maintenance Term. 

Maintenance NTP2 means a written notice issued by TxDOT to DB Contractor authorizing DB 
Contractor to proceed with the Maintenance Services for the Second Maintenance Term. 

Maintenance NTP3 means a written notice issued by TxDOT to DB Contractor authorizing DB 
Contractor to proceed with the Maintenance Services for the Third Maintenance Term. 

Maintenance Payment Bond means the payment bond delivered by DB Contractor in the form 
attached to the Capital Maintenance Agreement as Exhibit 7 to the Capital Maintenance 
Agreement. 

Maintenance Performance Bond means the performance bond delivered by DB Contractor in 
the form attached to the Capital Maintenance Agreement as Exhibit 6 to the Capital 
Maintenance Agreement. 

Maintenance Period means the period starting at the commencement of the Initial 
Maintenance Term and ending at the end of the latest Maintenance Term for which a 
Maintenance NTP has been issued. 

Maintenance Price or MP has the meaning set forth in Section 8.1.1 of the Capital 
Maintenance Agreement. 

Texas Department of Transportation EXHIBIT 1 RFP Addendum #5 
SH 249 Extension Project Page 15 of 26 Capital Maintenance Agreement 
March 8, 2017 Ex. 1 – Abbreviations and Definitions 



        
          

          
 

          
   

            
  

      
         

           
       

       
           

      

        
        

           
 

           
 

        
 

         
      

            

       
     

      

       
           

     

        
  

      
       

        
 

             
     

 

Maintenance Quality Management Plan has the meaning set forth in Section 1.2.2 of Exhibit 2 
to the Capital Maintenance Agreement. 

Maintenance Quality Manager has the meaning set forth in Section 1.2.4 of Exhibit 2 to the 
Capital Maintenance Agreement. 

Maintenance Record(s) means all documents, data and records, written or electronic, in all 
media, in connection with maintenance of the Project including (a) all inspection and inventory 
records, whether generated by DB Contractor or a third party, (b) any communication to or from 
TxDOT, DB Contractor or a third party, (c) information contained in any information system (as 
may be introduced or amended by TxDOT from time to time) in connection with maintenance of 
the Project that TxDOT requires DB Contractor to use or operate, and (d) all books and records 
referred to in Section 17.5 of the CMA. 

Maintenance Safety Manager means the DB Contractor’s manager who is responsible for 
implementing the Maintenance Safety Plan and all safety-related activities in accordance with 
the CMA, as described more fully in Section 1.2.5 of Exhibit 2 to the Capital Maintenance 
Agreement. 

Maintenance Safety Plan has the meaning set forth in Section 4 of Exhibit 2 to the Capital 
Maintenance Agreement. 

Maintenance Security has the meaning set forth in Section 7.1 of the Capital Maintenance 
Agreement. 

Maintenance Services means all of the services and obligations required to be performed by 
DB Contractor under the CMA Documents. 

Maintenance Services Report has the meaning set forth in Section 6.1 to Exhibit 2. 

Maintenance Services Submittals Schedule has the meaning set forth in Section 3 of Exhibit 
2 to the Capital Maintenance Agreement. 

Maintenance Specification means Exhibit 2 to the Capital Maintenance Agreement. 

Maintenance Standard(s) means the versions of the standards, manuals, specifications and 
guidelines referenced in the CMA Documents as updated by the DB Contractor within the MMP 
in accordance with Section 3.1.2.3 of the Comprehensive Maintenance Agreement. 

Maintenance Term means the Initial Maintenance Term, Second Maintenance Term or Third 
Maintenance Term, as applicable. 

Maintenance Transition means the terms, conditions, requirements and procedures governing 
the conditions in which DB Contractor is to deliver the Project upon expiration or termination of 
the Capital Maintenance Agreement, as set forth in Section 4.7 of Exhibit 2 to the Capital 
Maintenance Agreement. 

Maintenance Transition Plan means the plan to deliver the Project to TxDOT at the end of the 
Maintenance Period as set forth in Section 4.7 of Exhibit 2 to the Capital Maintenance 
Agreement. 
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Major Subcontract means a Subcontract in excess of $250,000. 

Major Subcontractor means a Subcontractor whose contract with the DB Contractor is a Major 
Subcontract. 

Mean Asset Condition Score has the meaning set forth in Section 1.5.2 of Exhibit 2 to the 
Capital Maintenance Agreement. 

NCE Cure Period means the period of time DB Contractor has to cure a particular 
Noncompliance Event as set forth in Table 8-1 of Exhibit 8 to the Capital Maintenance 
Agreement. 

Noncompliance Charges means the liquidated amounts specified in Section 12.4 of the 
Capital Maintenance Agreement. 

Noncompliance Event means any DB Contractor breach or failure to meet one of the 
requirements as set forth in Exhibit 8 to the Capital Maintenance Agreement. 

Noncompliance Events Report has the meaning set forth in Section 18.2.1.5 of the Capital 
Maintenance Agreement. 

Noncompliance Points means the points that may be assessed for certain breaches or failures 
to perform by DB Contractor, as set forth in Exhibit 8 to the Capital Maintenance Agreement. 

Nonconforming Work means Maintenance Services that do not conform to the requirements of 
the CMA Documents, the Governmental Approvals or applicable Law. 

Non-Discriminatory Change means (a) any alteration or change (including addition) to 
provisions in the Maintenance Specifications, Technical Provisions or Safety Standards relating 
to the Maintenance Services of general application to Comparable Limited Access Highways, or 
(b) revision to manuals, publications or guidelines, adoption of new manuals, publications or 
guidelines, changed, added or replacement standards, criteria, requirements, conditions, 
procedures or specifications, including Safety Standards, relating to Maintenance Services of 
general application to Comparable Limited Access Highways; provided, that, for purposes of 
changes in Price permitted pursuant to Section 10 of the Capital Maintenance Agreement, a 
Non-Discriminatory Change that is required to implement a Change in Law shall be treated as a 
Change in Law rather than a Non-Discriminatory Change. 

Non-Maintained Element(s) any Elements not maintained by DB Contractor, including the 
Elements to be maintained by others, listed in Attachment 2 to Exhibit 2 to the Capital 
Maintenance Agreement. 

Notice of Determination has the meaning set forth in Section 18.2.1.3 of the Capital 
Maintenance Agreement. 

Notice of Partial Termination for Convenience means written notice issued by TxDOT to DB 
Contractor terminating part of the Maintenance Services of DB Contractor for convenience 
under Section 14.1 of the Capital Maintenance Agreement. 
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Notice of Termination for Convenience means written notice issued by TxDOT to DB 
Contractor terminating the Maintenance Services of DB Contractor for convenience under 
Section 14.1 of the Capital Maintenance Agreement. 

Off-Peak Periods has the meaning set forth in Exhibit 15 to the Capital Maintenance 
Agreement. 

Open Book Basis means providing TxDOT all underlying assumptions and data associated 
with pricing or compensation (whether of DB Contractor or TxDOT) or adjustments thereto, 
including assumptions as to costs of the Maintenance Services, schedule, composition of 
equipment spreads, equipment rates, labor rates, productivity, estimating factors, design and 
productivity allowance, contingency and indirect costs, risk pricing, discount rates, interest rates, 
and other items reasonably required by TxDOT to satisfy itself as to the reasonableness of the 
amount. 

P&P Bonds has the meaning set forth in Section 7.4.4 of the Capital Maintenance Agreement. 

P&P LC Obligor has the meaning set forth in Section 7.2.1 of the Capital Maintenance 
Agreement. 

P&P Letter of Credit has the meaning set forth in Section 7.2 of the Capital Maintenance 
Agreement. 

Party means DB Contractor or TxDOT, as the context may require, and “Parties” shall mean 
DB Contractor and TxDOT, collectively. 

PCO Notice has the meaning set forth in Section 10.3.2.3 of the Capital Maintenance 
Agreement. 

Peak Periods has the meaning set forth in Exhibit 15 to the Capital Maintenance Agreement. 

Performance and Measurement Table means Attachment 1 to Exhibit 2 as may be modified in 
accordance with Section 1.3.5 of Exhibit 2 to the Capital Maintenance Agreement. 

Performance Requirement(s) means, for each Maintained Element in connection with the 
Maintenance Services, requirements set forth in the Performance and Measurement Table. A 
Performance Requirement is achieved if the Target is met or exceeded. 

Performance Section means a defined section of the Project for the purpose of audit, 
inspection and measurement during performance of the Maintenance Services. A Performance 
Section includes all travel lanes including mainlanes, ramps and frontage roads of the roadway 
operating in one direction over a length of 0.1 miles in length, together with all Maintained 
Elements associated with such 0.1 mile length. 

Person(s) means any individual, corporation, joint venture, limited liability company, company, 
voluntary association, partnership, trust, unincorporated organization or Governmental Entity. 

Persistent DB Contractor Maintenance Default has the meaning set forth in Section 18.5.1 of 
the Capital Maintenance Agreement. 
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Plan or Plans means (only where capitalized) contract drawings, working drawings, 
supplemental drawings, detail sheets or exact reproductions thereof, which show the location, 
character, dimensions and details of the Maintenance Services to be done. 

Pollution Prevention Plan means the plan DB Contractor must prepare and implement in 
accordance with Section 4.4.3 of Exhibit 2. 

Preliminary ROW means any real property (which term is inclusive of all estates and interests 
in real property), as well as improvements and fixtures, within the proposed ROW lines 
established by TxDOT to delineate the outside limits of the Preliminary Schematic Design, as 
such limits may be adjusted from time to time in accordance with the CMA Documents. The 
term specifically includes all air space, surface rights, and subsurface rights within the limits of 
the Preliminary ROW. 

Preliminary Schematic Design shall mean the roadway conceptual plans for the Base Scope 
and the Option Work that depict a refinement of the diagrammatic/schematic plans presented in 
the environmental documentation for the SH 249 Project approved by TxDOT and FHWA and 
included in the RID. 

Prime Contractor has the meaning set forth in Section 7.2.3.2 of the Capital Maintenance 
Agreement. 

Professional Services Quality Assurance Firm has the meaning set forth in Exhibit 1 to the 
Design-Build Agreement. 

Professional Services Quality Assurance Manager has the meaning set forth in Exhibit 1 to 
the Design-Build Agreement. 

Professional Services Quality Control Manager has the meaning set forth in Exhibit 1 to the 
Design-Build Agreement. 

Project has the meaning set forth in Recital B to the Capital Maintenance Agreement. 

Project Management Plan shall mean the document approved by TxDOT, describing quality 
assurance and quality control activities necessary to manage the development, design, 
construction, operation and maintenance of the Project, containing the TxDOT-approved 
component parts, plans and documentation described in Section 2 of the Technical Provisions. 

Project ROW means the real property (which term is inclusive of all estates and interests in real 
property) on or in which the Project is constructed under the Design-Build Agreement and other 
real property that is necessary for ownership and operation of the Project that is acquired for the 
Project. The term specifically excludes any temporary easements or other real property 
interests that may be necessary or advisable in connection with construction of the Project 
and/or utility adjustments, but that are not necessary for ownership or operation of the Project. 

Proposal means DB Contractor’s response to the RFP. 

Proposal Commitments has the meaning set forth in Exhibit 3 to the Capital Maintenance 
Agreement. 
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Proposal Due Date means March 22, 2017], the deadline for submission of the Proposal to 
TxDOT. 

Protection in Place means any action taken to avoid damaging a Utility which does not involve 
removing or relocating that Utility, including staking the location of a Utility, exposing the Utility, 
avoidance of a Utility’s location by construction equipment, installing steel plating or concrete 
slabs, encasement in concrete, temporarily de-energizing power lines, and installing physical 
barriers. The term includes both temporary measures and permanent installations meeting the 
foregoing definition. 

Public Information Act means Texas Government Code Chapter 552.001 et seq., as amended 
from time to time. 

Public Information and Communications Plan shall mean the plan setting forth procedures 
by which DB Contractor works with TxDOT to inform, coordinate with, educate and engage 
Customer Groups, as more particularly described in Section 1.2.4 of Attachment 4 to Exhibit 2 
to the Capital Maintenance Agreement. 

Recognized Environmental Condition has the meaning set forth in ASTM E-1527-13. 

Record Documents means construction drawings and related documentation revised to show 
significant changes made during DB Contractor’s construction processes; usually based on 
marked-up final design documents furnished by DB Contractor; also known as as-built plans. 

Reference Information Documents means those documents listed in Exhibit 14 to the Capital 
Maintenance Agreement. Except as expressly provided in the CMA Documents, the Reference 
Information Documents are not considered CMA Documents and were provided to DB 
Contractor for informational purposes only and without representation or warranty by TxDOT. 

Reimbursable Hazardous Materials Costs means DB Contractor’s actual costs of 
performance of Hazardous Materials Management, determined in accordance with 
Section 10.8.2 of the Capital Maintenance Agreement, provided that the 25% and 145% mark-
ups allowed under Section 10.7.1 of the Capital Maintenance Agreement shall be reduced to 
12.5% and 130%, and the 15% mark-up allowed under Section 10.7.2 of the Capital 
Maintenance Agreement shall be reduced to 7.5%. 

Release(s) of Hazardous Materials means any spill, leak, emission, release, discharge, 
injection, escape, leaching, dumping or disposal of Hazardous Materials into the soil, air, water, 
groundwater or environment, including any exacerbation of an existing release or condition of 
Hazardous Materials contamination. 

Renewal Work means major maintenance, repair, reconstruction, rehabilitation, restoration, 
renewal or replacement of any Maintained Element of a type that is not normally included as an 
annually recurring cost in highway maintenance and repair budgets. 

Renewal Work Schedule means the schedule set forth in Section 2.5 of Exhibit 2. 

Renewal Work Submittal means the submittal described in Section 3.3.1 of the Capital 
Maintenance Agreement and Section 2.5 of Exhibit 2 to the Capital Maintenance Agreement. 

Texas Department of Transportation EXHIBIT 1 RFP Addendum #5 
SH 249 Extension Project Page 20 of 26 Capital Maintenance Agreement 
March 8, 2017 Ex. 1 – Abbreviations and Definitions 



        
          

          
 

          
              

             
           

      

       
          

   

     
          

         
         

        
 

         
 

            
 

       
   

       
         

   

     

     
       

          
        

       
         

   

       
          

             
            

  

          
       

 

Replacement Utility Property Interest means any permanent right, title or interest in real 
property outside of the Project ROW (e.g., a fee or an easement) which is acquired for a Utility 
being reinstalled in a new location as a part of the Utility Adjustment. The term specifically 
excludes any statutory right of occupancy or permit granted by a Governmental Entity for 
occupancy of its real property by a Utility. 

Request for Change Order means a written notice issued by DB Contractor to TxDOT under 
Section 10.3.2.5 of the Capital Maintenance Agreement, advising TxDOT that DB Contractor 
seeks a Change Order. 

Request for Change Proposal means a written notice issued by TxDOT to DB Contractor 
under Section 10.2.1 of the Capital Maintenance Agreement, advising DB Contractor that 
TxDOT may issue a TxDOT-Directed Change or wishes to evaluate whether to initiate such a 
change pursuant to Section 10.2.1 of the Capital Maintenance Agreement. 

Request for Partnering has the meaning set forth in Section 10.3.2.2 of the Capital 
Maintenance Agreement. 

Request for Proposals (RFP) has the meaning set forth in Recital E of the Capital 
Maintenance Agreement. 

Request for Qualification (RFQ) has the meaning set forth in Recital C of the Capital 
Maintenance Agreement. 

Retainage means the amount withheld from DB Contractor in accordance with Section 8.4 of 
the Capital Maintenance Agreement. 

Routine Maintenance means administrative costs, insurance premiums, and minor repair and 
maintenance of the Maintained Elements that is normally included as an annually recurring cost 
in highway maintenance and repair budgets. 

Rules means Chapter 9 of Title 43, Texas Administrative Code. 

Safety Standards means those provisions of the Maintenance Specification that TxDOT 
indicates that it considers to be important measures to protect public safety, worker safety or the 
safety of property. As a matter of clarification, Performance Requirements specifying the Defect 
Remedy Period for a Category 1 Defect are Safety Standards; whereas, provisions of the 
Maintenance Specification primarily directed at durability of materials or equipment, where the 
durability is primarily a matter of life cycle cost rather than protecting public or worker safety, are 
not Safety Standards. 

Second Maintenance Term means the second five-year term of Maintenance Services 
provided by DB Contractor that commences upon issuance by TxDOT of Maintenance NTP2. 

Section 1A means the Base Scope for Section 1A as set forth in Section 1.2.1 of the Technical 
Provisions and Option 1 as set forth in Section 1.2.4.1 of the Technical Provisions, if Option 1 is 
exercised. 

Section 1B means the Base Scope for Section 1B as set forth in Section 1.2.2 of the Technical 
Provisions and Option 2 as set forth in Section 1.2.4.2 of the Technical Provisions, if Option 2 is 
exercised. 
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Segment means, as applicable, Segment 1, or Segment 2 of the Project, each of which is more 
particularly described in Section 1.2 of the Technical Provisions. 

Segment 1 means Section 1A and Section 1B. 

Segment 2 has the meaning set forth in Section 1.2.3 of the Technical Provisions. 

Service Line means a utility line, up to and including the meter that connects to a main line and 
services individuals, businesses and other entities. 

Site means Preliminary ROW, Additional Properties, Replacement Utility Property Interests, and 
any temporary rights or interests that DB Contractor may acquire at its own cost and expense in 
connection with the Project. 

Site Investigation Report means the report summarizing the DB Contractor’s Hazardous 
Materials investigative work as required by Section 4.4.1 of Exhibit 2 to the Capital Maintenance 
Agreement. 

Small Business Opportunity Plan means the document entitled, “Small Business Opportunity 
Plan” attached as part of Exhibit 5 to the Capital Maintenance Agreement. 

Specialist Inspection(s) means an inspection requiring specialist qualifications or equipment 
as specified in Section 1.4.4 of Exhibit 2. 

Spill Prevention and Countermeasures Plan means the plan DB Contractor must prepare 
and implement in accordance with Section 3.4 of Attachment 4 to Exhibit 2. 

State means the State of Texas. 

Storm Water Pollution Prevention Plan (SW3P) means a plan that includes site map(s), 
identifies site personnel and describes activities that could cause pollutants in the storm water 
as well as the measures or practices necessary for DB Contractor to control such pollutants. 

Subcontract(s) means any agreement by DB Contractor with any other Person, Subcontractor 
or Supplier to perform any part of the Maintenance Services or provide any materials, 
equipment or supplies for any part of the Maintenance Services, or any such agreement at a 
lower tier, between a Subcontractor and its lower tier Subcontractor or a Supplier and its lower 
tier Supplier, at all tiers. 

Subcontractor(s) means any Person with whom DB Contractor has entered into any 
Subcontract to perform any part of the Maintenance Services or provide any materials, 
equipment or supplies for the Project on behalf of DB Contractor (and any other Person with 
whom any Subcontractor has further subcontracted any part of the Maintenance Services), at all 
tiers. 

Subcontractor Dispute has the meaning set forth in Section 16.4 of the Capital Maintenance 
Agreement. 

Submittal shall mean any document, work product or other written or electronic end product or 
item required under the CMA Documents to be delivered or submitted to TxDOT. 
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Substantial Completion means for each of Section 1A, Section 1B and Segment 2, the 
occurrence of all of the events and satisfaction of all of the conditions set forth in Section 20.1.1 
of the Design-Build Agreement, as and when confirmed by TxDOT’s issuance of a certificate in 
accordance with Section 20.1.1 of the Design-Build Agreement. 

Substantial Completion Deadline means the deadlines as determined pursuant to Section 
4.2.1.1 of the Design-Build Agreement, as such deadlines may be adjusted by Change Order 
pursuant to the Design-Build Agreement. 

Supplier means any Person not performing work at or on the Project ROW which supplies 
machinery, equipment, materials, hardware, software, systems or any other appurtenance to the 
Project to DB Contractor or to any Subcontractor in connection with the performance of the 
Maintenance Services. Persons who merely transport, pick up, deliver or carry materials, 
personnel, parts or equipment or any other items or persons to or from the Project ROW shall 
not be deemed to be performing Maintenance Services at the Project ROW. 

Surety(ies) means each properly licensed surety company, insurance company or other Person 
approved by TxDOT, which has issued any Maintenance Payment Bond or Maintenance 
Performance Bond. 

Systems Integrator (SI) shall mean the contractor, under separate contract to TxDOT, which 
shall design, construct, supply, install, test and commission the ETCS for the Project, including 
scanners, readers, loops, enforcement mechanisms and other equipment necessary for the toll 
systems. 

Tangible Net Worth means the difference between (the sum of paid-in capital stock plus 
preferred stock plus retained earnings) less (the sum of treasury stock plus minority interest plus 
intangible assets e.g., goodwill, patents, licenses), all determined in accordance with Generally 
Accepted Accounting Principles and as interpreted by the Securities and Exchange Commission 
in connection with financial statements filed pursuant to the Securities Exchange Act of 1934. 

Target(s) means the target value for the measurement record set forth in the column entitled 
“Target” of the Performance and Measurement Table. 

Technical Provisions means the project-specific technical provisions entitled “Technical 
Provisions for the SH 249 Extension” included in the DBA Documents, and all exhibits and 
attachments thereto, as such document may be supplemented, amended and restated or 
otherwise modified from time to time in accordance with the terms of the Design-Build 
Agreement. 

Termination for Convenience means a termination pursuant to Section 14.1 of the Capital 
Maintenance Agreement. 

Third Maintenance Term means the third five-year term of Maintenance Services provided by 
DB Contractor that commences upon issuance by TxDOT of Maintenance NTP3. 

Third Party Claims means any and all claims, disputes, disagreements, causes of action, 
demands, suits, actions, judgments, investigations or proceedings brought by a Person that is 
not a Party with respect to damages, injuries, liabilities, obligations, losses, costs, penalties, 
fines or expenses (including attorneys’ fees and expenses) sustained or incurred by such 
Person. 
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Threatened or Endangered Species means any species listed by the USFWS as threatened 
or endangered pursuant to the Endangered Species Act, as amended, 16 U.S.C. §§ 1531, et 
seq. or any species listed as threatened or endangered pursuant to the State endangered 
species act. 

Time and Materials Change Order means a Change Order issued in accordance with Section 
10.7 of the Capital Maintenance Agreement. 

Traffic Management Plan means the plan prepared by DB Contractor for the management of 
traffic as described in Sections 5.1 and 5.2 of Exhibit 2 to the Capital Maintenance Agreement. 

TxDOT means the Texas Department of Transportation, and any entity succeeding to the 
powers, authorities and responsibilities of TxDOT invoked by or under the CMA Documents. 

TxDOT-Directed Change(s) means any change in the scope of the Maintenance Services or 
terms and conditions of the CMA Documents (including changes in the standards applicable to 
the Maintenance Services), including Discriminatory Changes that increase DB Contractor’s 
costs by more than $10,000, which TxDOT has directed DB Contractor to perform as described 
in Section 10.2 of the Capital Maintenance Agreement. Non-Discriminatory Changes shall not 
be considered a TxDOT-Directed Change. 

TxDOT’s Recoverable Costs means: 

(a) The costs of any assistance, action, activity or Maintenance Services undertaken 
by TxDOT which DB Contractor is liable for or is to reimburse under the terms of 
the CMA Documents, including the charges of third party contractors and 
reasonably allocated wages, salaries, compensation and overhead of TXDOT 
staff and employees performing such action, activity or Maintenance Services; 
plus 

(b) Third-party costs TxDOT incurs to publicly procure any such third party 
contractors; plus 

(c) Reasonable fees and costs of attorneys (including the reasonably allocable fees 
and costs of TxDOT’s Office of General Counsel or the Texas Attorney General’s 
Office), financial advisors, engineers, architects, insurance brokers and advisors, 
investigators, traffic and revenue consultants, risk management consultants, 
other consultants, and expert witnesses, as well as court costs and other 
litigation costs, in connection with any such assistance, action, activity or 
Maintenance Services, including in connection with defending claims by and 
resolving disputes with third party contractors; plus 

(d) Interest on all the foregoing sums at a floating rate equal to the LIBOR in effect 
from time to time plus 200 basis points, commencing on the date due under the 
applicable terms of the CMA Documents and continuing until paid. 

Uncured Noncompliance Points means Noncompliance Points assessed on account of 
breaches or failures that remain uncured. 

Unplanned Capital Maintenance means Maintenance Services consisting of replacement or 
reconstruction of an asset that, at the Effective Date the DB Contractor did not anticipate 
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carrying out during the Maintenance Period. For clarification, Maintenance Services that are 
required as a result of: (a) acts, omissions, negligence, intentional misconduct, or breach of 
applicable Law, contract, or Governmental Approval by any DB Contractor-Related Entity; (b) 
errors in the design or construction performed under the Design-Build Agreement; (c) failure to 
properly perform the Maintenance Services; (d) failure to meet the Performance Requirements; 
(e) an increase in the traffic on the Project in excess of that predicted at the Effective Date; or 
(f) any other change in the frequency and nature of Renewal Work that the DB Contractor 
should have included in its Renewal Work Schedule at the Effective Date are not Unplanned 
Capital Maintenance. 

Useful Life means, for a Maintained Element, the period following its first installation, or 
following its last reconstruction, rehabilitation, restoration, renewal or replacement, until the 
Maintained Element will next require reconstruction, rehabilitation, restoration, renewal or 
replacement. 

User(s) means members of the traveling public and any Persons using the Project whether by 
motorized or non-motorized vehicle or on foot. 

Utility(ies) or utility(ies) means a public, private, cooperative, municipal and/or government 
line, facility or system used for the carriage, transmission and/or distribution of cable television, 
electric power, telephone, telegraph, water, salt water, gas, oil, petroleum products, steam, 
chemicals, hydrocarbons, telecommunications, sewage, storm water not connected with the 
drainage of the Project, and similar substances that directly or indirectly serve the public. The 
terms “Utility(ies)” and “utility(ies)” also include radio towers and/or transmission towers 
(including cellular). Oil and gas gathering lines and production supply lines are included in this 
definition and are classified as a Utility. 

When used in the context of Utility Adjustments, the term specifically excludes: 

(a) Storm water facilities providing drainage for the Project ROW, and 

(b) TxDOT’s or a Governmental Entity’s lighting and electrical systems, traffic control systems, 
communications systems and irrigation systems serving street or highway purposes (including 
ITS and Intelligent Vehicle Highway System facilities). 

The necessary appurtenances to each Utility facility shall be considered part of such Utility. 
Without limitation, any Service Line up to and including the meter, connecting directly to a Utility 
shall be considered an appurtenance to that Utility, regardless of the ownership of such Service 
Line. 

Utility Accommodation Rules means the Utility Accommodation Rules issued by TxDOT, at 
43 Tex. Admin. Code, Part 1, Chapter 21, Subchapter C, as the same may be amended, 
supplemented or replaced by TxDOT from time to time. 

Utility Adjustment(s) means each relocation (temporary or permanent), abandonment, 
Protection in Place, removal (of previously abandoned Utilities as well as of newly abandoned 
Utilities), replacement, reinstallation, and/or modification of existing Utilities necessary to 
accommodate construction, operation, maintenance and/or use of the Project; provided, 
however, that the term “Utility Adjustment” shall not refer to any of the work associated with 
facilities owned by any railroad. For any Utility crossing the Project ROW, the foregoing 
disposition for each crossing of the Project ROW by that Utility shall be considered a separate 
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Utility Adjustment. For any Utility installed longitudinally within the Project ROW, the foregoing 
disposition for each continuous segment of that Utility located within the Project ROW shall be 
considered a separate Utility Adjustment. 

Utility Joint Use Agreement or Utility Joint Use Acknowledgment means an agreement 
between TxDOT and a Utility Owner that establishes the rights and obligations of TxDOT and 
the Utility Owner with respect to occupancy of the Project ROW by a Utility owned by such 
Utility Owner. 

Utility Owner means the owner or operator of any Utility (including both privately held and 
publicly held entities, cooperative utilities, and municipalities and other governmental agencies). 

Warranty(ies) has the meaning set forth in Section 9.1 of the Capital Maintenance Agreement. 

Warranty Period has the meaning set forth in Section 9.2 of the Capital Maintenance 
Agreement. 
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EXHIBIT 2 

MAINTENANCE SPECIFICATION 

(Attached) 
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EXHIBIT 2

MAINTENANCE SPECIFICATION 

1 GENERAL ............................................................................................................................... 1 
1.1 Maintenance Obligations ................................................................................................1 

1.1.1 General Requirements ............................................................................................1 
1.1.2 Scope of Maintenance Services and Interfaces with TxDOT and Third Parties ......1 
1.1.3 Maintenance Limits .................................................................................................2 

1.2 Maintenance Management .............................................................................................2 
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1 GENERAL 

1.1 Maintenance Obligations 

1.1.1 General Requirements 

Throughout the Maintenance Period, DB Contractor shall be responsible for and shall carry out 
Maintenance Services for the Maintained Elements within the Maintenance Limits.  DB 
Contractor shall establish and maintain an organization that effectively manages all 
Maintenance Services in a manner set forth in the approved Maintenance Management Plan 
(MMP) and the requirements of the CMA Documents.  DB Contractor shall: 

(a) Conduct inspections at the specified frequency within the Maintenance Limits, providing 
TxDOT the opportunity to attend; 

(b) Identify and record from inspections and all other available sources, conditions that are 
unsafe or have the potential to become unsafe or conditions that could adversely affect 
the Maintained Elements; 

(c) Develop, maintain and implement a Maintenance Management System (MMS) to record 
the category, status, intended action and remedy for all Defects in Maintained Elements; 

(d) Facilitate access to such system by TxDOT to allow the notification and categorization 
by TxDOT of Defects that TxDOT identifies in the course of its maintenance inspections; 

(e) Mitigate hazards and permanently remedy or permanently repair all Defects, including 
those identified by TxDOT, the DB Contractor and third parties within the specified 
remedy periods; 

(f) Minimize delay and inconvenience to Users when performing the Maintenance Services; 
and 

(g) Minimize the risk of damage, disturbance, or destruction of third-party property during 
the performance of Maintenance Services. 

1.1.2 Scope of Maintenance Services and Interfaces with TxDOT and Third Parties 

The Maintenance Services shall apply to the Maintained Elements as identified in Attachment 2. 
TxDOT or applicable Governmental Entity retains maintenance responsibilities for Non-
maintained Elements. A detailed breakdown of responsibility for individual maintenance 
activities between TxDOT, third parties and the DB Contractor is shown in Attachment 5. 
Notwithstanding the description of activities and allocation of responsibilities by Function Code 
identified in Attachment 5, DB Contractor is responsible for the performance of all activities 
necessary to comply with Targets in the Performance and Measurement Table. 

Where TxDOT, other Governmental Entities, Utilities or the Systems Integrator have 
maintenance jurisdiction within the Maintenance Limits or on adjacent facilities, DB Contractor 
shall coordinate its Traffic Management Plan with the traffic management to be performed by all 
such entities to minimize disruption to Users.  DB Contractor shall coordinate directly with such 
entities. 

DB Contractor shall perform all necessary Maintenance Services to keep the Maintained 
Elements in compliance with the Performance Requirements. 

Whenever an activity by DB Contractor disturbs, alters, removes or changes any Non-
Maintained Elements, DB Contractor shall restore the affected Non-Maintained Elements to a 
condition no less favorable than its original condition before it was disturbed, altered, removed 
or changed.  If the Maintenance Services associated with pavement repair requires removal of 
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or causes damage to adjacent Non-Maintained Elements such as pavement markings, guardrail 
or signs, DB Contractor shall reinstate such Non-maintained Elements to as-new condition. 

After DB Contractor becomes aware of any of the following circumstances, DB Contractor shall 
notify TxDOT and provide information that will facilitate repair or other action by TxDOT or third 
party: 

(a) A Defect in a Maintained Element that DB Contractor considers it is not required to 
repair, with an explanation why DB Contractor considers such repair to be the 
responsibility of another party; 

(b) Any activity by TxDOT or a third party that DB Contractor considers may have adversely 
affected or has the potential to adversely affect a Maintained Element; 

(c) Any activity that DB Contractor considers should be performed by TxDOT or a third 
party, with an explanation of any adverse effect on a Maintained Element that may be 
avoided or mitigated by the maintenance activity; or 

(d) Any defect in a Non-Maintained Elements that, in the opinion of DB Contractor, 
represents an immediate or imminent health or safety hazard to Users or road workers.  

1.1.3 Maintenance Limits 

The initial Maintenance Limits are provided in Attachment 3. DB Contractor shall prepare and 
submit updated Maintenance Limits drawings consistent with the DB Contractor’s Final Design 
as part of the MMP.  The Maintenance Limits drawings shall be consistent with the principles 
and extents shown in Attachment 3. DB Contractor shall periodically validate that the 
Maintenance Limits are correctly and clearly identified by physical delineation and shall liaise 
with TxDOT and Governmental Entities at least annually to review the Maintenance Limits, 
identify any jurisdictional gaps or inefficiencies and recommend solutions. 

1.2 Maintenance Management 

1.2.1 Maintenance Management Plan 

The MMP is an umbrella document that describes DB Contractor’s managerial approach, 
strategy, and quality procedures for the Maintenance Services to achieve all requirements of the 
CMA Documents.  The MMP shall be consistent with the general maintenance obligations 
described in Section 1.1. The requirements for the MMP are set forth in Attachment 4. Version 
2 of the MMP is applicable to the Maintenance Services and shall come into effect upon 
Substantial Completion. Wherever possible, consistent processes and procedures shall be 
adopted for the Maintenance Work before and after Substantial Completion such that Version 2 
of the MMP is developed from and is consistent with Version 1 of the MMP (maintenance during 
construction). 

In accordance with Section 5.5 of the CMA, DB Contractor shall submit the MMP for TxDOT’s 
discretion approval.  DB Contractor shall update the MMP as required, or at least annually and 
shall submit for TxDOT’s discretion approval. 

1.2.2 Maintenance Quality Management Plan 

As part of the MMP, DB Contractor shall develop, implement and maintain a quality 
management system that fulfills all requirements for Maintenance Services. DB Contractor’s 
approach to quality management shall be described in a Maintenance Quality Management 
Plan (MQMP), which shall be in effect until conclusion of the Warranty Period.  
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The MQMP shall comply with the requirements for the QMP set forth in Section 2.2 of the 
Technical Provisions and shall follow the requirements for the MQMP described in Attachment 
4. 

1.2.3 Maintenance Manager 

DB Contractor shall assign a Maintenance Manager as the sole point of contact with TxDOT 
throughout the Maintenance Period who shall be responsible for: 

(a) Implementing the maintenance obligations in this Exhibit 2 and the MMP; 

(b) Causing the Maintenance Services to be performed in accordance with the CMA 
Documents; 

(c) Causing all maintenance personnel and resources performing Maintenance Services to 
be available and properly trained; and 

(d) The health and safety of personnel delivering the Maintenance Services and the general 
public affected by the Project. 

The Maintenance Manager shall meet or exceed the qualifications and experience established 
in the Proposal Commitments (Exhibit 3 to the CMA) and the following requirements:  

1. Must be a Professional Engineer licensed in the State of Texas or become licensed in 
the State of Texas prior to execution of the CMA; 

2. Must have a minimum three years of experience on maintenance projects; and 

3. Must have a minimum two years of managerial experience in design, construction, or 
maintenance on any road project of similar size, scope, and complexity. 

The Maintenance Manager shall attend all General Inspections, monthly meetings and Audit 
Inspections and shall be available whenever any Renewal Work is undertaken. 

1.2.4 Maintenance Quality Manager 

DB Contractor shall employ a Maintenance Quality Manager (MQM) throughout the 
Maintenance Period who shall be responsible for: 

(a) Independently overseeing and performing all quality responsibilities for the Maintenance 
Services in accordance with the MQMP; 

(b) Ensuring that the methods and procedures contained in approved MQMP are 
implemented and followed by DB Contractor and Subcontractors in the performance of 
the Maintenance Services; and 

(c) The quality and accuracy of all Maintenance Records and Submittals including the 
inspections (Section 1.4), the contents of the MMS, the Renewal Work Submittal 
(Section 2.5) and the DB Contractor’s reports (Section 6). 

The MQM shall be functionally independent from DB Contractor’s staff responsible for 
implementation of the Maintenance Services, and shall report directly to DB Contractor’s 
principals, rather than to the Maintenance Manager. 

The MQM shall meet or exceed the qualifications and experience established in the Proposal 
Commitments (Exhibit 3 to the CMA) and the following requirements: 

1. Must have a minimum of five years of experience in quality management including 
preparation and implementation of quality plans and procedures. 
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In addition to the MQM, TxDOT may require the employment by the DB Contractor of quality 
management personnel in connection with Renewal Work in accordance with Section 2.3 to be 
responsible for design, construction and materials quality. 

1.2.5 Maintenance Safety Manager 

DB Contractor shall employ a Maintenance Safety Manager who shall be responsible for 
carrying out the Maintenance Safety Plan and all safety-related activities, including training and 
enforcement of safety operations. 

The Maintenance Safety Manager shall be in attendance at the work site or located within the 
Maintenance Limits whenever required by the Maintenance Safety Plan and as needed to 
ensure the safety of the public and personnel employed by the DB Contractor or TxDOT.  The 
position may be fulfilled by another employee of the DB Contractor upon TxDOT’s approval, 
provided the employee meets all qualification requirements.  The Maintenance Safety Manager 
shall have the authority to stop the Maintenance Services. The minimum required qualifications 
and experience for the Maintenance Safety Manager are: 

(a) Roadway construction and safety enforcement experience; 

(b) Ten years of progressive construction or operations and maintenance safety 
management experience; 

(c) Designation, at or before the Effective Date, as a Construction Health and Safety 
Technician® (CHST) by the Board of Certified Safety Professionals (BCSP), or 
designation as a Certified Safety & Health Official (CSHO), either of which may be 
substituted for two years of safety management experience; 

(d) Completion of the OSHA #500 course – Trainer Course in OSHA Standards for 
Construction; 

(e) Completion of training and current certification for CPR and first aid; and 

(f) Completion of the following training sponsored by an accredited agency: 

 Work zone traffic control; and 

 Flaggers in work zones. 

1.3 Performance Requirements 

1.3.1 Performance and Measurement Table 

DB Contractor’s performance of the Maintenance Services shall be governed by the 
Performance and Measurement Table as may be updated in accordance with Section 1.3.5. 
The Performance and Measurement Table shows for each Maintained Element: 

(a) A performance objective; 

(b) The Defect Remedy Periods for each category of Defect; 

(c) Inspection and measurement methods; 

(d) “Measurement Records”; and 

(e) Targets. 

For each “Measurement Record” DB Contractor is required to achieve the stated Target, 
otherwise a Defect exists that shall be remedied or repaired as further described in this Exhibit 
2. 
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The Defect Remedy Period set forth in the Performance and Measurement Table shall 
commence upon the earlier of: (i) the date and time DB Contractor became aware of the Defect; 
or (ii) the date and time DB Contractor should have known of the Defect. 

1.3.2 Defect Identification, Recording and Categorization 

1.3.2.1 Definitions 

In this Exhibit 2 and as shown on the Performance and Measurement Table: 

(a) Hazard mitigation is an action taken by DB Contractor to mitigate a hazard to Users or 
imminent risk of damage or deterioration to property or the environment such that the 
Category 1 Defect no longer exists; 

(b) Permanent remedy is an action taken by DB Contractor to restore the condition of a 
Maintained Element following hazard mitigation of a Category 1 Defect; and 

(c) Permanent repair is an action taken by DB Contractor to restore the condition of a 
Maintained Element for which a Category 2 Defect has been recorded. 

1.3.2.2 Sources of Defects and Status 

DB Contractor shall identify and record Defects through inspections described in Section 1.4, 
notifications by TxDOT and reports or complaints by third parties. DB Contractor shall 
accurately record the status and categorization of Defects from all sources in the Maintenance 
Management System (MMS).  Where multiple instances of Defects arise from the failure to 
achieve a given Target (for example simultaneous failure to achieve a ride quality Target in 
multiple locations), a separate Defect shall be recorded for each Performance Section within 
which the Target is not achieved.  

1.3.2.3    Defects Identified by DB Contractor, TxDOT, or Third Party 

Whenever DB Contractor identifies, becomes aware of, or is notified by TxDOT or a third party 
of a Defect, DB Contractor shall create within the MMS a Maintenance Record containing 
details of the associated Maintained Element, the nature and categorization of the Defect, and 
the proposed timing and details of hazard mitigation, permanent remedy, and permanent repair 
of the Defect. TxDOT may provide notification of a Defect verbally, in writing, or during the 
course of a joint inspection.   

DB Contractor shall categorize each Defect, based upon its determination as to whether:  

(a) It represents an immediate or imminent health or safety hazard to Users or road 
workers; 

(b) There is a risk of immediate or imminent structural failure or deterioration;  

(c) There is an immediate or imminent risk of damage to a third party’s property; or  

(d) There is an immediate or imminent risk of damage to the environment. 

Should a Defect meet any of the above criteria, DB Contractor shall record it as a Category 1 
Defect. Any other Defect not meeting the foregoing criteria shall be assigned as a Category 2 
Defect. DB Contractor shall provide training to all relevant personnel on the categorization of 
Defects. DB Contractor shall maintain a record of the circumstances of the Defect and how it 
was categorized. DB Contractor shall facilitate the review by TxDOT of Maintenance Records in 
the MMS associated with DB Contractor-categorized Defects and shall enable TxDOT to flag 
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any Defect where TxDOT disagrees with any attribute or categorization assigned by DB 
Contractor. 

1.3.3 Permanent Remedy and Permanent Repair of Defects 

Permanent remedy and permanent repair of Defects shall comply with the applicable 
requirements for Renewal Work as set forth in Section 2. 

Where action is proposed to remedy or repair any Defect, DB Contractor shall promptly create a 
Maintenance Record that identifies the nature of the proposed remedy or repair and shall 
update the Maintenance Record with as-built details of the actual remedy or repair.  DB 
Contractor shall include with the updated Maintenance Record verification that the remedy or 
repair meets the Performance Requirements. 

DB Contractor shall take necessary action to avoid any Category 2 Defect from becoming a 
Category 1 Defect.  DB Contractor shall monitor Category 2 Defects to verify the condition of the 
affected Maintained Element prior to permanent repair and shall inform TxDOT immediately 
should any such Defect deteriorate to a Category 1 Defect. 

For Category 2 Defects, DB Contractor shall undertake the permanent repair within the period 
specified in the column with the heading “Category 2 Permanent Repair” in the Performance 
and Measurement Table unless an earlier permanent repair is required to prevent deterioration 
to a Category 1 Defect. Immediately upon completion of the permanent repair, DB Contractor 
shall perform necessary tests and inspections to verify that each Defect has been satisfactorily 
repaired and that each applicable Target is achieved throughout each Auditable Section within 
which a Defect was recorded. DB Contractor shall submit evidence to TxDOT to verify that the 
permanent repair of each Defect meets the above requirements. Such evidence shall include, 
where applicable, Specialist Inspections performed in accordance with Section 1.4.4. If DB 
Contractor proposes a permanent repair that includes diamond grinding of the pavement 
surface, DB Contractor shall submit a work plan with the Renewal Work Submittal that provides 
information regarding equipment and work methods equivalent in detail to that provided in 
TxDOT Specification Item 585 (Ride Quality for Pavement Surfaces). The maximum cumulative 
depth of grinding of any pavement surface shall be ¾” and DB Contractor shall, at TxDOT’s 
discretion, provide evidence that this requirement has been achieved by coring of the pavement. 

The existence of a Defect Remedy Period for Category 2 Defects is the maximum period 
permitted for repair and shall not excuse DB Contractor from completing the repair of all Defects 
within the Maintenance Period. DB Contractor shall perform the Maintenance Services so that 
every Defect, including any Defect first identified within the final six months of the Maintenance 
Period, has been permanently repaired before the end of the Maintenance Period. 

1.3.4 Hazard Mitigation of Category 1 Defects 

DB Contractor shall immediately implement hazard mitigation of any Category 1 Defect in a 
Maintained Element of which it is aware through its own inspections, from a third party or 
through notification by TxDOT to DB Contractor that TxDOT requires the DB Contractor to 
perform hazard mitigation for a Category 1 Defect. 

For Category 1 Defects, DB Contractor shall take necessary action such that any hazard to 
Users is mitigated within the Defect Remedy Period specified in the column with the heading 
“Category 1 Hazard Mitigation” in the Performance and Measurement Table and shall 
permanently remedy the Defect within the period identified in the column with the heading 
“Category 1 Permanent Remedy” in the Performance and Measurement Table.  DB Contractor 
shall continue hazard mitigation until a permanent remedy has been completed. 
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TxDOT may at its discretion perform with its own forces the hazard mitigation of a Category 1 
Defect affecting a Maintained Element and may notify DB Contractor that it intends to perform or 
that it has performed the hazard mitigation.  If TxDOT provides such notification, DB Contractor 
will be relieved of its responsibility to perform hazard mitigation, but only for the Defect covered 
by the notification. In such cases, unless otherwise instructed by TxDOT, DB Contractor shall 
remain responsible for the permanent remedy of the Category 1 Defect.   

1.3.5 Performance and Measurement Table Update 

DB Contractor shall propose changes to the Performance and Measurement Table for TxDOT 
approval. In its annual update of the MMP, DB Contractor shall propose for TxDOT’s approval 
such amendments to the “Inspection and Measurement Method” and “Measurement Record” as 
are necessary to cause these to comply with Good Industry Practice and this Exhibit 2. TxDOT 
may, at any time, require DB Contractor to adopt amendments to the columns with the headings 
“Measurement Record” and “Inspection and Measurement Method” in the Performance and 
Measurement Table where such updates are required to comply with then current Good 
Industry Practice. 

TxDOT shall require the adoption of a new “Inspection and Measurement Method” or 
“Measurement Record” only when required because the current “Inspection and Measurement 
Method” or “Measurement Record” no longer complies with Good Industry Practice.  In this 
case, the new “Inspection and Measurement Method” or “Measurement Record” shall be 
determined using the principle that it shall achieve no less than the standard of Maintenance 
Services that would have been achieved through DB Contractor’s compliance with the original 
“Inspection and Measurement Method”, “Measurement Record”, and Target.  

DB Contractor shall provide updates to the Performance and Measurement Table to take into 
consideration specific attributes of the Final Design (for example, where the Final Design 
incorporates a feature that is not included as a Maintained Element in the Performance and 
Measurement Table).  Within this Exhibit 2, reference to the Performance and Measurement 
Table means the latest approved version of the Performance and Measurement Table as 
included within DB Contractor’s MMP. 

1.4 Inspections 

1.4.1 General Inspections by DB Contractor 

DB Contractor shall cause General Inspections of the Maintained Elements to be conducted by 
trained staff.  The results of these inspections shall be used to: 

(a) Identify and categorize newly identified Defects; 

(b) Plan permanent remedy and permanent repair of Defects; 

(c) Develop programs of Renewal Work; 

(d) Update Maintenance Records to show condition and status of Maintained Elements;  

(e) Develop and update the Renewal Work Submittal; and 

(f) Confirm the adequacy of permanent remedy and permanent repair of previously 
identified Defects. 

DB Contractor shall invite TxDOT to participate in all such inspections with a minimum of seven 
days’ notice and shall provide transportation and safety equipment for up to two TxDOT 
personnel. 
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DB Contractor shall conduct General Inspections at least monthly. The type, frequency, and 
level of detail of General Inspections shall be contained in an inspection.  The inspection plan 
may be submitted as part of the monthly report if it meets this deadline.  At a minimum, DB 
Contractor shall conduct road speed inspection of all Maintained Elements.  DB Contractor shall 
include more detailed visual or hands-on inspection of selected Maintained Elements when any 
of the following occur: 

(i) Deterioration trends such as an increase in pattern and frequency of previously 
identified Defects has been identified by either party; 

(ii) Defects had been identified in a previous General Inspection or Audit Inspection 
that need to be monitored because there is a risk of their deterioration; 

(iii) Extreme weather events or Incidents have occurred and TxDOT has notified the 
DB Contractor that these may have affected Maintained Elements; or 

(iv) Reports or complaints have been received from a third party.  

Where a more detailed visual or hands-on inspection is required as a result of items (i)-(iv) 
above, DB Contractor shall cause personnel performing or attending inspections of road 
pavements and structures to be certified as inspectors and/or raters in accordance with 
TxDOT’s PMIS program or applicable certifying agency for the type of inspection being 
performed, capable of accurately identifying, categorizing and recording Defects in accordance 
with the requirements of Section 1.3. 

The type, frequency, and level of detail of General Inspections shall be adjusted as necessary to 
take into consideration asset condition information from all sources.  DB Contractor shall record 
details of the manner of inspection (e.g., center Lane Closure or shoulder), the weather 
conditions and any other unusual features of the inspection in Maintenance Records. 

1.4.2 Audit Inspections 

DB Contractor shall undertake Audit Inspections every six months on Performance Sections 
randomly selected by TxDOT. DB Contractor shall invite TxDOT to participate in all such 
inspections with a minimum of seven days’ notice and shall provide transportation and safety 
equipment for up to two TxDOT personnel. 

Audit Inspections shall be conducted on a minimum of 10% of the available Performance 
Sections such that over a period of no more than 60 months the Audit Inspections provide 
coverage of 100% of the Project. DB Contractor shall assess the condition of each Maintained 
Element using the inspection and measurement methods set forth in the column entitled 
“Inspection and Measurement Method” in the Performance and Measurement Table. 

DB Contractor shall conform at a minimum to the inspection standards set forth for the 
Maintained Element in the column entitled “Inspection and Measurement Method” in the 
Performance and Measurement Table.  

DB Contractor shall cause personnel performing Audit Inspections of road pavements and 
structures to be certified as inspectors and/or raters in accordance with TxDOT’s PMIS program 
or applicable certifying agency for the type of inspection being performed.  Inspections, reviews, 
and testing conducted as part of Maintenance Services shall be performed only by personnel 
with appropriate training and qualifications, using appropriate equipment that is accurately 
calibrated and maintained in good operating condition at an AMRL (AASHTO R18, “Establishing 
and Implementing a Quality System for Construction Materials Testing Laboratories”) accredited 
facility, or at a facility with comparable certification (e.g., ISO 17025, “General requirements for 
the competence of testing and Calibration laboratories”). 
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DB Contractor shall record in the Audit Inspection all Defects identified during General 
Inspections undertaken over the six month period prior to the Audit Inspection, unless such 
Defects have been repaired.  DB Contractor shall create a new Maintenance Record for each 
Maintained Element physically inspected during each Audit Inspection in accordance with the 
column entitled “Measurement Record” on the Performance and Measurement Table.   

1.4.3 Construction Inspections by DB Contractor 

DB Contractor shall cause all construction work and materials in connection with Renewal Work 
to be inspected at the frequencies required in compliance with Section 2 of the Technical 
Provisions. 

1.4.4 Specialist Inspections 

1.4.4.1 Types and Responsibility for Specialist Inspections 

Specialist Inspections and the responsibility for performing them are shown for Maintained 
Elements in Table 1. 

Table 1 – Specialist Inspections 
Maintained Element Specialist Inspection Responsibility 
Maintained Elements Ref. Annual survey of pavement condition for DB Contractor 
1.1 and 1.2 in the the entire Project, including main lanes, 
Maintained Element ramps, access roads, frontage roads, and 
Category ‘Pavement’ in cross streets undertaken using automated 
the Performance and condition survey equipment to measure: 
Measurement Table ruts and ride quality according to the 

“Inspection and Measurement Method” set 
forth in the Performance and 
Measurement Table. Surveys shall also be 
undertaken immediately upon the 
completion of permanent repairs to verify 
that permanent repairs of Defects meet 
specified ride quality requirements. 

Maintained Elements Ref. 
2.1, 2.2, 2.4 in the 
Element Category 
‘Drainage’ and Element 
Ref. 3.2 in the Element 
Category ‘Structures’ in 
the Performance and 
Measurement Table 

Biennial inspections of drainage Elements, 
including headwalls, wingwalls, junctions, 
manholes, energy dissipaters pipes and 
non-bridge class culverts in accordance 
with Good Industry Practice and FHWA’s 
Culvert Inspection Manual. 

DB Contractor 

All Maintained Elements Routine biennial inspections, to the extent TxDOT 
Ref. 3.1 and 3.3 in the required, for all structures within the 
Maintained Element Maintenance Limits in compliance with the 
Category ‘Structures’ in latest FHWA / NBIS and TxDOT 
the Performance and requirements. 
Measurement Table 

1.4.4.2 Requirements for DB Contractor-Performed Specialist Inspections 

DB Contractor shall ensure that personnel performing inspections of road pavements and 
structures are certified as inspectors and/or raters in accordance with TxDOT’s PMIS program 
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or applicable certifying agency for the type of inspection being performed.  Inspections, reviews, 
and testing shall only be performed by personnel with appropriate training and qualifications, 
using appropriate equipment that is accurately calibrated and maintained in good operating 
condition at an AMRL (AASHTO R18, “Establishing and Implementing a Quality System for 
Construction Materials Testing Laboratories”) accredited facility, or at a facility with comparable 
certification (e.g., ISO 17025, “General requirements for the competence of testing and 
Calibration laboratories”.) 

Pavement automated condition surveys shall be subject to quality assurance by DB Contractor 
to verify the validity of all test data, either by causing the performance of independent testing on 
no less than 10% of the Performance Sections inspected or by validation against the results of 
the most recent annual automated condition inspections of the same type undertaken by 
TxDOT. TxDOT’s annual automated condition survey results will be made available upon 
request by DB Contractor. DB Contractor shall submit all automated condition survey 
measurements and quality assurance results to TxDOT in electronic data files.  

Measurement of International Roughness Index (IRI) shall be performed according to TxDOT 
standard Tex-1001-S, Operating Inertial Profilers and Evaluating Pavement Profiles amended 
as set forth in Attachment 6.  DB Contractor’s ride quality results will be acceptable provided 
that the IRI difference between DB Contractor’s inertial profiler measurements (average IRI 
measured within each Performance Section) as compared to the quality assurance 
measurements or TxDOT-provided measurements is 6.0 in/mile or less. 

1.4.4.3 Use of Specialist Inspection Results 

Upon receipt of Specialist Inspection results, DB Contractor shall: 

(a) Immediately identify all Defects within each Performance Section established by the 
inspections and enter these Defects in the MMS with the appropriate Defect Remedy 
Period; 

(b) Use the results of Specialist Inspections to prioritize Maintenance Services and update 
the Renewal Work Submittal; 

(c) Identify any results of the Specialist Inspections that require further investigation and flag 
these for review within the next inspection plan; 

(d) As part of the General Inspections, conduct a detailed visual or hands on inspection with 
TxDOT at the earliest opportunity to resolve any differences in interpretation of the 
Specialist Inspection results; 

(e) Use the routine biennial inspections and other available sources to determine the 
condition of all Maintained Elements of the Structures within the Maintenance Limits and 
identify structural and non-structural deficiencies that require repair; and 

(f) Use the most recent Audit Inspections, supplemented by the Specialist Inspections as a 
basis for the calculation of the Maintained Element Asset Condition Score. 
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1.5 Asset Condition Score 

1.5.1 Performance Sections 

As part of the MMP, DB Contractor shall prepare drawings identifying the Performance Sections 
and shall submit and update these plans with the applicable part of the MMP.  The drawings 
shall identify the boundaries of each Performance Section and shall cross reference to an 
inventory describing each Maintained Element of the Project contained within each Performance 
Section. 

DB Contractor shall implement the Texas Reference Marker (TRM) System used by TxDOT to 
establish Performance Sections.  DB Contractor shall use the existing TRM System established 
on existing sections of the Project.  DB Contractor shall coordinate with TxDOT prior to 
submittal of the MMP to establish the TRM System on newly constructed sections of roadway. 

1.5.2 Asset Condition Score 

Within ten days following each Audit Inspection, DB Contractor shall report to TxDOT in the 
Maintenance Services Report a Maintained Element Asset Condition Score for each Maintained 
Element and a Mean Asset Condition Score for each Maintained Element Category, to include 
all of the Performance Sections inspected in the most recent Audit Inspection.  DB Contractor 
shall calculate the Maintained Element Asset Condition Scores according to the measurement 
criteria set forth in Table 2. 

Table 2 – Maintained Element Asset Condition Score Criteria 
Score Criteria 

5 

 Targets for individual Maintained Elements are almost entirely met (90% to 
100% compliance with the relevant Targets for each Maintained Element 
within each Performance Section), and 

 Is fully functional and in nearly new condition, meeting or exceeding 
Performance Requirement. 

4 

 Targets for individual Maintained Elements are substantially met (less than 
90% compliance and 80% or greater compliance with the relevant Targets for 
each Maintained Element within each Performance Section), and 

 Is functional and in good condition, meeting Performance Requirement. 

3 

 Targets for individual Maintained Elements are mostly met (less than 80% 
compliance and 70% or greater compliance with the relevant Targets for 
each Maintained Element within each Performance Section), and 

 Is in fair condition, but suggesting need for early replacement, renewal or 
repair of individual Maintained Element and/or maintenance or operation 
improvement action to meet Performance Requirement. 

2 

 Targets for individual Maintained Elements are barely met (less than 70% 
compliance and 60% or greater compliance with the relevant Targets for 
each Maintained Element within each Performance Section), or 

 In poor condition demonstrating need for immediate replacement, renewal or 
repair of individual Maintained Element and/or immediate change to MMP. 

1 

 Targets for individual Maintained Elements are not met (less than 60% 
compliance with the relevant Targets for each Maintained Element within 
each Performance Section), or 

 In very poor condition demonstrating need for immediate replacement, 
renewal or repair of individual Maintained Element and/or immediate change 
to MMP. 
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Notes to Table 2: 

1. The calculation of Maintained Element Asset Condition Score for a Maintained Element 
is demonstrated by the following example: 

Assume there are 520 Performance Sections, of these 10%, or 52 are audited.  There 
are four Targets to be assessed for Maintained Element “ride quality.” There are 
therefore, 4 x 52 = 208 “Measurement Records” for ride quality. If 180 of these 
“Measurement Records” meet the Target, there would be 87% compliance and a 
Maintained Element Asset Condition Score of four assigned for that Maintained 
Element. 

2. A Mean Asset Condition Score for each Maintained Element Category shall be 
calculated to 1 decimal point. 

3. “Mean” in this context shall be the arithmetic mean of each of the Maintained Element 
Asset Conditions Scores within the Maintained Element Category. 

4. Where a “Measurement Record” relates to a Maintained Element that is not 
represented in more than 25% of Performance Sections then the Maintained Element 
Asset Condition Score will be based on a measurement of overall Performance 
Sections and not a 10% random sample.  

5. The Maintained Element Asset Condition Score is a mechanism to benchmark the 
performance of the Project against the performance of other similar facilities and 
TxDOT may, during the Maintenance Period, alter the Maintained Element Asset 
Condition Score criteria to reflect Good Industry Practice. 

Where specific measurement criteria are not provided in the Performance and Measurement 
Table, DB Contractor shall use Good Industry Practice to assess the Maintained Element Asset 
Condition Score against the general criteria stated in Table 2. 

1.6 Maintenance Management System (MMS) 

1.6.1 MMS Attributes 

DB Contractor shall implement a computer-based MMS to store all Maintenance Records and 
record the following attributes of the Maintained Elements:  

(a) Asset inventory, description, location, condition, date of installation and repair history; 

(b) Description, date-time of identification and categorization of Defects; 

(c) Planned actions and date-time for the hazard mitigation and permanent remedy of 
Category 1 Defects; 

(d) Planned actions and date-time for the permanent repair of Category 2 Defects; 

(e) Details including date-time of actual repairs performed, reported by Function Code as 
shown in Attachment 5; and 

(f) Date-time and types of inspections performed. 

Horizontal and vertical locational accuracy of Maintenance Records shall meet or exceed Good 
Industry Practice. Maintenance Records shall be located using the posted TRM reference 
marker number, Geographic Information System (GIS) data and control number for bridge class 
structures. 
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1.6.2 Noncompliance Reporting through MMS 

DB Contractor shall include within the MMS a feature that automatically triggers a 
Noncompliance Event whenever an appropriate hazard mitigation, permanent remedy or 
permanent repair of a Defect has not been completed within the Defect Remedy Period. 

1.6.3 Recording of Complaints within MMS 

DB Contractor shall immediately refer to TxDOT all complaints and reports received by the DB 
Contractor from third parties and shall record within the MMS: 

(a) The date and time of the complaint; 

(b) The location and nature of the problem; 

(c) Who made the complaint; and 

(d) Date and action taken to address the complaint. 

1.6.4 Recording of Accidents and Incidents Related to Maintenance Services 

DB Contractor shall record within the MMS all accidents/Incidents involving Users, DB 
Contractor or Subcontractors that occurs in any of the following circumstances: 

(a) As a result of the performance of the Maintenance Services; 

(b) As a result of a Defect; 

(c) As a result of a Lane Closure implemented by the DB Contractor; or 

(d) Within the work zone of a traffic control plan implemented by the DB Contractor. 

DB Contractor shall record the following: 

(i) Date and time of the accident/Incident; 

(ii) Location of the Incident; 

(iii) Nature of the Incident; 

(iv) All parties involved in the Incident, including names, addresses, telephone 
numbers and their involvement (including witnesses); 

(v) Responsible party and insurance information; 

(vi) Action taken to address the Incident; and 

(vii) Documentation of traffic control in place at location. 

1.6.5 MMS Functional and Timeliness Requirements 

The MMS shall facilitate the direct upload by DB Contractor personnel from handheld devices in 
the field of all applicable Defect information and attributes including description, date-time of 
identification and categorization.  Any such upload of Defect information with Category 1 Defect 
status shall trigger immediate automatic e-mail notification of TxDOT and the Maintenance 
Manager. 

When a Maintained Element is constructed, installed, maintained, inspected, modified, replaced 
or removed, DB Contractor shall update the MMS after completion of such work. Category 1 
Defects shall be recorded in the MMS immediately upon the DB Contractor becoming aware of 
the Defect either by direct upload to the MMS by DB Contractor’s inspection personnel in the 
field or by upload of the information to the MMS when Category 1 Defects are notified to DB 
Contractor by TxDOT or a third party.  Category 2 Defects shall be recorded in the MMS after 
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coming to the attention of DB Contractor.  All other recording requirements shall be recorded on 
the MMS within 15 days of completion or occurrence of the relevant activity. 

1.6.6 MMS Interfaces with TxDOT 

The MMS shall be fully populated and operational and DB Contractor shall demonstrate to 
TxDOT the functionality and use of the MMS and that it is fully compliant with the requirements 
of the CMA Documents.  The MMS shall be kept updated and operational for the duration of the 
Maintenance Period. 

From the date of the demonstration and throughout the Maintenance Period, DB Contractor 
shall provide equipment, facilities and training necessary to permit remote, real-time, dedicated 
high-speed access to the MMS, via one terminal each, for up to three TxDOT employees.  DB 
Contractor shall repeat the training and demonstration annually and whenever system changes 
are implemented.   

DB Contractor shall submit to TxDOT asset inventory, condition data, inspection history and 
repair history of the Maintained Elements (the “MMS transfer data”) in a format compatible with 
the maintenance management system operated by TxDOT (the “TxDOT MMS”).  TxDOT may at 
any time issue to the DB Contractor the required data structure, file format, naming protocols 
and other database requirements for the MMS transfer data (“the TxDOT MMS data structure”). 
Upon receipt, DB Contractor shall cause the next Submittal of the MMS transfer data to comply 
with the TxDOT MMS data structure.  DB Contractor shall submit all available MMS transfer 
data to TxDOT when DB Contractor’s MMS is fully operational before commencement of the 
Maintenance Services. DB Contractor shall submit the complete and updated MMS transfer 
data annually thereafter throughout the Maintenance Period. 

DB Contractor shall handover the MMS and everything required for its operation to TxDOT, or 
other entity as directed by TxDOT, upon expiration of the Maintenance Period or earlier 
termination of the CMA. 

2 RENEWAL WORK REQUIREMENTS 

2.1 Obligation to perform Renewal Work 

DB Contractor shall promptly perform Renewal Work to renew, repair, or replace any 
Maintained Element when any of the following conditions occur:  

(a) The Maintained Element is scheduled for replacement, rehabilitation or renewal in 
accordance with the Renewal Work Submittal;  

(b) The condition of any Maintained Element is such that early replacement, rehabilitation or 
renewal is needed to enable Targets for each “Measurement Record” to be reliably 
achieved; or 

(c) Defects have occurred or may be expected to occur on a frequent basis and there is a 
risk that DB Contractor will be unable to comply with its obligation to remedy and repair 
such Defects within the applicable Defect Remedy Period. 

2.2 Technical Requirements for Renewal Work 

All Renewal Work shall follow the design and construction requirements within the Technical 
Provisions applicable to the original design, installation or construction unless superseded by an 
amendment to a Maintenance Standard as set forth in Appendix 5 of the MMP (Controlling 
Manuals, Guidelines and Specifications).   For any new pavement construction within the 
Maintenance Limits (including new pavement construction performed as a permanent repair of a 
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Defect), Section 8.5.3 of the Technical Provisions (Smoothness Specification) shall apply and 
corrective action acceptable to TxDOT shall be performed, at DB Contractor’s sole expense, for 
any 0.1-mile section that measures an average IRI in excess of 75 inches per mile for rigid 
pavements, in excess of 65 inches per mile for flexible pavements, or for correction of local 
roughness. 

When a Maintained Element is renewed or replaced, and upon the first installation of the 
renewed or replaced Maintained Element into the Project, DB Contractor shall not have the 
benefit of any Defect Remedy Period and the Renewal Work shall not be considered complete 
until the Target for each affected Maintained Element is met or exceeded for each measurement 
record in the Performance and Measurement Table.  Prior to the end of the Maintenance Period 
or earlier termination of the CMA, DB Contractor shall submit to TxDOT a complete set of 
Record Documents and supporting calculations and details that accurately show all Renewal 
Work and any other changes to the Project during the performance of the Maintenance 
Services. 

2.3 Quality Requirements for Renewal Work 

Whenever Renewal Work is undertaken that requires Design Work or Construction Work, DB 
Contractor shall, unless otherwise approved by TxDOT, follow all the requirements of Section 
2.2 of the Technical Provisions in connection with quality management.  Depending upon the 
nature of the Renewal Work, TxDOT may waive any or all of the following requirements at its 
discretion: 

(a) Submittal of design in stages of development (Section 2.2.6.3 of the Technical 
Provisions); 

(b) Employment of one or more independent organization(s) complying with the 
requirements for the IQF and PSQF in accordance with Section 2.2 of the Technical 
Provisions; 

(c) Employment of professional services personnel and staffing including the assignment of 
a PSQCM, Engineer of Record and a PSQAM (Section 2.2.6.2 of the Technical 
Provisions); or 

(d) Employment of construction services personnel and staffing including the assignment of 
a CQCM and IQFM. 

2.4 Nonconforming Work 

DB Contractor shall submit to TxDOT non-conformance reports and shall notify TxDOT of 
Nonconforming Work. TxDOT will issue a non-conformance report if TxDOT discovers any 
Nonconforming Work. DB Contractor’s responsibility to correct Nonconforming Work is set forth 
in Section 5.9 of the CMA. 

2.5 Renewal Work Submittal 

DB Contractor shall submit an update of the Renewal Work Submittal for TxDOT review and 
approval. The Renewal Work Submittal shall include the Renewal Work Schedule.  The 
Renewal Work Submittal shall include the timing, scope, and nature of Renewal Work that DB 
Contractor proposes for each year throughout the Maintenance Period with additional details of 
specific locations, maintenance types and scope of work provided for all planned Renewal Work 
in the five year period following the Submittal. The Renewal Work Submittal shall show the 
revisions, if any, to the Renewal Work Schedule developed under the DBA Documents and 
include an explanation of reasons for revisions. 
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DB Contractor shall include in the Renewal Work Submittal, by Maintained Element: 

(a) The estimated Useful Life; 

(b) The description of the Renewal Work anticipated to be performed at the end of the 
Maintained Element’s Useful Life; 

(c) A brief description of any Renewal Work anticipated to be performed before the end of 
the Maintained Element’s Useful Life including reasons why this work should be 
performed at the proposed time; and 

(d) The Renewal Work Schedule. 

Not later than 30 days before each anniversary of the Initial Maintenance Term Commencement 
Date, DB Contractor shall prepare and submit, for TxDOT’s review and approval, either: (a) a 
revised Renewal Work Submittal or (b) the then-existing Renewal Work Submittal, accompanied 
by a written statement that DB Contractor intends to continue in effect the then-existing 
Renewal Work Submittal for each Maintained Element without revision for the upcoming year (in 
either case, referred to as the “updated Renewal Work Submittal”).    

DB Contractor shall make revisions as reasonably required by experience and then-existing 
conditions respecting the Project, changes in technology, changes in DB Contractor’s planned 
means and methods of performing the Renewal Work, and other relevant factors. The updated 
Renewal Work Submittal shall show the revisions, if any, to the prior Renewal Work Submittal 
and include an explanation of reasons for revisions.  If no revisions are proposed, DB 
Contractor shall include, for each Maintained Element, a justification as to why the prior 
Renewal Work Submittal still applies. 

3 MAINTENANCE SERVICES SUBMITTAL SCHEDULE 

As part of the MMP, DB Contractor shall prepare a Maintenance Services Submittal Schedule. 

The Maintenance Services Submittal Schedule shall include a listing of all Submittals or 
deliverables as called out in the CMA Documents. Submittal activity durations shall include 
specific durations for TxDOT review and/or approval of the DB Contractor’s Submittals as called 
out elsewhere in the CMA Documents. 

In updates to the MMP, DB Contractor shall update the Maintenance Services Submittal 
Schedule to reflect the current status of the Project, including approved Change Orders or 
provide a notification of no change to the current schedule.  Each Maintenance Services 
Submittal Schedule update shall accurately reflect all activities as of the effective date of the 
updated schedule. 

4 MAINTENANCE OBLIGATIONS 

4.1 Maintenance Safety 

DB Contractor shall perform the Maintenance Services in compliance with the Maintenance 
Safety Plan (Section 6 of the MMP) to preserve the safety of Users, adjacent communities and 
transportation workers. 

4.2 Incident and Emergency Response 

TxDOT will provide the response to Incidents and Emergencies.  When instructed by TxDOT, 
DB Contractor shall repair any damage to Maintained Elements caused by an Incident or 
Emergency. 
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Where structural damage to structures is suspected, DB Contractor shall cause that a suitably 
qualified bridge engineer or specialist inspector is available to evaluate the structure and to 
advise on temporary repairs and shoring needed to provide safe clearance of the Incident or 
Emergency. 

4.3 Snow and Ice Control Activities and Clean-up 

TxDOT will carry out preventive actions and the clearance of snow and ice accumulations within 
the Maintenance Limits generally in accordance with TxDOT’s Snow and Ice Control Operations 
Manual as may be modified by local practice.  DB Contractor shall perform the Maintenance 
Services in a manner that does not adversely impact TxDOT’s snow and ice control operations.  

Before a predicted snow and ice event, DB Contractor shall coordinate with TxDOT to 
understand the activities that TxDOT intends to perform and shall cooperate with TxDOT to 
facilitate TxDOT’s snow and ice activities. This shall include at a minimum temporarily vacating 
active work zones, deferring planned maintenance activities, and providing TxDOT access to 
storage areas and material stockpiles.  DB Contractor shall provide other assistance as TxDOT 
may instruct. 

Following the weather event, DB Contractor shall at a minimum be responsible for the clearance 
of accumulations of winter maintenance materials such as abrasives applied by TxDOT to the 
roadway from ditches and other drainage elements and the performance of activities necessary 
to prevent such materials from causing adverse effects to Maintained Elements such as flushing 
of de-icing materials from joints and other locations as identified in the MMP Section 2.2 (Snow 
and Ice Control / Cleanup Plan).  

4.4 Environmental Compliance 

4.4.1 Hazardous Materials Management 

DB Contractor shall handle Hazardous Materials encountered during the Maintenance Services 
in compliance with the requirements of Section 3.8 of the CMA and the Hazardous Materials 
Management Plan (HMMP).  Requirements for the HMMP are contained in Attachment 4. DB 
Contractor shall follow the requirements of Section 4.3.5 of the Technical Provisions for the 
preparation of Investigative Work Plans and Site Investigation Reports.  Whenever the DB 
Contractor is required to handle Hazardous Materials as part of the Maintenance Services, 
TxDOT shall be entitled to require, at its discretion, that DB Contractor employ a Hazardous 
Materials Manager complying with Section 4.4.7 of the Technical Provisions.  Where Hazardous 
Materials need to be handled as a result of an Incident (for example the clean-up of a spill that 
affects a Maintained Element), DB Contractor shall promptly perform Hazardous Materials 
Management upon instruction from TxDOT and shall cooperate with TxDOT in the agreement of 
a Change Order. 

DB Contractor shall require: all personnel of DB Contractor-Related Entities handling Hazardous 
Materials to be trained and certified to a level equal to or greater than that established under 
OSHA 1910.120 (HAZWOPER Training); and all on-Site workers to have received awareness 
and recognition training on Hazardous Materials to which they may be exposed. 

DB Contractor shall provide personal protective equipment to workers and all other personnel 
who may be exposed to Hazardous Materials within the Maintenance Limits. 

4.4.2 SW3P Implementation 

DB Contractor shall perform Maintenance Services in compliance with the TCEQ Texas 
Pollutant Discharge Elimination System (TPDES) Construction General Permit, in accordance 
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with the TxDOT Storm Water Management and Guidelines for Construction Activities Manual 
and in compliance with the Storm Water Pollution Prevention Plan (SW3P) requirements. 
Requirements for the SW3P are contained in Appendix 4. 

4.4.3 Pollution Prevention Implementation 

DB Contractor shall perform Maintenance Services in compliance with the Texas Waste 
Reduction Policy Act and shall implement the Pollution Prevention (P2) Plan when applicable. 
Requirements for the P2 Plan are contained in Appendix 4. 

4.4.4 Environmental Compliance and Mitigation 

DB Contractor shall meet the environmental requirements of Section 4 of the Technical 
Provisions during the performance of the Maintenance Services and shall implement the 
Environmental Compliance and Mitigation Plan (ECMP).  Requirements for the ECMP are 
contained in Appendix 4. 

4.5 Maintenance Records 

For all Maintenance Records, DB Contractor shall follow the document storage and retrieval 
requirements set forth in Section 2.1.4.1 of the Technical Provisions.  DB Contractor’s document 
management system shall be compatible with SharePoint ®. 

DB Contractor shall cause all Maintenance Records and Project-related documents to be stored 
along with accurate information on the location consistent with reference markers in accordance 
with the TRM, so that all data and records can be retrieved by reference marker and 
Performance Section. 

Maintenance Records shall be kept throughout the Maintenance Period and shall be provided to 
TxDOT at the time the Project is delivered to TxDOT, at either the expiration of the Maintenance 
Period or earlier termination of the CMA. All records obtained during the Warranty Periods shall 
be kept and provided to TxDOT at the end of the last Warranty Period. 

Unless otherwise directed by TxDOT, record retention shall comply with the requirements of the 
Texas State Records Retention Schedule. 

4.6 Maintenance Communications 

During the Maintenance Period, DB Contractor shall implement the requirements of Sections 
3.2.9 and 3.2.10 of the Technical Provisions and the Public Information and Communications 
Plan (PICP).  Requirements for the PICP are contained in Attachment 4. 

4.7 Maintenance Transition 

DB Contractor shall submit a comprehensive transition plan (“Maintenance Transition Plan”) to 
TxDOT which includes the following items: 

(a) Maintenance Transition punch list; 

(b) List and status of Warranties; 

(c) Vendors’ test reports; 

(d) DB Contractor’s test reports; 

(e) Record Documents for Renewal Work; 

(f) Maintenance Records; and 

(g) Copies of Warranty and service contracts. 
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DB Contractor shall submit to TxDOT a complete set of Record Documents. The Record 
Documents and documentation shall be an organized, complete record of drawings and 
supporting calculations and details that accurately represent what DB Contractor constructed. 
DB Contractor shall ensure that the Record Documents reflect the actual condition of the 
Maintenance Services construction. 

DB Contractor shall coordinate the identification of Maintenance Transition punch list items 
required to be completed by DB Contractor prior to maintenance transfer. Maintenance 
Transition punch list shall include (a) estimated completion dates, (b) responsible Party(s), and 
(c) items that must be completed prior to maintenance transfer.  

DB Contractor shall be responsible to prepare (in conjunction with TxDOT), administer and 
complete all items on the Maintenance Transition punch list to the satisfaction of TxDOT prior to 
the transfer of maintenance responsibilities to TxDOT. 

5 TRAFFIC MANAGEMENT REQUIREMENTS 

5.1 General Requirements 

Throughout the Maintenance Period, DB Contractor shall conform with the requirements set 
forth in this Section 5 of this Exhibit 2, and shall provide for the safe and efficient movement of 
people, goods, and services, through and around the Project, while minimizing negative impacts 
to Users, residents, and businesses. 

While planning and carrying out Maintenance Services, DB Contractor shall take into account 
the requirements and restrictions set forth in Exhibit 15 and shall coordinate its Traffic 
Management Plan (TMP) with the traffic management to be performed by others to minimize 
disruption to Users of the Project. 

Refer to Exhibit 15 for Lane Rental Charges that shall apply. 

5.2 Traffic Control 

During the Maintenance Period, DB Contractor shall implement the requirements of Technical 
Provisions Section 18.3.1, Section 18.3.2, and Section 18.4 and Exhibit 15 of the CMA. 

The Lane Closure process shall follow the requirements of Exhibit 15 to the CMA. 

DB Contractor shall implement the TMP and the standards of the TMUTCD to develop traffic 
control plans for Lane Closures consistent with Exhibit 15. Requirements for the TMP are 
contained in Attachment 4. 

6 REPORTING REQUIREMENTS 

6.1 Monthly Maintenance Services Report 

The Maintenance Services Report shall be submitted monthly throughout the Maintenance 
Period in accordance with Section 5.6 of the CMA.  The Maintenance Services Report shall 
identify all of the Maintenance Services for the reporting period, the actual Maintenance 
Services performed for the reporting period and confirmation that all Maintenance Services 
performed were in compliance with the MMP.  DB Contractor shall organize the Maintenance 
Services Report using the report sections and section reporting requirements shown in Table 3. 

Table 3 – Maintenance Services Report Sections 
Report Sections Reporting Requirements/Description 
Project Status Report a high-level summary of Project condition and operational status, 
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Report Sections Reporting Requirements/Description 
which shall include at a minimum: 
i) Summary of Maintained Element Asset Condition Score and Mean 

Asset Condition Score if available, 
ii) Tracking log of accidents and Incidents for Maintenance Services 

(Section 1.6.4), 
iii) Tracking log of Lane Closures, 
iv) Tracking log of public inquiries/complaints. 

Operational 
Status 

Report a summary of Project condition and operational status, which shall 
include at a minimum: 
i) Defects including the location, the nature and cause of the Defect 

and the steps that will be, or have been, taken to address the 
Defects per Section 1.3.1 of this Exhibit 2, 

ii) Noncompliance Events Report submitted in accordance with Section 
18.2.1.5 of the CMA and containing the information required in 
Section 18.2.1.5 of the CMA. 

iii) Inspection results for General Inspections and Audit Inspections per 
Section 1.4 and Section 1.5.2 of this Exhibit 2, 

iv) Any differences between DB Contractor and TxDOT in Defect status 
and categorization as referred to in Section 1.3.2, and 

v) Workforce injuries and OSHA related accidents. 
Organizational  Report a summary of DB Contractor’s organizational status (or reference 
Status to the appropriate sections/attachments in the latest MMP for the 

information) for the items below. 
i) List of personnel, 
ii) Log of all training activities undertaken and planned, 
iii) List of major equipment, and 
iv) Subcontractors. 

Progress Report Report a summary of DB Contractor’s activity, which shall include at a 
minimum from the previous month: 
i) A tracking log of completed action items with start and end dates and 

documentation supporting resolution, 
ii) A summary of the Maintenance Services performed including 

Renewal Work, 
iii) A summary of quality control activities and results,  
iv) List of any Nonconforming Work with explanation of non-

conformance and associated risks, and  
v) Meetings/correspondence logs. 

Planned Activities Report a summary of DB Contractor’s planned activity, which shall include 
at a minimum: 
i) A tracking log of action items in progress with start and projected end 

dates with a description of proposed solutions, 
ii) Schedule of planned Maintenance Services including Renewal Work 

for the upcoming month, 
iii) Details of the next General Inspection in accordance with Section 

1.4.1, including any areas targeted for detailed visual or hands-on 
inspection, 

iv) Future Lane Closures including location, duration and reason of 
each, 
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Report Sections Reporting Requirements/Description 
v) 

vi) 

A 3-month look ahead schedule of planned Maintenance Services 
including Renewal Work, and 
A 1-month look ahead for any future Submittals included in the 
Maintenance Services Submittal Schedule. 

6.2 Annual Report 

DB Contractor shall submit an annual report to TxDOT. This annual report shall include the 
following elements: 

(a) An assessment of the actual Maintenance Services achievements versus the planned 
goals established in the MMP, as well as corrective actions and measures to be taken in 
the ensuing year to ensure that any shortcomings are corrected. 

(b) An assessment of compliance with the various traffic control requirements and 
limitations contained in Section 3.4 of the CMA and the traffic control plans developed in 
accordance with Section 5.2 of this Exhibit 2, as well as any corrective measures taken 
to correct any breach or violation of such requirements and limitations and any corrective 
measures necessary to prevent such future breach or violation of such requirement and 
limitations. 

(c) A report of the inspections and tests performed as part of the MMP and as required by 
the Performance and Measurement Table, the results of such inspections and tests, and 
occurrences and the measures taken to correct Nonconforming Work. 

(d) Any exceptions taken by DB Contractor to the results of Specialist Inspections 
undertaken by TxDOT, together with DB Contractor’s plan for additional inspections to 
resolve any such differences. 

(e) A report of the Renewal Work performed in the immediately preceding year.  The report 
shall describe: (i) by location, the Maintained Element, as listed in the Renewal Work 
Submittal, and any other Project component for which Renewal Work was performed; (ii) 
the type of Renewal Work performed; (iii) each specific item replaced; (iv) any warranty 
information associated with any replacement item; (v) the dates of commencement and 
completion of such Renewal Work; and (vi) such other information as is reasonably 
requested by TxDOT. 

6.3 Meetings 

DB Contractor shall conduct regular status, progress and planning meetings with TxDOT at 
least once a month throughout the Maintenance Period.  In addition, TxDOT and DB Contractor, 
through their respective authorized representatives, shall meet from time to time at the other 
Party’s request to discuss and resolve matters relating to the Maintenance Services or Project. 
DB Contractor shall schedule all meetings with TxDOT at a date, time and place reasonably 
convenient to both Parties and, except in the case of urgency, shall provide TxDOT with written 
notice and a meeting agenda at least three Business Days in advance of each meeting. 

7 ADDITIONAL REQUIREMENTS 

7.1 Rail 

Where the Project crosses a railroad right of way owned by an operating railroad, DB Contractor 
shall coordinate the Maintenance Services with the operating railroad and shall be responsible 
for obtaining the required approvals, permits, and agreements as required for the Maintenance 
Services, including any railroad related maintenance activities. 
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Whenever an agreement for construction, maintenance and use of railroad right-of-way between 
the operating railroad and TxDOT is required, DB Contractor shall prepare all the 
documentation required to obtain the agreement, including preparation of the agreement 
application on behalf of TxDOT, the drawings and specifications, making necessary 
modifications as required, and preparation of the agreement.  DB Contractor shall submit the 
draft agreement to TxDOT for transmittal to the operating railroad.  After all comments have 
been incorporated or satisfactorily resolved by DB Contractor, railroad or TxDOT, DB Contractor 
shall submit a complete and final agreement to TxDOT for execution. DB Contractor shall 
comply with all construction requirements and specifications set forth in the agreement. 

DB Contractor shall arrange with the operating railroad for railroad flagging as required. DB 
Contractor shall comply with the operating railroad’s requirements for contractor safety training 
prior to performing Maintenance Services or other activities on the operating railroad’s property. 

DB Contractor shall cooperate and coordinate with all operating railroads for access by the 
operating railroad and/or their agents to the rail right-of-way as necessary for rail maintenance 
and operations activities. 

DB Contractor shall procure and maintain, prior to working adjacent to and entry upon operating 
railroad property, insurance policies naming TxDOT, TxDOT’s consultants, and railroad as 
additional insured.  DB Contractor shall obtain insurance per Exhibit 10 of the CMA.  All 
insurance policies shall be in a form acceptable to the operating railroad.  Copies of all 
insurance policies shall be submitted to TxDOT prior to any entry by DB Contractor upon 
operating railroad property.  DB Contractor shall be responsible for scheduling the work to be 
completed by operating railroad as well as the work to be completed by its own forces.  DB 
Contractor shall be responsible for all costs associated with the railroad/transit force account 
work. 

7.2 Toll Interface 

7.2.1 Maintenance Services affecting Tolling 

DB Contractor shall notify TxDOT with a copy to the TxDOT Statewide System Integrator (SI) no 
later than two hours following DB Contractor’s first awareness of any Maintenance Services that 
is adversely affecting or has the potential to adversely affect power, communications, or 
structures supporting Electronic Toll Collection System (ETCS) equipment.  

7.2.2 Maintenance Services affecting ETCS 

Whenever DB Contractor plans to undertake Maintenance Services that may adversely affect 
the performance of the ETCS equipment, could cause loss of toll revenue to TxDOT, or could 
adversely affect vehicle movement on main lanes or ramps, DB Contractor shall inform TxDOT, 
in writing.  DB Contractor shall avoid any adverse impact on ETCS equipment wherever 
possible and shall comply with any restrictions and requirements applicable to the Maintenance 
Services that may be imposed by TxDOT in its discretion. 

Where adverse impact on ETCS equipment as a result of Maintenance Services is unavoidable, 
DB Contractor shall prepare and submit an ETCS equipment impact mitigation plan in advance 
of the planned Maintenance Services for TxDOT’s approval in its discretion that shall identify the 
nature and duration of the potential impacts associated with the Maintenance Services and the 
mitigation measures DB Contractor proposes. Upon approval by TxDOT of the mitigation plan 
and completion of the Maintenance Services, DB Contractor shall provide safe access to 
TxDOT and the SI for the purpose of re-installation and/or re-calibration of affected ETCS 
equipment. DB Contractor shall be solely responsible for the provision of safe access to TxDOT 
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and the SI including all necessary traffic control to facilitate and enable the SI to re-install and/or 
re-calibrate ETCS equipment (as needed). 

SUBMITTALS 

All Submittals in Exhibit 2 to the CMA shall be in accordance with the Submittal schedule and 
for the purpose (approval, review and comment, for information) set forth in Table 4. Acceptable 
electronic formats include Microsoft Word, Microsoft Excel, or Adobe Acrobat files, unless 
otherwise required. 

Table 4: Submittals to TxDOT 

Submittals Submittal Schedule 
Department 

Action 
Reference 

Section 

Notification of any of the 
circumstances listed in 

Section 1.1.2 (a)-(d) 

No later than 24 hours after DB 
Contractor becomes aware of the 

circumstances 
For Information 1.1.2 

Updated Maintenance Limits 
drawings consistent with the 

Final Design 
As part of the MMP Approval 1.1.3 

MMP (Version 2) 
No later than 60 Days after issuance 

of Maintenance NTP1 
Approval 1.2.1 

MMP Update (Version 2) 

As required, or at least annually 60 
Days prior to each anniversary of the 

Initial Maintenance Term 
Commencement Date 

Approval 1.2.1 

Maintenance Quality 
Management Plan (MQMP) 

As part of the MMP Approval 1.2.2 

Maintenance Record of the 
remedy/repair of any Defect 
including the as-built details 

No later than seven days after 
completion of such remedy/repair 

For Information 1.3.3 

Updates to Performance and 
Measurement Table 

As part of the MMP Approval 1.3.5 

General Inspection Plans 
At least monthly, no later than seven 

days prior to inspection date 
For Information 1.4.1 

Audit Inspection Plans 
Every six months, no later than 

seven days prior to inspection date 
For Information 1.4.2 

Drawings depicting 
Performance Section 

locations 
As part of the MMP Approval 1.5.1 

MMS Demonstration 
At least 90 days prior to the Initial 

Maintenance Term Commencement 
Date 

For Information 1.6.6 
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Table 4: Submittals to TxDOT 

Submittals Submittal Schedule 
Department 

Action 
Reference 

Section 

MMS Training 

At least annually prior to each 
anniversary of the Initial Maintenance 

Term Commencement Date and 
whenever system changes are 

implemented 

For Information 1.6.6 

MMS transfer data 

(i) When DB Contractor’s MMS is fully 
operational before commencement of 
the Maintenance Services 
(ii) annually thereafter throughout the 
Maintenance Period 
(iii) upon expiration of the 
Maintenance Period or earlier 
termination of the CMA 

For Information 1.6.6 

Notification of Nonconforming 
Work 

Within two Days of discovery For Information 2.4 

Non-conformance reports Within seven Days of issuance 
Review and 

comment 
2.4 

Update of Renewal Work 
Submittal 

Within 60 Days of Maintenance NTP1; 
No later than 30 Days prior to each 

anniversary of the Initial Maintenance 
Term Commencement Date  

Approval 2.5 

Maintenance Services 
Submittal Schedule 

As part of the MMP Approval 3 

Maintenance Safety Plan As part of the MMP Approval 4.1 

Hazardous Materials 
Management Plan (HMMP) 

As part of the MMP Approval 4.4.1 

Pollution Prevention (P2) Plan As part of the MMP Approval 4.4.3 

Environmental Compliance 
and Mitigation Plan 

As part of the MMP Approval 4.4.4 

Public Information and 
Communication Plan 

As part of the MMP Approval 4.4.6 

Maintenance Transition Plan 
At least 60 Days prior to the end of 
the Maintenance Period, or upon 

termination of the CMA 
For Information 4.7 

Record Documents 
At least 60 Days prior to the end of 

the Maintenance Period 
For Information 4.7 

Traffic Management Plan As part of the MMP Approval 5.1 
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Table 4: Submittals to TxDOT 

Submittals Submittal Schedule 
Department 

Action 
Reference 

Section 

Lane Closure Notices for: 
(i) Lane Closures/traffic 
switches to be in effect more 
than 24 hours 
(ii) Lane Closures/traffic 
switches to be in effect less 
than 24 hours 

(i) Two weeks in advance 
(ii) 48 hours in advance 

For Information 5.2 

Maintenance Services Report 
As required, or at least monthly 
following the Initial Maintenance 

Term Commencement Date 
For Information 6.1 

Annual report 
Within 30 Days after each 

anniversary of the Initial Maintenance 
Term Commencement Date 

For Information 6.2 

Written notice and agenda of 
any scheduled meetings with 

TxDOT 

At least three Business Days in 
advance of the meeting 

For Information 6.3 

Notice of scheduled 
Maintenance Services that 

may affect tolling as described 
in Section 7.2.2 and an ETCS 
equipment impact mitigation 

plan, as needed 

At least 28 Days in advance of 
performing any such Maintenance 

Services 
For Approval 7.2.2 
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EXHIBIT 2 - ATTACHMENT 1: PERFORMANCE AND MEASUREMENT TABLE 

MAINTAINED 
ELEMENT 

CATEGORY 

REF MAINTAINED 
ELEMENT 

PERFORMANCE OBJECTIVE DEFECT REMEDY PERIOD INSPECTION AND 
MEASUREMENT METHOD 

REF MEASUREMENT RECORD TARGET 

Cat 1 Cat 1 Cat 2 
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1) PAVEMENT 

Unless stated otherwise, measurements shall be conducted using procedures, techniques, and 
measuring equipment consistent with TxDOT’s Pavement Management Information System 
Rater’s Manual. Unless otherwise stated, pavement performance measurement records relate to 
0.1-mile sections as described in the Pavement Management Information System Rater’s Manual. 

1.1 Ruts All roadways are free from surface depressions in 
wheel path exceeding measurement record 
thresholds. 

24 hours 28 days 6 months a. Depth as measured using an 
automated device in 
compliance with TxDOT 
Standards. 

1.1.1 Percentage of wheel path length with ruts greater than 

¼" in depth in each Performance Section. 
• Mainlanes, shoulders, cross-streets, and ramps - less 
than or equal to 3% 
• Access and Frontage roads - less than or equal to 
10% 

100% 

b. 10-ft straight edge used to 
measure rut depth for localized 
areas. 

1.1.2 No depth of rut at any location greater than 1/2". 100% 

1.2 Ride quality All roadways have a smooth surface course 
(including bridge decks, covers, gratings, frames 
and boxes). 

24 hours 28 days 6 months a. Measurement of International 
Roughness Index (IRI) 
according to TxDOT standard 
Tex-1001-S, Operating Inertial 
Profilers and Evaluating 
Pavement Profiles. 

1.2.1 For 100% of all Performance Sections measured 
excluding Performance Sections with bridge deck 
and/or bridge approach slab, average IRI is less than or 
equal to: 
• Mainlanes, ramps, and cross-streets - 95" per mile 
• Access and Frontage roads - 105" per mile 

100% 

b. 10-ft straight edge used to 
measure discontinuities for 
localized areas. 

1.2.2 For 100% of all Performance Sections measured in 
localized areas, excluding bridge decks and the 100' 
length of pavement on either side of the bridge decks, 
maximum 1/8" variation of the pavement surface from 
the testing edge of the straightedge between any two 
straightedge contact points with the pavement surface. 

100% 

1.2.3 For 100% of all Performance Sections that include a 
bridge deck and/or bridge approach slab, maximum 1/4" 
variation of the pavement surface from the testing edge 
of the straightedge between any two straightedge 
contact points with the pavement surface, measured at 
any location within the 100 feet length of pavement on 
either side of the bridge deck. For clarification this 
measurement shall allow one contact point of the 
straightedge on the traveled surface supported by the 
structure and the other contact point on the pavement 
approach to the structure. 

100% 

a. Measurement of International 
Roughness Index (IRI) 
according to TxDOT standard 
Tex-1001-S, Operating Inertial 
Profilers and Evaluating 
Pavement Profiles. 

1.2.4 For 100% of all mainlane Performance Sections that 
include a bridge deck and/or bridge approach slab, 
excluding the IRI profile lengths on bridge deck and the 
100 feet of pavement on either side of the bridge deck, 
average IRI for each Performance Section is less than 
or equal to 95" per mile. 

100% 

1.2.5 For 100% of all Performance Sections, no localized 
roughness deviations calculated in accordance with the 
method set forth in Section 7 of TEX-1001-S exceeding 
0.15” or less than -0.15” (positive deviations are bumps 
and negative deviations are dips). 

100% 
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EXHIBIT 2 - ATTACHMENT 1: PERFORMANCE AND MEASUREMENT TABLE 

MAINTAINED 
ELEMENT 

CATEGORY 

REF MAINTAINED 
ELEMENT 

PERFORMANCE OBJECTIVE DEFECT REMEDY PERIOD INSPECTION AND 
MEASUREMENT METHOD 

REF MEASUREMENT RECORD TARGET 

Cat 1 Cat 1 Cat 2 
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1.3 Cracking All roadways are free from cracking exceeding 
measurement record thresholds. 

24 hours 28 days 6 months Physical measurement 1.3.1 No unsealed longitudinal cracking and/or transverse 
cracking in any Performance Section with a width 
greater than 1/8" measured through any point 
throughout the width of the pavement. 

100% 

1.4 Raveling All roadways are free from raveling exceeding 
measurement record thresholds. 

24 hours 28 days 6 months Physical measurement 1.4.1 No areas of raveling exceeding 1% of pavement surface 
area in any Performance Section. 

100% 

1.5 Flushing / bleeding All roadways are free from flushing / bleeding 
exceeding measurement record thresholds. 

24 hours 28 days 6 months Physical measurement 1.5.1 No areas of flushing / bleeding exeeding 2% of wheel 
path surface area in any Performance Section. 

100% 

1.6 Failures All roadways are free from failures. 24 hours 28 days N/A Physical measurement 1.6.1 No failures exceeding the failure criteria set forth in the 
TxDOT PMIS Rater’s Manual, including potholes, base 
failures, punchouts and jointed concrete pavement 
failures. 

100% 

1.7 Edge drop-offs All roadways are free from edge drop-offs 
exceeding measurement record thresholds. 

24 hours 28 days 6 months Physical measurement 1.7.1 No edge drop-off greater than 2". 100% 

1.8 Wet weather crash 
performance 

All roadways have adequate wet weather crash 
performance. 

24 hours 28 days 6 months Number of crashes within 1.0 
mile performance sections 
identified using Crash Record 
Information System (CRIS) 
data. 

1.8.1 Perform a site investigation and required corrective 
action as follows: 
Rural Roadway Section (population less than 5,000 as 
determined by the most current population estimates 
provided by the State Data Center) - three (3) or more 
wet surface crashes within any 1.0 mile performance 
section in the most current complete calendar year. 
Urban Roadway Section (population greater than or 
equal to 5,000 as determined by the most current 
population estimates provided by the State Data Center) 
- six (6) or more wet surface crashes within any 1.0 mile 
performance section in the most current complete 
calendar year. 

100% 

Road users warned of potential skidding hazards. 24 hours 28 days N/A Visual inspection 1.8.2 Road Users warned of potential skidding hazard where 
remedial action is identified. 

100% 

1.9 Joints in concrete All joints exceeding measurement record 
thresholds in concrete paving are sealed. 
No longitudinal joint separation and discontinuity 
exceeding measurement record thresholds. 
No longitudinal or transverse joint discontinuity / 
faulting exceeding measurement record 
thresholds. 
No expansion joint separation exceeding 
measurement record thresholds. 

24 hours 28 days 6 months Physical measurement 1.9.1 No unsealed joints with width greater than ¼". 100% 

1.9.2 No tied longitudinal joint width greater than 1/4" 100% 

1.9.3 No individual longitudinal or ransverse joint widt 
discontinuity / faulting greater than ¼” between two 
sides of any joint. 

100% 

1.9.4 No expansion joint width greater than 1.0". 100% 

2) DRAINAGE 
2.1 Pipes, ditches, 

channels, catch 
basins, inlets, 
manholes and outfalls 

Each element of the drainage system is 
maintained in its proper function by cleaning, 
clearing and/or emptying as appropriate including 
any vegetation, debris and silt from the point at 
which water drains from the travel way to the 
outfall or drainage way. 

24 hours 28 days 6 months Visual inspection 2.1.1 Performance objective met. 100% 

2.2 Drainage treatment 
devices 

Drainage treatment and balancing systems, flow 
and spillage control devices function correctly, are 
free of silt and debris and their location and means 
of operation is recorded adequately to permit their 
correct operation in Emergency. 

24 hours 28 days 3 months Visual inspection 2.2.1 Performance objective met. 100% 
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2.3 Travel way The travel way is free from water to the extent that 
such water would represent a hazard because of 
its position or depth. 

24 hours 28 days 6 months Visual inspection 2.3.1 Performance objective met. 100% 

2.4 Discharge systems Surface water discharge systems perform their 
proper function and discharge to groundwater and 
waterways complies with the relevant legislation 
and permits. 

24 hours 28 days 3 months Visual inspection 2.4.1 Performance objective met. 100% 

2.5 Protected species Named species and habitats are protected. 24 hours 28 days 6 months Visual inspection 2.5.1 Performance objective met. 100% 

2.6 Erosion Address erosion greater than 12” deep along 
ditches, swales, ponds, and channels. 

24 hours 28 days 3 months Visual inspection 2.6.1 Performance objective met. 100% 

2.7 Channels and ditches 
– Permanent Erosion 
Control Measures 

Where permanent erosion control measures such 
as rock or concrete riprap are utilized: no 
undermined or damaged erosion control 
measures. 

24 hours 28 days 3 months Visual inspection 2.7.1 Performance objective met. 100% 

3) STRUCTURES 
3.1 Structure components 

(Structures having an 
opening measured 

along the center of the 
roadway of more than 
20 feet between faces 
of abutments or spring 
lines of arches or 
extreme ends of the 
openings for multiple 
box culverts or 
multiple pipes that are 
60 inches or more in 
diameter and that 
have a clear distance 
between openings of 
less than half of the 
smallest pipe 
diameter) 

(i) Substructures and superstructures are free of: 
• undesirable vegetation 
• debris and bird droppings 
• blocked drains, weep pipes, 
manholes and chambers 
• blocked drainage holes in structural
 components 
• defects in joint sealants 
• defects in pedestrian protection measure 
• scour damage 
• corrosion of rebar 
• paint system failures 
• impact damage 
(ii) Expansion joints free of: 
• dirt, debris and vegetation 
• defects in drainage system 
• loose nuts and bolts 
• defects in gaskets and/or seals 
(iii) The deck drainage system is free of all debris 
and operates as intended. 
v) Bearings and bearing seats are: 
• properly aligned horizontally and vertically 
• clean and in full contact with each other 

(vi) Sliding and roller surfaces are clean and 
greased to ensure satisfactory performance. 
Additional advice contained in bearing 
manufacturers' instructions in the structure 
maintenance manual is followed. 
(vii) Special finishes are clean and perform to the 
appropriate standards. 
(viii) All non-structural items such as hoists and 
electrical fixings, operate correctly, are clean and 
lubricated as appropriate, in accordance with the 
manufacturer's recommendations and certification 
of lifting devices is maintained. 

24 hours 28 days 6 months (a) The National Bridge 
Inspection Standards (NBIS) 
of the Code of Federal 

Regulations, 23 Highways – 
Part 650 

(b) The TxDOT Bridge 
Inspection Manual 

(c) The Federal Highway 
Administration’s Bridge 
Inspector’s Reference Manual 

(d) Visual Inspection 

3.1.1 Performance objective is met and records maintained 
as required in the TxDOT Bridge Inspection Manual. 

100% 

3.1.2 Condition rating equal to or greater than seven (7) for 
any deck, superstructure or substructure. 

100% 
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3.2 Non-bridge class 
culverts 

Non-bridge class culverts are free of: 
• vegetation, debris and silt 
• defects in sealant at movement joints 
• scour damage 
• corrosion of rebar 
• impact damage 

24 hours 28 days 6 months Visual inspection 3.2.1 Performance objective met. 100% 

3.3 Load ratings All structures maintain the design load capacity 
and no load restrictions for Texas legal loads 
(including legally permitted vehicles) 

24 hours 28 days 6 months a. Load rating calculations in 
accordance with the AASHTO 
Manual for Bridge Evaluation 
and the TxDOT Bridge 
Inspection Manual. 
b. Load restriction requirements 
as per the TxDOT Bridge 
Inspection Manual. 

3.3.1 Performance objective met. 100% 

3.4 Gantries and high-
masts 

Sign gantries, signal gantries and high masts are 
structurally sound and free of: 
• loose nuts and bolts 
• defects in surface protection systems 

24 hours 28 days 6 months Visual inspection 3.4.1 Performance objective met. 100% 

3.5 Access points All hatches and points of access have fully 
operational and lockable entryways. 

24 hours 28 days 6 months Visual inspection 3.5.1 Performance objective met. 100% 

3.6 Retaining walls Retaining walls are free of: 
• undesirable vegetation 
• defects in sealed joints 
• defects in pedestrian protection 
• scour damage 
• corrosion of rebar 
• paint system failure 
• concrete spalling 
• impact damage 
• 95% free of blocked weep holes 
Parapets are free of: 
• loose nuts and bolts 
• blockage of drain holes 
• undesirable vegetation 
• impact damage 
• concrete spalling 

24 hours 28 days 6 months Visual inspection 3.6.1 Performance objective met. 100% 

4) PAVEMENT MARKINGS, OBJECT MARKERS, BARRIER MARKERS AND DELINEATORS (NOT USED) 

5) CURBS, GUARDRAILS, SAFETY BARRIERS AND IMPACT ATTENUATORS (NOT USED) 

6) TRAFFIC SIGNS (NOT USED) 

7) TRAFFIC SIGNALS (NOT USED) 

8) LIGHTING (NOT USED) 

9) FENCES, WALLS AND SOUND ABATEMENT (NOT USED) 

10) ROADSIDE MANAGEMENT (NOT USED) 

11) REST AREAS AND PICNIC AREAS (NOT USED) 
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EXHIBIT 2 - ATTACHMENT 1: PERFORMANCE AND MEASUREMENT TABLE 

REF MAINTAINED 
ELEMENT 

PERFORMANCE OBJECTIVE INSPECTION AND 
MEASUREMENT METHOD 

REF MEASUREMENT RECORD TARGET 

Cat 1 Cat 1 Cat 2 
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MAINTAINED 
ELEMENT 

CATEGORY 

DEFECT REMEDY PERIOD 

12) EARTHWORKS, EMBANKMENTS AND CUTTINGS 
12.1 Slope failure All structural or natural failures of the embankment 

and cut slopes of the Project are repaired. 
24 hours 28 days 6 months Visual inspection 12.1.1 Performance objective met. 100% 

12.2 Slopes - General Slopes are maintained in general conformance to 
the original graded cross-sections, the 
replacement of landscaping materials, reseeding 
and re-vegetation for erosion control purposes and 
removal and disposal of all eroded materials from 
the roadway and shoulders. 

24 hours 28 days 6 months Visual inspection 12.2.1 Performance objective met. 100% 

12.3 Slopes – Erosion Slopes are maintained to prevent erosion leading 
to further deterioration. 

24 hours 28 days 3 months Visual inspection 12.3.1 No erosion greater than six inches deep. 100% 

12.4 Slopes - Permanent 
Erosion Control 
Measures 

Where permanent erosion control measures such 
as rock or concrete riprap are utilized: repair 
undermined or damaged erosion control 
measures and keep concrete slope protection 
joints sealed and free from vegetation. 

24 hours 28 days 3 months Visual inspection 12.4.1 Performance objective met. 100% 

13) ITS EQUIPMENT (NOT USED) 

14) TOLLING FACILITIES AND BUILDINGS (NOT USED) 

15) AMENITY (NOT USED) 

16) SNOW AND ICE CONTROL (NOT USED) 

17) INCIDENT RESPONSE (NOT USED) 

18) CUSTOMER RESPONSE (NOT USED) 

19) SWEEPING AND CLEANING (NOT USED) 
NOTES FOR ATTACHMENT 1 

1. “Category 1 Hazard Mitigation” shall be an action taken by DB Contractor to mitigate a hazard to Users or imminent risk of damage or deterioration to property or the environment. 

2. “Category 1 Permanent Remedy” shall be an action taken by DB Contractor to restore the condition of a Maintained Element following “Category 1 Hazard Mitigation” of a Category 1 Defect: (a) to the standard required for new construction; or (b) t 
a condition such that the Target is achieved for each “Measurement Record”. 

3. “Category 2 Permanent Repair” shall be an action taken by DB Contractor to restore the condition of a Maintained Element for which a Category 2 Defect has been recorded: (a) to the standard required for new construction; or (b) to a condition 
such that the Target is achieved for each “Measurement Record”. 
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ATTACHMENT 2: MAINTAINED ELEMENTS AND SCOPE OF MAINTENANCE SERVICES 

RESPONSIBILITY 
ELEMENT ELEMENT CATEGORY DB CONTRACTOR OTHERS 
1) PAVEMENT 

1.1 Ruts X 
1.2 Ride Quality X 
1.3 Cracking X 
1.4 Raveling X 
1.5 Flushing X 
1.6 Failures X 
1.7 Edge drop-offs X 
1.8 Skid resistance X 
1.9 Joints in concrete X 

2) DRAINAGE 
2.1 Pipes, ditches, and channels X 
2.2 Drainage treatment devices X 
2.3 Travel way X 
2.4 Discharge systems X 
2.5 Protected species X 
2.6 Erosion X 
2.7 Channels and ditches - Permanent Erosion Control Measures X 

3) STRUCTURES 
3.1 Structure components X 
3.2 Non-bridge class culverts X 
3.3 Load Ratings X 
3.4 Gantries and High-masts X 
3.5 Access Points X 
3.6 Retaining Walls X 

4) PAVEMENT MARKINGS, OBJECT MARKERS, BARRIER MARKERS AND 
DELINEATORS 

4.1 Pavement markings * X 
4.2 Raised Reflective Markings * X 
4.3 Delineators and Markers * X 

5) CURBS, GUARDRAILS, SAFETY BARRIERS AND IMPACT ATTENUATORS 
5.1 Curbs X 
5.2 Guardrails and Safety Barriers X 
5.3 Impact Attenuators X 

6) TRAFFIC SIGNS 
6.1 General - All signs X 
6.2 Warning and regulatory signs X 

7) TRAFFIC SIGNALS 
7.1 General X 
7.2 Soundness X 
7.3 Identification Marking X 
7.4 Pedestrian elements and vehicle detectors X 

8) LIGHTING 
8.1 Roadway Lighting - General X 
8.2 Sign Lighting X 
8.3 Aesthetic Lighting X 
8.4 Electrical Supply X 
8.5 Access Panels X 
8.6 High Mast Lighting X 

9) FENCES, WALLS AND SOUND ABATEMENT 
9.1 Design and Location X 
9.2 Construction X 
9.3 Operation X 

TEXAS DEPARTMENT OF TRANSPORTATION REQUEST FOR PROPOSALS ADDENDUM #5 
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ATTACHMENT 2: MAINTAINED ELEMENTS AND SCOPE OF MAINTENANCE SERVICES 

RESPONSIBILITY 
ELEMENT ELEMENT CATEGORY DB CONTRACTOR OTHERS 
10) ROADSIDE MANAGEMENT 

10.1 Vegetated Areas - Except landscaped areas - General X 
10.2 Landscaped Areas X 
10.3 Fire Hazards X 
10.4 Trees, Bushes and Ornamentals X 
10.5 Wetlands X 
10.6 Sidewalks and pedestrian curb ramps X 

11) REST AREAS AND PICNIC AREAS 
11.1 Rest areas and picnic areas X 

12) EARTHWORKS, EMBANKMENTS AND CUTTINGS 
12.1 Slope Failure X 
12.2 Slopes - General X 
12.3 Slopes – Erosion X 
12.4 Slopes - Permanent Erosion Control Measures X 

13) ITS EQUIPMENT 
13.1 ITS Equipment - Maintenance X 
13.2 Dynamic Message Sign Equipment X 
13.3 CCTV Equipment X 
13.4 Vehicle Detection Equipment X 

14) TOLLING FACITLITIES AND BUILDINGS X 
15) AMENITY 

15.1 Graffiti X 
15.2 Animals X 
15.3 Abandonend vehicles and equipment X 

16) SNOW AND ICE CONTROL 
16.1 Travel lanes X 

17) INCIDENT RESPONSE 
17.1 General X 
17.2 Hazardous Materials X 
17.3 Structural Assessment X 
17.4 Temporary and permanent remedy X 

18) CUSTOMER RESPONSE 
18.1 Response to inquiries X 
18.2 Customer Contact Line X 

19) SWEEPING AND CLEANING 
19.1 Obstructions and debris X 
19.2 Sweeping X 
19.3 Litter X 

*DBC is responsible for replacement of striping and markers associated with their renewal of pavement. 

TEXAS DEPARTMENT OF TRANSPORTATION REQUEST FOR PROPOSALS ADDENDUM #5 
SH 249 EXTENSION CAPITAL MAINTENANCE AGREEMENT 
MARCH 8, 2017 2 EXHIBIT 2 - ATTACHMENT 2 



 

 

 
 

 

Texas Department of Transportation 

Capital Maintenance Agreement 

for 

SH 249 Extension 

Exhibit 2 - Attachment 3 
Maintenance Limits 

March 8, 2017 



1156+511156+51 1200+00

125
0+00

TRACE OF UNDERGROUND PIPELINE

TRACE OF UNDERGROUND PIPELINE

STATE

COUNTY

DSN:

CK:

DRN:

CK:

DISTRICT
STATE

DIV. NO.
FED. RD.

NO.
HIGHWAY

NO.
CONTROL

NO.
SECTION

NO.
JOB

NO.
SHEET

PROJECT NO.

TEXAS

P
R

O
P
 

P
G

L

E
X
I

S
T
 

P
G

L

$
U

S
E

R
$

$
P

E
N
$

\
\
h
o
x

w
0
0
\
j
o
b
s
\
5
9
0
0
4
\

T
E

C
H

P
R

O
D
\

S
H
 
2
4
9
\

E
x
h
i
b
i
t
\

C
O

M
A
 

A
t
t
3
 

E
x
h
2
 
(

O
&

M
)
\
2
4
9

C
O

M
A
_

A
t
t
3
_

E
x
h
2
_
1
.
d
g
n

$
S

C
A

L
E
$

\
\
h
o
x

w
0
0
\
j
o
b
s
\
5
9
0
0
4
\

T
E

C
H

P
R

O
D
\

S
H
 
2
4
9
\

E
x
h
i
b
i
t
\

C
O

M
A
 

A
t
t
3
 

E
x
h
2
 
(

O
&

M
)
\
2
4
9

C
O

M
A
_

A
t
t
3
_

E
x
h
2
_
1
.
d
g
n

D
e
s
i
g
n
 

F
i
l
e
n
a

m
e
:
 

P
e
n
 

T
a
b
l
e
:

P
l
o
t
t
e
d
 
o
n
:
 

S
c
a
l
e
:

D
e
s
i
g
n
 

F
i
l
e
n
a

m
e
:
 

$
D

A
T

E
$
 

8
:
2
0
:
3
7
 

A
M

SH249

Texas

Department

of Transportation

R

0 800(H)400200

LEGEND

PROP ROW 

EXISTING ROW

PROP CONTOL OF ACCESS

SERVICES

LIMITS OF MAINTENANCE

PROPOSED DETENTION POND

MAINTENANCE LIMITS

ATTACHMENT 3 OF EXHIBIT 2

CAPITAL MAINTENANCE AGREEMENT

SEGMENT 1 AND 2

SH249 EXTENSION 

PROPOSED SH 249

  

  

  

  

EXIST ROW

EXIST ROW

M
A

T
C

H
 

L
I

N
E
 
S

T
A
 
1
2
7
5

+
0
0

WRIGHT RD / TURKEY SHOOT RD

SUBJ
EC

T 
TO
 C

HA
N

G
E

PR
EL
IM
IN

A
RY

 
 

 

 

 

 

 

 

 

SUBJ
EC

T 
TO
 C

HA
N

G
E

PR
EL
IM
IN

A
RY

 

 

LANES

MAIN

PROP

LANES

MAIN

PROP

DB CONTRACTOR TO OPERATE AND MAINTAIN

N

FM 149

FM 
17

74

UPRR

A

A

B

B

SECTION B-B

 

 

 

 

LANES

MAIN

PROP

 
 

 

 

 

 

 

LANES

MAIN

PROP

BASELINE

SH 249

[

E
X
I

S
T
 

R
O

W

P
R

O
P
 

R
O

W

SECTION A-A

E
X
I

S
T
 

R
O

W

E
X
I

S
T
 

R
O

W

  

  

  

  FRTG RD

EXIST SB

FRTG RD

EXIST NB

BASELINE

SH 249

EXIST NG

P
R

O
P
 

R
O

W

P
R

O
P
 

R
O

W

EXIST NG

[

BASELINE

SH 249

DB CONTRACTOR TO OPERATE AND MAINTAIN

 

 

 

 

LANES

MAIN

PROP

 

 

 

 

 

 

 

 

 

 

SECTION C-C

[

C

C

R
O

L
L
I

N
G

W
O

O
D

T
R
I

B
U

T
A

R
Y
 

A
M
I

L
L
 

C
R

E
E

K

  

  

FRTG RD

EXIST NB

  

  FRTG RD

EXIST SB

DB CONTRACTOR TO OPERATE AND MAINTAIN

EXIST NG

1

F
U

T
U

R
E
 

T
E

R
R

A
 

B
L

V
D

RD

FRTG

PROP

RD

FRTG

PROP

EXISTING PAVEMENT

EXCLUDING TRANSITIONS TO 

DB CONTRACTOR ALONG FM 149

LIMITS OF CONSTRUCTION BY

MAINTENANCE LIMITS TO MATCH

EXCLUDING EXISTING FRONTAGE ROADS

DB CONTRACTOR ALONG SH 249

LIMITS OF CONSTRUCTION BY

MAINTENANCE LIMITS TO MATCH



1300+00

1350+00

 
 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 
 

 
 

STATE

COUNTY

DSN:

CK:

DRN:

CK:

DISTRICT
STATE

DIV. NO.
FED. RD.

NO.
HIGHWAY

NO.
CONTROL

NO.
SECTION

NO.
JOB

NO.
SHEET

PROJECT NO.

TEXAS

$
U

S
E

R
$

$
P

E
N
$

\
\
h
o
x

w
0
0
\
j
o
b
s
\
5
9
0
0
4
\

T
E

C
H

P
R

O
D
\

S
H

2
4
9
\

E
x
h
i
b
i
t
\

C
O

M
A

A
t
t
3

E
x
h
2

(
O

&
M
)
\
2
4
9

C
O

M
A
_

A
t
t
3
_

E
x
h
2
_
2
.
d
g
n

$
S

C
A

L
E
$

\
\
h
o
x

w
0
0
\
j
o
b
s
\
5
9
0
0
4
\

T
E

C
H

P
R

O
D
\

S
H

2
4
9
\

E
x
h
i
b
i
t
\

C
O

M
A

A
t
t
3

E
x
h
2

(
O

&
M
)
\
2
4
9

C
O

M
A
_

A
t
t
3
_

E
x
h
2
_
2
.
d
g
n

D
e
s
i
g
n

F
i
l
e
n
a

m
e
:

P
e
n

T
a
b
l
e
:

P
l
o
t
t
e
d

o
n
:

S
c
a
l
e
:

D
e
s
i
g
n

F
i
l
e
n
a

m
e
:

$
D

A
T

E
$

8
:
2
2
:
3
8

A
M

SH249

Texas

Department

of Transportation

R

0 800(H)400200

LEGEND

PROP ROW 

EXISTING ROW

PROP CONTOL OF ACCESS

SERVICES

LIMITS OF MAINTENANCE

PROPOSED DETENTION POND

MAINTENANCE LIMITS

ATTACHMENT 3 OF EXHIBIT 2

CAPITAL MAINTENANCE AGREEMENT

SEGMENT 1 AND 2

SH249 EXTENSION 

PROPOSED SH 249

M
A

T
C

H
L
I

N
E

S
T

A
1
2
7
5

+
0
0

DB CONTRACTOR TO OPERATE AND MAINTAIN

SECTION D-D

OPERATE AND MAINTAIN

DB CONTRACTOR TO

LANES

MAIN

PROP

BASELINE

SH 249

[

E
X
I

S
T

R
O

W

P
R

O
P

R
O

W

D

D

M
A

T
C

H
L
I

N
E

S
T

A
1
3
9
0

+
0
0

P
R
I

V
A

T
E

R
O

A
D

T
R
I

B
U

T
A

R
Y

B

M
I

L
L

C
R

E
E

K

T
R
I

B
U
T

A
R

Y
C

M
I
L
L

C
R
E
E

K

E

E

P
R

O
P

R
O

W

P
R

O
P

R
O

W

EXIST NG

BASELINE

SH 249

[

SECTION E-E

LANES

MAIN

PROP

N

SUBJE
CT TO

CHANGE

PRELI
MIN

ARY

SUBJE
CT TO

CHANGE

PRELI
MIN

ARY

EXIST NG

2



 

  

 

1400+00

1450+00

1500+00

NN

F
M

1
4
8
8

F
M

1
4
8
8

STATE

COUNTY

DSN:

CK:

DRN:

CK:

DISTRICT
STATE

DIV. NO.
FED. RD.

NO.
HIGHWAY

NO.
CONTROL

NO.
SECTION

NO.
JOB

NO.
SHEET

PROJECT NO.

TEXAS

$
U

S
E

R
$

$
P

E
N
$

\
\
h
o
x

w
0
0
\
j
o
b
s
\
5
9
0
0
4
\

T
E

C
H

P
R

O
D
\

S
H

2
4
9
\

E
x
h
i
b
i
t
\

C
O

M
A

A
t
t
3

E
x
h
2

(
O

&
M
)
\
2
4
9

C
O

M
A
_

A
t
t
3
_

E
x
h
2
_
3
.
d
g
n

$
S

C
A

L
E
$

\
\
h
o
x

w
0
0
\
j
o
b
s
\
5
9
0
0
4
\

T
E

C
H

P
R

O
D
\

S
H

2
4
9
\

E
x
h
i
b
i
t
\

C
O

M
A

A
t
t
3

E
x
h
2

(
O

&
M
)
\
2
4
9

C
O

M
A
_

A
t
t
3
_

E
x
h
2
_
3
.
d
g
n

D
e
s
i
g
n

F
i
l
e
n
a

m
e
:

P
e
n

T
a
b
l
e
:

P
l
o
t
t
e
d

o
n
:

S
c
a
l
e
:

D
e
s
i
g
n

F
i
l
e
n
a

m
e
:

$
D

A
T

E
$

8
:
2
4
:
2
9

A
M

SH249

Texas

Department

of Transportation

R

0 800(H)400200

LEGEND

PROP ROW 

EXISTING ROW

PROP CONTOL OF ACCESS

SERVICES

LIMITS OF MAINTENANCE

PROPOSED DETENTION POND

MAINTENANCE LIMITS

ATTACHMENT 3 OF EXHIBIT 2

CAPITAL MAINTENANCE AGREEMENT

SEGMENT 1 AND 2

SH249 EXTENSION 

PROPOSED SH 249
DB CONTRACTOR TO OPERATE AND MAINTAIN

DB CONTRACTOR TO OPERATE AND MAINTAIN

M
A

T
C

H
L
I

N
E

S
T

A
1
3
9
0

+
0
0

P
R

O
P

R
O

W

P
R

O
P

R
O

W

EXIST NG

BASELINE

SH 249

[

SECTION F-F

LANES

MAIN

PROP

M
A

T
C

H
L
I

N
E

S
T

A
1
5
0
5

+
0
0

G

G

P
R

O
P

R
O

W

BASELINE

SH 249

[

SECTION G-G

RAMP

PROP RAMP

PROP

LANES

MAIN

PROP

T
R
I

B
D

M
I

L
L

C
R

K

T
R
I

B
U

T
A

R
Y

E

M
I

L
L

C
R

E
E

K

T
R
I

B
U
T

A
R

Y
F

M
I
L
L

C
R
E
E

K

F
M

1
4
8
8

SUBJE
CT TO

CHANGE

PRELI
MIN

ARY

SUBJE
CT TO

CHANGE

PRELI
MIN

ARY

EXIST NG

3

F

F

RAMP

PROP

RAMP

PROP

EXISTING PAVEMENT

EXCLUDING TRANSITIONS TO 

DB CONTRACTOR ALONG FM 1488

LIMITS OF CONSTRUCTION BY

MAINTENANCE LIMITS TO MATCH



1550+00

1
6
0
0
+
0
0

POT
15

33
+3

0.
96

POT
15

31
+8

1.
00

STATE

COUNTY

DSN:

CK:

DRN:

CK:

DISTRICT
STATE

DIV. NO.
FED. RD.

NO.
HIGHWAY

NO.
CONTROL

NO.
SECTION

NO.
JOB

NO.
SHEET

PROJECT NO.

TEXAS

$
U

S
E

R
$

$
P

E
N
$

\
\
h
o
x

w
0
0
\
j
o
b
s
\
5
9
0
0
4
\

T
E

C
H

P
R

O
D
\

S
H

2
4
9
\

E
x
h
i
b
i
t
\

C
O

M
A

A
t
t
3

E
x
h
2

(
O

&
M
)
\
2
4
9

C
O

M
A
_

A
t
t
3
_

E
x
h
2
_
4
.
d
g
n

$
S

C
A

L
E
$

\
\
h
o
x

w
0
0
\
j
o
b
s
\
5
9
0
0
4
\

T
E

C
H

P
R

O
D
\

S
H

2
4
9
\

E
x
h
i
b
i
t
\

C
O

M
A

A
t
t
3

E
x
h
2

(
O

&
M
)
\
2
4
9

C
O

M
A
_

A
t
t
3
_

E
x
h
2
_
4
.
d
g
n

D
e
s
i
g
n

F
i
l
e
n
a

m
e
:

P
e
n

T
a
b
l
e
:

P
l
o
t
t
e
d

o
n
:

S
c
a
l
e
:

D
e
s
i
g
n

F
i
l
e
n
a

m
e
:

$
D

A
T

E
$

8
:
2
5
:
5
6

A
M

SH249

Texas

Department

of Transportation

R

0 800(H)400200

LEGEND

PROP ROW 

EXISTING ROW

PROP CONTOL OF ACCESS

SERVICES

LIMITS OF MAINTENANCE

PROPOSED DETENTION POND

MAINTENANCE LIMITS

ATTACHMENT 3 OF EXHIBIT 2

CAPITAL MAINTENANCE AGREEMENT

SEGMENT 1 AND 2

SH249 EXTENSION 

PROPOSED SH 249

DB CONTRACTOR TO OPERATE AND MAINTAIN

SECTION H-H

OPERATE AND MAINTAIN

DB CONTRACTOR TO

 

 

 

LANES

MAIN

PROP

BASELINE

SH 249

[

P
R

O
P

R
O

W

P
R

O
P

R
O

W

P
R

O
P

R
O

W

EXIST NG

BASELINE

SH 249

[

SECTION I-I

LANES

MAIN

PROP

M
A

T
C

H
L
I

N
E

S
T

A
1
5
0
5

+
0
0

I

I

M
A
T
C

H
L
I

N
E

S
T

A
1
5
0
5
+
0
0

N

H

H

 

M
I

L
L

C
R

E
E

K
A

C
R

E
E

K
A

C
L

E
A

R

P
R

O
P

R
O

W
SUBJE

CT TO
CHANGE

PRELI
MIN

ARY

SUBJE
CT TO

CHANGE

PRELI
MIN

ARY

EXIST NG
4



16
50

+0
0

1700+00

1
7
5
0
+
0
0

FOUNTAIN

N

W
I
T

H
 
T

H
E
 
E

A
S
T
 
B

A
N

K
 

O
F
 
C
R
E
E

K

STATE

COUNTY

DSN:

CK:

DRN:

CK:

DISTRICT
STATE

DIV. NO.
FED. RD.

NO.
HIGHWAY

NO.
CONTROL

NO.
SECTION

NO.
JOB

NO.
SHEET

PROJECT NO.

TEXAS

$
U

S
E

R
$

$
P

E
N
$

\
\
h
o
x

w
0
0
\
j
o
b
s
\
5
9
0
0
4
\

T
E

C
H

P
R

O
D
\

S
H
 
2
4
9
\

E
x
h
i
b
i
t
\

C
O

M
A
 

A
t
t
3
 

E
x
h
2
 
(

O
&

M
)
\
2
4
9

C
O

M
A
_

A
t
t
3
_

E
x
h
2
_
5
.
d
g
n

$
S

C
A

L
E
$

\
\
h
o
x

w
0
0
\
j
o
b
s
\
5
9
0
0
4
\

T
E

C
H

P
R

O
D
\

S
H
 
2
4
9
\

E
x
h
i
b
i
t
\

C
O

M
A
 

A
t
t
3
 

E
x
h
2
 
(

O
&

M
)
\
2
4
9

C
O

M
A
_

A
t
t
3
_

E
x
h
2
_
5
.
d
g
n

D
e
s
i
g
n
 

F
i
l
e
n
a

m
e
:
 

P
e
n
 

T
a
b
l
e
:

P
l
o
t
t
e
d
 
o
n
:
 

S
c
a
l
e
:

D
e
s
i
g
n
 

F
i
l
e
n
a

m
e
:
 

$
D

A
T

E
$
 

8
:
2
7
:
2
2
 

A
M

SH249

Texas

Department

of Transportation

R

0 800(H)400200

LEGEND

PROP ROW 

EXISTING ROW

PROP CONTOL OF ACCESS

SERVICES

LIMITS OF MAINTENANCE

PROPOSED DETENTION POND

MAINTENANCE LIMITS

ATTACHMENT 3 OF EXHIBIT 2

CAPITAL MAINTENANCE AGREEMENT

SEGMENT 1 AND 2

SH249 EXTENSION 

PROPOSED SH 249

DB CONTRACTOR TO OPERATE AND MAINTAIN

DB CONTRACTOR TO OPERATE AND MAINTAIN

  

    

 

  

 

  

  

  

  

P
R

O
P
 

R
O

W

P
R

O
P
 

R
O

W

EXIST NG

 

BASELINE

SH 249

[

 

SECTION K-K

 

 

LANES

MAIN

PROP

J

J

  

      

P
R

O
P
 

R
O

W

    

BASELINE

SH 249

[

SECTION J-J

 

 

 

 

RAMP

PROP

 

 

 

 

 

 

RAMP

PROP

 

 

 

 

LANES

MAIN

PROP

M
A

T
C

H
 

L
I

N
E
 

S
T

A
 
1
5
0
5

+
0
0

K

K

F
M
 
1
4
8
6

 
C

L
E

A
R
 

C
R

E
E

K
 

B

SUBJECT TO CHANGE

PRELIMINARY

SUBJECT TO CHANGE

PRELIMINARY

SUBJECT TO CHANGE

PRELIMINARY

EXIST NG 5

S
T

A
 
1
7
5
0
+
0
0

M
A
T

C
H
 
L
I

N
E

EXISTING PAVEMENT

EXCLUDING TRANSITIONS TO 

DB CONTRACTOR ALONG FM 1486

LIMITS OF CONSTRUCTION BY

MAINTENANCE LIMITS TO MATCH



 

 

1750+00

1800+00

1850+00

G
R
I

M
E
S

C
O

U
N
T

Y

M
O

N
T

G
O

M
E
R

Y
C

O
U

N
T

Y

N

STATE

COUNTY

DSN:

CK:

DRN:

CK:

DISTRICT
STATE

DIV. NO.
FED. RD.

NO.
HIGHWAY

NO.
CONTROL

NO.
SECTION

NO.
JOB

NO.
SHEET

PROJECT NO.

TEXAS

$
U

S
E

R
$

$
P

E
N
$

\
\
h
o
x

w
0
0
\
j
o
b
s
\
5
9
0
0
4
\

T
E

C
H

P
R

O
D
\

S
H

2
4
9
\

E
x
h
i
b
i
t
\

C
O

M
A

A
t
t
3

E
x
h
2

(
O

&
M
)
\
2
4
9

C
O

M
A
_

A
t
t
3
_

E
x
h
2
_
6
.
d
g
n

$
S

C
A

L
E
$

\
\
h
o
x

w
0
0
\
j
o
b
s
\
5
9
0
0
4
\

T
E

C
H

P
R

O
D
\

S
H

2
4
9
\

E
x
h
i
b
i
t
\

C
O

M
A

A
t
t
3

E
x
h
2

(
O

&
M
)
\
2
4
9

C
O

M
A
_

A
t
t
3
_

E
x
h
2
_
6
.
d
g
n

D
e
s
i
g
n

F
i
l
e
n
a

m
e
:

P
e
n

T
a
b
l
e
:

P
l
o
t
t
e
d

o
n
:

S
c
a
l
e
:

D
e
s
i
g
n

F
i
l
e
n
a

m
e
:

$
D

A
T

E
$

8
:
2
9
:
1
1

A
M

SH249

Texas

Department

of Transportation

R

0 800(H)400200

LEGEND

PROP ROW 

EXISTING ROW

PROP CONTOL OF ACCESS

SERVICES

LIMITS OF MAINTENANCE

PROPOSED DETENTION POND

MAINTENANCE LIMITS

ATTACHMENT 3 OF EXHIBIT 2

CAPITAL MAINTENANCE AGREEMENT

SEGMENT 1 AND 2

SH249 EXTENSION 

PROPOSED SH 249
DB CONTRACTOR TO OPERATE AND MAINTAIN

SECTION M-M

OPERATE AND MAINTAIN

DB CONTRACTOR TO

 

 

 

LANES

MAIN

PROP

BASELINE

SH 249

[

P
R

O
P

R
O

W

P
R

O
P

R
O

W

P
R

O
P

R
O

W

EXIST NG

BASELINE

SH 249

[

SECTION L-L

LANES

MAIN

PROP

 

L

L

M
A

T
C

H
L
I

N
E

S
T

A
1
7
5
0

+
0
0

M
A

T
C

H
L
I

N
E

S
T

A
1
8
6
7

+
0
0

M

M

T
R
I
B

U
T

A
R

Y
G

M
I
L
L

C
R
E
E

K

P
R

O
P

R
O

W

SUBJE
CT

TO
CHANGE

PR
ELI

MI
NARY

SUBJE
CT

TO
CHANGE

PR
ELI

MI
NARY

SUBJE
CT

TO
CHANGE

PR
ELI

MI
NARY

EXIST NG

6



1900+00

1950
+00

STATE

COUNTY

DSN:

CK:

DRN:

CK:

DISTRICT
STATE

DIV. NO.
FED. RD.

NO.
HIGHWAY

NO.
CONTROL

NO.
SECTION

NO.
JOB

NO.
SHEET

PROJECT NO.

TEXAS

$
U

S
E

R
$

$
P

E
N
$

\
\
h
o
x

w
0
0
\
j
o
b
s
\
5
9
0
0
4
\

T
E

C
H

P
R

O
D
\

S
H
 
2
4
9
\

E
x
h
i
b
i
t
\

C
O

M
A
 

A
t
t
3
 

E
x
h
2
 
(

O
&

M
)
\
2
4
9

C
O

M
A
_

A
t
t
3
_

E
x
h
2
_
7
.
d
g
n

$
S

C
A

L
E
$

\
\
h
o
x

w
0
0
\
j
o
b
s
\
5
9
0
0
4
\

T
E

C
H

P
R

O
D
\

S
H
 
2
4
9
\

E
x
h
i
b
i
t
\

C
O

M
A
 

A
t
t
3
 

E
x
h
2
 
(

O
&

M
)
\
2
4
9

C
O

M
A
_

A
t
t
3
_

E
x
h
2
_
7
.
d
g
n

D
e
s
i
g
n
 

F
i
l
e
n
a

m
e
:
 

P
e
n
 

T
a
b
l
e
:

P
l
o
t
t
e
d
 
o
n
:
 

S
c
a
l
e
:

D
e
s
i
g
n
 

F
i
l
e
n
a

m
e
:
 

$
D

A
T

E
$
 

8
:
3
2
:
0
3
 

A
M

SH249

Texas

Department

of Transportation

R

0 800(H)400200

LEGEND

PROP ROW 

EXISTING ROW

PROP CONTOL OF ACCESS

SERVICES

LIMITS OF MAINTENANCE

PROPOSED DETENTION POND

MAINTENANCE LIMITS

ATTACHMENT 3 OF EXHIBIT 2

CAPITAL MAINTENANCE AGREEMENT

SEGMENT 1 AND 2

SH249 EXTENSION 

PROPOSED SH 249DB CONTRACTOR TO OPERATE AND MAINTAIN

DB CONTRACTOR TO OPERATE AND MAINTAIN

  

    

 

 

 

 

  

  

  

  

P
R

O
P
 

R
O

W

P
R

O
P
 

R
O

W

EXIST NG

 

BASELINE

SH 249

[

 

SECTION N-N

 

 

LANES

MAIN

PROP

  

      

P
R

O
P
 

R
O

W

    

BASELINE

SH 249

[

SECTION O-O
 

 

 

 

RAMP

PROP

 

 

 

 

 

 

RAMP

PROP

 

 

 

 

LANES

MAIN

PROP

M
A

T
C

H
 

L
I

N
E
 

S
T

A
 
1
8
6
7

+
0
0

N

N

M
I
L
L

C
R
E
E

K
 
B

O

O

M
A

T
C

H
 

L
I

N
E
 

S
T

A
 
1
9
8
5

+
0
0C

R
E

E
K

M
I

L
L

N

SUBJECT TO CHANGE

PRELIMINARY

SUBJECT TO CHANGE

PRELIMINARY

SUBJECT TO CHANGE

PRELIMINARY

F
M
 
1
7
7
4

EXIST NG

7

EXISTING PAVEMENT

EXCLUDING TRANSITIONS TO 

DB CONTRACTOR ALONG FM 1774

LIMITS OF CONSTRUCTION BY

MAINTENANCE LIMITS TO MATCH



 
 

 
 

 
 

 
 

 
 

 

 
 

 
 

 
 

 

 

 

 

 

 

 

 

 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

2000+00

2050+00

2
1
0
0
+
0
0

STATE

COUNTY

DSN:

CK:

DRN:

CK:

DISTRICT
STATE

DIV. NO.
FED. RD.

NO.
HIGHWAY

NO.
CONTROL

NO.
SECTION

NO.
JOB

NO.
SHEET

PROJECT NO.

TEXAS

$
U

S
E

R
$

$
P

E
N
$

\
\
h
o
x

w
0
0
\
j
o
b
s
\
5
9
0
0
4
\

T
E

C
H

P
R

O
D
\

S
H

2
4
9
\

E
x
h
i
b
i
t
\

C
O

M
A

A
t
t
3

E
x
h
2

(
O

&
M
)
\
2
4
9

C
O

M
A
_

A
t
t
3
_

E
x
h
2
_
8
.
d
g
n

$
S

C
A

L
E
$

\
\
h
o
x

w
0
0
\
j
o
b
s
\
5
9
0
0
4
\

T
E

C
H

P
R

O
D
\

S
H

2
4
9
\

E
x
h
i
b
i
t
\

C
O

M
A

A
t
t
3

E
x
h
2

(
O

&
M
)
\
2
4
9

C
O

M
A
_

A
t
t
3
_

E
x
h
2
_
8
.
d
g
n

D
e
s
i
g
n

F
i
l
e
n
a

m
e
:

P
e
n

T
a
b
l
e
:

P
l
o
t
t
e
d

o
n
:

S
c
a
l
e
:

D
e
s
i
g
n

F
i
l
e
n
a

m
e
:

$
D

A
T

E
$

8
:
3
3
:
2
3

A
M

SH249

Texas

Department

of Transportation

R

0 800(H)400200

LEGEND

PROP ROW 

EXISTING ROW

PROP CONTOL OF ACCESS

SERVICES

LIMITS OF MAINTENANCE

PROPOSED DETENTION POND

MAINTENANCE LIMITS

ATTACHMENT 3 OF EXHIBIT 2

CAPITAL MAINTENANCE AGREEMENT

SEGMENT 1 AND 2

SH249 EXTENSION 

PROPOSED SH 249

N

SECTION P-P

LANES

MAIN

PROP

P

P

M
A

T
C

H
L
I

N
E

S
T

A
1
9
8
5

+
0
0

M
A
T
C

H

L
I

N
E

S
T

A

2
1
1
0
+
0
0

P
R

O
P

R
O

W

P
R

O
P

R
O

W

BASELINE

SH 249

[

DB CONTRACTOR TO OPERATE AND MAINTAIN

U
P

R
R

U
R

B
A

N
O
S

K
Y

R
D

SUBJECT
TO

CHANG
E

PRELIM
INARY

SUBJECT
TO

CHANG
E

PRELIM
INARY

SUBJECT
TO

CHANG
E

PRELIM
INARY

EXIST NG

S
O

U
T

H
A

C
C

E
S

S

P
I

N
E

B
R

O
O

K

8

ROAD

ACCESS

PROP

ROAD

ACCESS

PROP



 
 

 
 

 
 

 
 

 
 

 

 
 

 
 

 
 

 

 

 

 

 

 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 
 

 
 

 
 

 

2150+00

220
0+00

STATE

COUNTY

DSN:

CK:

DRN:

CK:

DISTRICT
STATE

DIV. NO.
FED. RD.

NO.
HIGHWAY

NO.
CONTROL

NO.
SECTION

NO.
JOB

NO.
SHEET

PROJECT NO.

TEXAS

$
U

S
E

R
$

$
P

E
N
$

\
\
h
o
x

w
0
0
\
j
o
b
s
\
5
9
0
0
4
\

T
E

C
H

P
R

O
D
\

S
H

2
4
9
\

E
x
h
i
b
i
t
\

C
O

M
A

A
t
t
3

E
x
h
2

(
O

&
M
)
\
2
4
9

C
O

M
A
_

A
t
t
3
_

E
x
h
2
_
9
.
d
g
n

$
S

C
A

L
E
$

\
\
h
o
x

w
0
0
\
j
o
b
s
\
5
9
0
0
4
\

T
E

C
H

P
R

O
D
\

S
H

2
4
9
\

E
x
h
i
b
i
t
\

C
O

M
A

A
t
t
3

E
x
h
2

(
O

&
M
)
\
2
4
9

C
O

M
A
_

A
t
t
3
_

E
x
h
2
_
9
.
d
g
n

D
e
s
i
g
n

F
i
l
e
n
a

m
e
:

P
e
n

T
a
b
l
e
:

P
l
o
t
t
e
d

o
n
:

S
c
a
l
e
:

D
e
s
i
g
n

F
i
l
e
n
a

m
e
:

$
D

A
T

E
$

8
:
3
4
:
0
5

A
M

SH249

Texas

Department

of Transportation

R

0 800(H)400200

LEGEND

PROP ROW 

EXISTING ROW

PROP CONTOL OF ACCESS

SERVICES

LIMITS OF MAINTENANCE

PROPOSED DETENTION POND

MAINTENANCE LIMITS

ATTACHMENT 3 OF EXHIBIT 2

CAPITAL MAINTENANCE AGREEMENT

SEGMENT 1 AND 2

SH249 EXTENSION 

PROPOSED SH 249

N

SECTION Q-Q

LANES

MAIN

PROP

M
A

T
C

H
L
I

N
E

S
T

A
2
1
1
0
+
0
0

P
R

O
P

R
O

W

P
R

O
P

R
O

W

BASELINE

SH 249

[

DB CONTRACTOR TO OPERATE AND MAINTAIN

C
R

3
0
4

Q

Q

SUBJECT TO
CHANGE

PRELIMINARY

SUBJECT TO
CHANGE

PRELIMINARY

SUBJECT TO
CHANGE

PRELIMINARY

EXIST NG

9

M
A

T
C

H
L
I

N
E

S
T

A
2
2
3
0

+
0
0

ROAD

ACCESS

PROP

ROAD

ACCESS

PROP

EXISTING PAVEMENT

EXCLUDING TRANSITIONS TO 

DB CONTRACTOR ALONG CR 304

LIMITS OF CONSTRUCTION BY

MAINTENANCE LIMITS TO MATCH



 
 

 
 

 
 

 
 

 
 

 

 
 

 
 

 
 

 

 

 

 

 

 

  

 

 

 

 

 

     

 

 

 

 
 

 

STATE

COUNTY

DSN:

CK:

DRN:

CK:

DISTRICT
STATE

DIV. NO.
FED. RD.

NO.
HIGHWAY

NO.
CONTROL

NO.
SECTION

NO.
JOB

NO.
SHEET

PROJECT NO.

TEXAS

$
U

S
E

R
$

$
P

E
N
$

\
\
h
o
x

w
0
0
\
j
o
b
s
\
5
9
0
0
4
\

T
E

C
H

P
R

O
D
\

S
H

2
4
9
\

E
x
h
i
b
i
t
\

C
O

M
A

A
t
t
3

E
x
h
2

(
O

&
M
)
\
2
4
9

C
O

M
A
_

A
t
t
3
_

E
x
h
2
_
1
0
.
d
g
n

$
S

C
A

L
E
$

\
\
h
o
x

w
0
0
\
j
o
b
s
\
5
9
0
0
4
\

T
E

C
H

P
R

O
D
\

S
H

2
4
9
\

E
x
h
i
b
i
t
\

C
O

M
A

A
t
t
3

E
x
h
2

(
O

&
M
)
\
2
4
9

C
O

M
A
_

A
t
t
3
_

E
x
h
2
_
1
0
.
d
g
n

D
e
s
i
g
n

F
i
l
e
n
a

m
e
:

P
e
n

T
a
b
l
e
:

P
l
o
t
t
e
d

o
n
:

S
c
a
l
e
:

D
e
s
i
g
n

F
i
l
e
n
a

m
e
:

$
D

A
T

E
$

8
:
3
4
:
5
2

A
M

SH249

Texas

Department

of Transportation

R

0 800(H)400200

LEGEND

PROP ROW 

EXISTING ROW

PROP CONTOL OF ACCESS

SERVICES

LIMITS OF MAINTENANCE

PROPOSED DETENTION POND

MAINTENANCE LIMITS

ATTACHMENT 3 OF EXHIBIT 2

CAPITAL MAINTENANCE AGREEMENT

SEGMENT 1 AND 2

SH249 EXTENSION 

PROPOSED SH 249

SUBJ
EC

T
TO

CHANGE

PR
EL
IM
IN

ARY

SUBJ
EC

T
TO

CHANGE

PR
EL
IM
IN

ARY

SUBJ
EC

T
TO

CHANGE

PR
EL
IM
IN

ARY

10

N

R

R

P
R

O
P

R
O

W

P
R

O
P

R
O

W

BASELINE

SH 249

EXIST NG

[

SECTION R-R

LANES

MAIN

PROP

DB CONTRACTOR TO OPERATE AND MAINTAIN

M
A
T
C

H
L
I

N
E

S
T

A
2
2
3
0
+
0
0

M
A

T
C

H
L
I

N
E

S
T

A
2
3
6
5

+
0
0



 
 

 
 

 
 

 
 

 
 

 

 
 

 
 

 
 

  

 

 

 

 

 

 

 

 

 
 

 

 
 

 
 

 
 

 

 

 

 

STATE

COUNTY

DSN:

CK:

DRN:

CK:

DISTRICT
STATE

DIV. NO.
FED. RD.

NO.
HIGHWAY

NO.
CONTROL

NO.
SECTION

NO.
JOB

NO.
SHEET

PROJECT NO.

TEXAS

$
U

S
E

R
$

$
P

E
N
$

\
\
h
o
x

w
0
0
\
j
o
b
s
\
5
9
0
0
4
\

T
E

C
H

P
R

O
D
\

S
H

2
4
9
\

E
x
h
i
b
i
t
\

C
O

M
A

A
t
t
3

E
x
h
2

(
O

&
M
)
\
2
4
9

C
O

M
A
_

A
t
t
3
_

E
x
h
2
_
1
1
.
d
g
n

$
S

C
A

L
E
$

\
\
h
o
x

w
0
0
\
j
o
b
s
\
5
9
0
0
4
\

T
E

C
H

P
R

O
D
\

S
H

2
4
9
\

E
x
h
i
b
i
t
\

C
O

M
A

A
t
t
3

E
x
h
2

(
O

&
M
)
\
2
4
9

C
O

M
A
_

A
t
t
3
_

E
x
h
2
_
1
1
.
d
g
n

D
e
s
i
g
n

F
i
l
e
n
a

m
e
:

P
e
n

T
a
b
l
e
:

P
l
o
t
t
e
d

o
n
:

S
c
a
l
e
:

D
e
s
i
g
n

F
i
l
e
n
a

m
e
:

$
D

A
T

E
$

8
:
3
5
:
3
1

A
M

SH249

Texas

Department

of Transportation

R
LEGEND

PROP ROW 

EXISTING ROW

PROP CONTOL OF ACCESS

SERVICES

LIMITS OF MAINTENANCE

PROPOSED DETENTION POND

MAINTENANCE LIMITS

ATTACHMENT 3 OF EXHIBIT 2

CAPITAL MAINTENANCE AGREEMENT

SEGMENT 1 AND 2

SH249 EXTENSION 

PROPOSED SH 249

N

S

S

P
R

O
P

R
O

W

P
R

O
P

R
O

W

BASELINE

SH 249

EXIST NG

[

SECTION S-S

LANES

MAIN

PROP

DB CONTRACTOR TO OPERATE AND MAINTAIN

S
H

1
0
5

F
M

1
7
4
8

MATCH
LINE

A-A

M
A

T
C

H
L
I

N
E

A
-

A

N

SH 105

UPRR

U
P

R
R

BNSF

SUBJ
EC

T
TO

CHANGE

PR
EL
IM
IN

ARY

SUBJ
EC

T
TO

CHANGE

PR
EL
IM
IN

ARY

SUBJ
EC

T
TO

CHANGE

PR
EL
IM
IN

ARY

0 800(H)400200

0 400(H)200100

11

M
A
T

C
H

L
I

N
E

S
T

A
2
3
6
5
+
0
0

C
R

3
0
6

B
N
S
F

PAVEMENT

EXCLUDING TAPERS TO EXISTING

DB CONTRACTOR ALONG SH 105

LIMITS OF CONSTRUCTION BY

MAINTENANCE LIMITS TO MATCH

PAVEMENT

EXCLUDING TAPERS TO EXISTING

DB CONTRACTOR ALONG SH 105

LIMITS OF CONSTRUCTION BY

MAINTENANCE LIMITS TO MATCH



 

 

 
 

 

Texas Department of Transportation 

Capital Maintenance Agreement 

for 

SH 249 Extension 

Exhibit 2 - Attachment 4 
Maintenance Management Plan Template 

March 8, 2017 



 

   

  

 
 
 
 
 
 

 
 

 
 
 
 
 

   

  
   

 
 

 

   

Maintenance Management Plan 

NAME OF PROJECT 
Contract #XXXXX 

Day Month Year 

Prepared By: DB Contractor’s Name 
Street Address

 Suite XXX 
City Name, Texas XXXX 



 

   
  

   

     
 
 
   
 
 

     
 
 

 
   

 
 
 
          

   

       

 

   
          

   

         

 

   

 
          

   

       
 

 

     
 

 
  
  

 
 

    
    
    
    
    
    

 

 
___________________________________________ ___________________ 

___________________________________________ ___________________ 

DRAFT 

MAINTENANCE MANAGEMENT PLAN 

For The 

NAME OF PROJECT 

Approved By: 

___________________________________________ ___________________ 
FirstName LastName 
Maintenance Manager (MM) Date 

FirstName LastName 
Maintenance Quality Manager (MQM) Date 

FirstName LastName 
TxDOT’s Authorized Representative Date 

Record of Revisions 

Rev. 
Date 

Issued 
Pages 

Affected Comments 

0 XX/XX/XXXX All Initial Issue 
1 XX/XX/XXXX XX-XX Add brief comment regarding revision 

Texas Department of Transportation Request For Proposals Addendum #5 
SH 249 Extension Capital Maintenance Agreement 
March 8, 2017 Page ii  Exhibit 2 – Attachment 4 



 

   
  

   

  

 

 

 

 

 

  

 

 
 

 

 

  

  

 

 

 

 

 

 

DRAFT 

Instructions to DB Contractor: 
(These instructions to be removed from completed MMP) 

1. This Maintenance Management Plan (MMP) template defines the structure and required contents 
of the MMP. Use this template for each version and revision of the MMP submitted to TxDOT 
for approval. 

2. Include the DB Contractor’s processes to achieve compliance with the obligations in the Contract 
Documents including the Performance Requirements. Describe who is responsible for each 
activity. 

3. Processes should be clear, auditable, measurable, and achievable. Include control points at which 
the DB Contractor causes its own personnel or independent parties to verify that the work is in 
compliance with the contract. Identify points in the processes at which TxDOT is given the 
opportunity to witness or approve the work. 

4. Identify the procedures (i.e. detailed steps) that will be utilized (see Appendix 13 for a listing of 
procedures that are needed at a minimum). 

5. Version 1 of the MMP shall apply to Maintenance Work before Substantial Completion and 
Version 2 shall apply to Maintenance Services after Substantial Completion as shown on Table A1 
below. 

Table A1: Versions of MMP 

MMP Version Maintenance 
Work / 
Maintenance 
Services 
governed by 

First Submittal to 
TxDOT 

Updates Conditions 

Version 1 – Section 19 of No later than 30 When required to Approval by 
Maintenance Technical days after issuance conform to Good TxDOT shall be 
Work before Provisions of NTP 1. Industry Practice. a condition to 
Substantial Segment 1 NTP 
Completion 2. 

Version 2 – Exhibit 2 to No later than 180 No later than 120 Approval by 
Maintenance Capital Days prior to Days before each TxDOT shall be 
Services after Maintenance anticipated anniversary of a condition to 
Substantial Agreement Substantial Substantial Substantial 
Completion (CMA) Completion.  Completion.  Completion. 

6. Describe the MMP updating process so that TxDOT knows who will be performing what actions 
when. 

7. The MMP is part of the Project Management Plan (PMP), see Figure A1 below. Section 2.1 of the 
DBA sets forth TxDOT’s approval rights and the conditions attached to its approval of the PMP. 
Section 5.5 of the CMA sets forth TxDOT’s approval rights and the conditions attached to its 
approval of the MMP. 

8. Provide references to sections of the PMP applicable to Maintenance Work / Maintenance 
Services. Keep relevant sections of the PMP updated as needed throughout the Maintenance 
Period, for design work and construction work after Substantial Completion.    
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Figure A1: MMP and MQMP Version 1 and Version 2 

PMP 

Refer to Attachment 2.1 of Technical Provisions for PMP Contents 

MMP 

MMP Version 1 applies to Maintenance Work before 
Substantial Completion 

MMP Version 2 applies to Maintenance Services after 
Substantial Completion. 

QMP 

Sections of the 

PMP applicable to 

Maintenance Work 

/ Maintenance 

Services are 

referenced in the 

MMP 

Sections of the 

QMP applicable to 

Maintenance Work 

/ Maintenance 

Services are 

referenced in the 

MQMP 

9. Do not duplicate the Technical Provisions within the MMP. Where necessary, cross reference 
relevant parts of the Technical Provisions.  

10. Include within the MMP all Proposal Commitments and how TxDOT will be able to verify the 
Proposal Commitments have been fulfilled. 

11. Ensure the MMP is consistent with the Preliminary MMP included with the Proposal. 

12. Instructions to the DB Contractor are shown in this template in parentheses and italics and shall 
be removed prior to submittal of the MMP to TxDOT. 

13. Include within the MMP a Project-specific timeline showing contract milestones, MMP and PMP 
versions and updates and MMP submittal milestones consistent with Figure A2. 

14. Include references to all policies from the QMP applicable to Maintenance Work / Maintenance 
Services. 
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Figure A2: Timeline for Contract Milestones, Maintenance Terms, MMP and PMP Versions and MMP Submittal Milestones 

Governing 

Agreement for 
Maintenance 

Work 

DBA Term 

CMA Term 
CMA 

Warranties 

DBA 
Warranties 

Maintenance Work before Substantial 
Completion governed by DBA 

 

   
  

   

 

 

 

   

 

 

 

   

 

 

 

 

 

 

 

 

 

 

   

   
 

 

 
 

       

       

                     

 

 

 

 

   

     

         

 

   

    

 

 

   

 

   

     

 

 

   

   

 

 

   

     
     

           
         

 
 

           

       

     

           

         

       

                 

                       

   

   

 

       

       

   

     

           

                 

                 

   

   

 

         

         

             

     

        

Maintenance Services after Substantial Completion governed by Comprehensive Maintenance Agreement (CMA) 

Contract 
Milestones 

Maintenance 

Terms 

Final End of Proposal Concurrent NTP 1 NTP 2 Substantial Final 2nd Maintenance End of Final 
Maintenance MaintenanceSubmittal Execution of Completion Acceptance Term Starts Maintenance 
Term Starts Warranty Work Date DBA and CMA (Initial Maintenance Term 

Term starts) 

Initial Maintenance Term 
(5 years) 

2nd, 3rd and 4th Maintenance Terms 
(where instructed under CMA) 4.2) 

Final 
Maintenance 

TxDOT Last Date to instruct Initial TxDOT Last Date to instruct additional 
Maintenance Term (180 days Maintenance Term (270 days before 

before Substantial Completion end prior Maintenance Term) 

MMP 

Version and 

Updates 

PMP 

Versions Version 1 of PMP (D&C Work before Final Acceptance) 

Version 2 of PMP (design work and construction work after Substantial Completion) 

Preliminary MMP Version 1 of MMP 

and Proposal 
Commitments 

(Maintenance during 

(Exhibit 2 to DBA) Rev. 1, Rev. 2, etc. as 
Constr.) Updated with 

Version 2 of MMP (Maintenance Services after Substantial Completion) 

Updated with Rev. 1, Rev. 2, etc. as required) 

V1 V2R1 R1 R2 

Preliminary MMP MMP Version 1 Rev. 0, MMP Version 2 Rev. 0, 120 days 
submitted with 30 days after NTP 1 before Substantial Completion 

Proposal 

MMP 

Submittal 
Milestone 

Texas Department of Transportation Request For Proposals Addendum #5 
SH 249 Extension Capital Maintenance Agreement 
March 8, 2017 Page vi  Exhibit 2 – Attachment 4 



 

   
  

   

 

 

     

   

   

 

 

    

   

   

   

   

   

   

   

   

   

   

   

   

   

    

   

   

    

     

   

   

   

   

   

   

    

DRAFT 

TABLE OF CONTENTS 

1. GENERAL MANAGEMENT AND ADMINISTRATION .......................................................................1 

1.1 Organization and Personnel ...........................................................................................1 

1.1.1 DB Contractor Maintenance Organization Chart .....................................................1 

1.1.2 Qualifications, Experience necessary and training requirements for DB Contractor 
staff positions ......................................................................................................................... 2 

1.1.3 Personnel Training and Certification .......................................................................2 

1.2 Communication Protocols...............................................................................................3 

1.2.1 Communications with TxDOT and other Governmental Entities .............................4 

1.2.1.1 Coordination during ITS integration and ITS operations ..................................4 

1.2.1.2 Oversize / Overweight Permits.........................................................................4 

1.2.2 Coordination with Utilities, Stakeholders and other 3rd Parties ................................4 

1.2.3 Internal Communications.........................................................................................5 

1.2.4 Public Information and Communications .................................................................5 

1.3 Project Meetings.............................................................................................................5 

1.4 Document Control and Information Management ...........................................................6 

1.5 Procurement and Subcontractors ...................................................................................6 

1.6 Monitoring and Control of Subcontractors ......................................................................7 

1.7 Offices and Equipment ...................................................................................................7 

1.8 Insurances ...................................................................................................................... 8 

2. EMERGENCY RESPONSE..........................................................................................................8 

2.1 Incident Management Plan.............................................................................................8 

2.2 Snow and Ice Control Plan ...........................................................................................10 

2.3 Severe Weather Evacuation Plan.................................................................................11 

3. ENVIRONMENTAL COMPLIANCE..............................................................................................11 

3.1 Governmental Approvals and Permits ..........................................................................11 

3.2 Hazardous Material Management Plan ........................................................................11 

3.3 SW3P Implementation ..................................................................................................12 

3.4 Spill Prevention and Countermeasures Plan................................................................13 

3.5 Pollution Prevention Plan (P2), Recycling Plan, and Waste Management ...................13 

3.6 Truck Routes, Hazardous Material Routes and related Approvals ...............................14 

3.7 Environmental Compliance and Mitigation Plan ...........................................................14 

Texas Department of Transportation Request For Proposals Addendum #5 
SH 249 Extension  Capital Maintenance Agreement 
March 8, 2017 Page vii  Exhibit 2 – Attachment 4 



 

   
  

   

      

 

   

   

   

    

   

   

   

   

   

   

   

   

   

    

   

   

    

   

   

     

    

   

   

      

        

         

         

       

         

     

      

DRAFT 

4. GOVERNING STANDARDS, MAINTENANCE LIMITS, RENEWAL WORK SCHEDULE AND 

MAINTENANCE SERVICES SUBMITTAL SCHEDULE ..........................................................................15 

4.1 Governing Standards Manuals Specifications and Guidelines .....................................15 

4.2 Maintenance Limits, Layout and Limits of Performance Sections ................................15 

4.3 Renewal Work Procedure and Renewal Work Schedule .............................................15 

4.4 Maintenance Services Submittal Schedule ..................................................................16 

5. COMPLIANCE WITH PERFORMANCE REQUIREMENTS...............................................................16 

5.1 Performance and Measurement Tables .......................................................................16 

5.2 Maintenance Management System (MMS) ..................................................................16 

5.2.1 Software ................................................................................................................16 

5.2.2 Software Updates and Lifetime Compatibility with TxDOT’s MMS ........................16 

5.2.3 Documentation and Forms ....................................................................................16 

5.3 Defects and Inspections ...............................................................................................16 

5.4 Tracking and Reporting Noncompliance Events ..........................................................17 

6. MAINTENANCE SAFETY PLAN ................................................................................................18 

7. TRAFFIC MANAGEMENT PLAN................................................................................................19 

7.1 Descriptions, Qualifications, Duties and Responsibilities of Traffic Personnel .............19 

7.2 Processes for Lane Closures and Traffic Control Plans ...............................................19 

7.3 Public Information and Communications Plan..............................................................20 

8. TRANSITION PLAN .................................................................................................................20 

8.1 Maintenance Transition Plan ........................................................................................20 

9. MAINTENANCE QUALITY MANAGEMENT PLAN ........................................................................21 

9.1 Quality Management Organization ...............................................................................21 

9.2 Quality Policies .............................................................................................................22 

9.3 MQMP Processes.........................................................................................................22 

APPENDIX 1: STAFF REQUIREMENTS TABLE.......................................................................24 

APPENDIX 2: STAFF NAMES CONTACT DETAILS AND QUALIFICATIONS .........................24 

APPENDIX 3: CONTACT DETAILS FOR TXDOT AND THIRD PARTIES .................................24 

APPENDIX 4: PERMITS FOR GOVERNMENT AGENCIES AND THIRD PARTIES .................25 

APPENDIX 5: CONTROLLING MANUALS, GUIDELINES AND SPECIFICATIONS ................25 

APPENDIX 6: MAINTENANCE LIMITS AND LIMITS OF PERFORMANCE SECTIONS ..........29 

APPENDIX 7: RENEWAL WORK SUBMITTAL.........................................................................29 

APPENDIX 8: MAINTENANCE SERVICES SUBMITTAL SCHEDULE .....................................29 

Texas Department of Transportation Request For Proposals Addendum #5 
SH 249 Extension  Capital Maintenance Agreement 
March 8, 2017 Page viii  Exhibit 2 – Attachment 4 



 

   
  

   

      

     

       

      

    

      

      

       

 

DRAFT 

APPENDIX 9: PERFORMANCE AND MEASUREMENT TABLES ............................................30 

APPENDIX 10: MAINTENANCE FACILITY LOCATION ............................................................30 

APPENDIX 11: INSURANCE VERIFICATION AND P&P BONDS .............................................30 

APPENDIX 12: MAINTENANCE MANAGEMENT SYSTEM DETAILS .....................................30 

APPENDIX 13: MMP PROCEDURES ........................................................................................31 

APPENDIX 14: TEMPLATE FOR TYPICAL PROCEDURE .......................................................32 

APPENDIX 15: FORMS FOR MAINTENANCE PROCEDURES ................................................34 

APPENDIX 16: QUALITY POLICIES AND PROCEDURES.......................................................34 

Texas Department of Transportation Request For Proposals Addendum #5 
SH 249 Extension  Capital Maintenance Agreement 
March 8, 2017 Page ix  Exhibit 2 – Attachment 4 



 

   
  

   

  

   

  

     
 

 

 
     

   
  
     

  
   

   
  

 

   
 

 
 
  
 
 
 
 
  
 
 

  
 
 

  
 

 

 

  

DRAFT 

1. GENERAL MANAGEMENT AND ADMINISTRATION 

1.1 Organization and Personnel 

1.1.1 DB Contractor Maintenance Organization Chart 

Figure 1.1 below shows the organization chart for Maintenance Work before Substantial 
Completion and Figure 1.2 shows the organization chart for Maintenance Services after 
Substantial Completion. 

[Describe the organizational structure for each phase and how it will enable the DB 
Contractor’s obligations for Maintenance Work / Maintenance Services to be met. Describe 
the reporting lines to TxDOT and internally. Describe the roles and responsibilities assigned to 
each position. Identify Major Subcontractors and describe the Maintenance Work / 
Maintenance Services to be performed by them. Describe continuity of organization and 
personnel between Maintenance Work before Substantial Completion and Maintenance 
Services after Substantial Completion. Insert the organization charts for both phases (before 
and after Substantial Completion) in Version 1. Update the organizational chart for 
Maintenance Services after Substantial Completion with Version 2.] 

Figure 1.1: Organization Chart for Maintenance Work before Substantial Completion 

[Insert organization chart showing reporting lines to include at a minimum: 
 TxDOT Project Manager 
 DB Contractor corporate management team 
 DB Contractor Project Manager* 
 Maintenance Manager* 
 Maintenance Quality Manager* 
 Maintenance Safety Manager* 
 Individual responsible for customer service* 
 Individual responsible for training program* 
 Individual responsible for ensuring maintenance and life cycle issues are captured 

in the design with link to design and construction teams* 
 Field crews responsible for Maintenance Work 
 Field crews responsible for patrols, inspections, defect identification, categorization 

and remedy 
 Field crews responsible for Incident and Emergency Management 

For each individual (*) identify the employing organization. Show positions and activities to 
be undertaken by Major Subcontractors.] 
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Figure 1.2: Organization Chart for Maintenance Services after Substantial Completion 

[Insert organization chart showing reporting lines to include at a minimum: 

 TxDOT Project Manager 
 DB Contractor corporate management team 
 Maintenance Manager* 
 Maintenance Quality Manager* 
 Maintenance Safety Manager* 
 Individual responsible for training program* 
 Individual responsible for assessing the condition of specified assets and 

scheduling Renewal Work*  
 Field crews responsible for Maintenance Services for Maintained Elements 
 Field crews responsible for inspections, Defect identification, categorization, and 

remedy 

For each individual (*) identify the employing organization. Show positions and activities to 
be undertaken by Major Subcontractors.] 

Appendix 1 shows every staff position delivering Maintenance Work / Maintenance Services 
in connection with the Project together with the TxDOT employee counterpart(s) with whom 
each staff member will regularly interact. 

[Include staffing for Maintenance Work before Substantial Completion in Version 1, and 
staffing for Maintenance Services after Substantial Completion in Version 2. Include at a 
minimum the individuals marked with (*) on Figures 1.1 and 1.2, including individuals 
employed by subcontractors] 

1.1.2 Qualifications, Experience necessary and training requirements for DB 
Contractor staff positions 

Appendix 2 shows the individual(s) assigned to staff positions with their positions, contact 
information (email and mobile phone number), education/qualifications, role, and summary of 
previous experience. 

[Include staffing for Maintenance Work before Substantial Completion in Version 1, and 
staffing for Maintenance Services after Substantial Completion in Version 2. For each staff 
member, provide evidence that personnel meet minimum training requirements. Include at a 
minimum the individuals required to be identified on the organization chart, including 
individuals employed by subcontractors] 

1.1.3 Personnel Training and Certification 

Table 1.1 defines responsibility for development and implementation of training programs, 
who will be conducting the training and certification process for each staff position, including 
maintenance personnel, subcontractors and maintenance crew members on the topics below. 

Forms documenting evidence of attendance and frequency/schedule of training updates to be 
attended by all relevant staff are shown in Appendix 15. 
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Table 1.1: Training Program Matrix 

Training Program Person 
responsible 
to develop 
and deliver 

Staff 
positions 
requiring 
training 

Frequency 
of training 

Link to 
training 
program 

Maintenance Management 
Plan training 
Inspections, Defect 
identification and 
categorization of Defects 
Hazardous materials, 
response and mitigation of 
Incidents involving 
contamination or waste, 
OSHA 1910.120 
(HAZWOPER Training) 
Maintenance Safety Plan, 
equipment use, all safety-
related activities and 
enforcement of safety 
operations 
CPR and first aid 

Work zone traffic control and 
flaggers in work zones 
Environmental impacts 
associated with Maintenance 
Work / Maintenance Services 
Operating railroad 
requirements prior to 
performing Maintenance 
Work / Maintenance Services 
or other activities affecting 
railroad property 
[Other training programs 
(details to be added by DB 
Contractor)] 

[Include training for Maintenance Work before Substantial Completion in Version 1, and 
training for Maintenance Services after Substantial Completion in Version 2. Include at a 
minimum training requirements for the individuals required to be identified on the organization 
chart, including individuals employed by subcontractors] 

1.2 Communication Protocols 

[For Version 1 of the MMP (Maintenance Work before Substantial Completion) insert the 
required information below and refer to appropriate chapter and section from the PMP for all 
sub-sections of 1.2 (1.2.1 – 1.2.4). 
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For Version 2 of the MMP (Maintenance Services after Substantial Completion), transfer 
processes applicable to Maintenance Services, with suitable amendments from the PMP to the 
MMP] 

1.2.1 Communications with TxDOT and other Governmental Entities 

Refer to the following procedures in Appendix 13: 

 MMP-001 –Submittals and Coordination with TxDOT, Other Agencies and Third Parties 

For processes on meetings, reporting, written updates and immediate notifications on priority 
issues refer to [Chapter X, Section X] of the PMP. 
Contact details for TxDOT, Government Entities, third parties, other stakeholders and their 
consultant offices with whom the DB Contractor will communicate are listed in Appendix 3. 

[Within MMP-001 identify all adjacent highway agencies and address all interfaces with 
adjacent and connecting roadways.] 

1.2.1.1 Coordination during ITS integration and ITS operations 

For ITS integration before Substantial Completion refer to [Chapter X, Section X] of the 
PMP. 

The following are maintenance interfaces with ETCS: 

[List the points of interfaces and include reference to diagrams or drawings showing 
interface lines and demarcations of responsibility for each tolling zone. Include updates 
consistent with progress of design]. 

The contact details for the Toll Services Integrator are as follows: 

[List the contact details here] 

1.2.1.2 Oversize / Overweight Permits 

The process for requests for permitting, issuance of permits and enforcement of permits 
through TxDOT is included in the following procedure in Appendix 13:   

 MMP-002 –Agency Coordination for Oversize Loads 

[For Version 1 of the MMP (Maintenance Work before Substantial Completion) State 
how TxDMV will be notified of closures associated with permits and how updates for 
roadway clearances during construction will be provided. 

For Version 2 of the MMP (Maintenance Services after Substantial Completion) State 
how TxDMV will be notified of closures associated with permits and how updates for 
roadway clearances during maintenance and Renewal Work will be provided. 

1.2.2 Coordination with Utilities, Stakeholders and other 3rd Parties 

Refer to the following procedures in Appendix 13: 

 MMP-001 –Submittals and Coordination with TxDOT, Other Agencies and Third Parties 

Table 1.2 below shows: 
 Utilities, stakeholders and other third parties; 
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 In-house staff and specialized resources from the maintenance team responsible for 
coordination (including development and compliance with processes and the production 
of documentation) for each utility, stakeholder and other 3rd Party; and 

 Reference to procedures contained in Appendix 13 specific to each named entity. 

Table 1.2: Coordination with Governmental Entities, Stakeholders, Utilities, and Third 
Parties 

Entity, Utility, 
stakeholder or third 
party 

DB Contractor 
Personnel responsible 
for coordination 

Reference to Procedure 
(specific to the named 
entity) 

[Insert Governmental Entity, utility and stakeholder or third party coordination responsibilities 
and processes for Maintenance Work before Substantial Completion in Version 1, and for 
Maintenance Services after Substantial Completion in Version 2. Include reference to 
individual procedures applicable to each entity, covering the following: 
 Notification to entity of upcoming Maintenance Work / Maintenance Services that may 

affect the entity’s operations, e.g. Maintenance Work / Maintenance Services affecting 
adjacent business of utility interest 

 Application by entity for access to inspect, repair, renew or replace its equipment within 
the Maintenance Limits] 

1.2.3 Internal Communications 

For internal communications processes and responsible personnel before Substantial 
Completion, refer to [Chapter X, Section X] of the PMP. 

For internal communications processes and responsible personnel after Substantial 
Completion, refer to  

 MMP-001 –Submittals and Coordination with TxDOT, Other Agencies and Third Parties 

1.2.4 Public Information and Communications 

Refer to Section 7.3 

1.3 Project Meetings 

[For Version 1 of the MMP refer to appropriate chapter and section from the PMP for meetings in 
connection with Maintenance Work before Substantial Completion. 

For Version 2 of the MMP (Maintenance Services after Substantial Completion), complete the 
following information for meetings] 

The meeting types, topics, required participants and frequencies of meetings in connection with 
Maintenance Work / Maintenance Services shall be in accordance with Table 1.6.  
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Table 1.6 Meetings In Connection with Maintenance Work / Maintenance Services 

Meeting Type Frequency Attendees 

Monthly Maintenance Work 
review meeting

 Monthly TxDOT, Maintenance 
Manager, other senior 
personnel 

[Insert details of all other meetings in connection with the Maintenance Work / Maintenance 
Services including mandatory meetings required by TxDOT.] 

1.4 Document Control and Information Management 

[For Version 1 of the MMP refer to appropriate chapter and section from the PMP for document 
control and information management in connection with Maintenance Work before Substantial 
Completion. 

For Version 2 of the MMP (Maintenance Services after Substantial Completion), complete the 
following information for document control and information management] 

Document Control and information management for Maintenance Work / Maintenance Services 
shall be as identified in Table 1.7. 

Table 1.7: Document Control and Information Management 

Person responsible for compliance with 
TxDOT maintenance and inspection of 
records requirements (DBA Section 21.4, 
CMA Section 17.5) 

[Insert name of individual or staff position] 

Procedures applicable  [Insert references to applicable procedures] 

Document management EDMS software 
system 

[Insert details of software and reference to 
manuals] 

Person responsible for the storage and 
retention of Maintenance Records 

[Insert name of individual or staff position] 

[Insert other requirements applicable to 
document control and information 
management] 

1.5 Procurement and Subcontractors 

Maintenance Work / Maintenance Services activities including Renewal Work that will be 
subcontracted are shown in Table 1.8 below. 
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Table 1.8: Details of Subcontractors Performing Maintenance Work / Maintenance 

Services 

Name of Subcontractor 
and start date 

Key contact details Work responsibility 

[Add details of each subcontractor within the time periods permitted in the DBA or CMA as 
applicable.] 

1.6 Monitoring and Control of Subcontractors 

The following procedure contained in Appendix 13 is designed to ensure all subcontractors’ 
work is adequately monitored and action taken in the event of noncompliance: 

 MMP-003 – Quality Control of Subcontractors Activities and Products. 

[Include within MMP-003 processes and responsibility for: 

(i) Issuing instructions to subcontractors, including consultants and subconsultants 

(ii) Ensuring steps taken to ensure subcontractors and suppliers meet the obligations 
imposed by their respective subcontracts 

(iii) Monitoring the work of subcontractors, issuing noncompliance or nonconformance 
notices and providing feedback 

(iv) Ensuring training for employees of Subcontractors.] 

1.7 Offices and Equipment  

Refer to the following procedure in Appendix 13: 

 MMP-004 – Maintenance of Facilities, Vehicles and Equipment Plan 

The physical location and layout of the Maintenance Facility consistent with the requirements of 
Section 2.11 of the Technical Provisions is shown in Appendix 10. 

[To be provided for Version 1 of the MMP (Maintenance Work before Substantial 
Completion), only. Provide location and map (if different than the Roadway Maintenance office) 
of the maintenance facility for equipment maintenance and storage and for the de-icing material 
storage, if applicable.] 

[Provide current versions and procedures, functionality, software maintenance requirements and 
access protocols for all specialist software employed by DB Contractor in connection with the 
Maintenance Services.] 

The physical address is [insert address] 
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The 24-hour contact number is [insert number]. 

1.8 Insurances 

The checklist of all required insurances required for the Maintenance Work / Maintenance 
Services with dates on which policies were renewed and evidence/dates proof of insurance was 
provided to TxDOT consistent with the requirements of Section 9.1 of the DBA, Section 7.7 of 
the CMA (Verification of Coverage and P&P Bonds) are included in Appendix 11. The Payment 
and Performance Bonds required for the Maintenance Work / Maintenance Services was 
provided to TxDOT consistent with the requirements of Section 8.1 of the DBA, Section 7.4 of 
the CMA (Verification of Coverage and P&P Bonds) are included in Appendix 11. 

2. EMERGENCY RESPONSE 

2.1 Incident Management Plan 

[To be provided for Version 1 of the MMP (Maintenance Work before Substantial Completion), 
only. For Version 1 of the MMP, include all information below as a stand-alone plan] 

The Incident Management Plan (IMP) contains the approach to Incident management consistent 
with Section 19.5.1 of the Technical Provisions, Section 4.2 of CMA Exhibit 2, training 
requirements and staffing requirements for response to Incidents and Emergencies, and 
includes protocols, processes, and guidelines to mitigate the impacts, respond to and recover 
from all such events. The IMP has been prepared in coordination with and including input from 
the following organizations: 

[Insert Project-specific list of consultees, dates of consultation and evidence of actively seeking 
input and feedback, to include TxDOT, Emergency Services, owners of Related Transportation 
Facilities and applicable Governmental Entities.] 

The command structure for Incident Management is shown in Figure 2.1. 
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Figure 2.1: Command Structure for Incident Management 

Incident 

TMC 
(Coordinate) 

First Responder
(Assess the location 

and nature of the 

Police 

EMS 

Fire 

Tactical Level 
Maintenance Manager

(Overall response 
management) 

Operational Level 
Field Patrol 

(Clear the incident) 

Strategic Level 
COO 

Regional 911 
Center 

TMC will inform 911 center If 
Police not already on the scene 

Public 
Information 
(Information 
exchange) 

TxDOT 
(Information 
exchange) 

Coordinate 

[Replace example Command Structure by Project-specific chart of equivalent detail that 
includes Project-specific details of Emergency Services and TxDOT contacts] 

The following procedures in Appendix 13 are part of the IMP: 

 MMP-005 – Emergency and Incident Management. 

 MMP-006 – Incident Damage Reports, Third Party Claims and Repairs 

 MMP-007 – Complaint Review and Response 

 MMP-008 – Customer Satisfaction Data Collection System 

[Include within the IMP, processes and responsibilities for: 

(i) Identification of Incidents of differing categories (minor, major, critical) and notification of 
Emergency Services providers 

(ii) Rapid and reliable establishment of traffic control for Incident management 

(iii) Removal by towing and recovery of stalled, broken down, wrecked or otherwise 
incapacitated vehicles from the travel lane, including coordination with Emergency 
Services/law enforcement 
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(iv) Clearance of Incident and return affected lanes to normal use within the specified period 
of arriving at the Incident site 

(v) Cleanup of debris, oil, broken glass and other such objects foreign to the roadway 
surface 

(v) Notification of the public of traffic issues related to Incidents 

(vi) Seeking feedback from TxDOT, emergency services and law enforcement and 
improving processes to improve response times. 

(vii) Contact methods, personnel available, and response times for any Emergency condition 
requiring attention during off-hours 

(viii) Identification and containment of all Hazardous Material spills and appropriate disposal 
of such materials.] 

[For Version 2 of the MMP (Maintenance Services after Substantial Completion), complete the 
following information] 

(i) Procedures for working with TxDOT after Incidents to rapidly perform joint inspections, 
change order submittal, and work plan for resolving damage to Maintained Elements.] 

2.2 Snow and Ice Control Plan 

[To be provided for Version 1 of the MMP (Maintenance Work before Substantial Completion), 
only.] 
The Snow and Ice Control Plan (SICP) contains operational processes for performing snow and 
ice control work. The SICP complies with all applicable Law, codes, and regulations governing 
the operation of equipment on public highways. The SICP will be updated at least annually to 
incorporate any changes in strategy and equipment levels designed to rectify any 
noncompliances in snow and ice removal operations during the preceding winter season. 

The following procedure contained in Appendix 13 is part of the Snow and Ice Control Plan 
(SICP). 

 MMP-009 – Snow and Ice Control / Clean-up Plan. 

[Include within the SICP processes and responsibilities for: 

(i) Receiving weather forecasts and making decisions for snow and ice control based upon 
analysis of data received 

(ii)  Advance preparation and call-out 

(iii) Training in connection with snow and ice control 

(iv) Record keeping/ reporting including maintaining records of compliance with the 
Performance Requirements 

(v) Environmental management and processes for using preventative measures, involving 
use of anti-icing and de-icing chemicals such as salt and alternative substances, 
including storage and application 

(vi) A list of the equipment and materials available for snow and ice control including its 
current location and methods to guarantee its availability for use.] 

[For Version 2 of the MMP (Maintenance Services after Substantial Completion), complete the 
following information for snow and ice control] 

Texas Department of Transportation Request For Proposals Addendum #5 
SH 249 Extension  Capital Maintenance Agreement 
March 8, 2017 Page 10  Exhibit 2 – Attachment 4 



 

   
  

   

    

     
 

  

 
 

   
  

   
  

 
   

 
  

 
   

  
 

 

   

     

   

 

  

   
   

  

  
 

   
  

 
 

 
 

 

 

DRAFT 

(i) Procedures for working with TxDOT to provide Maintenance Services to the Maintained 
Elements following a winter storm / TxDOT snow and ice activities 

(ii) Cleaning and sweeping responsibilities related to clean-up after winter events to 
minimize impact to drainage systems and structures.] 

2.3 Severe Weather Evacuation Plan 

[To be provided for Version 1 of the MMP (Maintenance Work before Substantial Completion), 
only.] 
The Severe Weather Evacuation Plan (SWEP) contains operational processes for evacuation. 
The SWEP complies with all applicable Law, codes, and regulations governing the operation of 
equipment on public highways. The SWEP will be updated at least annually to incorporate any 
changes in strategy and evacuation routes during the previous year.  

The following procedure in Appendix 13 is part of the SWEP: 

  MMP-010 – Severe Weather Evacuation Plan. 

[Include within the SWEP a process and the individual responsible for each of the following: 

(i) Receiving weather forecasts and making decisions for evacuation based upon analysis 
of data received 

(ii)  Advance preparation and call-out 

(iii) Training in connection with evacuation processes 

(iv) Record keeping / reporting including maintaining records of compliance with the 
Performance Requirements 

(v) Develop evacuations zones and evacuation guides with routes.] 

3. ENVIRONMENTAL COMPLIANCE 

3.1 Governmental Approvals and Permits 

The required permits for government agencies and third parties as part of the Maintenance 
Work / Maintenance Services are included in Appendix 4. 

3.2 Hazardous Material Management Plan 

The Hazardous Materials Management Plan (HMMP) governs the safe handling, storage, 
treatment and/or disposal of Hazardous Materials, whether encountered at or brought onto the 
Project by the DB Contractor, encountered or brought onto the Project by a third party, or 
otherwise. 
The following designated individuals are responsible for management of Hazardous Materials, 
including development of processes compliant with all applicable Environmental Laws: 

[Include names, contact details and applicable certifications and licenses of designated 
individuals] 

The following designated individual is responsible to ensure that: 
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 All personnel delivering the Maintenance Work / Maintenance Services who may be 
expected to handle Hazardous Materials have been trained and certified at least to the 
minimum requirements established under the guidelines of OSHA 1910.120 
(HAZWOPER Training) 

 All applicable certifications, licenses, authorizations and Governmental Approvals for DB 
Contractor personnel handling Hazardous Materials are current and valid. 

[Include name, contact details and applicable certifications and licenses of designated 
individual] 

The following procedure in Appendix 13 is part of the HMPP. 

 MMP-011 – Hazardous Material Management Plan. 

[For Version 1 of the MMP (Maintenance Work before Substantial Completion)] The HMPP is 
at [Chapter X, Section X] of the PMP. 

[For Version 2 of the MMP (Maintenance Services after Substantial Completion), transfer the 
applicable procedures to the MMP and include within the HMPP processes and 
responsibilities for: 

(i) Updating safety data sheets, per OSHA requirements, for all chemicals used in 
connection with the Maintenance Services 

(ii) Identification and documentation of potential contaminated sites which might impact 
Users or the performance of the Maintenance Services 

(iii) Mitigation of contamination encountered during the Maintenance Services 

(iv) A project-specific spill response plan including the prevention, control, and mitigation 
of fugitive noxious or toxic vapors or particulate matter (dust), contaminated soil, and 
contaminated groundwater during disturbance of noxious or hazardous materials and 
media 

(v) Training of personnel for responding to and mitigating Incidents involving 
contamination or waste including a Hazardous Materials training module and worker 
training awareness so that workers recognize the potential Hazardous Materials to 
which they may be exposed 

(vi) Provisions for appropriate storage and disposal of all waste encountered or disposed 
of on the Project 

(vii) An Investigative Work Plan (IWP) and Site Investigative Report (SIR) in the event that 
Hazardous Materials are discovered during Maintenance Services 

(vii) List of all personal protection equipment available to protect workers from exposure in 
connection with the Maintenance Services.] 

3.3 SW3P Implementation 

Maintenance Work / Maintenance Services will be undertaken in compliance with the TCEQ 
Texas Pollutant Discharge Elimination System (TPDES) Construction General Permit in 
accordance with the TxDOT Storm Water Management and Guidelines for Construction 
Activities Manual. 
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Refer to the following procedure in Appendix 13: 

 MMP-012 Implementation of SW3P After Substantial Completion 

[For Version 1 of the MMP (Maintenance Work before Substantial Completion)] The SW3P is 
at [Chapter X, Section X] of the PMP. 

[For Version 2 of the MMP (Maintenance Services after Substantial Completion) transfer only 
the requirements applicable to Renewal Work of the SW3P to the MMP and provide 
processes and responsibilities for: 
Project-specific decision criteria regarding the types of Maintenance Services for which the 
SW3P requirements shall be followed (e.g. for any activity disturbing soil.)] 

3.4 Spill Prevention and Countermeasures Plan 

The following procedure is part of the Spill Prevention and Countermeasures Plan: 

 MMP-013: Implementation of Spill Prevention and Countermeasures Plan 

[For Version 1 of the MMP (Maintenance Work before Substantial Completion)] The Spill 
Prevention and Countermeasures Plan (SPCP) is at [Chapter X, Section X] of the PMP. 

[For Version 2 of the MMP (Maintenance Services after Substantial Completion) transfer only 
the requirements applicable to Renewal Work of the SPCP to the MMP and include the 
following:  

(i) State that the goal for Maintenance Services is to have one hundred percent 
compliance with the requirements of the SW3P and TXR 150000 and zero violation 
notices. 

(ii) Specify minimum increments for internal audits to be conducted of the contractor’s 
compliance with the SPCP to assess whether these goals were achieved through 
review of environmental documentation 

(iii) State the circumstances when the DB Contractor will employ an Environmental 
Compliance Manager for Maintenance Services (e.g. for any activity that requires 
permitting)]. 

3.5 Pollution Prevention Plan (P2), Recycling Plan, and Waste Management 

The Pollution Prevention (P2) Plan is prepared in accordance with the Texas Waste 
Reduction Policy Act. Refer to the following procedures in Appendix 13: 

 MMP-014 Implementation of Pollution Prevention Plan 

 MMP-015 Implementation of Waste Management 

 MMP-016 Implementation of Recycling Plan 

[For Version 1 of the MMP (Maintenance Work before Substantial Completion)] The Pollution 
Prevention Plan is at [Chapter X, Section X] of the PMP. 

[For Version 2 of the MMP (Maintenance Services after Substantial Completion) transfer only 
the requirements applicable to Renewal Work of the Pollution Prevention Plan to the MMP 
and include the following criteria consistent with the Texas Waste Reduction Policy Act: 
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(i) Large and small quantity generators of hazardous waste 

(ii) Toxics Release Inventory (TRI) 

(iii) A list of all hazardous wastes and TRI chemicals 

(iv) The activities that generate the waste or TRI chemical 

(v) An explanation of P2 projects 

(vi) An implementation schedule  

(vii) The measurable P2 goals 

(viii) An employee awareness program (refer here to section 1.1.3) 

(ix) A P2 Plan Executive Summary.] 

3.6 Truck Routes, Hazardous Material Routes and related Approvals 

[For Version 1 of the MMP (Maintenance Work before Substantial Completion)] Truck Routes, 
Haz-Mat Routes and associated approvals are at [Chapter X, Section X] of the PMP.  

3.7 Environmental Compliance and Mitigation Plan 

Refer to the following procedures in Appendix 13: 

 MMP-018 – Implementation of Environmental Procedures and Training 

 MMP-019 – Mitigation Procedures for Impacts to Neighboring Facilities 

The Environmental Compliance and Mitigation Plan (ECMP) includes compliance strategies and 
processes to be employed in accordance with the requirements of applicable Environmental 
Laws and Environmental Approvals. Maintenance Work / Maintenance Services will be 
undertaken in compliance with the ECMP and the Environmental Commitments. 

Refer to section 1.1.3 for education and training requirements for all project personnel. 
Refer to section 9 – Maintenance Quality Management Plan for: 

 Conveying a commitment to the Project’s environmental quality to all employees; 

 Conveying a commitment to zero tolerance for violations; and 

 Ensuring that environmental requirements are reflected in maintenance processes. 

[For Version 1 of the MMP (Maintenance Work before Substantial Completion)] The ECMP is 
at [Chapter X, Section X] of the PMP. 

[For Version 2 of the MMP (Maintenance Services after Substantial Completion) transfer only 
the requirements applicable to Renewal Work of the ECMP to the MMP and include 
processes and responsibilities for: 

(i) Maintaining the Environmental Commitments for all Maintenance Services including 
Project-specific identification of significant Environmental Commitments that will 
require monitoring after Substantial Completion 

(ii) Verification that any discharge from the Project into a sanitary sewer system complies 
with appropriate codes and standards of the sanitary sewer owner 

(ii) Identification and mitigation of any potential traffic noise caused by Maintenance 
Services 
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(iii) Environmental monitoring within the Project area and submittal of all necessary 
environmental documentation and monitoring reports to the appropriate Governmental 
Entities and, when applicable, to TxDOT, to the extent necessary to maintain 
compliance with applicable Environmental Approvals 

(iv) Training personnel to avoid or take appropriate action to minimize environmental 
impacts caused by Maintenance Services.] 

4. GOVERNING STANDARDS, MAINTENANCE LIMITS, RENEWAL WORK SCHEDULE 
AND MAINTENANCE SERVICES SUBMITTAL SCHEDULE 

[The following are required in Version 1 of the MMP and shall be updated for Version 2] 

4.1 Governing Standards Manuals Specifications and Guidelines 

In accordance with Section 3 of the CMA, the Parties anticipate that from time to time after the 
Proposal Due Date, changes will be published to manuals, specifications and guidelines. 
Appendix 5 contains an updated list of the most recently published versions of manuals, 
specifications and guidelines pertaining to the Maintenance Services. Appendix 5 also includes 
new manuals, specifications and guidelines that have been added to ensure the Maintenance 
Services are delivered in accordance with Good Industry Practice. The list will be reviewed with 
TxDOT at least annually on the anniversary of the commencement of the Maintenance Services. 
The person responsible for reviewing and updating Appendix 5 is [Insert person responsible]. 

4.2 Maintenance Limits, Layout and Limits of Performance Sections 

Schematic Drawings showing the Maintenance Limits and the extents of the Performance 
Sections are included in Appendix 6, consistent with the requirements of Section 19.2 of the 
Technical Provisions, Attachment 3 to the CMA Exhibit 2. 

[For Versions 1 and 2 of the MMP include processes and responsibilities for: 

(i) Periodically validating that the Maintenance Limits are correctly and clearly identified in the 
field 

(ii) Liaison with TxDOT and Governmental Entities at least annually to review the Maintenance 
Limits, identify any jurisdictional gaps or inefficiencies and recommend solutions] 

4.3 Renewal Work Procedure and Renewal Work Schedule 

The Renewal Work Schedule is included in Appendix 7 in accordance with Section 2.5 of CMA 
Exhibit 2. 

The approach to Renewal Work consistent with Section 2.1 of CMA Exhibit 2 is described in the 
following procedure in Appendix 13. 

 MMP-020 – Renewal Work 

[For Version2 of the MMP include processes and responsibilities for: 

(i) Determining when any element requires Renewal Work 

(ii) Updating the Renewal Work Schedule and preparing the Renewal Work Submittal as 
required] 
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4.4 Maintenance Services Submittal Schedule 

[The following is required in Version 2 of the MMP] 

The Maintenance Services Submittal Schedule is included in Appendix 8 in accordance with 
Section 3 of CMA Exhibit 2. 

5. COMPLIANCE WITH PERFORMANCE REQUIREMENTS 

[The following are required in Version 1 of the MMP and shall be updated for Version 2] 

5.1 Performance and Measurement Tables 

Appendix 9 to the MMP contains the most recent approved versions of the Performance and 
Measurement Tables updated in accordance with Section 1.3.1 of CMA Exhibit 2. 

5.2 Maintenance Management System (MMS) 

Refer to the following procedure in Appendix 13: 

 MMP-021 – Establishing Maintenance Management System 

5.2.1 Software 

The software for the MMS is [Insert the name of the software]. The individual responsible 
for maintaining the system and ensuring required access for TxDOT is [Insert name of 
individual] 
Appendix 12 includes a link to the MMS software user guide including: 

 Customization undertaken in connection with the Project 
 Sample reports of the MMS software that provides evidence of compliance with 

Section 1.6 of CMA Exhibit 2. 
 Links to MMS training including a record of the most recent MMS demonstration 

provided to TxDOT. 

5.2.2 Software Updates and Lifetime Compatibility with TxDOT’s MMS 

Version [.. ] of the software will be initially used. Software updates will be noted under this 
section and update details will be available at the software’s manual in Appendix 12.  
The MMS software is fully compatible with TxDOT’s MMS as demonstrated at the 
software’s manual (pages [.. ]) and at the data transferability process and reports that can 
be found in Appendix 12. 

5.2.3 Documentation and Forms 

Documentation and Forms needed to verify and enter the field gathered data to the MMS 
software can be found in Appendix 12. 

5.3 Defects and Inspections 

Refer to the following procedures in Appendix 13: 

[The following are required for both Version 1 and Version 2 of the MMP] 
 MMP-022 – Defect Categorization and Repair 
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 MMP-023 – Maintenance Inspection Plan 

 MMP-024 – Maintenance Repair Submittal Plan 

[Include within the above processes and responsibilities for: 

(i) Training of responsible personnel to identify and to categorize Defects discovered 
during inspection. This shall include training specific to the identification and recording 
of Category 1 Defects. 

(ii) Tracking and reporting of Defects including fault detection logs, software output 

(iii) Generation of corrective action work orders through the MMS including how backlog 
of corrective maintenance and repair activities will be populated and monitored in the 
MMS 

(iv) Action by Defect category type, to include a description of how the actions are carried 
out stating the responsible individuals and the processes for specific Defect types with 
examples 

(v) How Defects will be remedied, with examples provided for all common Defects, 
stating necessary notification and the individuals to be notified for such Defect 
remedy. 

(vi) Documentation including how Defects will be entered, updated and closed in the 
Maintenance Management System. 

(vii) Verification of the satisfactory completion of Maintenance Work / Maintenance 
Services and restoration of asset condition 

(viii) Discovery of maintenance trends to determine the need for adjustments in the weekly, 
monthly and annual maintenance plan to address changing project conditions 

(ix) Inspection and testing of Project items and the identification and classification of 
Defects and inspection failures. 

(x) Monitoring instrumentation according to applicable specification 

(xi) Field inspections of completed Maintenance Work / Maintenance Services and for 
preparing daily reports to document all inspections performed 

(xii) Identification of inspection agencies and organizations, including information on each 
agency’s capability to provide the specific services required, certifications held, and 
equipment 

(xiii) Preparation and submittal of the Baseline Element Condition Report (BECR) (For 
Version 1 of the MMP only)

 (xiv) Hazard mitigation for any Category 1 Defect in a Maintained Element of which the DB 
Contractor is aware through its own inspections, from a third party or through 
notification by TxDOT 

(xv) Proposal to TxDOT of a repair method for any Defect] 

5.4 Tracking and Reporting Noncompliance Events 

Refer to the following procedure in Appendix 13 for Noncompliance Events: 

 MMP-025 – Tracking and Reporting Noncompliance Events 

[Include within the above processes and responsibilities for: 
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(i) Meeting self-reporting obligations 

(ii) Identification of the start date of each Noncompliance Event 

(iii) Accurate assessment and reporting of the date of cure 

(iv) Proper use of the Noncompliance Events database and integration with the MMS. 

(v) Validation of the data, times, dates and other information entered into the 
Noncompliance Event database described in Section 13 of the DBA including 
frequency of checks / audits] 

6. MAINTENANCE SAFETY PLAN 

Refer to the following procedure in Appendix 13: 

 MMP-027 – Implementation of Safety Plan 

The Maintenance Safety Plan describes the DB Contractor’s policies, plans, training programs, and 
work site controls to ensure the health and safety of personnel involved in the Project and the 
general public affected by the Project during the Maintenance Period. The Maintenance Safety 
Plan is designed to preserve the safety of Users, adjacent communities, transportation workers and 
Emergency Services. Coordination with applicable Traffic Management Centers (TMCs) will occur 
as described in Section 1.2 of the MMP. 

The Maintenance Safety Manager complying with the requirements of Section 1.2.5 of CMA Exhibit 
2 is [Insert name and contact details]. 

[For Version 2 of the Maintenance Safety Plan, develop the plan based on the Safety and Health 
Plan in Section 2.4 of the Technical Provisions and tailored specifically to meet the Project’s 
Maintenance Services requirements. Include within the Maintenance Safety Plan processes and 
responsibilities for: 

(i) Transition from safety of Maintenance Work before Substantial Completion to safety of 
Maintenance Services after Substantial Completion in order to provide continuity and 
apply lessons learned  

(iii) The individual assigned during each shift during the Maintenance Services assigned 
to ensure compliance with the Maintenance Safety Plan 

(iv) Project-specific amendments for any Renewal Work not covered by the existing plan 

(v) Notification and recording of safety incidents associated with Maintenance Services 
including the location, number of vehicles involved, severity of incident, number of 
lanes affected, and duration of any associated Lane Closure.] 
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7. TRAFFIC MANAGEMENT PLAN 

Refer to the following procedure in Appendix 13: 

 MMP-028 –Traffic Collection and Reporting 

7.1 Descriptions, Qualifications, Duties and Responsibilities of Traffic Personnel 

The qualifications and duties of the traffic engineering manager, traffic control coordinator, traffic 
safety officer, and other personnel with traffic control responsibilities are shown in Table 7.1. 

Table 7.1: Qualifications and Duties of Traffic Personnel for Maintenance Work / 
Maintenance Services 

Traffic Personnel Title Required Qualifications Description of Duties 

Refer to Chapter 1 of the MMP for Personnel Training and Certification of patrol staff in health 
and safety, traffic control, incident management, and identification of Defects. 

7.2 Processes for Lane Closures and Traffic Control Plans 

[For Version 1 of the MMP] The Traffic Management Plan is at [Chapter X, Section X] of the 
PMP. 
[For Version 2 of the MMP, transfer applicable procedures from the PMP and include within 
the MMP processes and responsibilities for: 

(i) Obtaining acceptance of detours, road and Lane Closures and other traffic pattern 
modifications from applicable Governmental Entities, and implementing, maintaining 
and removing those modifications 

(ii) Obtaining approval of Lane Closure and traffic control plan from TxDOT; 

(iii) Installation, maintenance and removal of interim signing and the corresponding 
handling of permanent signing during maintenance work 

(iv) Installation, maintenance, replacement and removal of traffic control devices, 
including pavement markings and traffic barriers, if used 

(v) Safe ingress and egress of construction vehicles in the work zone; 

(vi) Continuous access to established truck routes and Hazardous Material (HazMat) 
routes, and to provide suitable detour routes, including obtaining any approvals 
required by the appropriate Governmental Entities for these uses. (Refer to section 
3.1 Hazardous Material Management Plan of the MMP) 

(vii) Comprehensive traffic control strategy to be implemented at the work site including 
an evaluation of the work operation, traffic conditions, safe ingress and egress of 
construction vehicles 

(viii) Modification of plans as needed to adapt to changing Project circumstances; 
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(ix) Communication of TMP information to DB Contractor’s public information personnel 
and notify the public of maintenance of traffic issues; and 

(x) Contingency plan of how traffic congestion can be alleviated.] 

Refer to Section 18.3 of the Technical Provisions and Exhibit 17 of the Agreement for 
assessment of Lane Rental Charges during Construction and Exhibit 15 of the CMA for 
assessment of Lane Rental Charges during the Maintenance Period. 

Refer to the following procedure in Appendix 13: 

 MMP-029 – Lane Closures and Traffic Control 

7.3 Public Information and Communications Plan 

Refer to the following procedure in Appendix 13: 

 MMP-030 – Implementation of Public Information and Communications Plan 

[For Version 1 of the MMP] The Public Information and Communications Plan is in [Chapter X, 
Section X] of the PMP. 

[For Version 2 of the MMP, transfer applicable procedures from the PMP and include within the 
MMP processes and responsibilities for public information and communications necessary for 
performance of Maintenance Services. This section may cross reference to the Traffic 
Management Plan if this contains the necessary processes.] 

8. TRANSITION PLAN 

8.1 Maintenance Transition Plan 

The Maintenance Transition Plan complies with Section 4.7 of CMA Exhibit 2 and is designed to 
coordinate the identification of Maintenance Transition punch list items required to be completed 
prior to maintenance transfer at the end of the Maintenance Term.  

Refer to the following procedure in Appendix 13: 

 MMP-032 – Implementation of Transition Plan 

[Include within the MMP processes and responsibilities for: 

(i) Training TxDOT employees to have a complete understanding of the infrastructure 
and the maintenance activities required to maintain adequate performance of 
highway facility.] 

Texas Department of Transportation Request For Proposals Addendum #5 
SH 249 Extension  Capital Maintenance Agreement 
March 8, 2017 Page 20  Exhibit 2 – Attachment 4 



 

   
  

   

   

  

  

 
 

 
 

 

 

 
  

 
 

 

 
 

 
 

 
 
  

    

    

    

    

 

DRAFT 

9. MAINTENANCE QUALITY MANAGEMENT PLAN 

9.1 Quality Management Organization 

The Maintenance Work /Maintenance Quality Management Plan (MQMP) complies with Section 
1.2.2 of CMA Exhibit 2. As shown on Figure 9.1, TxDOT’s Quality Assurance Program (QAP) 
encompasses design, construction and maintenance throughout all phases of delivery. 

Figure 9.1: Overview of TxDOT's Quality Assurance Program including Maintenance 

Table 9.1 below shows the maintenance quality management organization and staffing plan 
showing the period of time that each quality management staff member will be present on the 
site and the resumes of the Key Personnel. 

Table 9.1 Maintenance Quality Management Organization 

Name of Person 
within 
Maintenance 
Quality 
Organization 

Start date and 
period required 

Percentage of time 
allocated to Project 

Required experience 
and qualifications 
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An organizational chart identifying all quality management personnel, their roles, authorities and 
line reporting relationships and resumes for all quality management personnel is included in 
Appendix 16. 

A description of the roles and responsibilities of all quality management personnel and those 
who have the authority to stop activities is included in Appendix 16. 

A list of testing agencies, including information on each agency’s capability to provide the 
specific services required for the activities, certifications held, equipment, and location of 
laboratories is included in Appendix 16. 

9.2 Quality Policies 

The quality policies and objectives that DB Contractor shall implement throughout its 
organization are included in Appendix 16. The policies shall demonstrate the DB Contractor 
senior management’s commitment to implement and continually improve the maintenance 
quality system. 

9.3 MQMP Processes 

Processes in the MQMP are developed in accordance with the following: 

 Objectives, targets and responsibilities are: consistent with TxDOT’s Quality Policy and QAP 
requirements; assigned for each organizational level within DB Contractor organization; 
clear, specific, measurable and achievable; and a [Insert name of individual] is responsible 
for the measurement and analysis of their achievement. 

 Sources of information used to identify opportunities for continuous improvement include: 
records available on systems such as MMS; customer complaints database; Noncompliance 
Events database; level of satisfaction of Users; and evidence of lack of effectiveness of 
existing processes. 

Refer to the following procedures in Appendix 13 for the MQMP: 

 MQMP-001 – Performance Requirements Compliance 

 MQMP-002 – Verification of Records 

 MQMP-003 – Records for TxDOT Review 

 [Include within the MQMP processes and responsibilities for: 

(i) How DB Contractor will meet the Performance Requirements, including the 
necessary inspection procedures and frequencies to ensure compliance with Targets 
and the achievement of Defect Remedy Period to mitigate hazards, permanently 
remedy, and permanently repair Defects. 

(ii) Inspection and test plans, including the timing and frequency of testing 

(iii) Control of quality records 

(iv) Validation of the accuracy of Maintenance Records 

(v) Management reviews 

(vi) Measurement of customer satisfaction 

(vii) Control of nonconforming products and services 
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(viii) Validation of the data, times, dates and other information entered into the 
Maintenance Management System for Noncompliance Events 

(ix) Verification of DB Contractor’s compliance with the Performance Requirements 
including frequency of checks / audits 

(x) Accuracy of all Maintenance Records including frequency of checks / audits 

(xi) Making all quality records immediately available to TxDOT for review] 

The person responsible for updating the MMP is [Insert the name of the position]. The TxDOT 
individuals that will need to be consulted with changes to the MMP are [Insert names of 
individuals]. 

Refer to the following procedure in Appendix 13: 

 MMP-033 – Updating the MMP Plan 
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APPENDIX 1: STAFF REQUIREMENTS TABLE 

[Insert personnel details for Maintenance Work before Substantial Completion in Version 1, and for 
Maintenance Services after Substantial Completion in Version 2] 

Key personnel 
or other 
personnel 
position 

Number of 
employees in 
category 

Dates required in 
connection with 
Project 

% of time to be 
allocated to 
Project 

Corresponding 
TxDOT person 

APPENDIX 2: STAFF NAMES CONTACT DETAILS AND QUALIFICATIONS 

[Insert contact details, qualifications and training record for Maintenance Work before Substantial 
Completion in Version 1, and for Maintenance Services after Substantial Completion in Version 2] 

Key Personnel 
or other 
personnel 
position 

Staff name and 
start date 

Contact details Education, 
qualifications 
and experience 

Link to training 
record in 
connection 
with Project 

[Insert details or 
link to resume] 

APPENDIX 3: CONTACT DETAILS FOR TXDOT AND THIRD PARTIES 

[Insert contact details for Maintenance Work before Substantial Completion in Version 1, and for 
Maintenance Services after Substantial Completion in Version 2] 
Organization Contact name, e-mail and address Business 

Phone 

TxDOT [List all TxDOT 
contacts in connection with 
Project] 

Governmental Entities [list 
all Governmental Entities] 

Traffic Management 
Centers (TMC) 

Utilities [list all utilities] 

[Other third parties] 
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APPENDIX 4: PERMITS FOR GOVERNMENT AGENCIES AND THIRD PARTIES 

Permit Name Agency/Reason 
for Permit 

Description of Permit Date of 
expiry / 
revision 

[List all Permits 
Required in 
connection with 
Project] 

APPENDIX 5: CONTROLLING MANUALS, GUIDELINES AND SPECIFICATIONS 

[Insert here a Project-specific list of governing manuals, guidelines and specifications at the 
Proposal Due Date. Update this list as part of Version 2 of the MMP and thereafter at least 
annually. ] 
Location in 
Technical Provisions Manual, Guideline, or Specification Title 

Revision Date 
of Controlling  
Version 

Section 1, 10, 11, 16 TxDOT’s Roadway Design Manual 

Section 2 Texas State Records Retention Schedule 

Section 2 
ISO 9001 Quality Management Systems - 
Requirements 

Section 2 
AASHTO R18-10, Establishing and Implementing a 
Quality System for Construction Materials Testing 
Laboratories 

Section 2 
ISO 17025, General Requirements for the 
Competence of Testing and Calibration Laboratories 

Section 2 
TxDOT’s Quality Assurance Program (QAP) for 
Design-Build (D-B) Projects 

Section 2 
TxDOT Contract Administration Handbook for 
Construction 

Section 2 
USACE’s Engineering and Design - Hydrographic 
Surveying (EM 1110-2-1003) 

Section 3 TxDOT Style Guide 

Section 4 ISO 14001 - Environmental management 

Section 4 TxDOT Environmental Manual 

Section 4 
Any TxDOT local Storm Water Management 
requirements 

Section 4, 6, 7, 8, 10, 
16 

TxDOT’s Standard Specifications for Construction 
and Maintenance of Highways, Streets, and Bridges 

Section 4 Texas Parks and Wildlife Code 
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Location in 
Technical Provisions Manual, Guideline, or Specification Title 

Revision Date 
of Controlling  
Version 

Section 4 OSHA 1910.120 

Section 6 Utility Accommodation Rules (UAR) 

Section 6 TxDOT ROW Utility Manual 

Section 7 TxDOT Right-of-Way Manual Collection 

Section 7 TxDOT Access Management Manual 

Section 7, 9 TxDOT Survey Manual 

Section 7 TxDOT ROW Appraisal and Review Manual 

Section 7 
Manual of Practice by the Texas Society of 
Professional Land Surveyors 

Section 7 US National Map and Accuracy Standards 

Section 8, 12, 13 TxDOT’s Geotechnical Manual 

Section 8 TxDOT’s Pavement Design Guide 

Section 8 TxDOT FPS 21 procedure 

Section 8 
AASHTO Guide for the Design of Pavement 
Structures 

Section 8 AASHTO T307 

Section 8 TxDOT Designation: Tex-145-E 

Section 8 
TxDOT Guidelines for Treatment of Sulfate-Rich 
Soils and Bases in Pavement Structures 

Section 8 TxDOT Designation: TEX-121-E 

Section 8 TxDOT Special Specification 2304 

Section 8 TxDOT Designation: TEX-1001-S 

Section 9 
General Rules of Procedures and Practices of the 
Texas Board of Professional Land Surveying 

Section 10 TxDOT’s Roadside Design Guide 

Section 11 AASHTO Roadside Design Guide 

Section 11 TxDOT standard CCCG-12 

Section 12 TxDOT Hydraulic Design Manual 

Section 12 Local TxDOT District standards 

Section 12 Texas NPDES regulations 

Section 12, 13 
FHWA Hydraulic Engineering Circular (HEC)-14, 
(HEC)-18, HEC-23, and HEC-25 

Section 13 AASHTO LRFD Bridge Design Specifications  
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Location in 
Technical Provisions Manual, Guideline, or Specification Title 

Revision Date 
of Controlling  
Version 

Section 13, 16 
AASHTO Standard Specifications for Structural 
Supports for Highway Signs, Luminaires, and Traffic 
Signals 

Section 13 TxDOT Bridge Design Manual – LRFD 

Section 13 TxDOT Bridge Detailing Guide 

Section 13 
TxDOT Preferred Practices for Steel Bridge Design, 
Fabrication, and Erection 

Section 13 
AASHTO LRFD Guide Specifications for Design of 
Pedestrian Bridges 

Section 13 
ACI 365.1R Service-Life Prediction–State-of-the-Art 
Report 

Section 13 
PTI Guide Specification, Recommendations for Stay-
Cable Design, Testing and Installation 

Section 13 
AASHTO Standard Specifications for Highway 
Bridges 

Section 13 
AASHTO Guide Specifications and Commentary for 
Vessel Collision Design of Highway Bridges 

Section 13 AASHTO T 106, AASHTO T 160 

Section 13 
ASTM A709 Grade 50, Grade HPS 50, Grade HPS 
70, and Grade HPS 100 

Section 13 ASTM C 827, ASTM A416, ASTM A882 

Section 13 TxDOT Bridge Railing Manual 

Section 13 FHWA NCHRP 350 

Section 13 
AASHTO Guide Manual for Bridge Element 
Inspection 

Section 13, 19 AASHTO's Manual for Bridge Evaluation 

Section 13 TxDOT Bridge Inspection Manual 

Section 13 
AASHTO/NSBA Steel Collaboration S10.1 Steel 
Bridge Erection Guide Specifications 

Section 13 AASHTO/AWS DI.5 Bridge Welding Code 

Section 13 
AASHTO Guide Specifications for Design and 
Construction of Segmental Concrete Bridges 

Section 13 
AASHTO's Manual for Condition Evaluation of 
Bridges. 

Section 13, 16 AASHTO Roadside Design Guide 
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Location in 
Technical Provisions Manual, Guideline, or Specification Title 

Revision Date 
of Controlling  
Version 

Section 14 
American Railway Engineering and Maintenance of 
Way Association (AREMA) guidelines 

Section 14 
AREMA Manual for Railway Engineering and 
Communications & Signal Manual of Recommended 
Practices 

Section 14 TxDOT Traffic Operations Manual 

Section 15 TxDOT Type T80HT Traffic Rail Standards 

Section 15 
TxDOT Departmental Material Specifications (DMS), 
Section DMS-8110, Coatings for Concrete 

Section 15 
TxDOT DMS, Section DMS-8100 Structural Steel 
Paints - Formula 

Section 15 
TxDOT DMS, Section DMS-8101 Structural Steel 
Paints - Performance 

Section 15 
Joint BNSF/UPRR Guidelines for Railroad Grade 
Crossing Separations 

Section 15 
AASHTO Guide for the Development of Bicycle 
Facilities 

Section 15, 16 
Texas Manual of Uniform Traffic Control and Devices 
(TMUTCD) for Streets and Highways 

Section 15 
Proposed Guidelines for Pedestrian Facilities in the 
Public Right-of-Way (PROWAG), 

Section 15 
Texas Technical Institute’s Recommendations, 
Procedures, and Guidelines for the Protection of 
Trees and Sensitive Landforms 

Section 16 TxDOT’s Standard Highway Sign Designs for Texas 

Section 16, 17, 18 TxDOT’s Standard Sheets 

Section 16 TxDOT’s Freeway Signing Handbook 

Section 16 
AASHTO’s A Policy on Geometric Design of 
Highways and Streets 

Section 16 
TxDOT’s standards and requirements as specified in 
TxDOT’s Material Producer List 

Section 16 Texas Accessibility Standards (TAS) 

Section 16 TxDOT Special Specification 8835 

Section 16 TxDOT Traffic Signals Manual 

Section 16 TxDOT Highway Illumination Manual 
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Location in 
Technical Provisions Manual, Guideline, or Specification Title 

Revision Date 
of Controlling  
Version 

Section 16 
TxDOT’s Accessible Pedestrian Signal (APS) 
Guidelines 

Section 17 
National Transportation Communication for ITS 
Protocol (NTCIP) 

Section 17 TxDOT ITS Specifications 

Section 18 
NCHRP Report 498 – Illumination Guidelines for 
Nighttime Highway Work 

Section 18 
TxDOT’s Compliant Work Zone Traffic Control 
Device List (CWZTCD list) 

Section 19 
TXDOT’s Pavement Management Information 
system Rater’s Manual 

Section 19 
Special Specification 8094 Mobile Retro-reflectivity 
Data Collection for Pavement Markings 

Section 20 
AASHTO Guide for the Planning, Design, and 
Operation of Pedestrian Facilities 

Section 20 
United States Access Board Accessibility Guidelines 
for Pedestrian Facilities in the Public Right-of-Way 

[Insert here new manuals, guidelines or 
specifications applicable to the Maintenance 
Services.] 

APPENDIX 6: MAINTENANCE LIMITS AND LIMITS OF PERFORMANCE SECTIONS 

 [Include Schematic drawings that show the Maintenance Limits and the limits of the 
Performance Sections for before Substantial Completion in accordance with Section 19.2 of the 
Technical Provisions in Version 1 of the MMP. Include Schematic drawings that show the 
Maintenance Limits and the limits of the Performance Sections for after Substantial Completion 
in accordance with CMA Exhibit 2 in Version 2 of the MMP] 

APPENDIX 7: RENEWAL WORK SUBMITTAL 

[Include the Renewal Work Submittal (including Renewal Work Schedule) in accordance with 
[Section 2.5 of CMA Exhibit 2.] 

APPENDIX 8: MAINTENANCE SERVICES SUBMITTAL SCHEDULE 

[Include Maintenance Services Submittal Schedule in accordance with Section 3 of CMA Exhibit 2.] 
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APPENDIX 9: PERFORMANCE AND MEASUREMENT TABLES 

[Insert the latest version of the Performance and Measurement Tables] 

APPENDIX 10: MAINTENANCE FACILITY LOCATION 

[Insert a map showing the location of the Maintenance Facility] 

APPENDIX 11: INSURANCE VERIFICATION AND P&P BONDS 

[Provide verification of insurance coverage in accordance with [Section 7.7] of the CMA] 

[Provide Payment and Performance Bonds required for the Maintenance Work / Maintenance 

Services in accordance with [Section 8.1] of the DBA, [Section 7.4] of the CMA] 

APPENDIX 12: MAINTENANCE MANAGEMENT SYSTEM DETAILS 

[Insert the required details of the MMS] 
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APPENDIX 13: MMP PROCEDURES 

MMP Mandatory procedures are shown below. [Add additional procedures as necessary and 
provide cross references to the applicable section of the MMP] 

MMP Procedure 
Number 

MMP Procedure Name MMP Section 
Reference 

MMP-001 
Submittals and Coordination with TxDOT, Other Agencies 
and Third Parties 

1.2.1, 1.2.2 

MMP-002 Agency Coordination for Oversize Loads 1.2.1.2 

MMP-003 Quality Control of Subcontractors Activities and Products 1.6 

MMP-004 Maintenance of Facilities, Vehicles, and Equipment Plan 1.7 

MMP-005 Emergency and Incident Management 2.1 

MMP-006 Incident Damage Reports, Third Party Claims and Repairs 2.1 

MMP-007 Complaint Review and Response 2.1 

MMP-008 Customer Satisfaction Data Collection System 2.1 

MMP-009 Snow and Ice Control Plan 2.2 

MMP-010 Severe Weather Evacuation Plan 2.2 

MMP-011 Hazardous Materials Management Plan 3.1 

MMP-012 Implementation of SW3P after Substantial Completion 3.2 

MMP-013 
Implementation of Spill Prevention and Countermeasures 
Plan 

3.3 

MMP-014 Implementation of Pollution Prevention Plan 3.4 

MMP-015 Implementation of Waste Management 3.4 

MMP-016 Implementation of Recycling Plan 3.4 

MMP-017 Processing Driveway, Utility, and Other Permits 3.5 

MMP-018 Implementation of Environmental Procedures and Training 3.6 

MMP-019 Mitigation Procedures for Impacts to Neighboring Facilities 3.6 

MMP-020 Renewal Work 4.2 

MMP-021 Establishing Maintenance Management System 5.2 

MMP-022 Defect Categorization and Repair 5.3 

MMP-023 Maintenance Inspection Plan 5.3 

MMP-024 Maintenance Repair Submittal Plan 5.3 

MMP-025 Tracking and Reporting Noncompliance Events 5.4 

MMP-026 Not Used 
MMP-027 Implementation of Safety Plan 6 

MMP-028 Traffic Collection and Reporting 7 

MMP-029 Lane Closures and Traffic Control 7.2 

MMP-030 
Implementation of Public Information & Communications 
Plan 

7.3 

MMP-031 Implementation of Close-Out Requirements 8 

MMP-032 Implementation of Transition Plan 8 

MMP-033 Updating MMP Plan 9.2 

MQMP-001 Performance Requirements Compliance 9.2 
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MQMP-002 Verification of Records 9.2 

MQMP-003 Records for TxDOT Review 9.2 

APPENDIX 14: TEMPLATE FOR TYPICAL PROCEDURE 

1. PURPOSE AND NEED 

[List the reason for the procedure’s implementation.]   

1.1 Methodologies

 [List the methodologies to be defined as part of the procedure.] 

2. SCOPE 

[Define the limits of the procedure. Define individuals or workgroups to whom the procedure 
applies. ]  

3. DEFINED TERMS 

 [List the terms defined as part of the procedure] 

4. STEPS IN PROCEDURE 

[Describe the procedure, in detail. List all steps. Assign individual responsibility for implementing 
the procedure] 

[Include tables, flowcharts and figures as applicable.] 
5. DOCUMENT CONTROL 

[List the methods by which the procedure will be documented and archived. Define the location 
at which the procedure’s records will be filed.] 

REFERENCES 

[Reference applicable documents within the contract with specific section and page locations.] 

Approved By: 

FirstName LastName 
Maintenance Manager (MM) Date 
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FirstName LastName 
Procedure Owner Date 

RECORD OF REVISIONS 

Rev. 
Date 

Issued 
Pages 

Affected Comments 

0 XX/XX/XXXX All Initial Issue 
1 XX/XX/XXXX XX-XX Add brief comment regarding revision 
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APPENDIX 15: FORMS FOR MAINTENANCE PROCEDURES 

[Where maintenance procedures listed in Appendix 13 require separate forms, include on table 
below. The form number shall directly relate to the procedure number. Change and complete as 
needed and provide references to Section of the MMP.] 

MMP Form Number MMP Form Name 

Trip Inspection Form 

Equipment Inspection Form 

 Purchase Order Form 

Daily Roadway Inspection Form 

Monthly Roadway Inspection Form 

 Lighting Inspection form 

Repair Log for Inspections 

 Incident Report Form 

 Incident Call Log 

Training Attendance Form 

[Add additional forms as required] 

APPENDIX 16: QUALITY POLICIES AND PROCEDURES 

[Insert here the quality policies and procedures applicable to the Maintenance Work / Maintenance 
Services] 
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ATTACHMENT 5: FUNCTION CODES, DESCRIPTIONS AND ALLOCATION OF RESPONSIBILITY 

RESPONSIBILITY 

CODE TITLE MAINTENANCE ACTIVITY DB CONTRACTOR 
TxDOT/THIRD 

PARTY ALLOCATION OF RESPONSIBILITY NOTES 

BASE AND SUBGRADE (TRAVEL LANE AND SHOULDERS) 
110+ Base Removal and Replacement (UM = CY) The removal of base and/or subgrade materials from distressed or failed 

areas and replacement with suitable material. (Includes resurfacing. 
X 

120+ In Place Repair (UM = CY) In place repair of existing base and/or subgrade material (Includes 
resurfacing, may or may not include additional stabilizing material). 

X 

135+ Install and/or Maintain Under-drains (UM=EA) Installation, repair and maintenance of all types of under-drains. X 
145+ Unpaved Road Maintenance (UM = SY) Repair of gravel or dirt roads, including blading, addition of base, etc. X 

ASPHALTIC SURFACES (Travel Lane and Shoulders) 
211+ Leveling or Overlay with Laydown Machine (UM = 

SY) 
The application of asphaltic tack coat and placing asphaltic concrete 
material to improve the ride qualities or level up low spots. 

X 

212+ Leveling or Overlay with Maintainer (UM = SY) The application of asphaltic tack coat and placing layers of asphaltic 
concrete material 

X 

213+ Leveling by Hand (UM = SY) The application of asphaltic tack coat and placing layers of asphaltic 
concrete material. This includes repair of pavement areas greater than 
one square yard. 

X 

214+ Leveling or Overlay with Dragbox (UM=SY) The application of asphaltic tack coat and placing layers of asphaltic 
concrete material. 

X 

225+ Sealing Cracks (UM = LM) Cleaning, filling and sealing cracks in the pavement using asphaltic 
rubber or other sealants. 

X 

231+ Seal Coat (UM = SY) Application of a single layer of asphaltic material followed by the 
application of a single layer of aggregate over the full width of the travel 
lane or shoulder (greater than 6' in width) for a minimum of 1000 
continuous feet. 

X 

232+ Strip or Spot Seal Coat (UM = SY) Application of a single layer of asphaltic material followed by the 
application of a single layer of aggregate over areas that are not full 
width of the travel lane or shoulder (6' or less in width), or the full width of 
the lane or shoulder but less than 1000 feet in length. 

X 

233+ Fog Seal (UM = SY) Retain aggregate, enliven surface and/or seal hairline cracks by the 
application of a thin layer of asphaltic material. 

X 

235+ Microsurfacing (UM = SY) The application of a polymer modified high performance emulsion 
coupled with fine graded aggregate, mineral fillers and special additives 
in a slurry, to fill ruts or to provide a new wearing surface. (Caution: 
Should not be used to seal cracked pavements.) 

X 

241+ Pothole Repair (UM = EA) The repair of holes with a area less than or equal to one square yard. 
Charge to Function 213 if greater than one square yard. 

X 

245+ Adding or Widening Pavement (UM = SY) Widening travel lanes up to two (2) feet or adding shoulders up to four 
(4) feet to correct a maintenance problem (includes subgrade, base and 
surfacing, or adding turn lanes to improve safety). 

X 
This activity is a DB Contractor responsibility only where 
widening is needed to correct a maintenance problem. 

252+ Milling or Planing (UM = SY) The removal of the pavement surface by planing or milling. X 
253+ Spot Milling (UM=SY) The removal of pavement surface by milling using a small milling 

machine (drum width is 4 feet or less). 
X 

265+ Treat Bleeding Pavement (UM = SY) X 
270+ Edge Repair (UM = LF) X 

CONCRETE PAVEMENT (Travel Lanes and Shoulders) 
315 Slab Stabilization/Jacking (UM=SY) Leveling concrete pavement through the use of hydraulically placed 

material. 
X 

325+ Cleaning and Sealing Joints and Cracks (UM = 
LF) 

Cleaning, filling and sealing of joints in concrete pavement. 
X 

330 Blowouts and Stress Relief (UM=SY) Repair of blowouts and cutting pavement for stress relief. X 
345+ Repair Spalling (UM = SY) Clean and fill spalled areas (not full depth of concrete slab). X 
360+ Full Depth Removal and Replacement (UM = SY) The removal and replacement of failed areas for the full depth of the 

concrete slab. 
X 
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ATTACHMENT 5: FUNCTION CODES, DESCRIPTIONS AND ALLOCATION OF RESPONSIBILITY 

RESPONSIBILITY 

CODE TITLE MAINTENANCE ACTIVITY DB CONTRACTOR 
TxDOT/THIRD 

PARTY ALLOCATION OF RESPONSIBILITY NOTES 

APPROACHES AND MISCELLANEOUS SHOULDER MAINTENANCE 
455+ Reshaping unpaved shoulders. (UM = LF) Restore sod or flexible base shoulders to original sections. Includes 

reshaping frontslope to eliminate low pavement edges along a paved 
shoulder. 

X 

480+ Side Road Approaches, Crossover and Turnouts 
(UM = SY) 

The installation or maintenance of side road approaches, crossovers, 
historical markers, mailbox and litter barrel turnouts, etc. 

X 

488+ Concrete Appurtenance Installation and 
Maintenance (UM=SY) 

The maintenance, installation, or removal of concrete appurtenances 
which include curbs and/or gutters, raised medians, sidewalks and sound 
barriers. 

X 

495+ Parking Area Maintenance (UM = SY) Repair of subgrade, base or surface of areas including parking lots, park 
and ride lots and camping pads. 

N/A 

ROADSIDE AND OTHER 
511+ Mowing (UM = AC) Mowing of the right-of-way X 
513+ Spot Mowing (UM = HR) Spot mowing of the right-of-way. X 
520+ Illegal Dumpsite Removal and Disposal (UM=CY) Removal and disposal of debris discarded or deposited in an 

unauthorized area in the right of way, such as under a bridge, overpass, 
culvert, etc. 

X X 
Note DB Contractor is responsible for removal of all debris 
in drainage systems and culverts 

521+ Litter (UM = AC) Removal and disposal of litter from the entire right-of-way, excluding 
paved areas, picnic and rest areas. 

X 

522+ Street Sweeping (UM = MI) Routine street sweeping. Units are the actual miles swept regardless of 
the centerline miles. 

X 

523+ Debris (UM=MI) Routine patrolling to remove and dispose of debris, including dead 
animals. 

X 

524+ Spot Litter (UM = AC) Spot removal and disposal of litter, including dead animals, from the right 
of-way. 

X 

525 Adopt-A-Highway (UM = HR) Installation of posts and signs, materials furnished to groups, personnel 
and equipment used to assist in removal and disposal of collected litter. 

X 

527 Hand Sweeping (UM=SY) Hand sweeping of riprap, islands, medians, curb & gutter, bullpens, 
driveways, etc. 

X 

530+ Removal of Graffiti (UM= SF) Removal of graffiti from fixtures, wingwalls, bridge structures, etc. Not to 
be used in lieu of Function 733, Maintain Vandalized Signs, Function 731 
or 732, Sign Maintenance 

X 

531+ Picnic Area Maintenance (Without Restrooms) 
(UM = HR) 

Work performed in maintaining picnic areas, including mowing, litter 
pickup, emptying litter barrels, paved areas, maintenance of plantings, 
graffiti removal, etc. 

X 

532+ Rest Area Facility Maintenance (UM = HR) Work performed in janitorial and grounds maintenance, including 
mowing, litter pickup, emptying litter barrels, maintenance of plantings, 
cleaning restrooms, cleaning arbors, graffiti removal, minor painting, etc. 
This item shall also include special maintenance required to repair 
buildings, repair/replace arbors, picnic tables, fixtures, litter barrels, 
paved areas, etc. (including maintenance of treatment plants and dump 
stations). 

X 

533+ Rest Area Facility Maintenance through Regional 
Contracts (UM = HR) 

(Maintenance Division Use Only) 
X 

535 Maintenance of Specialty Facilities (UM = HR) All maintenance costs to speciality facilities including border safety 
inspection facilities (BSIFs), toll booths, service plazas, fences and 
associated appurtenances. The highway class code will determine the 
type of facility. 

X 

536 Toll Road System Operations All operating costs for all system toll roads. Maintenance costs should be 
charged to the appropriate segment 78 function. 

X 

538 Pest Control (UM=AC) Activities related to the use of predatory animal and insect control 
whether in turf and ornamental sites or on the ROW. 

X 

540 Hand Vegetation Control (UM = HR) Hand cleaning vegetation out of islands, medians, riprap, drainage 
channels, etc. by chemical, manual or mechanical means. 

X X 
DB Contractor responsible for vegetation control related to 
all drainage elements. 

541+ Chemical Vegetation Control, Edges (UM = AC) Complete control of vegetation encroaching in pavement edges, 
shoulders, medians, islands and curbs with herbicides 

X 
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RESPONSIBILITY 

CODE TITLE MAINTENANCE ACTIVITY DB CONTRACTOR 
TxDOT/THIRD 

PARTY ALLOCATION OF RESPONSIBILITY NOTES 

542+ Chemical Vegetation Control, Overspray (UM = 
AC) 

Control of undesirable vegetation growth by overspraying the right-of-
way including fixtures (i.e. signs, delineator, guardrails, culverts, etc) with 
herbicides. 

X 

544+ Chemical Vegetation Control, Ropewick (UM = 
AC) 

Control of tall vegetation (i.e. Johnson grass) in the right of way with wick 
applicator. 

X 

545 Chemical Vegetation Control, Basal Application 
(UM = HR) 

Control of undesirable brush species in the right of way with a low 
volume basal bark application. 

X 

548+ Seeding, Sodding, Hydromulching and Blanketing 
(UM = SY) 

Seeding, sodding, hydromulching and/or placing soil retention blankets. 
X X 

DB Contractor responsible if reason for activity is failure of 
Maintained Element 

551 Landscaping (UM=AC) The installation or maintenance of landscape plantings and their facilities 
including planter walls, border, sprinkler systems, etc. (excluding picnic 
and rest areas). 

X 

552 Tree and Brush Control (UM=CL) The trimming, pruning and disposal of shrubs, vines, and trees 
(excluding picnic and rest areas). 

X 

558 Storm Water Pollution Protection (UM=LF) Maintenance or Installation of storm water pollution protection plan 
(SW3P) in accordance with EPA regulation on projects designated by 
Area Engineers 

X 

560+ Riprap Installation and Maintenance (UM=SY) Installation and maintenance of ditch liners, retards, down drains, riprap, 
flumes, concrete mowing strips, gabions, retaining walls and other 
erosion protection. 

X 

561+ Ditch Maintenance (UM = CY) Removal and hauling of silt, drift and/or filling eroded areas. Not to be 
used for work at culverts or bridges. (See Functions 570 and 620.) 

X 

562+ Reshaping Ditches (UM = LF) Reshaping ditches using maintainer and/or gradall, etc. Not to be used 
for work at culverts and bridges. (See Functions 570 and 620.) 

X 

563+ Slope Repair/Stabilization (UM = SY) Slope repair and/or stabilization. Not to be used for work at culverts and 
bridges. (See Functions 570 or 620) 

X 

570 Culvert and Storm Drain Maintenance (UM=EA) The repair and maintenance of culverts up to bridge classification (twenty 
feet measured along centerline of roadway). This work includes silt and 
debris removal from inlet, storm drains, retention ponds and culverts 
(except those costs associated with Function 571) 

X 

571 Storm Water Pump Station Maintenance 
(UM=EA) 

Repair and maintenance of motors, pumps, generators, wet wells, dry 
wells, debris screening baskets, buildings, etc., including costs of utility 
services. 

X 

580+ Removal of Illegal Signs on ROW (Temporary, no 
special handling required.) (UM =EA) 

Removal of illegal signs on right-of-way, including disposal and written 
notices to owners. 

X 

581+ Removal of Illegal Signs on ROW (Permanent, 
special handling required.) (UM = EA) 

Removal of illegal signs on right-of-way, including disposal and written 
notices to owners. 

X 

582 Removal of Encroachments, Other than Signs 
(UM = HR) 

Removal of illegal encroachments (other than signs) on the ROW, 
including disposal and written notice to owners. 

X 

585+ Driveway Installation / Removal and Maintenance 
(UM = SY) 

See access management policy 
X 

591 Utilities and Driveway Inspection (UM = HR) X 
593+ Cable Median Barrier (UM=LF) Installation and maintenance of high tension cable median barrier 

systems, including the cable, posts and other end treatments. X X 
DB Contractor responsible only for work associated with 
Asphaltic and Concrete Pavement renewal maintenance 
activities. 

594+ Concrete Barrier (UM = LF) Installation, removal and maintenance of concrete barrier, including 
attached headlight barrier fence. X X 

DB Contractor responsible only for work associated with 
Asphaltic and Concrete Pavement renewal maintenance 
activities. 

595+ Guard Fence (UM = LF) Installation and maintenance of guard fence, M.B.G.F. turn down ends, 
median barrier and attached headlight barrier fence, including posts, 
metal beams, etc. (End treatment other than turn down ends see 
Function 596) 

X X 

DB Contractor responsible only for work associated with 
Asphaltic and Concrete Pavement renewal maintenance 
activities. 

596+ Guardrail End Treatment Systems (UM=EA) Installation and maintenance of guardrail end treatments systems. (For 
attenuators other than GETS, see function 725) 

X 

597+ Mailboxes, Installation and Maintenance (UM = 
EA) 

X 
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598 Boat Ramp Maintenance (UM = HR) Work performed in maintaining boat ramps including mowing, litter pick, 
emptying litter barrels, maintenance of paved and unpaved areas, etc. 

X 

BRIDGES AND BRIDGE CHANNELS 
610+ Bridges, Movable Span (UM = HR) Operation, routine maintenance and inspection of movable span bridges, 

(Swing barge, lift or turn). Restricted use: Beaumont, Houston, Pharr, 
and Yoakum District only. 

X 

611+ Bridges, Portable (UM=HR) Installation, removal, maintenance and inspection of portable bridges. X 
620+ Bridge Channel Maintenance (UM=CY) Removing of silt and drift, filling eroded areas, maintenance and repair of 

fenders, jetties, dikes, riprap and channel maintenance (including 
easements) except under bridges. 

X 
DB Contractor responsible for the entire bridge channel 
maintenance 

628+ Bridges, Rail (UM = LF) Maintenance of bridge rail, posts and post connections to deck, including 
painting. 

X 

645+ Bridges, Joint Maintenance (UM =LF) Repair of bridge joints including cleaning and sealing. X 
646+ Bridges, Joint Replacement (UM =LF) Replacement of bridge joints. X 
650+ Bridges, Deck (UM = SF) Repair to bridge decks. X 
660+ Bridges, Superstructure, Concrete (UM=SF) Routine maintenance of concrete components of the bridge 

superstructure. 
X 

665+ Bridges, Superstructure, Steel (UM=SF) Routine maintenance of the steel components of the bridge 
superstructure, including bearings, concrete diapraghm and beams 

X 

670+ Bridges, Substructure, Concrete (UM=SF) Routine maintenance of the concrete components of the bridge 
substructure including caps, columns, abutments, wingwalls, piling, etc. X 

675+ Bridges, Substructure, Steel and Timber 
(UM=SF) 

Routine maintenance of the steel or timber components of the bridge 
substructure including caps, abutments, pile extensions, etc. 

X 

680+ Bridges, Painting (UM=SF) Cleaning and painting of steel superstructure or steel substructure. X 
690+ Bridges, Mechanical and Electrical (UM = HR) Maintenance and repair of the electrical and mechanical components of 

a bridge 
X 

695+ Fender Systems (UM=HR) Installation and maintenance of fender systems. X 
TRAFFIC OPERATIONS 

711+ Paint and Bead Striping (UM=LF) Striping or re-striping lane lines, center lines and edge lines using paint 
and beads. X X 

DB Contractor responsible only for work associated with 
Asphaltic and Concrete Pavement renewal maintenance 
activities. 

712+ High Performance Striping (UM=LF) Striping or re-striping lanes lines, centerlines and edge lines using 
thermoplastic or other high performance materials. X X 

DB Contractor responsible only for work associated with 
Asphaltic and Concrete Pavement renewal maintenance 
activities. 

713 Specialty Markings (UM=EA) Medians, islands and other pavement markings not covered under 
functions 711 or 712. (Including make-ready operations for all stripe 
alignment, such as spotting, tabs, temporary tape, etc.) 

X X 
DB Contractor responsible only for work associated with 
Asphaltic and Concrete Pavement renewal maintenance 
activities. 

715 Removing Pavement Striping (UM=LF) Function 715 should be used for all activities associated with the remova 
or obliteration of pavement stripes when the stripe is not going to be 
replaced. Work items could include grinding, burning, scraping or 
covering existing pavement stripes by applying an asphaltic material 

X X 

DB Contractor responsible only for work associated with 
Asphaltic and Concrete Pavement renewal maintenance 
activities. 

716 Performance-Based Contract Distribution 
(UM=LM) 

These contracts are set up to pay the contractor a fixed price on a 
periodic basis regardless of the type of work performed and/or the 
amount of work performed. 

N/A 

721+ Delineators (UM = EA) Installation, maintenance and/or replacement of damaged or missing 
delineators and/or posts. This function shall include straightening of 
posts. Measured by each post and each reflector replaced. 

X X 
DB Contractor responsible only for work associated with 
Asphaltic and Concrete Pavement renewal maintenance 
activities. 

724 Roadway Access Control (UM=LF) Installation and maintenance of barriers other than those covered by 
Functions 594 and 595, designed to control access on highways, 
including post and cable fences, ROW fences and cattle guards. 

X 

725 Vehicle Attenuators (UM=EA) Installation and maintenance of vehicle attenuator, crash cushions, etc. 
(Includes end treatment devices on guard fence). 

X 
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RESPONSIBILITY 

CODE TITLE MAINTENANCE ACTIVITY DB CONTRACTOR 
TxDOT/THIRD 

PARTY ALLOCATION OF RESPONSIBILITY NOTES 

731+ Install or Reinstall Small Signs (UM=EA) The installation of signs (less than 4' x 4'). Includes the installation of an 
old sign on a new post or the installation of a new sign on an existing 
post. Not to be used in lieu of Function 733, Maintain Vandalized Signs, 
Installation of Large Signs Function 732, or Adopt-A-Highway Function 
525. 

X 

732+ Install or Reinstall Large Signs (UM=EA) The installation of signs (equal to or greater than 4' x 4'). Includes the 
installation of an old sign on a new post or the installation of a new sign 
on an existing post. Not to be used in lieu of Function 733, Maintain 
Vandalized Signs, Installation of Small Signs Function 731, or Adopt-A-
Highway Function 525. 

X X 

DB Contractor responsible for Maintenance Services 
associated with sign gantries in accordance with 
Performance and Measurement Table Item 3.4 

733+ Vandalized Signs (UM = EA) Replacement or repair of signs damaged by vandalism. X 
738 Installation and Maintenance of Flashing Beacons 

(UM=EA) 
Installation and maintenance of overhead flashing beacons, pedestal or 
sign mounted flashing beacons, etc. 

X 

742 Illumination (UM=EA) Installation, maintenance and operation of illumination systems including 
continuous lighting, safety lighting, and sign illumination X X 

DB Contractor responsible for Maintenance Services 
associated with high masts in accordance with Performance 
and Measurement Table Item 3.4 

743 Installation and Maintenance of Isolated Traffic 
Signals (UM=EA) 

Maintenance and operation of isolated traffic signals, diamond 
interchange signals, etc. X X 

DB Contractor responsible for Maintenance Services 
associated with signal gantries in accordance with 
Performance and Measurement Table Item 3.4 

745 Traffic Management System (UM=CM) Maintenance and operation of traffic management systems on freeways 
or non-freeways, entrance/exit ramps, motorist information (e.g. 
changeable message signs, highway advisory radio, etc.), surveillance 
and related communications equipment. (ITS Control Center personnel 
should charge to Segment 70, Detail 0570). 

X 

750+ Installation & Removal of Pavement Markers 
(UM=EA) 

Installation and/or removal of traffic buttons or reflective pavement 
markers. X X 

DB Contractor responsible only for work associated with 
Asphaltic and Concrete Pavement renewal maintenance 
activities. 

790 Miscellaneous Traffic Services (UM = HR) All traffic surveys (including all motor vehicle and pedestrian counts at 
intersections) and directly related locations and other traffic services not 
covered elsewhere. 

X 

799 Traffic Control Plan (UM = HR) The placement, maintenance and removal of barricades, signs, cones, 
lights and other such devices needed to handle traffic during the 
maintenance operation. 

X X 
TxDOT or applicable Governmental Entity responsible for 
traffic control only for Non-maintained Elements. 

EXTRAORDINARY MAINTENANCE 
811 Assistance to Traffic (Snow and Ice) (UM = HR) Provide assistance to traffic caused by snow and ice conditions on all 

highways. (includes sanding, deicing, clearing, removal, etc.) X X 
DB Contractor to provide Snow and Ice assistance and 
Clean Up services in accordance with Snow and Ice Clean-
up Plan. 

830 Hazardous Material Cleanup, Spill or Leaking 
Storage Tanks (UM = HR) 

Investigation, testing, cleanup, removal, disposal, and restoration work 
associated with a spill or leaking storage tank. X X 

831 Hazardous Material Cleanup (Abandoned 
Materials) (UM = HR) 

Investigation, testing, cleanup, removal, disposal, and restoration work 
associated with abandoned hazardous materials of unknown ownership. X X 
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OPERATING INERTIAL PROFILERS AND EVALUATING PAVEMENT TXDOT DESIGNATION: TEX-1001-S 
PROFILES 

Test Procedure for 

OPERATING INERTIAL PROFILERS AND 
EVALUATING PAVEMENT PROFILES 

TxDOT Designation: Tex-1001-S 

Effective Date: January 2017 

1. SCOPE 

1.1 This test method: 

covers use of an inertial profiler for ride quality measurements, 

describes the inertial profiler apparatus as well as major and minor repairs and 
adjustments, 

covers calibration verification procedures, 

outlines the procedures for collecting inertial profile data on paving projects, 

prescribes the required test data description and data format and gives examples, 

provides and references the methodology used to detect areas of localized 
roughness, and 

details the certification of inertial profilers and inertial profiler operators. 

1.2 Perform this test method to demonstrate compliance with the Performance and 
Measurement Table and to verify that permanent repairs of Defects have been 
completed such that the project meets specified ride quality requirements. 

1.3 Use the inertial profile data files obtained by following this test method as input to the 
RIDE QUALITY software program. The RIDE QUALITY software will perform ride 
summary calculations on the input data. The RIDE QUALITY software will also detect 
the location and magnitude of any areas of localized roughness contained within the 
Maintenance Limits. 

1.4 The values given in parentheses (if provided) are not standard and may not be exact 
mathematical conversions. Use each system of units separately. Combining values from 
the two systems may result in nonconformance with the standard. 

2. APPARATUS 

2.1 Housing vehicle, capable of traveling at minimum speeds of 12 mph while collecting 
pavement profile data. 

2.2 Distance measuring subsystem, verified accurate to within 1 ft. per 528 ft. of actual 
distance traveled on verification tests of horizontal calibration described in Section 4. 

CONSTRUCTION DIVISION 1 – 19 EFFECTIVE DATE: JANUARY 2017 



  

 
 

     

 

 

 
 

 

 
 

 

 

 

 
 

  

 

 

 

 

 
 

 
 

 

  

  

  

  

3.1 

OPERATING INERTIAL PROFILERS AND EVALUATING PAVEMENT TXDOT DESIGNATION: TEX-1001-S 
PROFILES 
2.3 Inertial referencing subsystem, capable of measuring the movement of the housing 

vehicle as it traverses the pavement under test. 

2.4 Non-contact height measurement subsystem, capable of measuring the height from the 
mounted sensor face to the surface of the pavement under test. 

2.5 Inertial profiler: 

must include hardware and software capable of producing and storing inertial 
profiles by combining the data from the inertial referencing subsystem, the 
distance subsystem, and the height measurement subsystem; 

must have the capability of measuring and storing profile elevations at 3 in. 
intervals or less (capable of outputting these elevations in the format described in 
Section 6); 

must have the capability of summarizing (computing) the profile elevation data 
into summary roughness statistics over a section length equal to 0.1 mi. (summary 
roughness statistic is the International Roughness Index [IRI] for each longitudinal 
path profiled); 

should have design to allow field calibration and verification of calibration for the 
distance measurement (horizontal) subsystem and the height measurement 
(vertical) subsystem described in Section 8; and 

must be certified for use in Texas (described in Section 8). 

Note 1—For consistent pavement profile determination, maintain air pressure on the 
wheels of the housing vehicle according to the manufacturer’s specification. The housing 
vehicle and all system components must be in good repair and proven to be within the 
manufacturer’s specifications. The operator of the inertial profiler must have all tools and 
components necessary to adjust and operate the inertial profiler according to the 
manufacturer’s instructions. 

3. REPAIR AND ADJUSTMENT OF INERTIAL PROFILERS 

Major component repairs or replacement that would require recertification of the inertial 
profiler include, but are not limited to, the following: 

the accelerometer and its associated hardware, 

the non-contact height sensor and its associated hardware, 

the distance measuring instrument, or 

any printed circuit board necessary for the collection of raw sensor data or the 
processing of the inertial profiles and IRI. 

CONSTRUCTION DIVISION 2 – 19 EFFECTIVE DATE: JANUARY 2017 



  

 
 

     

 

 

 
 

 
 

 

  

 
 

 

 
 

 
 

 
 

 
 

 

 

 
 

 
 

 
 

 

 

 
 

 
 

 

 
 

 

 

3.2 

OPERATING INERTIAL PROFILERS AND EVALUATING PAVEMENT TXDOT DESIGNATION: TEX-1001-S 
PROFILES 

The operator of the inertial profiler may make minor adjustments to the equipment 
without having to complete the recertification process as long as the adjustments allow 
the equipment to fulfill the procedure in Section 4. Minor adjustments to the system 
include, but are not limited to, the following: 

inspecting, resoldering, or replacing connectors; 

cleaning components, normal adjustments to voltage levels as required by the 
manufacturer; and 

setting software parameters and scale factors as required by the manufacturer. 

4. VERIFYING CALIBRATION 

4.1 The following verification procedures are required for QA testing and are recommended 
when using an inertial profiler as a QC instrument on a daily basis. 

4.2 Standards: 

4.2.1 Horizontal: 

4.2.1.1 The horizontal or longitudinal calibration standard will be a straight roadway test section 
at least 528 ft. in length. 

4.2.1.2 Using a steel measurement tape or electronic measuring device, measure the ground 
distance precisely to within 0.1%. 

4.2.2 Vertical: 

4.2.2.1 The vertical measurement standards will be flat plates of known thicknesses. 

4.2.2.2 Mark the plates with the known thicknesses. 

4.2.2.3 As a minimum, test a base plate and a 1-in. measurement plate. 

4.2.2.4 Measure plate thickness accurate to within 0.001 in. 

4.3 Procedures: 

4.3.1 Frequency of Verifying Calibration: 

4.3.1.1 Perform the horizontal and vertical verification of calibration of the inertial profiler 
before use on each paving project according to the manufacturer’s recommendations. 

4.3.1.2 Check the tire air pressure on the wheels of the housing vehicle and maintain according 
to the manufacturer’s recommendations. 

4.3.1.3 Maintain a log and keep it with the inertial profiler to provide a verification of calibration 
history. 
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OPERATING INERTIAL PROFILERS AND EVALUATING PAVEMENT TXDOT DESIGNATION: TEX-1001-S 
PROFILES 

4.3.2 Horizontal Verification of Calibration: 

4.3.2.1 Perform the horizontal (longitudinal) verification of calibration by navigating the inertial 
profiler over a measured test section at least 528 ft. in length. 

4.3.2.2 The inertial profiler’s distance measuring subsystem must measure the length of the test 
section to within 0.2% of its actual length. 

4.3.2.3 As necessary, adjust the inertial profiler’s distance measurement subsystem according to 
the manufacturer’s guidelines. 

4.3.2.4 Failure to meet the specified tolerance will require recalibration by the contractor and 
reverification as described under Section 4. 

4.3.3 Vertical Verification of Calibration: 

4.3.3.1 Perform the vertical verification of calibration on a flat and level area using the flat plate 
of known thickness. Perform the test indoors when windy conditions exist. 

4.3.3.2 Place the base plate under the inertial profiler’s non-contact height sensor. The inertial 
profiler’s height measurement subsystem takes a height measurement. Use this 
measurement as the reference height for subsequent measurements. 

4.3.3.3 Place a 1-in. plate on top of the reference plate below the non-contact sensor. The inertial 
profiler’s height measurement subsystem measures this displacement to within 0.01 in. of 
the 1-in. plate’s thickness. 

4.3.3.4 Remove the 1-in. plate and verify that the inertial profiler’s height measurement system 
returns to the original reference plate’s displacement to within 0.01 in. Failure to meet the 
specified tolerance will require recalibration. If the recalibration requires major repair, as 
noted under Section 3, then recertify the profiler at the Pavement Profiler Evaluation 
Facility located at the Riverside Campus of Texas A&M University. Section 8 describes 
the certification procedure. Reverify, if minor repairs are required, as indicated under 
Section 3. 

4.3.4 Quality Control: 

4.3.4.1 When using a profilograph for quality control purposes, convert the zero inch blanking 
band average PI (in inches/mile), per 0.1-mi. section, into estimated average IRI (in 
inches/mile) using the following equation:

 4.445 PI
IRI  

10.02073PI  
 

 

 

5. PROCEDURE 

Locate and mark all “leave-out” sections. . “Leave-out” sections will 
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include the first 100 ft. of new pavement construction at the tie in to adjacent facilities 
at the boundaries of the Maintenance Limits. For clarification, the first and last 100 ft. 
of a permanent repair implemented by the DB Contractor to remedy a Defect does not 
qualify as a “leave-out” section. 

5.2 Before measuring, clean the roadway path of all debris and other loose material. 

5.3 Operate the inertial profiler at a constant speed of 12 mph or greater when measuring the 
pavement profile. Failure to maintain this minimum speed will cause the inertial 
referencing subsystem to “droop”; hence, the pavement profile elevations will not be 
usable. Re-measure any pavement segment where the average operational speed per 
0.1 mi. is less than 12 mph. 

5.4 A pre-section length of roadway is required to “settle” the inertial profiler’s filters. This 
pre-section should be at least 200 ft. in length and located immediately before the section 
of pavement under test. Depending on the type of filter used with the inertial profiler, a 
lead-out may also be required immediately after the section of pavement under test to 
correct for phase shifts introduced by filtering. The lead-out length should conform to the 
operating requirement set by the profiler manufacturer. Typically, this length varies from 
200 to 300 ft. Set the long wavelength cutoff to 200 ft. for profile measurements. 

5.4.1 Take the inertial profile measurements on two longitudinal lines spaced 69 in. apart, 
corresponding to the wheel paths of each pavement travel lane. 

5.4.2 The profile location will normally lie 3 ft. from and parallel to the approximate location 
of the pavement lane edge. 

5.4.3 If the inertial profiler is capable of measuring profiles from two longitudinal wheel paths 
during a single pass, then the wheel path spacing will be 69 in. 

5.5 Collect measurements in the direction of traffic. Set up the profiler to trigger data 
recording automatically at the starting location of the pavement section to be tested. 
Optionally, set up the profiler to stop data recording automatically at the end of this 
section. When using an inertial profiler that collects a single wheel path per pass, take 
care to ensure that the measurements from each wheel path in a travel lane start and stop 
at the same longitudinal locations. 

5.6 Mark “leave-out” sections. 

5.6.1 Place event markers in the elevation data that correspond to the location of each “leave- 
out” section during the measurement process. 

5.6.2 Refer to Section 6.1.4 of this test method for proper location of event markers in the data 
file. 

5.7 Data Collection: 

5.7.1 Perform data collection annually as required by CMA Exhibit 2 Section 1.4.4 and 
additionally as required to verify that permanent repairs meet the applicable ride quality 
Target. 
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5.7.2 Collect pavement profiles on a project in a single data file per travel lane when both 
wheel paths are measured during a single pass and event markers are used to mark 
“leave-outs”, or; 

5.7.3 Collect pavement profiles on a project in two data files per travel lane when a single 
wheel path is measured during a single pass and event markers are used to mark “leave- 
outs”, or; 

5.7.4 Collect pavement profiles on a project in multiple data files per travel lane when “leave- 
outs” are specifically excluded from the test measurements made with the inertial 
profiler. 

5.8 Submit to TxDOT a table that identifies the lanes, wheel paths, and distance locations 
tested for each file created. Present the profileelevation data to TxDOT (via email or 
USB drive), as described in Section 6 of this test method. 

Note 2—DB Contractor will use the RIDE QUALITY program to calculate the IRI 
values. 

5.9 The DB Contracor will: 

compute a summary roughness statistic for each 0.1 mi. pavement segment. (This 
roughness statistic is the IRI.) 

calculate and record the IRI from each longitudinal line profiled for a pavement 
travel lane. (The payment schedule will be based on the average IRI calculated 
from both wheel paths in a travel lane.) 

calculate and record the locations of areas of localized roughness. 

. 

6. TEST DATA DESCRIPTION AND FORMAT 

6.1 Standard Test Data: 

6.1.1 Report test data in mils and in an ASCII file.. Each record should be separated by a 
carriage return and line feed (CRLF). A comma should separate each header and data 
entry in a record. Section 6.2 illustrates the 

CONSTRUCTION DIVISION 6 – 19 EFFECTIVE DATE: JANUARY 2017 



  

 
 

     

 

 

 

 

 

 

 

 

  

   

 
 

  

 

 

 

 

  

 

 
 

OPERATING INERTIAL PROFILERS AND EVALUATING PAVEMENT TXDOT DESIGNATION: TEX-1001-S 
PROFILES 

required format of the data file. The following information provides a description of the 
required format, referred to as the TxDOT .PRO format. 

6.1.1.1 First Record—consists of the following items, each separated only by a comma, with no 
blanks or spaces between items in the record: 

The first item is the identifier for the record. Write this item as HEAD3 in the data 
file as illustrated in Section 6.2. 

Date of profile measurement in mmddyyyy format, where mm is the numeric 
designation for the month, dd is the day, and yyyy is the year—zero fill the first 
digit for the months of January to September (01 to 09). Likewise, zero fill the first 
digit for days 01 to 09 of a given month. 

District where profile measurements were made in ## format—note that ## is the 
two-digit numeric designation for the given district. Zero fill the first digit for 
districts 01 to 09. 

County number in ### format—Zero fill the leading digits as necessary. 

Highway name in $$####$ format where "$" represents a character descriptor 
following PMIS convention—the first two characters designate the highway 
system, e.g., interstate, US highway, state highway, farm-to-market. Always fill in 
these characters, which may be any of the letters from A to Z, using upper case. 
Allow no blanks or spaces in the highway system designation. Zero fill leading 
digits as necessary in the highway name. The last character is a suffix. It is usually 
blank or N, S, E, or W (north, south, east, or west); for park roads, it can be blank 
or A–Z; for business routes it can be A–Z (except I and O). 

Beginning reference marker of the measurement in ####$±##.### format—zero 
fill the leading entries in the first four digits of the beginning reference marker as 
necessary. Likewise, zero fill the first digit following the + or – sign as necessary. 
The character following the first four digits is a suffix. It may be any of the letters 
A to Z, written in upper case, or a blank (space). Following the suffix is a + or – 
sign, indicating the relative direction of the offset, in miles, from the beginning 
reference marker. The offset is specified by the number following the + or – sign. 
As necessary, zero fill the trailing entries to the right of the decimal point in the 
offset, e.g., 0412 +05.300, not 0412 +05.3. Reference marker numbers range from 
0010 to 0999. (The fourth digit is provided to accommodate future expansion of 
the highway system.) 

Lane tested in $# format following PMIS convention (see PMIS Lane 
Designations)—The first character designates the roadbed and may be any of the 
letters K, R, L, A, and X, written in upper case. It cannot be a blank or space. Fill 
in the digit following the first character that may take on a value from 0 to 9. 

Additional Notes—The Engineer can run a “List of Sections to be Rated” report in 
PMIS to obtain the correct highway and reference marker designations to be used 
for testing. The resulting profile data, once converted to PMIS format, can be 
stored in PMIS using Rating Cycle = ‘C’ (for Contractor). 
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6.1.1.2 Second Record—consists of the following variables, each separated only by a comma, 
with no blanks or spaces between variables: 

The first variable is the identifier for the record. Write this as CMET3 in the data 
file as illustrated in Section 6.2. 

Model designation of the lightweight profiler used for testing—this variable or 
item in the record may consist of 1 to 20 characters. Allowed entries are the letters 
A to Z, numbers 0 to 9, +, - , #, $, &, colon, dash, period, asterisk, tilde, 
underscore, forward slash, left parenthesis or bracket, and right parenthesis or 
bracket. Enter letters in upper or lower case. Do not allow blanks. 

The third, fourth, fifth, and sixth items in the record must show the profiler 
certification level (described in Section 8), profiler operator name, profiler serial 
number, and the long wavelength cutoff (ft.) for the high-pass filter used to 
determine the profile elevations recorded in the PRO file. Each of these items may 
consist of 1 to 20 characters. Allowed entries are the same as those identified for 
the model designation described above. 

The seventh item in the record is the certification code for the given profiler. The 
profiler certification code is the vehicle identification number (VIN) attached to 
the vehicle of the inertial profiling system. Allowed entries are the same as those 
identified for the model designation described above. 

The last item in the record is the certification date in mmddyyyy format. Zero fill 
the first digit for the months of January to September (01–09). Likewise, zero fill 
the first digit for days 01–09 of a given month. 

6.1.1.3 Third Record—consists of the following variables, each separated only by a comma, with 
no blanks or spaces between variables: 

Manufacturer of the lightweight profiler—this variable or item in the record may 
consist of 1–20 characters. Allowed entries are the same as those identified for the 
model designation specified in the second record of the data file. 

The unit of elevation used to report profile—under the current Department 
practice, unit is entered as mil (0.001 in.), as shown in Section 6. Enter all three 
letters in lower case. 

The wheel path measured—designated as L for left, R for right, or LR for dual 
wheel path profilers, with no blanks or spaces separating the L and R in the LR 
designation. Note, L and R are relative to the direction of traffic on the lane 
surveyed. For dual wheel path profilers, report the relative elevations in left–right 
order. As a result, for dual wheel path profilers, always designate the wheel paths 
as LR. 

The reporting interval (distance between successive relative elevation 
measurements) in inches or meters—the maximum reporting interval is 2 in. 
(0.0508 m). 

The unit of the reporting interval item—either i = inch or m = meter. Write the unit 
in lower case. 

6.1.1.4 Fourth Record— consists of the initial GPS readings corresponding to the starting 
location of the pavement section under test. GPS readings should conform to the WGS-84 
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standard and include the following variables, each separated only by a comma, with no 
blanks or spaces between variables: 

Latitude (Lat)—measured in decimal degrees to the sixth place. 

Longitude (Lon)—measured in decimal degrees to the sixth place with no implicit 
(-) on longitude output. 

Altitude (Alt)—elevation or height above sea level to the nearest foot. 

Heading (Hdg)—bearing information in degrees. 

Speed (Spd)—speed information in miles per hour (mph). 

6.1.1.5 Fifth Record—reserve fifth record for text comments. The record can hold up to 
80 characters. 

6.1.2 The first five records of the ASCII data file are header cards. Following the fifth header 
record, report the relative measurements at each longitudinal location. For profilers that 
measure only one wheel path in a given run, each data record will have the relative 
elevation measured at the given location along the test wheel path followed by the 
comment code. In addition to this information, there will be data records with GPS 
readings corresponding to different locations along the test wheel path. The distance 
interval between GPS readings will depend on the sampling rate of the GPS receiver and 
the profiler test speed. As a minimum, collect GPS readings at a rate of 1 Hz. The GPS 
readings will follow the comment code and will include the latitude, longitude, altitude, 
heading and speed as described in Section 6.1.1.4. A comma will separate each variable 
in the data record. Make profile measurements in the direction of traffic. There will be as 
many records following the fifth header card as collected elevation measurements in the 
longitudinal locations. 

6.1.3 For profilers capable of measuring two wheel paths in a travel lane at the same time with 
one pass, each data record will have the relative elevation measured using the sensors on 
the left side of the profiler, the relative elevation measured using the sensors on the right 
side, and the comment code. In addition, there will be data records with GPS readings as 
described in Section 6.1.2. A comma will separate each variable in the data record. Make 
profile measurements in the direction of traffic. For dual path profilers, set the spacing 
between wheel path sensors at 69 in. to be consistent with Department practice. 

6.1.4 Comment codes will be a single numeric character from 0 to 9. There will be a comma 
separating this code from the last reported elevation at a given measurement location. 
Include elevation data with a code of zero in the determination of IRIs and pay 
adjustments. Exclude elevation data with non-zero comment code. Write the non-zero 
comment codes to the data file through the entire length of each “leave out” area. 
Likewise, write the zero comment codes through the entire length of each segment 
included in the pay adjustment calculations based on Surface Test Type B. Section 6.2 
includes a sample data file. 
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Example Profile Data File: 

Note 3—Line numbers to the left are only for description purposes and are not part of 
each record. 

1. HEAD3,08242016,17,021,SH0047S,0413 +00.200,R1 

2. CMET3,Profiler_Model,HMA,John Doe,1001,200.0,123456ABCDEF,07112015 

3. Manufacturer,mil,LR,2.0,i 

4. 23.785523,-98.232200,858,220,50 

5. PRO file for project with GPS coordinates collected during the test 

6. 412,303,0 

7. 424,327,0 

8. 411,342,0 

9. 413,348,0 

10. 396,349,0 

11. 391,345,9 

12. 395,343,9 

13. 411,369,9 

14. 422,376,9 

15. 422,366,9 

16. 398,379,9 

17. 410,390,9 

18. 407,361,9 

19. 393,357,0 

20. 398,365,0 

21. 385,393,0 

22. 394,399,0 

23. 392,373,0 

24. 405,366,0 

25. 404,371,0 

26. 417,371,0 

27. 395,344,0 

28. 366,332,0 

29. 357,303,0 

30. 328,272,0 
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31. 338,100,0,23.785533,-98.232209,857,222,50 

32. 422,366,0 

33. 398,379,0 

34. 410,390,0 

35. 407,361,0 

36. 393,357,0 

37. 398,365,0 

38. 385,393,0 

39. 394,399,0 

40. 392,373,0 

41. 405,366,0 

Figure 1—PMIS Lane Designations 
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7. DETECTING LOCALIZED ROUGHNESS 

7.1 Using the RIDE QUALITY program, identify areas of localized roughness with the same 
measured profiles required for QA tests. The program will identify the defect locations 
and provide the defect magnitudes in the manner described in Section 7.2, except that the 
program will analyze and output the results by wheel path. 

7.2 To determine areas requiring remedial action due to localized roughness, the RIDE 
QUALITY program will: 

average each elevation point from the two longitudinal profiles from a travel lane 
to produce a single averaged wheel path profile, 

apply a 25 ft. moving average filter to the single average wheel path profile, 

determine the difference between the averaged wheel path and the 25 ft. moving 
average filtered profiles for every profile point, and 

identify deviations greater than 0.150 in. as detected areas of localized roughness. 
(Positive deviations are “bumps,” and negative deviations are “dips.”) 

7.3 The procedure implemented is a modification of the methodology described in the 
following reference: Application of Profile Data to Detect Localized Roughness by 
Emmanuel Fernando and Carl Bertrand, Transportation Research Record 1813, 
Transportation Research Board, Washington, D.C., 2002, pages 55–61. 

8. INERTIAL PROFILER CERTIFICATION 

8.1 This section provides minimum certification requirements for inertial profilers. The 
Texas A&M Transportation Institute (TTI) administers the inertial profiler certification 
for the Department. 

8.2 The certification procedure covers test equipment that measures longitudinal surface 
profile based on an inertial reference system mounted on an inertial transport vehicle 
such as that shown in Figure 2. The intent of minimum requirements stipulated herein is 
to address the need for accurate, precise, uniform, and comparable profile measurements 
during construction. 
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Figure 2—Illustration of a Lightweight Inertial Profiler Developed by the Department 

8.3 Minimum Requirements: 

8.3.1 Operating Parameters: 

8.3.1.1 The inertial profiler must be capable of providing relative elevation measurements that 
meet the following requirements: 

Reporting Interval—the interval at which relative profile elevations are reported 
must be less than or equal to 2 in. 

Long Wavelength Cutoff —the algorithm for filtering the profile data must use a 
long wavelength cutoff of 200 ft. to be consistent with current Department 
practice. 

8.3.1.2 The profiler must also be able to calculate and report the IRI (in./mi.) from the 
corresponding measured profile and permit the operator to: 

automatically trigger the start of data collection at the designated location; 

provide the measured profiles in electronic text files following the format 
prescribed by the Department in Section 6; 

evaluate profiler accuracy and repeatability as described in this document; and 

verify the height and distance measurements as described herein. 

8.3.2 Equipment Certification: 

8.3.2.1 On an annual basis, the inertial profiler must undergo certification tests to establish that it 
complies with the minimum requirements for accuracy and repeatability set forth in this 
test method. A profiler must also undergo certification testing after undergoing major 
component repairs or replacements as identified in this test method. 

8.3.2.2 To monitor compliance with this requirement, an item will be included in the contract 
documents for a given project attesting that the contractor knows and understands the 
requirements for profiler certification as stipulated in this test method and that each 
profiler used on the project is current in its certification. Equipment certification involves 
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using the inertial profiler to collect profile data on test sections designated by the 
Department for this purpose. Before equipment certification, the owner of the profiler 
should verify the horizontal and vertical calibration of his or her equipment following the 
procedures given under Sections 4.3.2 and 4.3.3. Conduct this verification at the owner’s 
facility to permit making necessary recalibrations before the scheduled date of 
certification testing. 

8.3.2.3 Profile Tests: 

Test Sections—Certify profilers on test sections representative of the pavements on 
which the profiler will be used for ride quality assurance testing. Profiler 
certification is tied to the certification level the profiler successfully passed, as 
shown in Table 1. Each section will be 0.1 mi. in length. Make 10 repeat runs of 
the inertial profiler on the designated wheel path of each test section in the 
prescribed direction of measurement. To evaluate the profiles from the test 
equipment, measure the profile of the test wheel path on each section using static 
level methods. 

Table 1—Inertial Profiler Certification Levels* 

Profiler 
Certification 

Level 

Hot-Mix Asphalt (HMA) Portland Cement Concrete (PCC) Pavement 

Dense-graded 

Open-graded 

Transversely-tined 

Longitudinally-
tinedSmooth 

Medium 
smoothSmooth Medium 

smooth 

HMA X X X 

PCC2 X X 

PCC1 X X X 

HMA/PCC2 X X X X X 

HMA/PCC1 X X X X X X 

Note: The owner of the profiler will select the inertial profiler certification level for testing. 

Test Data—Refer to Section 6 for descriptions and formats of the .PRO files to be 
submitted from certification tests. 

8.3.2.4 During the certification tests, the same wheel paths are profiled in the designated 
direction for all runs on a given test section. Operators of single-path inertial profilers 
will run each wheel path separately and provide test data by wheel path on each test 
section. To facilitate the analysis of the data, name the files from the tests described 
herein according to the following convention: 

Reserve the first 4 characters of the file name for identifying the profiler tested, 
provided by the testing agency, on or before the day of testing. 

The fifth character is an underscore,”_”. 

The sixth, seventh, and eighth characters will be HMA for runs made on a hot-mix 
asphalt section, or PCC for runs made on a portland cement concrete section. 
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The ninth character is the section ID for the given pavement type (HMA or PCC). 
The testing agency must provide the section ID, which will range from A to Z. 

The 10th and 11th characters will designate the run number (01–10). 

The 12th character will designate the wheel path tested. For dual path profilers, use 
the letter B to indicate profiling both wheel paths in the same run.; for single-path 
profilers, use L or R to indicate profiling the left or right wheel path, respectively, 
in the given run. 

8.3.2.5 Use the extension .PRO for the data files generated from testing. 

8.3.2.6 The testing agency will analyze test data submitted by the equipment operator to establish 
the repeatability and accuracy of the test profiles. 

Profile Repeatability—to evaluate profile repeatability, compute the variance of 
the 10 repeat measurements at each reporting interval for each wheel path 
surveyed. Determine the average variance, and take the square root of this statistic. 
To pass the profile repeatability test, the square root of the average variance must 
not exceed 35 mils on each wheel path. 

Profile Accuracy—the testing agency will establish the benchmark or reference 
profiles on the test section using static methods such as the rod and level, Dipstick, 
Walking Profiler, SurPRO, and/or other suitable devices that provide unfiltered 
profiles. Reference elevations will be collected at 2-inch intervals or less. 

 The testing agency will use devices that measure and integrate differential 
elevations, such as the Dipstick, Walking Profiler, and the SurPRO, to 
establish the benchmark profiles; however, the testing agency will check the 
measurements from these devices with the rod and level at distances along the 
test wheel path that are multiples of the reporting interval for the specific 
device used. 

 Collect rod and level measurements such that the sight distance between the 
level and the rod is no more than 100 ft. at each setup station. Collect 
reference profile measurements on the designated wheel path of each test 
section as well as on the section lead-in and lead-out. The lead-in distance 
will be at least 300 ft. The lead-out distance will conform to the profiler 
manufacturer’s operating requirement. 

 Filter the reference profiles using the same filter type implemented with the 
profiler tested. For this purpose, the owner or manufacturer of the profiler will 
provide a Windows-compatible computer program to accomplish this 
filtering. The testing agency will use this program to filter the reference 
profiles for evaluating the accuracy of the measurements from the profiler. 
This program must be set up to permit use of a 200-ft. long wavelength cutoff 
and to read the reference profile from an ASCII or text file in the TxDOT 
.PRO format. Additionally, the program must output the filtered reference 
profile in an ASCII or text file in the TxDOT .PRO format. The testing agency 
will keep the executable copy of the filter program. 
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 Synchronize the test profiles as necessary so that the interval between reported 
elevations is the same as the interval between points in the filtered reference 
profiles. To evaluate accuracy, determine the average profile from the ten 
repeat runs on a given wheel path by computing the mean of the relative 
elevations from the ten repeat runs on a point-by-point basis, i.e., at each 
reporting interval. In the same manner, determine the average of the filtered 
reference profiles on the test wheel path. Use at least three repeat 
measurements for the determination of the average filtered reference profile. 
Calculate differences between the average test profile and the average filtered 
reference profile , point-by-point. Compute the average of these differences 
(µ1) and the average of the absolute differences (µ2) to establish the accuracy 
of the inertial profiler. To pass the accuracy test, the average of the point-to- 
point differences, µ1, must be within ±15 mils, and the average of the absolute 
differences, µ2, must not be greater than 50 mils for each wheel path tested. 

8.3.2.7 The testing agency will determine the repeatability of the IRIs in the following manner: 

Compute ten IRI values using the profiles from the 10 repeat runs made on a given 
wheel path. 

For each test wheel path, compute the standard deviation of the IRIs. 

To pass IRI repeatability, the IRI standard deviation must not exceed 2.5 in./mi. on 
each wheel path tested. 

8.3.2.8 The average of the IRIs is also determined for each wheel path. To evaluate the accuracy 
of the IRIs from the test data, compare the average IRI against the corresponding average 
determined from the unfiltered reference profiles. The absolute difference between the 
average IRIs from the profiler and the reference must not exceed 6.0 in./mi. for each 
wheel path tested. 

9. TEST RESULTS 

The testing agency will report the certification results by pavement type tested 
(HMA/PCC). The report will include the following information: 

identification of the profiler tested to include the model, profiling system serial 
number, and the vehicle identification number; 

operator of the profiler; 

names of the individuals from the testing agency who conducted the test; 

date of test; 

section and wheel paths tested; 

filter type, name of the filter program, and the applicable program version number 
used to evaluate the profiler accuracy; 

type of lasers installed on the inertial profiler; 

overall determination from the test: Pass or Fail; and 

individual test results determined from the profile data, which will include: 
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9.2 

OPERATING INERTIAL PROFILERS AND EVALUATING PAVEMENT TXDOT DESIGNATION: TEX-1001-S 
PROFILES 

 the profile repeatability statistic; 

 statistics, µ1 and µ2, for evaluating the accuracy of the profiles with respect to 
the reference; 

 standard deviation of the IRIs computed from the profiles; and 

 the difference between the average of the IRIs determined from the profiler 
test data on a given wheel path, and the average of the IRIs determined from 
the unfiltered reference profiles on the same wheel path. 

The testing agency will determine the appropriate certification level based on the 
profiler’s test results. For the profiler to be certified at the certification level the 
owner selected prior to testing, the profiler must pass on all test sections within 
that level; however, a profiler that fails on any one section may still be certified 
under a lower level if it passes on the test sections assigned to that lower level. 
Table 2 identifies the applicable cases. The testing agency will provide a decal 
showing the profiler certification level and expiration date (month and year) of the 
certification. 

Table 2—Determination of Profiler Certification Level 

Selected Profiler 
Certification Level 

Profiler Performance on Test Sections
 Assigned Profiler    
Certification Level 

HMA Fails one or more of the HMA test sections No certification 

PCC2 
Fails one or more of the transversely-tined test 
sections 

No certification 

PCC1 
Fails the longitudinally-tined section but passes 
all transversely-tined sections 

Profiler certifies under PCC2 

PCC1 Fails one or all transversely-tined sections No certification 

HMA/PCC2 
Fails one or more of the HMA sections but 
passes all transversely-tined sections 

Profiler certifies under PCC2 

HMA/PCC2 
Fails one or all transversely-tined sections but 
passes all HMA sections 

Profiler certifies under HMA 

HMA/PCC2 
Fails one or more of the HMA sections and fails 
one or all transversely-tined sections 

No certification 

HMA/PCC1 
Fails the longitudinally-tined section but passes 
all HMA and transversely-tined sections 

Profiler certifies 
under HMA/PCC2 

HMA/PCC1 
Fails one or more of the HMA sections but 
passes all PCC sections 

Profiler certifies under PCC1 

HMA/PCC1 
Fails one or more of the HMA sections and the 
longitudinally-tined section but passes all 
transversely-tined sections 

Profiler certifies under PCC2 

HMA/PCC1 
Fails one or all transversely-tined sections but 
passes all HMA sections 

Profiler certifies under HMA 

HMA/PCC1 
Fails one or more of the HMA sections and fails 
one or all transversely-tined sections 

No certification 
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OPERATING INERTIAL PROFILERS AND EVALUATING PAVEMENT TXDOT DESIGNATION: TEX-1001-S 
PROFILES 

10. OPERATOR CERTIFICATION 

10.1 Operators of inertial profilers used for QA testing of pavement ride quality must pass a 
proficiency test and be certified to operate an inertial profiler in Texas. The Texas A&M 
Transportation Institute administers the test for the Department. The test for inertial 
profiler certification will include the following: 

current specifications and/or special provisions for ride quality for pavement 
surfaces, 

Tex-1001-S, and 

verification of profiler calibration and collection of profile data. 

10.2 Applicants for operator certification must pass both written and practical examinations. 

10.3 The written examination will cover the following items. 

10.3.1 Ride Specifications. Required documentation for equipment and operators: 

applicable areas profiled under Item 585 and Item 247 (flexible base ride 
specification) and 

quality assurance testing under Item 585 and Item 247. 

10.3.2 Tex-1001-S: 

inertial profiler components, 

verification of profiler calibration, 

profile measurements with inertial profilers, 

profile data format, and 

inertial profiler certification. 

10.4 The practical examination will cover the following areas: 

verification of profiler calibration and 

profile measurements. 

10.5 To qualify as a certified inertial profiler operator in Texas, the applicant must: 

pass the written examination with a score of 70% or higher; 

pass the practical examination for verification of profiler calibration, demonstrated 
on the profiler operated by the applicant; and 

pass the practical examination for profile measurements, demonstrated on the 
profiler operated by the applicant. 

10.6 The applicant will demonstrate that he or she can perform the horizontal and vertical 
calibrations described under Section 4. Additionally, the applicant will perform profile 
measurements along a given route established by the testing agency. The route will be at 
least 2,500 ft. long, with designated 0.1-mi. test sections and “leave-out” segment(s). The 
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11.1 

OPERATING INERTIAL PROFILERS AND EVALUATING PAVEMENT TXDOT DESIGNATION: TEX-1001-S 
PROFILES 

applicant will profile the designated wheel paths of the test route in the specified 
direction following the procedures given in this test method. He or she will provide the 
test data in electronic files following the requirements stipulated in Section 6. For the 
practical examination, the applicant’s performance is evaluated as passing or failing. The 
applicant must pass both areas of the practical examination and obtain a score of 70% or 
higher in the written examination to qualify as a certified inertial profiler operator in 
Texas. 

10.7 Upon passing the proficiency test, the testing agency will give the successful applicant an 
identification card, which will verify the certification to operate an inertial profiler for 
QA testing on Department paving projects. The card will identify the specific types or 
brands of inertial profilers for which the operator certification is valid. This card will also 
specify the issue date and the expiration date of the certification. The Department has the 
authority to revoke the card before the expiration date because of misuse. 

10.8 Upon expiration, recertification of the operator will require successful completion of 
another proficiency test as described in this Section for inertial operator certification. 

11. ARCHIVED VERSIONS 

Archived versions are available. 
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EXHIBIT 3 

[To be inserted from Proposal.] 

DB CONTRACTOR’S PROPOSAL COMMITMENTS 

Comment No. Proposal Location Proposal Commitment 

Texas Department of Transportation EXHIBIT 3 RFP Addendum #5 
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EXHIBIT 4 

MAINTENANCE PRICE 

(To be inserted from Proposal) 
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EXHIBIT 5 

JOB TRAINING AND SMALL BUSINESS OPPORTUNITY PLAN 

(Attached) 
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EXHIBIT 6 

FORM OF MAINTENANCE PERFORMANCE BOND 

[To be replaced with actual Performance Bond.] 

SH 249 EXTENSION PROJECT 

Bond No. _________ 

WHEREAS, the Texas Department of Transportation (“Obligee”), has awarded to 
_______________, a _______________ (“Principal”), a Capital Maintenance Agreement for the 
SH 249 Extension Project, duly executed and delivered as of __________, 201_ (the “CMA”), 
on the terms and conditions set forth therein; and 

WHEREAS, on or before 60 days after issuance by Obligee of Maintenance 
NTP1, Principal is required to furnish and maintain at all times a bond (this “Bond”) 
guaranteeing the faithful performance of its obligations related to the Maintenance Services 
under the CMA Documents. 

NOW, THEREFORE, Principal and _______________, a _______________ 
(“Surety”), an admitted surety insurer in the State of Texas, are held and firmly bound unto 
Obligee in the amount of $[______________] [amount calculated as set forth in Section 
7.4.2 of the CMA] (the “Bonded Sum”), for payment of which sum Principal and Surety jointly 
and severally firmly bind themselves and their successors and assigns. 

THE CONDITION OF THIS BOND IS SUCH THAT, if Principal shall promptly 
and faithfully perform all of its obligations under the CMA Documents, including any and all 
amendments and supplements thereto, then the obligations under this Bond shall be null and 
void; otherwise this Bond shall remain in full force and effect. Obligee shall release this Bond 
on the date that is one year after the end of the Maintenance Period and upon such date 
thereafter that all of the conditions to release set forth in Section 7.4.3 of the CMA have 
occurred. 

The following terms and conditions shall apply with respect to this Bond: 

1. The CMA Documents are incorporated by reference herein. Capitalized 
terms not separately defined herein have the meanings assigned such terms in the CMA. 

2. During the Initial Maintenance Term and the Second Maintenance Term 
only, Principal and the Surety hereby agree to pay to Obligee $__________ [for the Initial 
Maintenance Term, an amount equal to the lesser of (i) twenty percent (20%) of the 
Bonded Sum hereinabove set forth or (ii) the amount of $20,000,000 (escalated in 
accordance with the methodology set forth in Section 7.4.8 of the CMA); for the Second 
Maintenance Term, an amount equal to the lesser of (i) ten percent (10%) of the Bonded 
Sum hereinabove set forth or (ii) the amount of $10,000,000 (escalated in accordance 
with the methodology set forth in Section 7.4.8 of the CMA)], as cash collateral for the 
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performance of Principal’s obligations under the CMA Documents, after the occurrence of any of 
the following: 

a. failure of Principal to provide either (i) a replacement Maintenance 
Performance Bond or Maintenance Payment Bond, as applicable, in the adjusted amount 
required under Section 7.4.2 of the CMA,(ii) evidence of renewal of the then current 
Maintenance Performance Bond or Maintenance Payment Bond, in the adjusted amount as set 
forth in Section 7.4.2 of the CMA or (iii) a replacement P&P Letter of Credit and Guaranty (if 
required) meeting the requirements of Sections 7.2, 7.3 and 7.6 of the CMA at least 30 days 
prior to the commencement of the ___ Maintenance Term, [the Second Maintenance Term or 
Third Maintenance Term, as applicable] provided a Maintenance NTP has been issued 
therefor; 

b. failure of Principal to provide either (i) a replacement Maintenance 
Performance Bond or Maintenance Payment Bond, (ii) evidence of renewal of the then current 
Maintenance Performance Bond or Maintenance Payment Bond, in the adjusted amount as set 
forth in Section 7.4.2 of the CMA or (iii) a replacement P&P Letter of Credit, as well as one or 
more Guarantees (if required) meeting the requirements of Sections 7.2, 7.3, 7.4 and 7.6 of the 
CMA at least 30 days prior to the expiration of the then current Maintenance Performance Bond 
or Maintenance Payment Bond, as applicable; or 

c. failure of Principal to provide either (i) a replacement Maintenance 
Performance Bond or Maintenance Payment Bond (ii) evidence of renewal, and, if applicable, 
adjusting the amount, of the existing bonds or (iii) a replacement P&P Letter of Credit and 
Maintenance Guaranty (if required) meeting the requirements of Sections 7.2, 7.3, 7.4 and 7.6 
of the CMA within 10 days after any of the following: this Bond becomes ineffective, the 
Maintenance Payment Bond becomes ineffective, the Surety no longer meets the requirements 
set forth in Section 7.4.5 of the CMA or the surety under the Maintenance Payment Bond no 
longer meets the requirements set forth in Section 7.4.5 of the CMA (or if multiple sureties act 
as co-sureties under the Maintenance Payment Bond, no co-surety meets the requirements 
thereof). 

Principal agrees and acknowledges that such cash collateral is to secure the 
performance of Principal under the CMA Documents as a result of Principal’s failure to satisfy 
the Maintenance Security obligations under the CMA to which Principal agreed upon executing 
the CMA, and may be used to compensate TxDOT for the damages specified in Section 7 of 
this Bond, including TxDOT’s costs to procure a substitute DB Contractor and any amounts paid 
to such substitute DB Contractor in excess of the unpaid balance of the CMA. 

Any cash collateral not otherwise utilized by TxDOT as permitted herein shall be 
returned to the Principal (or in the case the Surety made payment under Section 2 of this Bond, 
to the Surety) upon the earlier of (i) delivery by Principal of replacement P&P Bonds meeting the 
requirements of Section 7.4 of the CMA or the P&P Letter of Credit and Guaranty in accordance 
with Sections 7.2, 7.3, 7.4 and 7.6 of the CMA or (ii) the date on which the P&P Bonds would 
otherwise be released in accordance with Section 7.4 of the CMA. [This Section 2 is required 
for bonds issued for the period of the Initial Maintenance Term and the Second 
Maintenance Term] 

3. This Bond specifically guarantees the performance of each and every 
obligation of Principal related to the Maintenance Services under the CMA Documents, as they 
may be amended and supplemented, including but not limited to, its liability for payment in full of 
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all liquidated damages, Key Personnel Change Fees, Noncompliance Charges and Lane Rental 
Charges as specified in the CMA Documents, but not to exceed the Bonded Sum. 

4. The guarantees contained herein shall survive the expiration or 
termination of the Maintenance Period with respect to those obligations of Principal under the 
CMA Documents that survive such expiration or termination. 

5. Whenever Principal shall be, and is declared by Obligee to be, in default 
under the CMA Documents (other than under the circumstances provided in Section 2 above), 
provided that Obligee is not then in material default thereunder, Surety shall promptly: 

a. arrange for the Principal to perform and complete the CMA; or 

b. complete the Maintenance Services in accordance with the terms 
and conditions of the CMA Documents then in effect, through its agents or through independent 
contractors; or 

c. obtain bids or negotiated proposals from qualified contractors 
acceptable to the Obligee for a contract for performance and completion of the Maintenance 
Services, through a procurement process approved by the Obligee, arrange for a contract to be 
prepared for execution by the Obligee and the contractor selected with the Obligee’s 
concurrence, to be secured with performance and payment bonds executed by a qualified 
surety equivalent to the bonds issued on the CMA, and pay to the Obligee the amount of 
damages as described in Paragraph 7 of this Bond in excess of the unpaid balance of the 
Maintenance Price for the Maintenance Period incurred by the Obligee resulting from the 
Principal’s default; or 

d. waive their right to perform and complete, arrange for completion, 
or obtain a new contractor and with reasonable promptness under the circumstances, (i) after 
investigation, determine the amount for which they may be liable to the Obligee and, as soon as 
practicable after the amount is determined, tender payment therefor to the Obligee, or (ii) deny 
liability in whole or in part and notify the Obligee citing reasons therefor. 

6. If Surety does not proceed as provided in Paragraph 5 of this Bond with 
reasonable promptness, Surety shall be deemed to be in default on this Bond fifteen days after 
receipt of an additional written notice from the Obligee to Surety demanding that Surety perform 
its obligations under this Bond, and the Obligee shall be entitled to enforce any remedy 
available to the Obligee. If Surety proceeds as provided in Subparagraph 5.d of this Bond, and 
the Obligee refuses the payment tendered or Surety has denied liability, in whole or in part, 
without further notice, the Obligee shall be entitled to enforce any remedy available to the 
Obligee. 

7. After the Obligee has terminated the Principal’s right to complete the 
CMA, and if Surety elects to act under Subparagraph 5.a, 5.b, or 5.c above, then the 
responsibilities of Surety to the Obligee shall not be greater than those of the Principal under the 
CMA, and the responsibilities of the Obligee to Surety shall not be greater than those of the 
Obligee under the CMA. To the limit of the Bonded Sum, but subject to commitment of the 
unpaid balance of the Maintenance Price for the Maintenance Period to mitigation costs and 
damages on the CMA, Surety is obligated without duplication for: 
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_____________________________________ 
_____________________________________ 
_____________________________________ 

a. the responsibilities of the Principal for correction of defective 
Maintenance Services and completion of the Maintenance Services; 

b. actual damages, including additional legal, design, engineering, 
professional and delay costs resulting from Principal’s default, and resulting from the actions or 
failure to act of Surety under Paragraph 5 of this Bond; and 

c. all Liquidated Damages, Key Personnel Change Fees, 
Noncompliance Charges and Lane Rental Charges under the CMA Documents. 

8. No alteration, modification or supplement to the CMA Documents or the 
nature of the Maintenance Services to be performed thereunder, including without limitation any 
extension of time for performance, shall in any way affect the obligations of Surety under this 
Bond. Surety waives notice of any alteration, modification, supplement or extension of time. 

9. In no event shall the term of this Bond be beyond the [__][term of the 
bond may not be less than 5 years, except that a bond in the amount required for the last 
year after the Maintenance Period may be for a term not less than 1 year.] anniversary of 
the execution date without the express written consent of the Surety. Surety will have no 
obligation to extend or replace this Bond for additional periods of time. [Failure of the Principal 
to file a replacement bond as required under Section 7.4 of the CMA, provide evidence of 
renewal, and, if applicable, adjustment of the amount, of the existing bonds or provide a 
replacement P&P Letter of Credit and Guaranty (if required) meeting the requirements of 
Sections 7.2, 7.3, 7.4 and 7.6 of the CMA shall constitute an obligation of the Principal and 
Surety to pay to Obligee cash collateral, in accordance with Section 2 above.] [Bracketed 
language required for the bond for the Initial Maintenance Term and Second Maintenance 
Term with the cash collateral amount determined in accordance with CMA Sections 7.4.7 
and 7.4.8] 

10. Correspondence or claims relating to this Bond should be sent to Surety 
at the following address: 

11. No right of action shall accrue on this Bond to or for the use of any entity 
other than Obligee or its successors and assigns. 
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IN WITNESS WHEREOF, Principal and Surety have caused this Bond to be 
executed and delivered as of __________, 201[__] 

Principal: __________________________________ 
By: ________________________________ 
Its: ________________________________ 
(Seal) 

Surety: __________________________________ 
By: ________________________________ 
Its: ________________________________ 
(Seal) 

[ADD APPROPRIATE SURETY ACKNOWLEDGMENTS] 

SURETY 

or secretary attest By: 
Name 
Title: 
Address: 
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_____________________________________ 
_____________________________________ 
_____________________________________ 

EXHIBIT 7 

FORM OF MAINTENANCE PAYMENT BOND 

SH 249 Extension Project 

Bond No. _________ 

WHEREAS, the Texas Department of Transportation (“Obligee”), has awarded to 
_______________, a _______________ (“Principal”), a Capital Maintenance Agreement for the 
SH 249 Extension Project, duly executed and delivered as of __________, 20__ (the “CMA”), 
on the terms and conditions set forth therein; and 

WHEREAS, on or before 60 days after issuance by Obligee of Maintenance NTP 
1, Principal is required to furnish and maintain a bond (this “Bond”) guaranteeing payment in full 
to all Subcontractors and Suppliers. 

NOW, THEREFORE, Principal and _______________, a _______________ 
(“Surety”), an admitted surety insurer in the State of Texas, are held and firmly bound unto 
Obligee in the amount of $[_____________] [amount calculated as set forth in Section 7.4.4 
of the CMA] (the “Bonded Sum”), for payment of which sum Principal and Surety jointly and 
severally firmly bind themselves and their successors and assigns. 

THE CONDITION OF THIS BOND IS SUCH THAT, if Principal shall fail to pay 
any valid claims by Subcontractors and Suppliers with respect to the Maintenance Services, 
then Surety shall pay for the same in an amount in the aggregate of all Subcontracts not to 
exceed the Bonded Sum; otherwise this Bond shall be null and void upon the occurrence of all 
of the conditions to release set forth in Section 7.4.4 of the CMA. 

The following terms and conditions shall apply with respect to this Bond: 

1. The CMA Documents are incorporated by reference herein. Capitalized 
terms not separately defined herein have the meanings assigned such terms in the CMA. 

2. No alteration, modification or supplement to the CMA Documents or the 
nature of the work to be performed thereunder, including without limitation any extension of time 
for performance, shall in any way affect the obligations of Surety under this Bond. Surety 
waives notice of any alteration, modification, supplement or extension of time. 

3. Correspondence or claims relating to this Bond should be sent to Surety 
at the following address: 

4. This Bond shall inure to the benefit of Subcontractors and Suppliers with 
respect to the Maintenance Services so as to give a right of action to such persons and their 
assigns in any suit brought upon this Bond. 
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5. In no event shall the term of this Bond be beyond the [___][term of the 
bond may not be less than 5 years, except that a bond in the amount required for the last 
year after the Maintenance Period may be for a term not less than 1 year.] anniversary of 
the execution date without the express written consent of the Surety. Surety will have no 
obligation to extend or replace this Bond for additional periods of time. Failure of the Surety to 
extend this Bond or failure of the Principal to file a replacement bond shall not constitute a 
default under this Bond. 

IN WITNESS WHEREOF, Principal and Surety have caused this Bond to be 
executed and delivered as of __________, 201[__]. 

Principal: __________________________________ 
By: ________________________________ 
Its: ________________________________ 
(Seal) 

Surety: __________________________________ 
By: ________________________________ 
Its: ________________________________ 
(Seal) 

[ADD APPROPRIATE SURETY ACKNOWLEDGMENTS] 

SURETY 

By: 
Name 
Title: 
Address: 
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EXHIBIT 8 

NONCOMPLIANCE EVENTS 

Table 8-1 to this Exhibit 8 identifies DB Contractor failures to perform and breaches that 
constitute Noncompliance Events. 

For each failure or breach, Table 8-1 identifies the number of Noncompliance Points that may 
be assessed, and the NCE Cure Period (where applicable) available to the DB Contractor for 
each such failure or breach. 

For each “Category A” Noncompliance Event, the NCE Cure Period shall start not later than the 
date and time of delivery by TxDOT of a Notice of Determination to DB Contractor (which may 
be via the Noncompliance Events database). 

For each “Category B” Noncompliance Event, the NCE Cure Period shall start upon the earliest 
of the date and time DB Contractor first obtained knowledge of, or first reasonably should have 
known of, the Noncompliance Event or the date and time DB Contractor received notice thereof 
by any third party. For this purpose, if the notice of the Noncompliance Event is initiated by 
TxDOT and the DB Contractor had no actual knowledge or could not have reasonably known of 
the Noncompliance Event, DB Contractor shall be deemed to first obtain knowledge of the 
Noncompliance Event no later than the date and time of delivery of the initial notice to DB 
Contractor as described in Section 18.2.2. . 

For each “Category C” Noncompliance Event, no NCE Cure Period is applicable. 
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Table 8-1 
Noncompliance Events 

[Please note that the following table is under development 
and is subject to change in the final RFP.] 

Table 8-1 Noncompliance Events 

Ref. Main Heading Sub Heading Failure to: Number of 

Points 

Assessment 

Category 

NCE Cure 

Period 

1 General Noncompliance 
Events 

Notify TxDOT of any Noncompliance Event 
specified in this Table 8-1 in accordance 
with Section 18.2.1.1 of the CMA. 

2 C N/A 

2 General Safety Perform the Maintenance Services in 
compliance with the Maintenance Safety 
Plan and Safety Standards as required by 
Section 3.1.1.4 of the CMA and Section 4.1 
of CMA Exhibit 2. 

2 C N/A 

3 General Records and 
Documents 

Provide TxDOT or its designated 
representative access to all books, and 
records in accordance with Section 17.4.1 
of the CMA. 

1 A 1 Day 

4 General Submittals Prepare, implement, maintain, update or 
deliver any Submittal in accordance with the 
CMA Documents, including Section 8 of 
CMA Exhibit 2. 

1 B 7 Days 

5 General Submittals Resolve TxDOT’s comments or objections 
or modify a Submittal in accordance with 
Section 3.1.1.3 of the CMA. 

1 A 7 Days 

6 General Directive Letter Proceed immediately to implement the 
requirements of a Directive Letter in 
accordance with Section 10.1.1.2 of the 
CMA. 

3 C N/A 

7 General Hold Points Notify TxDOT or its Authorized 1 C None 
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Table 8-1 Noncompliance Events 

Ref. Main Heading Sub Heading Failure to: Number of 

Points 

Assessment 

Category 

NCE Cure 

Period 

Representative in accordance with 
Section 5.7.2 of the CMA before 
proceeding with Work. 

8 Project 
Management 

Maintenance 
Management Plan 

Comply with a requirement, process or 
procedure set forth in the approved 
Maintenance Management Plan in 
accordance with Section 5.5.2 of the 
CMA. (This NCE shall not apply to the 
failure to comply with a requirement, 
process or procedure set forth in the 
approved MMP more specifically in 
another item in this Exhibit 8 for which 
Noncompliance Points shall be 
assessed in accordance with the 
particular item). 

2 B 7 Days 

9 Maintenance 
Services 

Hazard Mitigation 
of Category 1 
Defect 

Address a Category 1 Defect such that the 
hazard to Users is mitigated in accordance 
with Section 1.3.4 of CMA Exhibit 2. 

3 B Defect 
Remedy 
Period 

10 Maintenance 
Services 

Permanent 
Remedy of 
Category 1 Defect 

Perform a permanent remedy to a 
Category 1 Defect in accordance with 
Section 1.3.4 of CMA Exhibit 2. 

3 B 50% of 
Defect 

Remedy 
Period 

11 Maintenance 
Services 

Permanent Repair 
of Category 2 
Defect 

Perform a permanent repair of a 
Category 2 Defect in accordance with 
Section 1.3.3 of CMA Exhibit 2. 

1 B 50% of 
Defect 

Remedy 
Period 

12 Maintenance 
Services 

Deterioration of a 
Category 2 Defect 

Prevent a Category 2 Defect from 
deteriorating to become a Category 1 
Defect in accordance with Section 1.3.3 of 
CMA Exhibit 2. 

4 C N/A 
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Table 8-1 Noncompliance Events 

Ref. Main Heading Sub Heading Failure to: Number of 

Points 

Assessment 

Category 

NCE Cure 

Period 

13 Maintenance 
Services 

Incident 
Management 

Comply with the requirement to repair any 
damage to Maintained Elements caused 
by an Incident or Emergency as directed 
by TxDOT in accordance with Section 4.2 
of CMA Exhibit 2. 

4 B 7 Days 

14 Maintenance 
Services 

Inspections Conduct Inspections and record Defects in 
accordance with Section 1.4 of CMA Exhibit 
2. 

2 B 7 Days 

15 Maintenance 
Services 

Inspections Record Defects following a biennial bridge 
inspection by TxDOT in accordance with 
Section 1.4.4.3 of CMA Exhibit 2. 

2 B 14 Days 

16 Maintenance 
Services 

Inspections Report a Maintained Element Asset 
Condition Score for each Maintained 
Element and a Mean Asset Condition Score 
for each Maintained Element Category in 
accordance with Section 1.5.2 of CMA 
Exhibit 2. 

2 B 14 Days 

17 Maintenance 
Services 

Maintenance 
Management 
System 

Use, maintain or provide information 
updates to the Maintenance Management 
System in accordance with Section 1.6 of 
CMA Exhibit 2. 

1 B 2 Days 

18 Maintenance 
Services 

Renewal Work Perform Renewal Work in accordance 
with Section 3.3.1.1 of the CMA and 
Section 2.1 of CMA Exhibit 2 (for each 
instance of Renewal Work). 

2 A 14 Days 

19 Maintenance 
Services 

Renewal Work Prepare, submit or resubmit the Renewal 
Work Submittals in accordance Section 3.3 
of the CMA and Section 2.5 of CMA Exhibit 
2. 

2 A 7 Days 
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Table 8-1 Noncompliance Events 

Ref. Main Heading Sub Heading Failure to: Number of 

Points 

Assessment 

Category 

NCE Cure 

Period 

20 Maintenance 
Services 

Environmental 
Compliance 

Comply with the environmental 
management and mitigation requirements 
as set forth in Section 4.4 of CMA Exhibit 
2. 

3 C N/A 

21 
Maintenance 
Services 

Rail Requirements 
Comply with any rail requirements in 
accordance with Section 7.1 of CMA 
Exhibit 2. 

3 C N/A 

22 
Maintenance 
Services 

Toll Interface 
Comply with any toll interface 
requirements in accordance with 
Section 7.2 of CMA Exhibit 2. 

3 C N/A 

23 Traffic 
Management 

Lane Closure Report to TxDOT no later than 24 hours 
after its occurrence, any Lane Closure 
together with its duration and any 
applicable Lane Rental Charges in 
accordance with Section 5.2 of CMA 
Exhibit 2. 

2 B 1 Day 

24 Traffic 
Management 

Traffic 
Control Plans 

Submit a Traffic Control Plan to TxDOT for 
approval no later than the specified period 
before its planned implementation in 
accordance with Section 5.2 of CMA 
Exhibit 2. 

1 B 1 Day 

25 Traffic 
Management 

Traffic 
Control Plans 

Implement a traffic control measure in a 
manner consistent with a Traffic Control 
Plan as required by CMA Exhibit 15. 

3 B 1 Day 

26 Reporting DB Contractor 
Reporting 
Requirements 

Comply with monthly and annual 
reporting, record keeping or 
documentation requirements in 
accordance with Section 6 of CMA 
Exhibit 2. 

2 B 7 Days 
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Table 8-1 Noncompliance Events 

Ref. Main Heading Sub Heading Failure to: Number of 

Points 

Assessment 

Category 

NCE Cure 

Period 

27 Change 
Orders 

Cost and 
Schedule 
Proposal 

Submit a Cost and Schedule Proposal 
in compliance with the requirements of 
Section 10.2.1.4 of the CMA. 

2 A 7 Days 
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EXHIBIT 9 

FORM OF GUARANTY 

THIS GUARANTY (this “Guaranty”) is made as of __________, 20__ by 
_________________, a ____________________ (“Guarantor”), in favor of the TEXAS 
DEPARTMENT OF TRANSPORTATION, an agency of the State of Texas (“TxDOT”). 

R E C I T A L S 
A. __________________, as design-build contractor (“DB Contractor”), and TxDOT 

are parties to that certain Capital Maintenance Agreement (the “Agreement”) pursuant to which DB 
Contractor has agreed to operate and maintain the Project. Initially capitalized terms used herein 
without definition will have the meaning given such term in the CMA Documents. 

B. To induce TxDOT to (i) enter into the Agreement; and (ii) consummate the 
transactions contemplated thereby, Guarantor has agreed to enter into this Guaranty. 

C. DB Contractor is a ________________. The Guarantor is _____________. The 
execution of the Agreement by TxDOT and the consummation of the transactions contemplated 
thereby will materially benefit Guarantor. Without this Guaranty, TxDOT would not have entered 
into the Agreement with DB Contractor. Therefore, in consideration of TxDOT’s execution of the 
Agreement and consummation of the transactions contemplated thereby, Guarantor has agreed to 
execute this Guaranty. 

NOW, THEREFORE, in consideration of the foregoing Recitals, and for other good and valuable 
consideration, the receipt and sufficiency of which are hereby acknowledged, Guarantor agrees 
as follows: 

1. Guaranty. Guarantor guarantees to TxDOT and its successors and assigns the 
full and prompt payment and performance when due of all of the obligations of DB Contractor 
arising out of, in connection with, under or related to the Maintenance Services under the CMA 
Documents. The obligations guaranteed pursuant to this Guaranty are collectively referred to 
herein as the “Guaranteed Obligations.” 

2. Unconditional Obligations. This Guaranty is a guaranty of payment and 
performance and not of collection. Except as provided in Section 21, this Guaranty is an absolute, 
unconditional and irrevocable guarantee of the full and prompt payment and performance when due 
of all of the Guaranteed Obligations, whether or not from time to time reduced or extinguished or 
hereafter increased or incurred, and whether or not enforceable against DB Contractor. If any 
payment made by DB Contractor or any other Person and applied to the Guaranteed Obligations is 
at any time annulled, set aside, rescinded, invalidated, declared to be fraudulent or preferential or 
otherwise required to be repaid or refunded, then, to the extent of such payment or repayment, the 
liability of Guarantor will be and remain in full force and effect as fully as if such payment had never 
been made. Guarantor covenants that this Guaranty will not be fulfilled or discharged, except by 
the complete payment and performance of the Guaranteed Obligations, whether by the primary 
obligor or Guarantor under this Guaranty. Without limiting the generality of the foregoing, 
Guarantor’s obligations hereunder will not be released, discharged or otherwise affected by: (a) any 
change in the CMA Documents or the obligations thereunder, or any insolvency, bankruptcy or 
similar proceeding affecting DB Contractor, Guarantor or their respective assets, and (b) the 
existence of any claim or set-off which DB Contractor has or Guarantor may have against TxDOT, 
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whether in connection with this Guaranty or any unrelated transaction, provided that nothing in this 
Guaranty will be deemed a waiver by Guarantor of any claim or prevent the assertion of any claim 
by separate suit. This Guaranty will in all respects be a continuing, absolute, and unconditional 
guaranty irrespective of the genuineness, validity, regularity or enforceability of the Guaranteed 
Obligations or any part thereof or any instrument or agreement evidencing any of the Guaranteed 
Obligations or relating thereto, or the existence, validity, enforceability, perfection, or extent of any 
collateral therefor or any other circumstances relating to the Guaranteed Obligations, except as 
provided in Section 21. 

3. Independent Obligations. Guarantor agrees that the Guaranteed Obligations 
are independent of the obligations of DB Contractor and if any default occurs hereunder, a separate 
action or actions may be brought and prosecuted against Guarantor whether or not DB Contractor 
is joined therein. TxDOT may maintain successive actions for other defaults of Guarantor. 
TxDOT’s rights hereunder will not be exhausted by the exercise of any of its rights or remedies or 
by any such action or by any number of successive actions until and unless all Guaranteed 
Obligations have been paid and fully performed. 

a. Guarantor agrees that TxDOT may enforce this Guaranty, at any time 
and from time to time, without the necessity of resorting to or exhausting any security or 
collateral and without the necessity of proceeding against DB Contractor. Guarantor hereby 
waives the right to require TxDOT to proceed against DB Contractor, to exercise any right or 
remedy under any of the CMA Documents or to pursue any other remedy or to enforce any 
other right. 

b. Guarantor will continue to be subject to this Guaranty notwithstanding: 
(i) any modification, agreement or stipulation between DB Contractor and TxDOT or their 
respective successors and assigns, with respect to any of the CMA Documents or the 
Guaranteed Obligations; (ii) any waiver of or failure to enforce any of the terms, covenants or 
conditions contained in any of the CMA Documents or any modification thereof; (iii) any release 
of DB Contractor from any liability with respect to any of the CMA Documents; or (iv) any 
release or subordination of any collateral then held by TxDOT as security for the performance 
by DB Contractor of the Guaranteed Obligations. 

c. The Guaranteed Obligations are not conditional or contingent upon 
the genuineness, validity, regularity or enforceability of any of the CMA Documents or the 
pursuit by TxDOT of any remedies which TxDOT either now has or may hereafter have with 
respect thereto under any of the CMA Documents. 

d. Notwithstanding anything to the contrary contained elsewhere in this 
Guaranty, Guarantor’s obligations and undertakings hereunder are derivative of, and not in 
excess of, the obligations of DB Contractor under the Agreement. Accordingly, in the event that 
DB Contractor’s obligations have been changed by any modification, agreement or stipulation 
between DB Contractor and TxDOT or their respective successors or assigns, this Guaranty 
shall apply to the Guaranteed Obligations as so changed. 

4. Liability of Guarantor. 

a. TxDOT may enforce this Guaranty upon the occurrence of a breach 
by DB Contractor of any of the Guaranteed Obligations, notwithstanding the existence of any 
dispute between TxDOT and DB Contractor with respect to the existence of such a breach. 
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b. Guarantor’s performance of some, but not all, of the Guaranteed 
Obligations will in no way limit, affect, modify or abridge Guarantor’s liability for those 
Guaranteed Obligations that have not been performed. 

c. TxDOT, upon such terms as it deems appropriate, without notice or 
demand and without affecting the validity or enforceability of this Guaranty or giving rise to any 
reduction, limitation, impairment, discharge or termination of Guarantor’s liability hereunder, 
from time to time may (i) with respect to the financial obligations of DB Contractor, if and as 
permitted by the Agreement, renew, extend, accelerate, increase the rate of interest on, or 
otherwise change the time, place, manner or terms of payment of financial obligations that are 
Guaranteed Obligations, and/or subordinate the payment of the same to the payment of any 
other obligations, (ii) settle, compromise, release or discharge, or accept or refuse any offer of 
performance with respect to, or substitutions for, the Guaranteed Obligations or any agreement 
relating thereto, (iii) request and accept other guarantees of the Guaranteed Obligations and 
take and hold security for the payment and performance of this Guaranty or the Guaranteed 
Obligations, (iv) release, surrender, exchange, substitute, compromise, settle, rescind, waive, 
alter, subordinate or modify, with or without consideration, any security for performance of the 
Guaranteed Obligations, any other guarantees of the Guaranteed Obligations, or any other 
obligation of any Person with respect to the Guaranteed Obligations, (v) enforce and apply any 
security hereafter held by or for the benefit of TxDOT in respect of this Guaranty or the 
Guaranteed Obligations and direct the order or manner of sale thereof, or exercise any other 
right or remedy that TxDOT may have against any such security, as TxDOT in its discretion may 
determine, and (vi) exercise any other rights available to it under the CMA Documents. 

d. This Guaranty and the obligations of Guarantor hereunder will be valid 
and enforceable and will not be subject to any reduction, limitation, impairment, discharge or 
termination for any reason (other than indefeasible performance in full of the Guaranteed 
Obligations), including without limitation the occurrence of any of the following, whether or not 
Guarantor will have had notice or knowledge of any of them: (i) any failure or omission to assert 
or enforce or agreement or election not to assert or enforce, or the stay or enjoining, by order of 
court, by operation of law or otherwise, of the exercise or enforcement of, any claim or demand 
or any right, power or remedy (whether arising under the CMA Documents, at law, in equity or 
otherwise) with respect to the Guaranteed Obligations or any agreement or instrument relating 
thereto; (ii) any rescission, waiver, amendment or modification of, or any consent to departure 
from, any of the terms or provisions (including without limitation provisions relating to events of 
default) of the CMA Documents or any agreement or instrument executed pursuant thereto; 
(iii) TxDOT’s consent to the change, reorganization or termination of the corporate structure or 
existence of DB Contractor; (iv) any defenses, set-offs or counterclaims that DB Contractor may 
allege or assert against TxDOT in respect of the Guaranteed Obligations, except as provided in 
Section 21. 

5. Waivers. To the fullest extent permitted by law, Guarantor hereby waives and 
agrees not to assert or take advantage of: (a) any right to require TxDOT to proceed against DB 
Contractor or any other Person or to proceed against or exhaust any security held by TxDOT at any 
time or to pursue any right or remedy under any of the CMA Documents or any other remedy in 
TxDOT’s power before proceeding against Guarantor; (b) any defense that may arise by reason of 
the incapacity, lack of authority, death or disability of, or revocation hereby by Guarantor, DB 
Contractor or any other Person or the failure of TxDOT to file or enforce a claim against the estate 
(either in administration, bankruptcy or any other proceeding) of any such Person; (c) any defense 
that may arise by reason of any presentment, demand for payment or performance or otherwise, 
protest or notice of any other kind or lack thereof; (d) any right or defense arising out of an election 

Texas Department of Transportation EXHIBIT 9 RFP Addendum #5 
SH 249 Extension Project Page 3 of 9 Capital Maintenance Agreement 
March 8, 2017 Ex. 9 – Form of Guaranty 



 

        
          

         
 

             
             

           
             

            
                

              
           

            
             
        

 

         
            

            
          

           
              

               
             

         
               
         

            
           
            

           
 

           
            

       
       

         
         

         
 

         
                

    

        
           
   

         
      

of remedies by TxDOT even though the election of remedies, such as nonjudicial foreclosure with 
respect to any security for the Guaranteed Obligations, has destroyed the Guarantor’s rights of 
subrogation and reimbursement against DB Contractor by the operation of law or otherwise; (e) all 
notices to Guarantor or to any other Person, including, but not limited to, notices of the acceptance 
of this Guaranty or the creation, renewal, extension, modification, accrual of any of the obligations 
of DB Contractor under any of the CMA Documents, or of default in the payment or performance of 
any such obligations, enforcement of any right or remedy with respect thereto or notice of any other 
matters relating thereto, except the notice required in Section 12.3.1 of the Agreement; (f) any 
defense based upon any act or omission of TxDOT which directly or indirectly results in or aids the 
discharge or release of DB Contractor, Guarantor or any security given or held by TxDOT in 
connection with the Guaranteed Obligations; and (g) any and all suretyship defenses under 
applicable law. 

6. Waiver of Subrogation and Rights of Reimbursement. Until the Guaranteed 
Obligations have been indefeasibly paid in full, Guarantor waives any claim, right or remedy which it 
may now have or may hereafter acquire against DB Contractor that arises from the performance of 
Guarantor hereunder, including, without limitation, any claim, right or remedy of subrogation, 
reimbursement, exoneration, contribution, or indemnification, or participation in any claim, right or 
remedy of TxDOT against DB Contractor, or any other security or collateral that TxDOT now has or 
hereafter acquires, whether or not such claim, right or remedy arises in equity, under contract, by 
statute, under common law or otherwise. All existing or future indebtedness of DB Contractor or 
any shareholders, partners, members, joint venturers of DB Contractor to Guarantor is subordinated 
to all of the Guaranteed Obligations. Whenever and for so long as DB Contractor shall be in default 
in the performance of a Guaranteed Obligation, no payments with respect to any such indebtedness 
shall be made by DB Contractor or any shareholders, partners, members, joint venturers of DB 
Contractor to Guarantor without the prior written consent of TxDOT. Any payment by DB 
Contractor or any shareholders, partners, members, joint venturers of DB Contractor to Guarantor 
in violation of this provision shall be deemed to have been received by Guarantor as trustee for 
TxDOT. 

7. Waivers by Guarantor if Real Property Security. If the Guaranteed 
Obligations are or become secured by real property or an estate for years, Guarantor waives all 
rights and defenses that Guarantor may have because the Guaranteed Obligations are secured by 
real property. This means, among other things: 

a. TxDOT may collect from Guarantor without first foreclosing on any 
real or personal property collateral pledged by DB Contractor. 

b. If TxDOT forecloses on any real property collateral pledged by DB 
Contractor: 

(1) The amount of the Guaranteed Obligation may be reduced 
only by the price for which that collateral is sold at the foreclosure sale, even if the collateral is 
worth more than the sale price. 

(2) TxDOT may collect from Guarantor even if TxDOT, by 
foreclosing on the real property collateral, has destroyed any right Guarantor may have to 
collect from DB Contractor. 

This is an unconditional and irrevocable waiver of any rights and defenses Guarantor may have 
because the Guaranteed Obligations are secured by real property. 
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8. Cumulative Rights. All rights, powers and remedies of TxDOT hereunder will 
be in addition to and not in lieu of all other rights, powers and remedies given to TxDOT, whether at 
law, in equity or otherwise. 

9. Representations and Warranties. Guarantor represents and warrants that: 

a. it is a [corporation] [limited liability company] duly organized, validly 
existing, and in good standing under the laws of the State of Delaware and qualified to do 
business and is in good standing under the laws of the State of Texas; 

b. it has all requisite corporate power and authority to execute, deliver 
and perform this Guaranty; 

c. the execution, delivery, and performance by Guarantor of this 
Guaranty have been duly authorized by all necessary corporate action on the part of Guarantor 
and proof of such authorization will be provided with the execution of this Guaranty; 

d. this Guaranty has been duly executed and delivered and constitutes 
the legal, valid and binding obligation of Guarantor, enforceable against Guarantor in 
accordance with its terms; 

e. neither the execution nor delivery of this Guaranty nor compliance 
with or fulfillment of the terms, conditions, and provisions hereof, will conflict with, result in a 
material breach or violation of the terms, conditions, or provisions of, or constitute a material 
default, an event of default, or an event creating rights of acceleration, termination, or 
cancellation, or a loss of rights under: (1) the [certificate of incorporation or by-laws] ][certificate 
of formation or limited liability agreement] of Guarantor, (2) any judgment, decree, order, 
contract, agreement, indenture, instrument, note, mortgage, lease, governmental permit, or 
other authorization, right restriction, or obligation to which Guarantor is a party or any of its 
property is subject or by which Guarantor is bound, or (3) any federal, state, or local law, 
statute, ordinance, rule or regulation applicable to Guarantor; 

f. it now has and will continue to have full and complete access to any 
and all information concerning the transactions contemplated by the CMA Documents or 
referred to therein, the financial status of DB Contractor and the ability of DB Contractor to pay 
and perform the Guaranteed Obligations; 

g. it has reviewed and approved copies of the CMA Documents and is 
fully informed of the remedies TxDOT may pursue, with or without notice to DB Contractor or 
any other Person, in the event of default of any of the Guaranteed Obligations; 

h. it has made and so long as the Guaranteed Obligations (or any 
portion thereof) remain unsatisfied, it will make its own credit analysis of DB Contractor and will 
keep itself fully informed as to all aspects of the financial condition of DB Contractor, the 
performance of the Guaranteed Obligations of all circumstances bearing upon the risk of 
nonpayment or nonperformance of the Guaranteed Obligations. Guarantor hereby waives and 
relinquishes any duty on the part of TxDOT to disclose any matter, fact or thing relating to the 
business, operations or conditions of DB Contractor now known or hereafter known by TxDOT; 

i. no consent, authorization, approval, order, license, certificate, or 
permit or act of or from, or declaration or filing with, any governmental authority or any party to 
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any contract, agreement, instrument, lease, or license to which Guarantor is a party or by which 
Guarantor is bound, is required for the execution, delivery, or compliance with the terms hereof 
by Guarantor, except as have been obtained prior to the date hereof; and 

j. there is no pending or, to the best of its knowledge, threatened action, 
suit, proceeding, arbitration, litigation, or investigation of or before any Governmental Authority 
which challenges the validity or enforceability of this Guaranty. 

10. Governing Law; Jurisdiction; Venue. The validity, interpretation and effect of 
this Guaranty are governed by and will be construed in accordance with the laws of the State of 
Texas applicable to contracts made and performed in such State and without regard to conflicts of 
law doctrines except to the extent that certain matters are preempted by Federal law. Guarantor 
consents to the jurisdiction of the State of Texas with regard to this Guaranty. The venue for any 
action regarding this Guaranty shall be Travis County, Texas. 

11. Entire Document. This Guaranty contains the entire agreement of Guarantor 
with respect to the transactions contemplated hereby, and supersedes all negotiations, 
representations, warranties, commitments, offers, contracts and writings prior to the date hereof, 
written or oral, with respect to the subject matter hereof. No waiver, modification or amendment of 
any provision of this Guaranty is effective unless made in writing and duly signed by TxDOT 
referring specifically to this Guaranty, and then only to the specific purpose, extent and interest so 
provided. 

12. Severability. If any provision of this Guaranty is determined to be unenforceable 
for any reason by a court of competent jurisdiction, it will be adjusted rather than voided, to achieve 
the intent of the parties and all of the provisions not deemed unenforceable will be deemed valid 
and enforceable to the greatest extent possible. 

13. Notices. Any communication, notice or demand of any kind whatsoever under 
this Guaranty shall be in writing and delivered by personal service (including express or courier 
service), by electronic communication, whether by telex, telegram or telecopying (if confirmed in 
writing sent by registered or certified mail, postage prepaid, return receipt requested), or by 
registered or certified mail, postage prepaid, return receipt requested, addressed as follows: 

If to TxDOT: Texas Department of Transportation 
7600 Washington Ave. 
Houston, Texas 77007 
Attention: Mr. Varuna Singh, P.E. 
Telephone: (713) 866-7040 
Email: 

With copies to: 

Texas Department of Transportation 
Project Finance and Debt Management Division 
125 East 11th Street, 
Austin, Texas 78701 
Attention: Benjamin Asher 
Telephone: (512) 463-8611 
Email: Benjamin.asher@txdot.gov 

Texas Department of Transportation EXHIBIT 9 RFP Addendum #5 
SH 249 Extension Project Page 6 of 9 Capital Maintenance Agreement 
March 8, 2017 Ex. 9 – Form of Guaranty 

mailto:Benjamin.asher@txdot.gov


 

        
          

         
 

        
        
         
       
         
        
        

      
      
      
      
      
      

          
           

        

       
         

        
    

         
             

  

          
         
           

              
       

          
                 

            

             
              

              
 

       

           
         

       
              

              
          

__________________ 
__________________ 

Texas Department of Transportation 
Office of General Counsel 
125 East 11th Street, 
Austin Texas 78701 
Attention: Jack Ingram, Esq. 
Telephone: (512) 463-8630 
Facsimile: (512) 475-3070 

If to Guarantor: __________________ 

Attention:__________ 
Telephone:_________ 
Facsimile:__________ 

Either Guarantor or TxDOT may from time to time change its address for the purpose of notices 
by a similar notice specifying a new address, but no such change is effective until it is actually 
received by the party sought to be charged with its contents. 

All notices and other communications required or permitted under this Guaranty which are 
addressed as provided in this Section 13 are effective upon delivery, if delivered personally or 
by overnight mail, and, are effective five days following deposit in the United States mail, 
postage prepaid if delivered by mail. 

14. Captions. The captions of the various Sections of this Guaranty have been 
inserted only for convenience of reference and do not modify, explain, enlarge or restrict any of the 
provisions of this Guaranty. 

15. Assignability. This Guaranty is binding upon and inures to the benefit of the 
successors and assigns of Guarantor and TxDOT, but is not assignable by Guarantor without the 
prior written consent of TxDOT, which consent may be granted or withheld in TxDOT’s sole 
discretion. Any assignment by Guarantor effected in accordance with this Section 15 will not relieve 
Guarantor of its obligations and liabilities under this Guaranty. 

16. Construction of Agreement. Ambiguities or uncertainties in the wording of this 
Guaranty will not be construed for or against any party, but will be construed in the manner that 
most accurately reflects the parties’ intent as of the date hereof. 

17. No Waiver. Any forbearance or failure to exercise, and any delay by TxDOT in 
exercising, any right, power or remedy hereunder will not impair any such right, power or remedy or 
be construed to be a waiver thereof, nor will it preclude the further exercise of any such right, power 
or remedy. 

18. Bankruptcy; Post-Petition Interest; Reinstatement of Guaranty. 

a. The obligations of Guarantor under this Guaranty will not be reduced, 
limited, impaired, discharged, deferred, suspended or terminated by any proceeding, voluntary 
or involuntary, involving the bankruptcy, insolvency, receivership, reorganization, liquidation or 
arrangement of DB Contractor or by any defense which DB Contractor may have by reason of 
the order, decree or decision of any court or administrative body resulting from any such 
proceeding. TxDOT is not obligated to file any claim relating to the Guaranteed Obligations if 
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DB Contractor becomes subject to a bankruptcy, reorganization, or similar proceeding, and the 
failure of TxDOT so to file will not affect Guarantor’s obligations under this Guaranty. 

b. Guarantor acknowledges and agrees that any interest on any portion 
of the Guaranteed Obligations which accrues after the commencement of any proceeding 
referred to in clause (a) above (or, if interest on any portion of the Guaranteed Obligations 
ceases to accrue by operation of law by reason of the commencement of said proceeding, such 
interest as would have accrued on such portion of the Guaranteed Obligations if said 
proceedings had not been commenced) will be included in the Guaranteed Obligations because 
it is the intention of Guarantor and TxDOT that the Guaranteed Obligations should be 
determined without regard to any rule of law or order which may relieve DB Contractor of any 
portion of such Guaranteed Obligations. Guarantor will permit any trustee in bankruptcy, 
receiver, debtor in possession, assignee for the benefit of creditors or any similar person to pay 
TxDOT, or allow the claim of TxDOT in respect of, any such interest accruing after the date on 
which such proceeding is commenced. 

19. Attorneys’ Fees. Guarantor agrees to pay to TxDOT without demand 
reasonable attorneys’ fees and all costs and other expenses (including such fees and costs of 
litigation, arbitration and bankruptcy, and including appeals) incurred by TxDOT in enforcing, 
collecting or compromising any Guaranteed Obligation or enforcing or collecting this Guaranty 
against Guarantor or in attempting to do any or all of the foregoing. 

20. Joint and Several Liability. If the Guarantor is comprised of more than one 
individual and/or entity, such individuals and/or entities, as applicable, shall be jointly and severally 
liable for the Guaranteed Obligations. If more than one guaranty is executed with respect to DB 
Contractor and the Project, each guarantor under such a guaranty shall be jointly and severally 
liable with the other guarantors with respect to the obligations guaranteed under such guaranties. 

21. Defenses. Notwithstanding any other provision to the contrary, Guarantor shall 
be entitled to the benefit of all defenses available to DB Contractor under the Agreement except (a) 
those expressly waived in this Guaranty, (b) failure of consideration, lack of authority of DB 
Contractor and any other defense to formation of the Agreement, and (c) defenses available to DB 
Contractor under any federal or state law respecting bankruptcy, arrangement, reorganization or 
similar relief of debtors. Action against Guarantor under this Guaranty shall be subject to no prior 
notice or demand except for the notice provided in Section 12.3.1 of the Agreement. 

[SIGNATURES ON NEXT PAGE] 
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________________________________ 

IN WITNESS WHEREOF, Guarantor has executed this Guaranty as of the date first written 
above. 

a _______________________________ 

By: _____________________________ 
Name:___________________________ 
Title:____________________________ 

By: _____________________________ 
Name:___________________________ 
Title:____________________________ 
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EXHIBIT 10 

INSURANCE REQUIREMENTS 

1. Builder’s Risk Insurance 

At all times during any period in which Maintenance Services by or on behalf of DB 
Contractor are in progress during the Maintenance Term, DB Contractor shall procure and keep 
in force a policy of builder’s risk insurance as specified below. 

(a) The policy shall provide coverage for "all risks" of direct physical loss or damage to the 
portions or elements of the Project under construction, including the perils of earthquake, earth 
movement, flood, storm, tempest, windstorm, hurricane, tornado, subsidence and terrorism; 
shall contain extensions of coverage that are typical for a project of the nature of the Project; 
and shall contain only those exclusions that are typical for a project of the nature of the Project. 

(b) The policy shall cover (i) all property, roads, buildings, structures, fixtures, materials, 
supplies, foundations, pilings, machinery and equipment that are part of or related to the 
portions of the Project under construction, and the works of improvement, including permanent 
and temporary works and materials, and including goods intended for incorporation into the 
works located at the Site, in storage or in the course of inland transit on land to the Site, (ii) all 
existing property and improvements that are within the construction work zone or are or will be 
affected by the construction work, and (iii) valuable papers and restoration of data, plans and 
drawings. 

(c) The policy shall provide coverage per occurrence up to the greater of the maximum 
probable loss amount as determined by DB Contractor’s insurance advisor and reviewed and 
approved by TxDOT or $20,000,000, without risk of co-insurance; provided, however, that the 
policy must also insure against all of the following risks, which may be subject to the following 
sublimits (i) for earth movement, windstorm and flood an amount of not less than $5,000,000 
per occurrence and in the aggregate, (ii) for existing property and improvements an amount of 
not less than $1,000,000, (iii) for “soft cost expense” an amount acceptable to TxDOT, not less 
than $1,000,000, (iv) for demolition, not less than $1,000,000, (v) for debris removal, not less 
than $1,000,000, (vi) for professional fees, not less than $1,000,000, and (vii) for valuable 
papers and restoration of data, plans and drawings, not less than $250,000. 

(d) TxDOT shall be named as an insured on the policy as its interests may appear. DB 
Contractor also may, but is not obligated to, include other Subcontractors as insureds as their 
respective interests appear. 

(e) The policy shall include coverage for (i) foundations, including pilings, but excluding 
normal settling, shrinkage, or expansion, (ii) physical damage resulting from machinery 
accidents but excluding normal and natural wear and tear, corrosion, erosion, inherent vice or 
latent defect in the machinery, (iii) plans, blueprints and specifications, (iv) physical damage 
resulting from faulty work or faulty materials, but excluding the cost of making good such faulty 
work or faulty materials, (v) physical damage resulting from design error or omission but 
excluding the cost of making good such design error or omission, (vi) demolition and debris 
removal coverage, (vii) the increased replacement cost due to any change in applicable codes 
or other Laws, (viii) expense to reduce loss, (ix) building ordinance compliance, with the building 
ordinance exclusion deleted, and (x) "soft cost expense" (including costs of Governmental 
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Approvals, mitigation costs, attorneys' fees, and other fees and costs associated with such 
damage or loss or replacement thereof). 

(f) The policy shall provide a deductible or self-insured retention not exceeding $1,000,000 
per occurrence. However, with regard to the perils of windstorm, flood and earthquake/earth 
movement, TxDOT will accept deductibles up to 5% of the policy limit. 

2. Commercial General Liability Insurance 

At all times during the performance of the Maintenance Services and during the 
Maintenance Term, DB Contractor shall procure and keep in force, or cause to be procured and 
kept in force, commercial general liability insurance as specified below. 

(a) The policy shall be in a form reasonably acceptable to TxDOT, and shall 
be an occurrence form. The policy shall contain extensions of coverage that are typical for a 
project of the nature of this Project, and shall contain only those exclusions that are typical for a 
project of the nature of this Project. 

(b) The policy shall insure against the legal liability of DB Contractor and the 
insureds named in Section 2(d), relating to claims by third parties for accidental death, bodily 
injury or illness, property damage, personal injury and advertising injury, and shall include the 
following specific coverages: 

(i) Contractual liability; 

(ii) Premises/operations; 

(iii) Independent contractors; 

(iv) Products and completed operations; 

(v) Broad form property damage, providing the same coverage as 
ISO form CG 00 01 04 13 provides; 

(vi) Hazards commonly referred to as “XCU”, including explosion, 
collapse and underground property damage; 

(vii) Fellow employee coverage for supervisory personnel; 

(viii) Incidental medical malpractice; 

(ix) No exclusion for work performed within 50 feet of a railroad; 

(x) No exclusion for claims arising from professional services except 
for CG 22 80 or its equivalent; 

(xi) Broad named insured endorsement; and 

(xii) Non-owned automobile liability, unless covered by the automobile 
liability policy pursuant to Section 4 of this Exhibit 10. 

(c) The policy shall have limits of not less than $1,000,000 per occurrence 
and $2,000,000 in the general aggregate per policy period, with the general aggregate limit 
applicable on a per project basis. 
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(d) The Indemnified Parties shall be named as additional insureds, using ISO 
forms CG 20 10 04 13 and CG 20 37 04 13 or their equivalents. If requested by any railroad 
impacted by the Project, such railroad shall also be named as an additional insured in 
accordance with this clause (d) or otherwise in accordance with the requirements of such 
railroad. 

(e) The policy shall provide for a deductible or self-insured retention not 
exceeding $1,000,000 per occurrence. 

3. Automobile Liability Insurance 

At all times during the performance of the Maintenance Services and during the 
Maintenance Term, DB Contractor shall procure and keep in force comprehensive, business, or 
commercial automobile liability insurance as specified below. 

(a) Each policy shall cover accidental death, bodily injury and property 
damage liability arising from the ownership, maintenance or use of all owned, non-owned and 
hired vehicles connected with performance of the Maintenance Services, including loading and 
unloading. The policy shall contain extensions of coverage that are typical for a project of the 
nature of the Project, and shall contain only those exclusions that are typical for a project of the 
nature of the Project. 

(b) DB Contractor shall be the named insured under its automobile liability 
policy. 

(c) DB Contractor’s policy shall have a combined single limit per policy period 
of not less than $1,000,000. 

(d) Each policy shall provide a deductible or self-insured retention not 
exceeding $1,000,000 per occurrence. 

(e) The Indemnified Parties shall be named as additional insureds. 

4. Pollution Liability Insurance 

DB Contractor shall procure and maintain at all times during the performance of the 
Maintenance Services and during the Maintenance Term, DB Contractor shall procure and keep 
in force, or cause to be procured and kept in force, insurance against claims for injuries to 
persons or damages to property which may arise from or in connection with the performance of 
the work hereunder by DB Contractor, its agents, representatives, employees or subcontractors. 
Coverage shall be at least as broad as: 

(a) Contractors Pollution Liability with coverage for losses caused by 
pollution conditions that arise from the operations of DB Contractor:: 

(i) Bodily injury, sickness, disease, mental anguish or shock 
sustained by any person, including death; medical monitoring, 

(ii) Property damage including physical injury to or destruction of 
tangible property including the resulting loss of use thereof, clean-up 
costs, and the loss of use of tangible property that has not been 
physically injured or destroyed; 
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(iii) Defense, including costs, charges and expenses incurred in the 
investigation, adjustment or defense of claims for such compensatory 
damages; 

(iv) Non-owned disposal site coverage for specified sites (by 
endorsement) if contractor is disposing of waste(s); 

(v) Coverage for loss, clean-up costs and related legal expense 
because of a pollution condition arising from the named insured’s goods, 
products, or waste during the course of transportation by a carrier to or 
from: (1) A job site where contracting services are being performed; or (2) 
a covered location, including loading or unloading of such goods, 
products or waste, which the insured becomes legally obligated to pay as 
a result of a claim first made against the insured during the policy period. 

(b) Coverage shall apply to sudden and non-sudden pollution conditions 
including the discharge, dispersal, release or escape of smoke, vapors, soot, fumes, acids, 
alkalis, toxic chemicals, liquids or gases, waste materials or other irritants, contaminants or 
pollutants into or upon land, the atmosphere or any watercourse or body of water, provided such 
conditions are not naturally present in the environment in the concentration or amounts 
discovered, unless such natural condition(s) are released or dispersed as a result of the 
performance of covered operations. 

(c) DB Contractor shall maintain limits of no less than $3,000,000 per 
occurrence and in the aggregate for the Maintenance Term. If coverage is written on a claims-
made basis the policy shall include a three-year extended reporting period. 

(d) The policy shall provide a deductible or self-insured retention not 
exceeding $1,000,000 per occurrence. 

(e) The Indemnified Parties shall be named as additional insureds on the 
policy. The specific scope of services required under the CMA shall be listed on the certificate of 
insurance. 

5. Professional Liability Insurance 

At all times that professional services are rendered under the Capital Maintenance 
Agreement respecting design and construction of the Project until five years after the 
professional services have concluded for the Project, DB Contractor shall procure and keep in 
force, or cause to be procured and kept in force with DB Contractor listed as named insured, 
professional liability insurance, as specified in subparagraphs (a) through (d) below. DB 
Contractor may satisfy such insurance requirement via either a series of annual practice policies 
or a project-specific policy covering the period of design and construction and remaining in 
effect for five years thereafter. 

(a) The insurance policy shall provide coverage for liability of DB Contractor 
and the party performing the professional services arising out of any negligent act, error or 
omission in the performance of professional services or activities for the Project, including for 
bodily injury or property damage. 

(b) Each policy shall have a limit of not less than $3,000,000 per claim and in 
the aggregate. If a project-specific policy is purchased, the aggregate limit need not reinstate 
annually. 
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(c) Each policy shall provide a deductible or self-insured retention not 
exceeding $1,000,000 per claim. 

In addition, if not already covered by the professional liability insurance coverage 
required herein, DB Contractor shall cause each other Subcontractor that provides Professional 
Services for the Project to procure and keep in force professional liability insurance, covering its 
professional services practice as follows: 

Estimated Total Professional 
Services Contract Value 

Minimum Limit of Insurance 

>$10 million $3 million per claim and 
aggregate 

>$5 million to $10 million $2 million per claim and 
aggregate 

$1 million to $5 million $1 million per claim and 
aggregate 

<$1 million $500,000 per claim and 
aggregate 

Such insurance to be carried by the Subcontractor for the period of design and 
construction and three years thereafter. 

Subject to TxDOT review and approval, DB Contractor may propose a more cost-
effective alternative structure for providing necessary professional liability insurance utilizing 
either separate insurance policies for the DB Contractor and the lead design firm or use of 
Contractor’s Professional Protective Liability Insurance. 

6. Workers’ Compensation and Employer’s Liability Insurance 

At all times when work is being performed by any employee of DB Contractor under the 
Capital Maintenance Agreement, DB Contractor shall procure and keep in force, or cause to be 
procured and kept in force, a policy of workers’ compensation and employer’s liability insurance 
in conformance with applicable Law. DB Contractor shall be the named insured on these 
policies. The workers’ compensation and employer’s liability insurance policy shall contain the 
following endorsements: 

(a) A voluntary compensation endorsement; 

(b) An alternative employer endorsement; 

(c) An endorsement extending coverage to all states operations on an “if 
any” basis; 
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(d) U.S. Longshore and Harbor Workers’ Compensation Act and Jones Act 
coverage (if any work is over or adjacent to navigable waters); and 

(e) Employer’s liability insurance limits of $1,000,000 per accident or disease 
and in the aggregate; and 

7. Umbrella/Excess Liability 

In addition to the Commercial General Liability, Automobile Liability and Employer’s 
Liability Insurance policies required hereby, DB Contractor shall also maintain at least $25 
million of umbrella/excess liability on a following form basis in excess of each of the noted 
policies. 

8. Railroad Protective Liability Insurance 

DB Contractor shall procure and keep in force, or cause to be procured and kept in 
force, prior to performing any work across, under or adjacent to the railroad’s tracks or railroad 
right-of-way, railroad protective liability insurance policy with limits and coverage terms and 
conditions as required by the operating railroad with the railroad as the named insured. A copy 
of the railroad protective liability insurance policy shall be submitted to TxDOT prior to any entry 
by DB Contractor upon operating railroad property. 

9. Subcontractors’ Insurance 

(a) At all times during the performance of the Maintenance Services and 
during the Maintenance Term, DB Contractor shall cause each Subcontractor that performs 
work on the Site, except those engaged solely in material delivery, Subcontractors that are 
fabricators (even if work is performed off-site), and Subcontractors providing professional 
services (including design, testing, and inspection, even if some or all services are performed 
off-site), to provide: 

(i) Commercial General Liability Insurance with limits of at least 
$600,000 per occurrence and in the aggregate, with the general 
aggregate to apply on a per project basis. 

(ii) Automobile Liability Insurance with a combined single limit of at 
least $600,000. 

(iii) Worker’s Compensation and Employer’s Liability insurance with 
statutory coverage for workers’ compensation and a $500,000 limit per 
accident or disease for employer’s liability. The policy should include, if 
the work is over or next to navigable waters, coverage for U.S. Longshore 
and Harbor Worker’s Compensation Act and Jones Act claims. 

(b) Each Subcontractor insurance policy (other than professional liability and 
workers’ compensation) shall include each of the Indemnified Parties as additional insureds. 
Each such policy shall also be endorsed to provide that coverage is primary and non-
contributory and that there is a waiver of subrogation in favor of the Indemnified Parties. Each 
policy shall also provide that 30 days’ notice of non-renewal or cancellation (10 days for non-
payment) shall be provided to TxDOT. Each such Subcontractor insurance policy must be 
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issued by an insurer authorized to conduct business in Texas and having a minimum current 
policyholder’s management and financial size category rating of not less than A-, VII according 
to A.M. Best’s Insurance Reports Key Rating Guide. 
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EXHIBIT 11 

FORM OF MAINTENANCE DRAW REQUEST AND CERTIFICATE 

Page 1 of 2 

SH 249 Extension Project Maintenance Agreement 
Texas Department of Transportation 

Draw Request # 1 1 Date: 

month/day/year 

Texas Department of Transportation 
[Address] 

Shaded Cells Require Entry, if applicable 

Draw Request for Maintenance Services performed in the 
month of [Month , (year) 

A Month # Maintenance Year # 
Escalated Monthly Maintenance 

Payment (from Page 4) 

(1-12) I (1-15) I 

B Amount Earned this Month $0.00 

C Total Change Order Amount Due (from Page 6) I $0.00 

D Total Key Personnel Change Fees under Sections 5.4.7 and 
5.4.8 of CMA 

E Total Noncompliance Charges 

F Total liquidated damages, including Lane Rental Charges (from 
Page 7) 

G Current Amount Due (B + C – D – E - F)I I 
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FORM OF MAINTENANCE DRAW REQUEST AND CERTIFICATE 

Page 2 of 2 

SH 249 Extension Project Capital Maintenance Agreement 
Texas Department of Transportation 

Draw Request # 1 Date: 

month/day/year 

Request for Payment: 
DB Contractor Authorized Date 

Representative 

Review and Final Approval by TxDOT 

Draw Request Approved for Payment:  Yes  No 

TxDOT Authorized Representative Date 
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FORM OF MAINTENANCE DRAW REQUEST AND CERTIFICATE 

Page 1 of 1 

SH 249 Extension Project Capital Maintenance Agreement 
Texas Department of Transportation 

MAINTENANCE DRAW REQUEST CHECKLIST 

Enclosed with this cover sheet are the following: 

Draw Request Report for Monthly Payments (see Section 8.2.1 of the CMA) 

Draw Request data sheet(s) and documents that support and substantiate the 
amount requested. 

NOTE - following for information only 

With Draw Request, DB Contractor shall submit a certificate in a form approved by TxDOT and 
signed and sealed by the Maintenance Quality Manager, certifying that: 

 Except as specifically noted in the certification, all Maintenance Services, including that of 
designers, Subcontractors and Suppliers, which are the subject of the Draw Request have 
been checked and/or inspected by the Maintenance Quality Manager; 

 Except as specifically noted in the certification, all Maintenance Services which are the 
subject of the Draw Request conform to the requirements of the CMA Documents, the 
Governmental Approvals and applicable Law; 

 All amounts payable to any designers, consultants, Subcontractors and Suppliers for 
completed Maintenance Services have been paid; and 

The MSQMP procedures provided therein are functioning properly and are being followed. 
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FORM OF MAINTENANCE DRAW REQUEST AND CERTIFICATE 

Page 1 of 1 

SH 249 Extension Project Capital Maintenance Agreement 
Texas Department of Transportation 

Draw Request # 1 Date: 

month/day/year 

s Department of Transportation 

Enter Shaded Cells only if Applicable 

Monthly Maintenance Payment and Escalation Calculations 

Note: This form needs to be completed for the 1st month of each maintenance year. 

Date of Substantial Completion 

# Days to End of Month = ______ 
month/day/year 

Escalated Monthly Maintenance Payment (Year [X]) = (F) + (J) 

Where, 

Year [X] = Maintenance Term year X 

(F) = Year [X] Monthly Routine Maintenance Payment (Escalated) 

(J) = Year [X] Monthly Renewal Work Payment (Escalated) 

For the Year 1, Month 1 Escalated Monthly Maintenance Payment will be paid pro-rata based on the days 

remaining in the month after the Initial Maintenance Term Commencement Date, subject to Section 8.1.4 of the 

CMA. 

(F) = Year [X] Monthly Routine Maintenance Payment (Escalated) = (C) /12 

Where, 

(C) = Year [X] Routine Maintenance Payment = {(B) x (D)} / (E) 
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 (B) = Year [X] Annual Routine Maintenance Price (Unescalated amount from Proposal for selected Maintenance 
Services) 

 (D)= CPI three months prior to the month in which Maintenance Term Year X commenced 

 (E)= CPI three months prior to the execution of the CMA 

(J) = Year [X] Monthly Renewal - Work Payment (Escalated) = (H) /12 

Where, 

(H) = Year [X] Renewal – Work Payment = {(G) x (I)} / (N) 

 (G) = Year [X] Annual Renewal Work Price (Unescalated amount from Proposal for selected Maintenance 
Services) 

 (I)= CPI three months prior to the month in which Maintenance Term year X commenced 

 (N)= CPI three months prior to the execution of the CMA 
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FORM OF MAINTENANCE DRAW REQUEST AND CERTIFICATE 

Page 1 of 1 

SH 249 Extension Project Capital Maintenance Agreement 
Texas Department of Transportation 

Draw Request # 1 Date: 

month/day/year 

Texas Department of Transportation 
[Address] 

Enter Shaded Cells only if applicable 

Draw Request for Maintenance Services 
performed in the month of Change Order 

Change Order Number 

Change Order Amount 

Date Change Order Work Began 

example format (2/4/20__) 

Date Change Order Work Completed 

example format (4/20/20__) 

1. Previous Change Order Amount Earned 

Change Order Amount. Earned This Month 2. 

Change Order Amount. Earned to Date (A +B) 3. 

Current Change Order Amount Due(B) 4. 

Total All Change Orders To Date 

1 

$0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 

$0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 

$0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 

$0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 

$0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 

Texas Department of Transportation EXHIBIT 11 RFP Addendum #5 
SH 249 Extension Project Page 6 of 7 Capital Maintenance Agreement 
March 8, 2017 Ex. 11 – CMA Draw Request 



 

        
          

            
 

    

 

    
 

 
 

 

    
 

 
 

 
 

 
 

 

 
 
 

 
 

 
 

 
 

 
 

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

   
 

  

 
 

 

   

    

MAINTENANCE FORM OF DRAW REQUEST AND CERTIFICATE 

Page 1 of 1 

SH 249 Extension Project Capital Maintenance Agreement 
Texas Department of Transportation 

Draw Request # 1 Date: 

month/day/year 

Texas Department of Transportation 
[Add Address] 

Lane Rental Charges for Lane Closures 

Lane Closure 
Types 

(A) 

Periods of 
Lane Closure 

(B) 

Hours of Lane Closure 

(C) 

Lane Rental Charges per 
hour per lane for Partial 

Lane Closure or per 
hour per direction for 

Full Lane Closure 
(Nominal $) 

(D) 

Lane Rental 
Charges 

(C x D) 

Total Hours [________] 
Total Lane Rental 
Charges $[________] 

Texas Department of Transportation EXHIBIT 11 RFP Addendum #5 
SH 249 Extension Project Page 7 of 7 Capital Maintenance Agreement 
March 8, 2017 Ex. 11 – Form of Draw Request and Certificate 



 

        
          

          
 

  

    

 
        

  
 

      
 

    
 

    
 

     
 

 

 
 
 
 
 

 

 
 
 
 
 

    

 
 
 
 
 

 
 
 

    
  

______________________________________________________________________ 
______________________________________________________________________ 
______________________________________________________________________ 
______________________________________________________________________ 
______________________________________________________________________ 

______________________________________________________________________ 
______________________________________________________________________ 
______________________________________________________________________ 
______________________________________________________________________ 
______________________________________________________________________ 

______________________________________________________________________ 
______________________________________________________________________ 
______________________________________________________________________ 
______________________________________________________________________ 
______________________________________________________________________ 

EXHIBIT 12 

FORM OF CHANGE ORDER 

CHANGE ORDER REQUEST NO. ________ CONTRACT NO. ________________ 

SECTION I 

Originator: _______________________________ Date: ________________________ 

 Title: _____________________________________________________________________ 

Contract No:___________________ 

 Company Name: ___________________________________________________________ 

DESCRIPTION: 

SCOPE: 

REASON FOR REQUEST FOR CHANGE ORDER: 

Maintenance Manager Date 

Texas Department of Transportation EXHIBIT 12 RFP Addendum #5 
SH 249 Extension Project Page 1 of 5 Capital Maintenance Agreement 
March 8, 2017 Ex. 12 – Form of Change Order 



 

        
          

          
 

  

        
   

      

     
 

        

      

  

    

  
 

     
  

 

    

    

    

    

    

 
    

  

        

     
        
         

       
         
       

         
        

      

          

      

SECTION II 

The total amount of this Change Order is $ _____________. Documentation supporting the 
Change Order is attached as Exhibits ______________ through _______________. 

This Change Order Request is for (check the applicable categories below): 

 _______ A lump sum, negotiated price Change Order (provide information in Section IIA 
below) 

 _______ A unit price/quantities Change Order (provide information in Section IIB below) 

 _______ A Time and Materials Change Order (provide information in Section IIC below) 

Section IIA 

Lump sum price is $_______________________ 

Section IIB 

UNIT PRICE ITEM UNIT PRICE QUANTITY PRICE 
(Unit Price x 

Quantity) 

Total of all items in above Table: $_______________________ 

Section IIC 

Summary of Change Order Request by Categories: [Additives/(Credits)] 

A. DB Contractor Labor (construction) 
1. Wages1 $ _______________ 
2. Labor benefits2 (55% of A.1) $ _______________ 

B. DB Contractor and Subcontractor Labor (professional services) 
1. Wages (Raw) $ _______________ 
2. Labor benefits1 (145% of B.1, which includes 

overhead and profit) $ _______________ 
3. Off-duty peace officers and patrol cruisers1 $ _______________ 

C. Materials (with taxes, freight and discounts) $ _______________ 

D. Equipment2 $ _______________ 

E. Subcontracts (Time and Materials cost) $ _______________ 

Texas Department of Transportation EXHIBIT 12 RFP Addendum #5 
SH 249 Extension Project Page 2 of 5 Capital Maintenance Agreement 
March 8, 2017 Ex. 12 – Form of Change Order 



 

        
          

          
 

         

    
          
         
       
        
        

           
 

      
  

             
        

 

  

         
 

 
 

     
   

 

 
 

        
   

         
   

         
   

         

        
            
       

         
  

______________________________________________________________________ 
____________________________________________________________________________ 
________________________________________________________________ 

______________________________________________________________________ 
____________________________________________________________________________ 
________________________________________________________________ 

F. Utility Direct Costs $ _______________ 

G. Overhead and Profit 
1. Labor (25% of A.1) $ _______________ 
2. Traffic Control (5% of B.3) $ _______________ 
3. Materials (15% of C) $ _______________ 
4. Subcontracts (5% of E) $ _______________ 
5. Utility Direct Costs (5% of F) $ _______________ 

H. Grand Total $ _______________ 

1 Premiums on public liability and workers’ compensation insurance, Social Security and 
unemployment insurance taxes. 
2 Equipment Costs (estimated or actual) based on Rental Rate Blue Book equipment rental 
rates calculated in accordance with Section 10.7.3 of the Capital Maintenance Agreement. 

SECTION III 

Justification for Change Order with reference to the Capital Maintenance Agreement: 

Change order required under Design-Build Agreement? Yes_____/No______ 
If yes, state reason: 

The above three sections represent a true and complete summary of all aspects of this Request 
for Change Order. 

The undersigned Authorized Representative of DB Contractor hereby certifies, under penalty of 
perjury, as follows: 

(a) the above three sections represent a true and complete summary of all aspects of this 
Request for Change Order; 

(b) the amount of compensation requested is justified as to entitlement and amount; 

(c) this Request for Change Order includes all known and anticipated impacts or amounts, 
direct, indirect and consequential, which may be incurred as a result of the event, occurrence or 
matter giving rise to the proposed change; 

(d) the cost and pricing data forming the basis for the Change Order is complete, accurate and 
current; and 

Texas Department of Transportation EXHIBIT 12 RFP Addendum #5 
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_______________________________________________ 

_______________________________________________ 

____________________________________________________________________________ 
________________________________________________________________ 
______________________________________________________________________ 

_______________________________________________ 

____________________________________________________________________________ 
________________________________________________________________ 
______________________________________________________________________ 

(e) There has been no change to the disclosure of Interested Parties (as that term is defined in 
§ 2252.908 of the Texas Government Code and in 1 T.A.C. § 46.4) that was made by DB 
Contractor in the most recent Form 1295 disclosure of interested parties form provided to 
TxDOT by DB Contractor. Alternatively, if there has been a change to the disclosure of 
Interested Parties or if the value of this Change Order is $1,000,000 or greater, DB Contractor 
has submitted with this Change Order a current Form 1295. 

If the foregoing Request for Change Order includes claims of Subcontractors or Suppliers, the 
undersigned have reviewed such claims and have determined in good faith that the claims are 
justified as to both entitlement and amount. 

DB Contractor Authorized Representative 

Date: ___________________ 

SECTION IV (Reviewed by Maintenance Manager) 

Maintenance Manager 

Date: ___________________ 

Comments: 

SECTION V (Reviewed by TxDOT Project Director) 

TxDOT Project Manager 

Date____________________ 

Comments: 

Texas Department of Transportation EXHIBIT 12 RFP Addendum #5 
SH 249 Extension Project Page 4 of 5 Capital Maintenance Agreement 
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_______________________________________________ 

_______________________________________________ 

____________________________________________________________________________ 
________________________________________________________________ 
______________________________________________________________________ 

_______________________________________________ 

____________________________________________________________________________ 
____________________________________________________________________________ 
____________________________________________________________________________ 

SECTION VI (Approval by TxDOT District Engineer) 

TxDOT District Engineer Date 

TxDOT Deputy Director Date 

Comments: 

SECTION VII (Approval by TxDOT Executive Director) 

TxDOT Executive Director Date 

Comments: 

Texas Department of Transportation EXHIBIT 12 RFP Addendum #5 
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EXHIBIT 13 

AUTHORIZED REPRESENTATIVE 

TxDOT Authorized Representative(s) 

TxDOT’s Executive Director, Chief Engineer, Director of Project Finance and Debt Management 
Division, CDA Program Director and their designees: 

James M. Bass 

Bill Hale, P.E. 

Benjamin Asher 

Texas Department of Transportation EXHIBIT 13 RFP Addendum #5 
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DB Contractor’s Authorized Representative(s) 

[_____] 
[______] 

Telephone: [______] 
Facsimile: [______] 

E-mail: [______] 

Texas Department of Transportation EXHIBIT 13 RFP Addendum #5 
SH 249 Extension Project Page 2 of 2 Capital Maintenance Agreement 
March 8, 2017 Ex. 13 – Authorized Representatives 



 

        
           

            
 

  

     

 
 

 
   

 

  
  

  
   

  
   

  
   

  
   

 
 

  

  
  

  

  

 

  

 
  

 

  

 
  

 

  

 

 
  

  
  

   

EXHIBIT 14 

LIST OF REFERENCE INFORMATION DOCUMENTS (RID) 

Description File Name 

Adjacent Projects 

FM 1488 Magnolia Relief 
Route Project Map FM1488_Magnolia_Relief_Route-Project_Map.pdf 

FM 1488 Magnolia Relief 
Route Schematic DGN FM1488_Magnolia_Relief_Route_Schematic_DGN.zip 

FM 1488 Magnolia Relief 
Route Schematic 1 of 3 FM1488_Magnolia_Relief_Route_Schematic_1_of_3.pdf 

FM 1488 Magnolia Relief 
Route Schematic 2 of 3 FM1488_Magnolia_Relief_Route_Schematic_2_of_3.pdf 

FM 1488 Magnolia Relief 
Route Schematic 3 of 3 FM1488_Magnolia_Relief_Route_Schematic_3_of_3.pdf 

HCTRA Phase 2 & 
MCTRA Phase 2A SH 249 
Preliminary Schematic 

SH249_HCTRA_Phase_2_MCTRA_Phase_2A_Preliminary_Schematic_Desig 
n.pdf 

MCTRA SH 249 Phase 2A 
Preliminary Schematic SH249_MCTRA_Phase_2A_Preliminary_Schematic_Design.pdf 

MCTRA SH 249 Phase 2A 
Preliminary Schematic 
DGN SH249_MCTRA_Phase_2A_Preliminary_Schematic_DGN.zip 

Aesthetics 

Bryan District Aesthetic 
Standards SH249_BRYAN_District_Aesthetic_Standards.pdf 

Green Ribbon Project 
Design Guidelines SH249_Green_Ribbon_Design_Guidelines.pdf 

Houston and Bryan 
Districts Planting Layout 
Guidelines SH249_HOU_BRY_Planting_Layout_Guidelines.pdf 

Houston District Green 
Ribbon Design Detail 
DGNs SH249_HOU_Green_Ribbon_Design_Details_DGN.zip 

Houston District Planting 
and Establishment 
Standards SH249_Houston_District_Planting_and_Establishment_Standards.pdf 

Agreements 

Draft AFA - 1488 Corp. 
Properties Draft_AFA_1488_Corp 

Draft AFA - Terra 
Investments Draft_AFA_Terra_Investments 

Draft AFA - Woodard Draft_AFA_Woodard 
Texas Department of Transportation EXHIBIT 14 RFP Addendum #5 
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Properties 

Segment 1 TxDOT-
Montgomery County 
Mitigation AFA SH249_Executed_Mitigation_Agreement.pdf 

Segment 1 TxDOT-
Montgomery County 
Mitigation AFA -
Amendment SH249_Executed_Mitigation_Agreement_Amendment_1.pdf 

Segment 2 Grimes 
County Resolution SH249_Grimes_County_Resolution_4142015.pdf 

Segment 1 TxDOT-
Montgomery County 
PDA SH249_Montgomery_County_RO_Ratifying_Construction_20150405.pdf 

Segment 2 TxDOT-
Navasota MOU SH249_TxDOT-City_of_Navasota_MOU-Executed.pdf 

TxDOT-FHWA NEPA 
MOU TxDOT-FHWA_NEPA_Assignment_MOU.pdf 

As-Built Plans 

SH105_As-Built_Plans SH105_As-Built_Plans.zip 

Cross Street As-Built 
Plans SH249_Cross_Street_As-Built_Plans.zip 

Construction Plans 

SH105_Construction_Pla 
ns SH105_Construction_Plans.zip 

Cross Street 
Construction Plans SH249_Cross_Street_Construction_Plans.zip 

Drainage 

1488 Corp. Drainage 
Impact Analysis 1488_Corp_Drainage_Impact_Analysis.zip 

HY8 Culvert Analysis 
Report SH249_HY8_Report_Proposed_Ideal_Situation.pdf 

HY8 - Proposed Ideal 
Situation SH249_HY8_Proposed_Ideal_Situation.hy8 

Post Development 
Runoff from the 
Woodard Tract SH249_Post_Development_Runoff_from_the_Woodard_Tract.pdf 

Segment 1 H&H Report SH249_Segment_1_Hydrologic_and_Hydraulic_Analysis_REVOCT2014.pdf 

Segment 1 Drainage 
Area DGN SH249_Segment_1_Drainage_Areas.dgn 

Segment 1 H&H Analysis 
Models SH249_Segment_1_Hydrologic_and_Hydraulic_Analysis_Models.zip 

Segment 2 HY-8 SH249_Segment_2_Crossings_1_to_9.hy8 

Segment 2 Drainage 
Area DGN SH249_Segment_2_Drainage_Areas.dgn 

Segment 2 H&H Report 
SH249_Segment_2_DRAFT_Hydrologic_and_Hydraulic_Analysis_JAN2015. 
pdf 

Texas Department of Transportation EXHIBIT 14 RFP Addendum #5 
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Segment 2 HEC-HMS SH249_Segment_2_HECHMS.zip 

Segment 2 HEC-RAS SH249_Segment_2_HECRAS.zip 

Segment 2 Preliminary 
Drainage Crossings 
Summary SH249_Segment_2_Preliminary_Drainage_Crossings_Summary.pdf 

Environmental 

Segment 1 Approved 
Individual Permit SH249_Segment_1_Approved_Individual_Permit.pdf 

Segment 1 Archeological 
Survey Report SH249_Segment_1_Archeological_Survey_Report_May_2015.pdf 

Segment 1 Archeological 
Survey Shapefiles SH249_Segment_1_Archeological_Survey_Shapefiles.zip 

Segment 1 Approved 
DEIS 

SH249_Segment_1_Draft_Environmental_Impact_Statement_20150105.p 
df 

Segment 1 Approved 
FEIS/ROD - Volume I SH249_Segment_1_FEIS-ROD_20160112_Vol_I.pdf 

Segment 1 Approved 
FEIS/ROD - Volume II SH249_Segment_1_FEIS-ROD_20160112_Vol_II.pdf 

Segment 1 
Environmental 
Schematic DGNs SH249_Segment_1_Environmental_Schematic_DGN_20150501.zip 

Segment 1 
Environmental 
Schematic DGNs SH249_Segment_1_Environmental_Schematic_DGN_20150529.zip 

Segment 1 
Environmental 
Schematic Geopak and 
TIN Files SH249_Segment_1_Environmental_Schematic_GPK_TIN_20150224.zip 

Segment 1 
Environmental 
Schematic PDFs SH249_Segment_1_Environmental_Schematic_PDF_20150529.zip 

Segment 1 DEIS 
Hazardous Materials 
Radius Report SH249_Segment_1_HazMat_Radius_Report.pdf 

Segment 1 Historical 
Survey Report SH249_Segment_1_Historical_Report_October_2014.pdf 

Segment 1 Individual 
Permit Shapefiles SH249_Segment_1_IP_Shapefiles.zip 

Segment 1 Noise 
Analysis SH249_Segment_1_Noise_Analysis.pdf 

Segment 1 Noise Model SH249_Segment_1_Noise_Model.zip 

Segment 1 Public 
Meeting Summary 
Report 

SH249_Segment_1_October_2013_Public_Meeting_Summary-
Report_Dated_March_2014.pdf 

Segment 1 Permitted 
Stream Mitigation Plans 

SH249_Segment_1_Permitted_Stream_Mitigation_Plans.pdf 

Texas Department of Transportation EXHIBIT 14 RFP Addendum #5 
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Segment 1 Preliminary 
Diagrammatic 

SH249_Segment_1_Preferred_Alternative_Diagrammatic_October_2013. 
pdf 

Segment 1 Public 
Hearing Display Exhibits SH249_Segment_1_Public_Hearing_Display_Exhibits_February_2015.pdf 

Segment 1 Public 
Hearing Presentation SH249_Segment_1_Public_Hearing_Presentation_February_2015.pdf 

Segment 1 Public 
Hearing Schematic SH249_Segment_1_Public_Hearing_Schematic_20150218.pdf 

Segment 1 Re-evaluation 
- Unapproved Draft SH249_Segment_1_Reevaluation_1_Unapproved_Draft.pdf 

Segment 1 USACE IP 
Public Notice SH249_Segment_1_USACE_404_IP_Public_Notice.zip 

Segment 2 Public 
Meeting Summary 
Report 

SH249_Segment_2_April_2014_Public_Meeting_Summary-
Dated_June_2014.pdf 

Segment 2 Archeological 
Survey Report SH249_Segment_2_Archeological_Survey_Report_April_2015.pdf 

Segment 2 Archeological 
Report Shapefiles SH249_Segment_2_Archeological_Report_Shapefiles.zip 

Segment 2 Draft EA -
Satisfactory for Further 
Processing SH249_Segment_2_Draft_EA_Satisfactory_for_Further_Processing.pdf 

Segment 2 Final EA SH249_Segment_2_Final_EA.pdf 

Segment 2 FONSI SH249_Segment_2_FONSI.pdf 

Segment 2 Public 
Hearing Summary 
Report SH249_Segment_2_Public_Hearing_Summary_Report.pdf 

Segment 2 Public 
Meeting Summary 
Report 

SH249_Segment_2_October_2013_Public_Meeting_Summary-
Dated_December_2013.zip 

Segment 2 Public 
Meeting Open House 
Exhibits SH249_Segment_2_Public_Meeting_Display_Exhibits_October_2013.pdf 

Segment 2 Public 
Meeting Presentation SH249_Segment_2_Public_Meeting_Presentation_April_2014.pdf 

Segment 2 Reasonable 
Alternative Maps SH249_Segment_2_Reasonable_Alternatives_April_2014.zip 

Segment 2 
Recommended Study 
Area Constraints Map SH249_Segment_2_Study_Area_Constraints_Map.pdf 

Segment 2 Section 404 
Permit Survey Status SH249_Segment_2_Section_404_Survey_Status.pdf 

Segment 2 Section 404 
Permit Survey Status SH249_Segment_2_Section_404_Survey_Status(2).pdf 

Segment 2 Section 404 
Permit Survey Status SH249_Segment_2_Section_404_Survey_Status(3).pdf 

Segment 2 Section 404 SH249_Segment_2_Section_404_Survey_Status(4).pdf 
Texas Department of Transportation EXHIBIT 14 RFP Addendum #5 
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Permit Survey Status 

Segment 2 Waters of the 
U.S. Field & Desktop 
Delineation Shapefiles SH249_Segment_2_404_Field-Desktop_Delineation_Shapefiles.zip 

Segment 2 Waters of the 
U.S. Field & Desktop 
Delineation Shapefiles SH249_Segment_2_404_Field-Desktop_Delineation_Shapefiles(2).zip 

Segment 2 Waters of the 
U.S. Field & Desktop 
Delineation Shapefiles SH249_Segment_2_404_Field-Desktop_Delineation_Shapefiles(3).zip 

General 

TxDOT Quality Assurance 
Program for DB Projects 
- Draft DRAFT_QAP_for_DB_Projects_06-2016.pdf 

TxDOT Quality Assurance 
Program for DB Projects 
- Draft DRAFT_QAP_for_DB_Projects_08-2016.pdf 

Tolling Line Diagram -
Draft SH249_Draft_Toll_Line_Diagram.pdf 

KMZ with Alignment, 
ROE Status, Boring Log 
Status, Utility Info, etc. SH249_Segments_1_2_Procurement_Data_Overview.kmz 

KMZ with Alignment, 
ROE Status, Boring Log 
Status, Utility Info, etc. -
Updated SH249_Segments_1_2_Procurement_Data_Overview(2).kmz 

KMZ with Alignment, 
ROE Status, Boring Log 
Status, Utility Info, etc. -
Updated SH249_Segments_1_2_Procurement_Data_Overview(3).kmz 

KMZ with Alignment, 
ROE Status, Boring Log 
Status, Utility Info, etc. -
Updated SH249_Segments_1_2_Procurement_Data_Overview(4).kmz 

KMZ with Alignment, 
ROE Status, Boring Log 
Status, Utility Info, etc. -
Updated SH249_Segments_1_2_Procurement_Data_Overview(5).kmz 

KMZ with Alignment, 
ROE Status, Boring Log 
Status, Utility Info, etc. -
Updated SH249_Segments_1_2_Procurement_Data_Overview(6).kmz 

KMZ with Alignment, 
ROE Status, Boring Log 
Status, Utility Info, etc. -
Updated SH249_Segments_1_2_Procurement_Data_Overview(7).kmz 

KMZ with Alignment, SH249_Segments_1_2_Procurement_Data_Overview(8).kmz 
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ROE Status, Boring Log 
Status, Utility Info, etc. -
Updated 

KMZ with Alignment, 
ROE Status, Boring Log 
Status, Utility Info, etc. -
Updated SH249_Segments_1_2_Procurement_Data_Overview(9).kmz 

KMZ with Alignment, 
ROE Status, Boring Log 
Status, Utility Info, etc. -
Updated SH249_Segments_1_2_Procurement_Data_Overview(10).kmz 

KMZ with Alignment, 
ROE Status, Boring Log 
Status, Utility Info, etc. -
Updated SH249_Segments_1_2_Procurement_Data_Overview(11).kmz 

TxDOT Quality Assurance 
Program for DB Projects QAP_for_DB_Projects_10-2016 

Geotechnical 

Boring Log Data SH249_Boring_Logs_Binder.pdf 

Boring Log Data -
Supplemental Data SH249_Boring_Logs_Binder_Supplement.pdf 

Boring Log Data SH249_Geotechnical.zip 

Piezometer Data SH249_Piezometer_Data.pdf 

Piezometer Data -
Updated SH249_Piezometer_Data(2).pdf 

Segment 1 Draft 
Geotechnical Report SH249_Segment_1_Draft_Geotechnical_Report.pdf 

Segment 2 Boring Layout SH249_Segment_2_Borings_Layout.pdf 

Segments 1 & 2 
Preliminary Geotechnical 
Report SH249_Segments_1_2_Preliminary_Geotechnical_Report.pdf 

Wincore Data SH249_Wincore_Files.zip 

Wincore Data - Updated SH249_Wincore_Files(2).zip 

Wincore Data - Updated SH249_Wincore_Files(3).zip 

ITS 

Houston District Conduit 
Encasement and Boring 
Installation Details Houston_District_Conduit_Standard.tif 

Houston Region ITS 
Architecture Report Houston_Region_ITS_Architecture_Report_Final_Draft.pdf 

ITS Special Specifications SH249_ITS_Special_Specifications.zip 

Pavement 

Pavement Manual -
Draft DRAFT_Pavement_Manual_(May-2016).zip 

Tex-120-E (Test 
Procedure for Soil- DRAFT_Tex-120-E.pdf 
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cement Testing) - Draft 

FWD Testing Procedure FWD_Testing_Requirements_for_Design_Build_Projects.zip 

Segment 2 PMIS 
Information SH105_FM1748_FM1774_PMIS_Information.pdf 

Cross Street Pavement 
Core Data SH249_Cross_Street_Pavement_Core_Data.pdf 

Segment 1 PMIS 
Information SH249_HOU_PMIS.pdf 

Special Specification 
2304 - Intelligent 
Compaction Special_Specification_2304_Intelligent_Compaction_07-2014.pdf 

Railroad 

BNSF Contractor 
Requirements foe 
Overpass Construction -
PP 102 

SH249_BNSF_PP102_Contractor_Requirements_Overpass_Construction.p 
df 

BNSF Contractor 
Requirements for Survey 
Work - PP 102 SH249_BNSF_PP102_Contractor_Requirements_Survey.pdf 

BNSF ROE Agreement for 
Survey Work - PP 103 SH249_BNSF_PP103_ROE_Agreement_Survey.pdf 

BNSF ROE Agreement for 
Survey Work - PP 107 SH249_BNSF_PP107_ROE_Agreement_Survey.pdf 

BNSF Review Package SH249_BNSF_Review_Package.pdf 

UPRR Exhibit at SH 105 SH249_SH105_UPRR_Exhibit.pdf 

UPRR Valuation Map 16 UPRR_Valuation_Map_MP_16.pdf 

UPRR Valuation Map 31 UPRR_Valuation_Map_MP_31.pdf 

UPRR Valuation Map 39 UPRR_Valuation_Map_MP_39.pdf 

UPRR Valuation Map 40 UPRR_Valuation_Map_MP_40.pdf 

UPRR Valuation Map -
Pinehurst Detail UPRR_Valuation_Map_Pinehurst_Detail.pdf 

Reports 

Segment 1 Limited Phase 
I ESA - Draft SH249_Segment_1_Draft_Limited_Phase_I_ESA.pdf 

Segment 1 Limited Phase 
I ESA - Draft SH249_Segment_1_Draft_Limited_Phase_I_ESA(2).pdf 

Segment 1 Phase I ESA 
Shapefiles SH249_Segment_1_Phase_I_ESA_Shapefiles.zip 

Segment 2 Limited Phase 
I ESA - Draft SH249_Segment_2_Draft_Limited_Phase_I_ESA.zip 

Segment 2 Phase I ESA 
Shapefiles SH249_Segment_2_Phase_I_ESA_Shapefiles.zip 

Segment 2 Working 
Group Report and 
Recommendations SH249_Segment_2_Report_Recommendations_August_2013.pdf 

Right of Way 
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Priority Parcel 
Acquisition Status SH249_Early_Acquisition_Status.pdf 

Priority Parcel 
Acquisition Status SH249_Early_Acquisition_Status(2).pdf 

Priority Parcel 
Acquisition Status SH249_Early_Acquisition_Status(3).pdf 

Priority Parcel 
Acquisition Status SH249_Early_Acquisition_Status(4).pdf 

Priority Parcel 
Acquisition Status SH249_Early_Acquisition_Status(5).pdf 

Priority Parcel 
Acquisition Status SH249_Early_Acquisition_Status(6).pdf 

Segment 1 Priority Parcel 
Acquisition Status SH249_Early_Acquisition_Status(7).pdf 

Segment 1 Priority Parcel 
Acquisition Status SH249_Early_Acquisition_Status(8).pdf 

Segment 1 Legal 
Descriptions SH249_Segment_1_Legal_Descriptions.zip 

Segment 1 ROW Maps -
Grimes County SH249_Segment_1_Preliminary_ROW_Maps_Grimes_County.pdf 

Segment 1 ROW Maps -
Montgomery County SH249_Segment_1_Preliminary_ROW_Maps_Montgomery_County.pdf 

Segment 1 ROW Maps -
Montgomery County SH249_Segment_1_Preliminary_ROW_Maps_Montgomery_County(2).pdf 

Segment 1 ROE Status SH249_Segment_1_ROE_Status.pdf 

Segment 1 ROE Status SH249_Segment_1_ROE_Status(2).pdf 

Segment 1 Strip Map SH249_Segment_1_Strip_Map.pdf 

Segment 1 Strip Map SH249_Segment_1_Strip_Map(2).pdf 

Segment 2 ROE Status SH249_Segment_2_ROE_Status.pdf 

Segment 2 ROE Status SH249_Segment_2_ROE_Status(2).pdf 

Segment 2 ROE Status SH249_Segment_2_ROE_Status(3).pdf 

Segment 2 ROW 
Acquisition Status SH249_Segment_2_ROW_Acquisition_Status.pdf 

Segment 2 ROW 
Acquisition Status SH249_Segment_2_ROW_Acquisition_Status(2).pdf 

Segment 2 ROW 
Acquisition Status SH249_Segment_2_ROW_Acquisition_Status(3).pdf 

Segment 2 Strip Map SH249_Segment_2_Strip_Map.pdf 

Segment 2 Strip Map SH249_Segment_2_Strip_Map(2).pdf 

Schematics 

Segment 1 Preliminary 
Schematic Design Aerials SH249_Preliminary_Schematic_Design-Segment_1_Aerials 

Segment 1 Preliminary 
Schematic Design Base 
CADD Files SH249_Preliminary_Schematic_Design-Segment_1_Base_Files_DGN.zip 

Segment 1 Preliminary SH249_Preliminary_Schematic_Design-Segment_1_Base_Files_DGN(2).zip 
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Schematic Design Base 
CADD Files 

Segment 1 Preliminary 
Schematic Design Base 
CADD Files SH249_Preliminary_Schematic_Design-Segment_1_Base_Files_DGN(3).zip 

Segment 1 Preliminary 
Schematic Design Base 
CADD Files SH249_Preliminary_Schematic_Design-Segment_1_Base_Files_DGN(4).zip 

Segment 1 Preliminary 
Schematic Design Base 
CADD Files SH249_Preliminary_Schematic_Design-Segment_1_Base_Files_DGN(5).zip 

Segment 1 Preliminary 
Schematic Design Base 
CADD Files SH249_Preliminary_Schematic_Design-Segment_1_Base_Files_DGN(6).zip 

Segment 1 Preliminary 
Schematic Design Base 
CADD Files SH249_Preliminary_Schematic_Design-Segment_1_Base_Files_DGN(7).zip 

Segment 1 Preliminary 
Schematic Design Base 
CADD Files SH249_Preliminary_Schematic_Design-Segment_1_Base_Files_DGN(8).zip 

Segment 1 Preliminary 
Schematic Design Base 
CADD Files 

SH249_Preliminary_Schematic_Design-
Segment_1_Base_Files_DGN(10).zip 

Segment 1 Preliminary 
Schematic Design Base 
CADD Files 

SH249_Preliminary_Schematic_Design-
Segment_1_Base_Files_DGN(11).zip 

Segment 1 Preliminary 
Schematic Design - Base 
Scope SH249_Preliminary_Schematic_Design-Segment_1_Base_Scope.pdf 

Segment 1 Preliminary 
Schematic Design - Base 
Scope SH249_Preliminary_Schematic_Design-Segment_1_Base_Scope(3).pdf 

Segment 1 Preliminary 
Schematic Design - Base 
Scope SH249_Preliminary_Schematic_Design-Segment_1_Base_Scope(4).pdf 

Segment 1 Preliminary 
Schematic Design - Base 
Scope SH249_Preliminary_Schematic_Design-Segment_1_Base_Scope(5).pdf 

Segment 1 Preliminary 
Schematic Design - Base 
Scope SH249_Preliminary_Schematic_Design-Segment_1_Base_Scope(6).pdf 

Segment 1 Preliminary 
Schematic Design - Base 
Scope SH249_Preliminary_Schematic_Design-Segment_1_Base_Scope(7).pdf 

Segment 1 Preliminary 
Schematic Design - Base 
Scope SH249_Preliminary_Schematic_Design-Segment_1_Base_Scope(8).pdf 
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Segment 1 Preliminary 
Schematic Design - Base 
Scope SH249_Preliminary_Schematic_Design-Segment_1_Base_Scope(10).pdf 

Segment 1 Preliminary 
Schematic Design - Base 
Scope SH249_Preliminary_Schematic_Design-Segment_1_Base_Scope(11).pdf 

Segment 1 Preliminary 
Schematic Design - Base 
Scope CADD Files SH249_Preliminary_Schematic_Design-Segment_1_Base_Scope_DGN.zip 

Segment 1 Preliminary 
Schematic Design - Base 
Scope CADD Files 

SH249_Preliminary_Schematic_Design-
Segment_1_Base_Scope_DGN(2).zip 

Segment 1 Preliminary 
Schematic Design - Base 
Scope CADD Files 

SH249_Preliminary_Schematic_Design-
Segment_1_Base_Scope_DGN(3).zip 

Segment 1 Preliminary 
Schematic Design - Base 
Scope CADD Files 

SH249_Preliminary_Schematic_Design-
Segment_1_Base_Scope_DGN(4).zip 

Segment 1 Preliminary 
Schematic Design - Base 
Scope CADD Files 

SH249_Preliminary_Schematic_Design-
Segment_1_Base_Scope_DGN(5).zip 

Segment 1 Preliminary 
Schematic Design - Base 
Scope CADD Files 

SH249_Preliminary_Schematic_Design-
Segment_1_Base_Scope_DGN(6).zip 

Segment 1 Preliminary 
Schematic Design - Base 
Scope CADD Files 

SH249_Preliminary_Schematic_Design-
Segment_1_Base_Scope_DGN(7).zip 

Segment 1 Preliminary 
Schematic Design - Base 
Scope CADD Files 

SH249_Preliminary_Schematic_Design-
Segment_1_Base_Scope_DGN(8).zip 

Segment 1 Preliminary 
Schematic Design - Base 
Scope CADD Files 

SH249_Preliminary_Schematic_Design-
Segment_1_Base_Scope_DGN(10).zip 

Segment 1 Preliminary 
Schematic Design -
Option Work 1 SH249_Preliminary_Schematic_Design-Segment_1_Option_Work_1(3).pdf 

Segment 1 Preliminary 
Schematic Design -
Option Work 1 SH249_Preliminary_Schematic_Design-Segment_1_Option_Work_1(4).pdf 

Segment 1 Preliminary 
Schematic Design -
Option Work 1 SH249_Preliminary_Schematic_Design-Segment_1_Option_Work_1(5).pdf 

Segment 1 Preliminary 
Schematic Design -
Option Work 1 SH249_Preliminary_Schematic_Design-Segment_1_Option_Work_1(6).pdf 

Segment 1 Preliminary 
Schematic Design - SH249_Preliminary_Schematic_Design-Segment_1_Option_Work_1(7).pdf 
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Option Work 1 

Segment 1 Preliminary 
Schematic Design -
Option Work 1 SH249_Preliminary_Schematic_Design-Segment_1_Option_Work_1(8).pdf 

Segment 1 Preliminary 
Schematic Design -
Option Work 1 

SH249_Preliminary_Schematic_Design-
Segment_1_Option_Work_1(10).pdf 

Segment 1 Preliminary 
Schematic Design -
Option Work 1 

SH249_Preliminary_Schematic_Design-
Segment_1_Option_Work_1(11).pdf 

Segment 1 Preliminary 
Schematic Design -
Option Work 1 CADD 
Files 

SH249_Preliminary_Schematic_Design-
Segment_1_Option_Work_1_DGN(3).zip 

Segment 1 Preliminary 
Schematic Design -
Option Work 1 CADD 
Files 

SH249_Preliminary_Schematic_Design-
Segment_1_Option_Work_1_DGN(4).zip 

Segment 1 Preliminary 
Schematic Design -
Option Work 1 CADD 
Files 

SH249_Preliminary_Schematic_Design-
Segment_1_Option_Work_1_DGN(5).zip 

Segment 1 Preliminary 
Schematic Design -
Option Work 1 CADD 
Files 

SH249_Preliminary_Schematic_Design-
Segment_1_Option_Work_1_DGN(6).zip 

Segment 1 Preliminary 
Schematic Design -
Option Work 1 CADD 
Files 

SH249_Preliminary_Schematic_Design-
Segment_1_Option_Work_1_DGN(7).zip 

Segment 1 Preliminary 
Schematic Design -
Option Work 1 CADD 
Files 

SH249_Preliminary_Schematic_Design-
Segment_1_Option_Work_1_DGN(8).zip 

Segment 1 Preliminary 
Schematic Design -
Option Work 1 CADD 
Files 

SH249_Preliminary_Schematic_Design-
Segment_1_Option_Work_1_DGN(10).zip 

Segment 1 Preliminary 
Schematic Design -
Option Work 1A 
Transition CADD Files 

SH249_Preliminary_Schematic_Design-
Segment_1_Option_Work_1A_Transition_DGN.zip 

Segment 1 Preliminary 
Schematic Design -
Option Work 1A 
Transition CADD Files 

SH249_Preliminary_Schematic_Design-
Segment_1_Option_Work_1A_Transition_DGN(2).zip 

Segment 1 Preliminary SH249_Preliminary_Schematic_Design-
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Schematic Design -
Option Work 1A & 1B 

Segment_1_Option_Work_1A_1B.pdf 

Segment 1 Preliminary 
Schematic Design -
Option Work 1A & 1B 
CADD Files 

SH249_Preliminary_Schematic_Design-
Segment_1_Option_Work_1A_1B_DGN.zip 

Segment 1 Preliminary 
Schematic Design -
Option Work 1A & 1B 
CADD Files 

SH249_Preliminary_Schematic_Design-
Segment_1_Option_Work_1A_1B_DGN(2).zip 

Segment 1 Preliminary 
Schematic Design -
Option Work 1A 
Transition 

SH249_Preliminary_Schematic_Design-
Segment_1_Option_Work_1A_Transition.pdf 

Segment 1 Preliminary 
Schematic Design -
Option Work 2 SH249_Preliminary_Schematic_Design-Segment_1_Option_Work_2(3).pdf 

Segment 1 Preliminary 
Schematic Design -
Option Work 2 SH249_Preliminary_Schematic_Design-Segment_1_Option_Work_2(4).pdf 

Segment 1 Preliminary 
Schematic Design -
Option Work 2 SH249_Preliminary_Schematic_Design-Segment_1_Option_Work_2(5).pdf 

Segment 1 Preliminary 
Schematic Design -
Option Work 2 SH249_Preliminary_Schematic_Design-Segment_1_Option_Work_2(6).pdf 

Segment 1 Preliminary 
Schematic Design -
Option Work 2 SH249_Preliminary_Schematic_Design-Segment_1_Option_Work_2(7).pdf 

Segment 1 Preliminary 
Schematic Design -
Option Work 2 SH249_Preliminary_Schematic_Design-Segment_1_Option_Work_2(8).pdf 

Segment 1 Preliminary 
Schematic Design -
Option Work 2 

SH249_Preliminary_Schematic_Design-
Segment_1_Option_Work_2(10).pdf 

Segment 1 Preliminary 
Schematic Design -
Option Work 2 

SH249_Preliminary_Schematic_Design-
Segment_1_Option_Work_2(11).pdf 

Segment 1 Preliminary 
Schematic Design -
Option Work 2 CADD 
Files 

SH249_Preliminary_Schematic_Design-
Segment_1_Option_Work_2_DGN(3).zip 

Segment 1 Preliminary 
Schematic Design -
Option Work 2 CADD 
Files 

SH249_Preliminary_Schematic_Design-
Segment_1_Option_Work_2_DGN(4).zip 

Segment 1 Preliminary SH249_Preliminary_Schematic_Design-
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Schematic Design -
Option Work 2 CADD 
Files 

Segment_1_Option_Work_2_DGN(5).zip 

Segment 1 Preliminary 
Schematic Design -
Option Work 2 CADD 
Files 

SH249_Preliminary_Schematic_Design-
Segment_1_Option_Work_2_DGN(6).zip 

Segment 1 Preliminary 
Schematic Design -
Option Work 2 CADD 
Files 

SH249_Preliminary_Schematic_Design-
Segment_1_Option_Work_2_DGN(7).zip 

Segment 1 Preliminary 
Schematic Design -
Option Work 2 CADD 
Files 

SH249_Preliminary_Schematic_Design-
Segment_1_Option_Work_2_DGN(8).zip 

Segment 1 Preliminary 
Schematic Design -
Option Work 2 CADD 
Files 

SH249_Preliminary_Schematic_Design-
Segment_1_Option_Work_2_DGN(10).zip 

Segment 1 & Segment 2 
Preliminary Schematic 
Design Geopak File job249.gpk 

Segment 1 & Segment 2 
Preliminary Schematic 
Design Geopak & TIN 
Files SH249_GeoPak.zip 

Segment 1 & Segment 2 
Preliminary Schematic 
Design Geopak File SH249_GeoPak(3).zip 

Segment 1 & Segment 2 
Preliminary Schematic 
Design Geopak File SH249_GeoPak(6).zip 

Segment 1 & Segment 2 
Preliminary Schematic 
Design Geopak File SH249_GeoPak(8).zip 

Segment 1 & Segment 2 
Preliminary Schematic 
Design Geopak File SH249_GeoPak(9).zip 

Segment 1 & Segment 2 
Preliminary Schematic 
Design Geopak File SH249_GeoPak(10).zip 

Segment 2 Preliminary 
Schematic Design Aerials SH249_Preliminary_Schematic_Design-Segment_2_Aerials.zip 

Segment 2 Preliminary 
Schematic Design Aerials 
- Supplemental Files 

SH249_Preliminary_Schematic_Design-
Segment_2_Aerials_Supplemental.zip 

Segment 2 Preliminary SH249_Preliminary_Schematic_Design-
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Schematic Design Aerials 
- Supplemental Files 
from CR 306 to CR 304 

Segment_2_Aerials_Supplemental_CR306_CR304_Part_1.zip 

Segment 2 Preliminary 
Schematic Design Aerials 
- Supplemental Files 
from CR 306 to CR 304 

SH249_Preliminary_Schematic_Design-
Segment_2_Aerials_Supplemental_CR306_CR304_Part_2.zip 

Segment 2 Preliminary 
Schematic Design Base 
CADD Files SH249_Preliminary_Schematic_Design-Segment_2_Base_Files_DGN.zip 

Segment 2 Preliminary 
Schematic Design Base 
CADD Files SH249_Preliminary_Schematic_Design-Segment_2_Base_Files_DGN(2).zip 

Segment 2 Preliminary 
Schematic Design Base 
CADD Files SH249_Preliminary_Schematic_Design-Segment_2_Base_Files_DGN(3).zip 

Segment 2 Preliminary 
Schematic Design Base 
CADD Files SH249_Preliminary_Schematic_Design-Segment_2_Base_Files_DGN(6).zip 

Segment 2 Preliminary 
Schematic Design Base 
CADD Files SH249_Preliminary_Schematic_Design-Segment_2_Base_Files_DGN(7).zip 

Segment 2 Preliminary 
Schematic Design Base 
CADD Files SH249_Preliminary_Schematic_Design-Segment_2_Base_Files_DGN(8).zip 

Segment 2 Preliminary 
Schematic Design Base 
CADD Files 

SH249_Preliminary_Schematic_Design-
Segment_2_Base_Files_DGN(10).zip 

Segment 2 Preliminary 
Schematic Design - Base 
Scope SH249_Preliminary_Schematic_Design-Segment_2_Base_Scope.pdf 

Segment 2 Preliminary 
Schematic Design - Base 
Scope SH249_Preliminary_Schematic_Design-Segment_2_Base_Scope(3).zip 

Segment 2 Preliminary 
Schematic Design - Base 
Scope SH249_Preliminary_Schematic_Design-Segment_2_Base_Scope(6).pdf 

Segment 2 Preliminary 
Schematic Design - Base 
Scope SH249_Preliminary_Schematic_Design-Segment_2_Base_Scope(7).pdf 

Segment 2 Preliminary 
Schematic Design - Base 
Scope SH249_Preliminary_Schematic_Design-Segment_2_Base_Scope(8).pdf 

Segment 2 Preliminary 
Schematic Design - Base 
Scope SH249_Preliminary_Schematic_Design-Segment_2_Base_Scope(10).pdf 

Segment 2 Preliminary SH249_Preliminary_Schematic_Design-Segment_2_Base_Scope_DGN.zip 
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Schematic Design - Base 
Scope CADD Files 

Segment 2 Preliminary 
Schematic Design - Base 
Scope CADD Files 

SH249_Preliminary_Schematic_Design-
Segment_2_Base_Scope_DGN(2).zip 

Segment 2 Preliminary 
Schematic Design - Base 
Scope CADD Files 

SH249_Preliminary_Schematic_Design-
Segment_2_Base_Scope_DGN(3).zip 

Segment 2 Preliminary 
Schematic Design - Base 
Scope CADD Files 

SH249_Preliminary_Schematic_Design-
Segment_2_Base_Scope_DGN(6).zip 

Segment 2 Preliminary 
Schematic Design - Base 
Scope CADD Files 

SH249_Preliminary_Schematic_Design-
Segment_2_Base_Scope_DGN(7).zip 

Segment 2 Preliminary 
Schematic Design - Base 
Scope CADD Files 

SH249_Preliminary_Schematic_Design-
Segment_2_Base_Scope_DGN(8).zip 

Segment 2 Preliminary 
Schematic Design - Base 
Scope CADD Files 

SH249_Preliminary_Schematic_Design-
Segment_2_Base_Scope_DGN(10).zip 

Segment 2 Preliminary 
Schematic Design -
Option Work 2A SH249_Preliminary_Schematic_Design-Segment_2_Option_Work_2A.pdf 

Segment 2 Preliminary 
Schematic Design -
Option Work 2A CADD 
Files 

SH249_Preliminary_Schematic_Design-
Segment_2_Option_Work_2A_DGN.zip 

Segment 2 Preliminary 
Schematic Design -
Option Work 2A CADD 
Files 

SH249_Preliminary_Schematic_Design-
Segment_2_Option_Work_2A_DGN(2).zip 

Segment 2 Aerial Mosaic SH249_Segment_2_Aerial_Mosaic.zip 

Segment 2 DTM & 
Planimetric Data SH249_Segment_2_DTM_Planimetric_Data.zip 

Segment 2 DTM & 
Planimetric Data from CR 
306 to CR 304 SH249_Segment_2_DTM_Planimetric_Data_CR306_CR304.zip 

Structures 

Houston District 
Structural Details SH249_HOU_Structural_Details.zip 

Surveying 

Segments 1 & 2 Control 
Sheets SH249_Control_Sheets.pdf 

TxDOT Surveying 
Template Exhibit C SH249_TxDOT_Surveying_Template_Exhibit_C.doc 

Traffic 

Segment 1 Traffic Data SH249_Segment_1_Traffic_Data.pdf 
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Segment 2 Traffic Data SH249_Segment_2_Traffic_Data.pdf 

Utilities 

Brazos Valley Connection 
- Final Approved Route BVC_Final_Approved_Route.pdf 

City of Magnolia Utility 
Extensions City_of_Magnolia_Utility_Extensions.pdf 

As-Built - Enterprise 30" 
Pipeline Enterprise_S15;3301-3307-50327-AL-3303;markup.pdf 

Explorer Pipeline Data Explorer_Pipeline_Data.zip 

Explorer Pipeline Data SH249_Explorer_Pipeline_Data.pdf 

As-Built - Fiberlight Fiberlight_As_Builts.zip 

Segment 1 Preliminary 
SUE Plan - Draft SH249_Segment_1_DRAFT_Preliminary_SUE_Plan.pdf 

Segment 1 Preliminary 
SUE Plan - Draft SH249_Segment_1_DRAFT_Preliminary_SUE_Plan(2).pdf 

Segment 1 Preliminary 
SUE Test Hole Data -
Draft SH249_Segment_1_DRAFT_Preliminary_SUE_Test_Holes.pdf 

Segment 2 Preliminary 
SUE Plan - Draft SH249_Segment_2_DRAFT_Preliminary_SUE_Plan.pdf 

Segment 2 Preliminary 
SUE Plan - Draft SH249_Segment_2_DRAFT_Preliminary_SUE_Plan(2).pdf 

Subsurface Utility 
Engineering CADD File SH249_SU-XUTIL.dgn 

Subsurface Utility 
Engineering CADD File SH249_SU-XUTIL(2).dgn 

Subsurface Utility 
Engineering CADD File SH249_SU-XUTIL(3).dgn 

Utility As-Builts and 
Information SH249_Utility_RIDs_20151208.zip 
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SH 249 

TABLE OF CONTENTS – SUMMARY 
RFP Reference Information Documents (RID) 

[Insert Date], 2017 

[To be updated prior to execution of Agreement] 

All files posted within the folders and sub-folders listed below and included in the RID_INDEX 
are included in this Exhibit 19. 

1. Minute Orders 

2. Project Schematics 

3. Environmental 

4. Pavement 

5. Drainage 

6. Local Agreements 
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EXHIBIT 15 

TRAFFIC CONTROL PLAN REQUIREMENTS AND LANE RENTAL CHARGES 

15.1 Traffic Control Plan Requirements 

15.1.1 Traffic Control Plan General Requirements 

DB Contractor shall prepare a traffic control plan (TCP) for every planned Maintenance Services 
activity that may impact traffic, showing details of all detours, traffic control devices, striping, and 
signing for each phase of traffic control. Each TCP shall be submitted to TxDOT for approval as 
further described in Section 15.1.2 below. 

TCPs shall comply with Section 18.3 of the Technical Provisions and the following requirements 
set forth in a) through d) below. In the event that there is an apparent conflict between Section 
18.3 of the Technical Provisions and this Exhibit 15, the requirements set forth in this Exhibit 
shall guide. 

(a) The proposed duration, timing and extent of all Lane Closures shall be shown in 
the TCP and DB Contractor shall demonstrate that all such closures are 
necessary to perform the Maintenance Services. 

(b) DB Contractor shall include details of consultation with Governmental Entities 
having jurisdiction over roadways adjacent to, connecting with or crossing under 
or over the Project and shall confirm that there are no known conflicts with traffic 
control planned by these entities that would adversely affect Users if 
implemented simultaneously with DB Contractor’s proposed TCP. 

(c) For any business affected by a TCP, a minimum of one driveway shall be 
maintained per business at all times. For businesses with multiple driveways, 
when driveway closure is necessary to progress Maintenance Services, no 
driveway shall be closed for more than three (3) consecutive days. 

(d) No two consecutive entrance ramps or two consecutive exit ramps may be 
closed at the same time. 

15.1.2 Traffic Control Plan Approval 

All TCPs shall be submitted to TxDOT for approval no later than 14 days before planned 
implementation. TxDOT may disapprove if the TCP is inconsistent with the requirements of this 
Exhibit 15 or the Lane Closures planned in the TCP would adversely affect Users and the 
impacts could reasonably be mitigated by DB Contractor through different timing or 
configuration of such closures. Lane Rental Charges shall be assessed Lane Closures in 
accordance with Section 15.2 and as outlined in Table 15-2. 

15.1.3 Major Events and Holidays 

Table 15-1 defines the Major Events and Holidays used in this Exhibit 15. 
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Table 15-1: Major Events and Holidays 

Ref. Major Event or Holiday Duration Restricted Period 

(a) New Year’s Day 48 -72 
hours 

Noon on December 31 through noon the day 
after the observed holiday 

(b) Spring Break Week* 204 
hours 

Noon of the Friday before through midnight on 
the Sunday after 

(c) Easter Weekend 72 hours Noon of the Friday before through noon on the 
Monday after 

(d) Memorial Day Weekend 96 hours Noon of the Friday before through noon on the 
Tuesday after 

(e) Independence Day 48-72 
hours 

Noon of July 3rd through noon the day after the 
observed holiday. 

(f) Tax-free Shopping 
Weekend 

72 hours Noon of the Friday before through noon on the 
Monday after 

(g) Labor Day Weekend 96 hours Noon of the Friday before through noon on the 
Tuesday after. 

(h) Thanksgiving Holiday 120 
hours 

Noon of the Wednesday before through noon on 
the Monday after. 

(i) Christmas Holiday 72-96 
hours 

Noon of December 23rd through midnight the day 
after the observed holiday 

Total of Restricted Hours 828-900 
hours 

*Typically the second or third week of March. Refer to the Texas A&M University Calendar (http://calendar.tamu.edu) 

and obtain advance approval from TxDOT. 

TxDOT may, by notice to DB Contractor of not less than 90 days, lengthen, shorten, add to or 
otherwise modify the restricted period and duration for any event, provided that the total 
restricted hours within each calendar year shall not exceed 900 hours. 

15.2 Lane Rental Charges 

1. The hourly Lane Rental Charge varies according to the following 
circumstances: (i) the existing number of available lanes, (ii) whether the closure is 
during a Peak Period, an Off-Peak Period, or Lowest Volume Time; and (iii) the number 
of lanes that are closed. For each Lane Closure a determination shall be made of the 
applicable hourly Lane Rental Charge using the amounts shown on Table 15-2. The 
deduction from each monthly payment for Maintenance Services (or the amount due to 
TxDOT from DB Contractor) as set forth in Section 8 of the CMA shall be: 

 the sum during the prior month of the applicable hourly Lane Rental Charge 
multiplied by the number of hours the Lane Closures were in effect. 

2. The following principles shall apply to the assessment of the 
number of hours a Lane Closure was in effect. A Lane Closure of any duration 
occurring entirely within one clock hour shall be recorded as a one-hour Lane Closure. 
A Lane Closure of 60 minutes or shorter spanning two clock hours shall be recorded 
as occupying only one clock hour (that having the higher Lane Rental Charge 
amount). A Lane Closure exceeding 60 minutes duration spanning two clock hours 
shall be recorded as a 2-hour Lane Closure. The same principle shall apply to Lane 
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Closures of longer duration. 

3. Exceptions to Lane Rental Charges are as follows. 

(a) DB Contractor shall not be assessed Lane Rental Charges where a Lane 
Closure is required due to any of the following: 

i) An approved TCP where at least one (1) lane remains open during the 
Off Peak Period and Lowest Volume Times, provided DB Contractor does 
not exceed the Lane Closure durations and extents set forth in the TCP; 

ii) a lane closure due to a TxDOT-Directed Change; 

iii) a closure specified, caused or ordered by, and continuing only for the 
length of time as required by, TxDOT or any Governmental Entity, or a 
Utility Owner performing work under a permit issued by TxDOT; 

iv) a Force Majeure Event; 

v) an Incident; or 

vi) the hazard mitigation of a Category 1 Defect provided that the Lane 
Closure persists for no longer than the Defect Remedy Period. 

(b) DB Contractor shall not be assessed Lane Rental Charges where rolling lane 
closures are implemented for the purpose of Maintenance Services above 
lane(s) if the rolling lane closure is less than 15 minutes in duration during the 
Off-Peak Periods or Lowest Volume Times and provided that the queued traffic 
can be dispersed within 10 minutes and returned to the same Level of Service 
(LOS) as existed prior to the commencement of the Maintenance Services. If the 
traffic queue resulting from the Maintenance Services cannot be dispersed within 
10 minutes, then Lane Rental Charges shall be assessed. Lane Rental Charges 
shall also be assessed if any rolling lane closure is greater than 15 minutes in 
duration or is for any purposes other than overhead work. 

4. If a Noncompliance Event referred to in [Number #] of the 
Noncompliance Events Table set forth in Exhibit 8 occurs (i.e., a failure to properly 
identify and timely address the hazard mitigation for a Category 1 Defect as 
described in Section [1.3.1] of CMA Exhibit 2), then notwithstanding that the affected 
travel lane(s) remain open to traffic, TxDOT shall have the right to assess a Lane 
Rental Charge for a Lane Closure for the relevant travel lane in lieu of the applicable 
Noncompliance Points until the hazard to Users has been mitigated and the 
Noncompliance Event has been cured. 

5. Lane Rental Charges are for one direction of travel. In the case 
of a Lane Closure that includes a Lane Closure in both directions of travel, Lane Rental 
Charges shall apply for each travel direction affected. 

6. Lane Rental Charges during the Initial Maintenance Term shall be in 
accordance with Table 15-2. Lane Rental Charges shall be recalculated for each 
subsequent Maintenance Term, escalating or reducing, as appropriate by a 
percentage adjustment in the CPI between the most recently published CPI and that CPI 
published immediately prior to the commencement of the previous Maintenance Term. 
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TABLE 15-2: LANE RENTAL CHARGES PER HOUR AND LANE CLOSURE TYPES 

Existing 
Roadway 
Lanes 

(one 
direction) 

Lane Closure Type Lane Rental Charges (per hour) by Time Period 

Peak Period 

Monday-Friday 

5:00 a.m.-9:00 
a.m. 

and from 

3:00 p.m.-7:00 
p.m. 

and during 
Major Events 
and Holidays 
identified in 
Table 15-1 

Off-Peak Period 

Monday-Friday 

9:01 a.m.-2:59 
p.m. 

and from 

7:01 p.m. – 9:00 
p.m. 

Saturday 

12:00 a.m.-11:59 
p.m. 

and Sunday 

8:00 a.m. - 2:00 
p.m. 

Lowest Volume 
Times 

Monday-Friday 

9:01 p.m. – 4:59 
a.m. 

and Sunday 

12:00 a.m. - 7:59 
a.m. 

and from 

2:01 p.m. – 
11:59 p.m. 

Mainlanes and Ramps 

2 2 travel lanes remain open 
(e.g. shoulder closed or 1 
lane closed and shoulder 
used) 

$1,500 $0 $0 

1 travel lane remains open 
(e.g. 1 travel lane closed 
and shoulder closed) 

$1,500 $0 $0 

2 travel lanes plus 
shoulder closed (full 
closure) 

$2,800 $0 $0 

1 1 travel lane remains open 
(e.g. shoulder closed or 1 
lane closed and shoulder 
used) 

$1,500 $0 $0 

1 travel lane plus shoulder 
closed (full closure) 

$2,800 $0 $0 

Access Roads, Frontage Roads and Cross Streets 

2 2 travel lanes remain open 
(e.g. shoulder closed or 1 
lane closed and shoulder 
used) 

$700 $0 $0 
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1 travel lane remains open 
(e.g. 1 travel lane closed 
and shoulder closed) 

$700 $0 $0 

2 travel lanes plus 
shoulder closed (full 
closure) 

$2,000 $0 $0 

1 1 travel lane remains open 
(e.g. shoulder closed or 1 
lane closed and shoulder 
used) 

$700 $0 $0 

1 travel lane plus shoulder 
closed (full closure) 

$2,000 $0 $0 
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