



# Texas Department of Transportation

P.O. BOX 6868 • FORT WORTH, TEXAS 76115-0868 • (817) 370-6500

July 8, 2008

To All Shortlisted Proposers:

The Texas Department of Transportation (TxDOT) is pleased to provide the shortlisted proposers with the enclosed Addendum #6 to the Request for Proposals (RFP) issued by TxDOT for the DFW Connector project (the Project).


This Addendum #6 consists primarily of revisions relating to the new Dispute Resolution provisions and definitions, along with a couple of other minor changes and clarifications, as reflected in the following items:

- Section 5.1 of the Instructions to Proposers;
- Form N-1 of the Instructions to Proposers;
- Section 19 of the Comprehensive Development Agreement (Dispute Resolution);
- Exhibit 1 of the Comprehensive Development Agreement (Definitions);
- A new Exhibit 20 (Disputes Board Agreement) to the Comprehensive Development Agreement;
- Section 17 of the Capital Maintenance Agreement (Dispute Resolution);
- Exhibit 1 of the Capital Maintenance Agreement (Definitions);
- A new Exhibit 15 (Disputes Board Agreement) to the Capital Maintenance Agreement;
- Exhibit 11 of the Capital Maintenance Agreement (Form of Draw Request and Certificate); and,
- Attachment 6 to the Maintenance Specification.

Pursuant to Section 2.3 of the Instructions to Proposers, Proposers are advised that TxDOT does not commit to responding to any comments or questions that may be submitted regarding this Addendum #6. If, for any reason, revisions are made to any of the documents in the RFP, all Proposers will be informed by issuance of an additional addendum. As always, TxDOT expects that each Proposer will inform TxDOT of any changes necessary to correct errors in the RFP documents.

TxDOT continues to be enthusiastic about the opportunities for both the successful Proposer and the community with respect to the Project and looks forward to continued cooperation with shortlisted Proposers during the course of this procurement.

Sincerely,



Sam E. Swan, P.E.

Project Manager, DFW Connector Project  
Texas Department of Transportation

Enclosure