



Texas Department of Transportation

DEWITT C. GREER STATE HIGHWAY BLDG. • 125 E. 11TH STREET • AUSTIN, TEXAS 78701-2483 • (512) 463-8585

February 15, 2012

RE: Dallas Horseshoe Project

To Whom It May Concern:

Attached is Addendum #4 to the Request for Qualifications that was issued December 9, 2011, as amended by Addendum #1, dated as of January 6, 2012, Addendum #2, dated as of February 3, 2012 and Addendum #3, dated as of February 14, 2012 (RFQ) for the above-referenced project. This Addendum #4 incorporates all changes included in Addendum #1, Addendum #2 and Addendum #3.

The RFQ forms are not being reissued with this addendum; however, please note the changes to the requirements for Project and Key Personnel references in the attached addendum.

In response to industry comments and other information, this Addendum #4 amends the terms of the RFQ as noted in this addendum. As set forth in Section 3.3 of the RFQ, as amended, Proposers may submit questions regarding this addendum within three business days from the date of issuance of this addendum but no later than the QS Due Date.

The Texas Department of Transportation looks forward to receiving and reviewing your Qualification Statement and to working with the shortlisted proposers in the next phase of the procurement.

Sincerely,



Kelly Selman, P.E.
Deputy District Engineer,
Dallas District

Attachments

THE TEXAS PLAN

REDUCE CONGESTION • ENHANCE SAFETY • EXPAND ECONOMIC OPPORTUNITY • IMPROVE AIR QUALITY
INCREASE THE VALUE OF OUR TRANSPORTATION ASSETS

An Equal Opportunity Employer